
GENERAL  SUMMARY  

Prepared for: 

Project ID: 

Scope: 

No. Of Floors: 

Date: 

South Park Medical Clinic  &  Housing, 8800 14Th Avenue South, Seattle, Washington 98108 

 
G.C W/O MEP 

7 

20-Feb-24 

BUILDING  GSF 94,139   

DIVISION COST COMPARISON 
 

 

General Requirements Existing Condition Concrete 

Masonry Metals Wood, Plastics & Composites 

Thermal & Moisture Protection Opening Finishes 

Specialties Equipments Furnishing 

Conveying Equipment Plumbing HVAC 

Electrical Communication Electronic Safety & Security 

Earthwork Site Improvements Utilities 

SITE GSF 5,505   

DIVISION  NO DESCRIPTION 
TOTAL  DIV. 

COST 
TOTAL  DIV. 

COST (PER SF) 

1000 General Requirements $ 1,798,000 $ 19.10 

2000 Existing Condition $ 130,208 $ 1.38 

3000 Concrete $ 2,559,058 $ 27.18 

4000 Masonry $ 17,040 $ 0.18 

5000 Metals $ 1,802,367 $ 19.15 

6000 Wood, Plastics & Composites $ 1,658,302 $ 17.62 

7000 Thermal & Moisture Protection $ 687,466 $ 7.30 

8000 Opening $ 1,450,170 $ 15.40 

9000 Finishes $ 5,888,137 $ 62.55 

10000 Specialties $ 187,251 $ 1.99 

11000 Equipments $ 569,496 $ 6.05 

12000 Furnishing $ 546,245 $ 5.80 

14000 Conveying Equipment $ 188,300 $ 2.00 

22000 Plumbing $ 2,003,486 $ 21.28 

23000 HVAC $ 1,144,286 $ 12.16 

26000 Electrical $ 2,887,193 $ 30.67 

27000 Communication $ 250,465 $ 2.66 

28000 Electronic Safety & Security $ 31,730 $ 0.34 

31000 Earthwork $ 260,101 $ 2.76 

32000 Site Improvements $ 164,692 $ 1.75 

33000 Utilities $ 132,992 $ 1.41 

TOTAL  TRADE COST $ 24,356,987 $ 259 

 

OVERHEAD  AND PROFIT 5% $ 1,217,849 $ 13 

INSURANCE 1% $ 243,570 $ 3 

CONTINGENCY  2% $ 487,140 $ 5 

TAX 10% $ 1,314,983 $ 27 

SUGGESTED BID $ 27,620,529 $ 306 
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UNIT  COST 

 

SUB COST 

GENERAL  REQUIREMENTS  

1   Permits LS 1 0% 1 0.000 $ - $ - $ - $ 30,000.00 $ 30,000.00 

2   Supervision and Coordination LS 1 0% 1 0.000 $ - $ - $ - $ 650,000.00 $ 650,000.00 

3   Submittals and Shop drawings LS 1 0% 1 0.000 $ - $ - $ - $ 50,000.00 $ 50,000.00 

4   Final Cleaning LS 1 0% 1 0.000 $ - $ - $ - $ 35,000.00 $ 35,000.00 

5   Mobilization Costs LS 1 0% 1 0.000 $ - $ - $ - $ 350,000.00 $ 350,000.00 

6   Temporary Control &  Facilities LS 1 0% 1 0.000 $ - $ - $ - $ 120,000.00 $ 120,000.00 

7   Scaffolding LS 1 0% 1 0.000 $ - $ - $ - $ 28,000.00 $ 28,000 

8   Testing and Commissioning LS 1 0% 1 0.000 $ - $ - $ - $ 85,000.00 $ 85,000 

9   Safety and Quality LS 1 0% 1 0.000 $ - $ - $ - $ 450,000.00 $ 450,000 
            SUBTOTAL  $ 1,798,000 

 

EXISTING  CONDITION  
   DEMOLITION           

10  

 
 

 

 
 

 

 
 

 

 

 
 

 

 

 

C-101, A1.01 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

 

 

Keynotes 

Remove Entire Existing Building SF 4965 0% 4965 0.160 $ 60.00 $ 9.60 $ - $ 9.60 $ 47,666.21 

11 Remove Existing Sidewalk SF 3693 0% 3693 0.045 $ 60.00 $ 2.70 $ - $ 2.70 $  9,972.10 

12 Remove Existing Pavement SF 12668 0% 12668 0.028 $ 60.00 $ 1.68 $ - $ 1.68 $ 21,283.03 

13 Remove Existing Retaining Wall SF 136 0% 136 0.058 $ 60.00 $ 3.48 $ - $ 3.48 $ 472.44 

14 Remove Landscaping Grass SF 506 0% 506 0.008 $ 60.00 $ 0.48 $ - $ 0.48 $ 242.71 

15 Remove Existing Fence LF 69 0% 69 0.055 $ 60.00 $ 3.30 $ - $ 3.30 $ 226.81 

16 Remove Storm Drain EA 1 0% 1 0.320 $ 60.00 $ 19.20 $ - $ 19.20 $ 19.20 

17 Remove ADA Ramps SF 121 0% 121 0.045 $ 60.00 $ 2.70 $ - $ 2.70 $ 326.40 

18 Remove Existing Curb LF 298 0% 298 0.042 $ 60.00 $ 2.52 $ - $ 2.52 $ 751.46 

19 Remove Generator Pad SF 158 0% 158 0.048 $ 60.00 $ 2.88 $ - $ 2.88 $ 455.85 

20 Remove Trees EA 2 0% 2 3.500 $ 60.00 $ 210.00 $ - $ 210.00 $ 420.00 

21 Remove Storm Drain Pipe LF 56 0% 56 0.062 $ 60.00 $ 3.72 $ - $ 3.72 $ 209.99 

22 
Remove All  Existing Utilities, Structure Within Building Footprint (16280 

SF) 
LS 1 0% 1 0.000 $ 60.00 $ 45,584.00 $ - $ 45,584.00 $ 45,584.00 

23 Remove Generator EA 1 0% 1 3.450 $ 60.00 $ 207.00 $ - $ 207.00 $ 207.00 

24 Remove Utility  Meter EA 2 0% 2 0.680 $ 60.00 $ 40.80 $ - $ 40.80 $ 81.60 

25 Remove Existing Sign EA 2 0% 2 0.200 $ 60.00 $ 12.00 $ - $ 12.00 $ 24.00 

26 Cap Utility  Connection At Main EA 2 0% 2 0.320 $ 60.00 $ 19.20 $ - $ 19.20 $ 38.40 

27 
Remove Street Trees 

Note: Trees To Be Removed Under Separate Permit 
EA 3 0% 3 3.500 $ 60.00 $ 210.00 $ - $ 210.00 $ 630.00 

28 
Cap Existing Service Drain 

Note: Cap Under Separate Permit 
EA 1 0% 1 1.250 $ 60.00 $ 75.00 $ - $ 75.00 $ 75.00 

29 
Cap Existing Side Sewer Sanitary Drain 

Note: Cap Under Separate Permit 
EA 1 0% 1 1.250 $ 60.00 $ 75.00 $ - $ 75.00 $ 75.00 

30 
Remove Existing Gas & Power To Generator 

Note: Under Separate Permit 
EA 1 0% 1 1.500 $ 60.00 $ 90.00 $ - $ 90.00 $ 90.00 

31 
Remove Existing Bike Rack 

Note: Salvage to SDOT Workshop 
EA 1 0% 1 1.500 $ 60.00 $ 90.00 $ - $ 90.00 $ 90.00 

32 E1.00  Existing Overhead Primary Power Lines To Be Removed EA 3 0% 3 6.000 $ 60.00 $ 360.00 $ - $ 360.00 $  1,080.00 

   REINSTALLATION           

33 
6 / Street 

Improvement 
Plan Notes Reinstall Bus Signage Pole EA 1 0% 1 3.120 $ 60.00 $ 187.20 $ - $ 187.20 $ 187.20 

            SUBTOTAL  $ 130,208 

 

CONCRETE 
   CAST IN PLACE CONCRETE          

   FOUNDATION           

   CONTI.  FOOTING           
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34   Continuous Concrete Thickened Edge @ Slab (82 LF) CY 3 10% 4 2.100 $ 85.00 $ 178.50 $ 194.49 $ 372.99 $ 1,389 

35 
Horizontal Reinforcement 

(2) #5 Cont. Rebar 
LBS 172 10% 189 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 251 

36 
Dowel Reinforcement 

#5 @16" O.C. 
LBS 194 10% 213 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 283 

37 Formwork SF 206 10% 226 0.045 $ 38.00 $ 1.71 $ - $ 1.71 $ 387 

38 Excavation CY 11 10% 12 0.600 $ 60.00 $ 36.00 $ - $ 36.00 $ 446 

39 Backfill CY 8 10% 9 0.480 $ 60.00 $ 28.80 $ - $ 28.80 $ 250 
 CONCRETE BEAM           

40 18'' W x 24'' D Concrete Grade Beam (818 LF) CY 91 10% 100 2.400 $ 85.00 $ 204.00 $ 194.49 $ 398.49 $ 39,817 

41 
Horizontal Reinforcement 

(4) #8 Cont. Top &  Bottom 
LBS 17462 10% 19209 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 25,548 

42 
Shear Stirrups 

#5 @ 12" O.C. Rebar 
LBS 6061 10% 6667 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 8,867 

43 15 Mil.  Stego Vapor Barrier SF 2184 10% 2402 0.009 $ 60.00 $ 0.54 $ 0.44 $ 0.98 $ 2,354 

44 Formwork SF 3270 10% 3597 0.045 $ 38.00 $ 1.71 $ - $ 1.71 $ 6,151 

45 Excavation CY 151 10% 167 0.600 $ 60.00 $ 36.00 $ - $ 36.00 $ 5,995 

46 Backfill CY 61 10% 67 0.480 $ 60.00 $ 28.80 $ - $ 28.80 $ 1,918 
            

47 18'' W x 42'' D Concrete Step Beam (16 LF) CY 3 10% 3 2.400 $ 85.00 $ 204.00 $ 194.49 $ 398.49 $ 1,360 

48 
Horizontal Reinforcement 

(4) #8 Cont. Top &  Bottom 
LBS 341 10% 375 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 499 

49 
Shear Stirrups 

#5 @ 12" O.C. Rebar 
LBS 75 10% 82 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 109 

50 15 Mil.  Stego Vapor Barrier SF 72 10% 79 0.009 $ 60.00 $ 0.54 $ 0.44 $ 0.98 $ 78 

51 Formwork SF 112 10% 123 0.045 $ 38.00 $ 1.71 $ - $ 1.71 $ 210 

52 Excavation CY 5 10% 6 0.600 $ 60.00 $ 36.00 $ - $ 36.00 $ 205 

53 Backfill CY 2 10% 2 0.480 $ 60.00 $ 28.80 $ - $ 28.80 $ 66 
 CONCRETE PILE  &  PILE  CAP           

54 
Pile Tag: 1P 

Size: 3'-0'' x 3'-0'' x 3'-0'' D 
CY 1 10% 1 3.500 $ 85.00 $ 297.50 $ 194.49 $ 491.99 $ 541 

55 
Reinforcement 

(4) #11 Rebar Each Way Top &  Bottom W/ Hook Each End 
LBS 325 10% 358 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 476 

56 
Shear Reinforcement 

#4 @ 6'' O.C. Each Way 
LBS 96 10% 106 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 141 

57 Formwork SF 36 10% 40 0.045 $ 38.00 $ 1.71 $ - $ 1.71 $ 68 

58 Excavation CY 2 10% 2 2.000 $ 60.00 $ 120.00 $ - $ 120.00 $ 235 

59 Backfill CY 1 10% 1 0.480 $ 60.00 $ 28.80 $ - $ 28.80 $ 25 
            

60 
Pile Tag: 2P 

Size: 4'-6'' x 10'-6'' x 4'-6'' D 
CY 197 10% 217 3.500 $ 85.00 $ 297.50 $ 194.49 $ 491.99 $ 106,547 

61 
Longitudinal Reinforcement 

(6) #11 @ Bottom 
LBS 1643 10% 1807 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 2,403 
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Plan Notes 

Longitudinal Reinforcement 

(6) #5 @ Top 
LBS 8363 10% 9200 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 12,235 

63 
Shear Reinforcement 

#4 @ 12'' O.C. 
LBS 6313 10% 6944 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 9,235 

64 Formwork SF 4725 10% 5198 0.045 $ 38.00 $ 1.71 $ - $ 1.71 $ 8,888 

65 Excavation CY 264 10% 290 2.000 $ 60.00 $ 120.00 $ - $ 120.00 $ 34,788 

66 Backfill CY 67 10% 73 0.480 $ 60.00 $ 28.80 $ - $ 28.80 $ 2,112 
            

67 
Pile Tag: 3PA Triangular Pile Cap 

Size: 9'-9'' x 10'-6'' x 4'-0'' D 
CY 48 10% 52 3.500 $ 85.00 $ 297.50 $ 194.49 $ 491.99 $ 25,751 

68 
Longitudinal Reinforcement 

(6) #5 @ Top & (6) #9 @ Bottom 
LBS 1492 10% 1642 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 2,183 

69 
Shear Reinforcement 

#4 @ 12'' O.C. Each Way 
LBS 1635 10% 1799 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 2,392 

70 Formwork SF 701 10% 771 0.045 $ 38.00 $ 1.71 $ - $ 1.71 $ 1,319 

71 Excavation CY 80 10% 88 2.000 $ 60.00 $ 120.00 $ - $ 120.00 $ 10,560 

72 Backfill CY 32 10% 36 0.480 $ 60.00 $ 28.80 $ - $ 28.80 $ 1,027 
            

73 
Pile Tag: 3PB 

Size: 16'-6'' x 4'-6'' x 4'-0'' D 
CY 11 10% 12 3.500 $ 85.00 $ 297.50 $ 194.49 $ 491.99 $ 5,953 

74 
Longitudinal Reinforcement 

(6) #11 @ Bottom 
LBS 526 10% 578 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 769 

75 
Longitudinal Reinforcement 

(6) #5 @ Top 
LBS 103 10% 114 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 151 

76 
Transverse Reinforcement 

#6 @ 3 1/2'' O.C. 
LBS 1337 10% 1470 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 1,956 

77 
Shear Reinforcement 

#4 @ 12'' O.C. 
LBS 364 10% 400 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 532 

78 Formwork SF 297 10% 327 0.045 $ 38.00 $ 1.71 $ - $ 1.71 $ 559 

79 Excavation CY 14 10% 16 2.000 $ 60.00 $ 120.00 $ - $ 120.00 $ 1,882 

80 Backfill CY 3 10% 4 0.480 $ 60.00 $ 28.80 $ - $ 28.80 $ 103 
            

81 
Pile Tag: 4P 

Size: 10'-6'' x 10'-6'' x 4'-0'' D 
CY 98 10% 108 3.500 $ 85.00 $ 297.50 $ 194.49 $ 491.99 $ 53,037 

82 
Longitudinal Reinforcement 

(13) #11 @ Bottom 
LBS 8698 10% 9568 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 12,725 

83 
Longitudinal Reinforcement 

(13) #5 @ Top 
LBS 1708 10% 1879 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 2,499 

84 
Shear Reinforcement 

#4 @ 12 O.C. Each Way 
LBS 631 10% 694 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 924 

85 Formwork SF 168 10% 185 0.045 $ 38.00 $ 1.71 $ - $ 1.71 $ 316 

86 Excavation CY 118 10% 129 2.000 $ 60.00 $ 120.00 $ - $ 120.00 $ 15,517 

87 Backfill CY 20 10% 22 0.480 $ 60.00 $ 28.80 $ - $ 28.80 $ 620 
            

88 
Pile Tag: 5PA 

Size: 13'-0'' x 13'-0'' x 4'-6'' D 
CY 56 10% 62 3.500 $ 85.00 $ 297.50 $ 194.49 $ 491.99 $ 30,487 

89 
Reinforcement 

(20) #10 @ Bottom Each Way 
LBS 4472 10% 4919 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 6,543 

90 
Shear Reinforcement 

#4 @ 12 O.C. Each Way 
LBS 921 10% 1013 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 1,347 

91 Formwork SF 468 10% 515 0.045 $ 38.00 $ 1.71 $ - $ 1.71 $ 880 

92 Excavation CY 80 10% 88 2.000 $ 60.00 $ 120.00 $ - $ 120.00 $ 10,540 

93 Backfill CY 24 10% 26 0.480 $ 60.00 $ 28.80 $ - $ 28.80 $ 745 
            

94 
Pile Tag: 5PB 

Size: 4'-6'' x 44'-6'' x 4'-6'' D 
CY 56 10% 62 3.500 $ 85.00 $ 297.50 $ 194.49 $ 491.99 $ 30,487 

95 
Longitudinal Reinforcement 

(6) #11 @ Bottom 
LBS 11342 10% 12476 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 16,594 
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96 
  Longitudinal Reinforcement 

LBS 2228 10% 2451 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 3,259 
(6) #5 @ Top 

97 
Shear Reinforcement 

LBS 209 10% 230 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 306 
#5 @ 12 O.C. Each Way 

98 Formwork SF 3204 10% 3524 0.045 $ 38.00 $ 1.71 $ - $ 1.71 $ 6,027 

99 Excavation CY 202 10% 222 2.000 $ 60.00 $ 120.00 $ - $ 120.00 $ 26,598 

100 Backfill CY 145 10% 160 0.480 $ 60.00 $ 28.80 $ - $ 28.80 $ 4,599 
            

 2'-0'' Dia. Drilled Concrete Pile/Pier           

101 Note: Pile Depth Is Taken As 45'-0'' H As Per Sectional Details Referred To CY 618 10% 680 3.500 $ 85.00 $ 297.50 $ 194.49 $ 491.99 $ 334,373 
 Geotechnical Report.           

102 
Vertical Reinforcement 

LBS 180540 10% 198594 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 264,130 
(10) #9 Rebar 
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103 
  Spiral Reinforcement 

#5 @ 4'' Pitch 
LBS 105450 10% 115995 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 154,273 

104 
Excavation 

-Excavation of Pile By Drilling  Earth Through Machine 
CY 618 10% 680 2.000 $ 60.00 $ 120.00 $ - $ 120.00 $ 81,556 

   CONCRETE COLUMN            

105  

 
 

 

S2.11 

 

 
 

 

Plan Notes 

2'-0'' x 1'-0'' Concrete Column (23 EA, 12'-9'' H) CY 22 10% 24 2.400 $ 85.00 $ 204.00 $ 194.49 $ 398.49 $ 9,522 

106 
Vertical Reinforcement 

(8) #8 Rebar 
LBS 7976 10% 8774 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 11,669 

107 
Hoop Reinforcement 

#5 @ 3'' O.C. 
LBS 7341 10% 8075 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 10,739 

108 Formwork SF 1760 10% 1935 0.045 $ 38.00 $ 1.71 $ - $ 1.71 $ 3,310 
 COLUMN  BLOCKOUT            

109 3'-0'' x 3'-0'' Concrete Column Block out (23 EA) CY 7 10% 7 2.400 $ 85.00 $ 204.00 $ 194.49 $ 398.49 $ 2,959 

110 Formwork SF 264 10% 290 0.045 $ 38.00 $ 1.71 $ - $ 1.71 $ 497 

   CONCRETE WALL            

111  
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Plan Notes 

8'' Thk Plain Concrete Wall (118 LF, 3'-0'' H) CY 9 10% 10 2.400 $ 85.00 $ 204.00 $ 194.49 $ 398.49 $ 3,851 

112 Formwork SF 708 10% 779 0.045 $ 38.00 $ 1.71 $ - $ 1.71 $ 1,332 
            

113 8'' Thk Concrete Wall (46 LF, 12'-9'' H) CY 15 10% 16 2.400 $ 85.00 $ 204.00 $ 194.49 $ 398.49 $ 6,388 

114 
Horizontal Reinforcement 

(2) #5 @ 12'' O.C. Rebar 
LBS 1223 10% 1346 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 1,790 

115 
Vertical Reinforcement 

#7 @ 12'' O.C. Rebar 
LBS 1196 10% 1316 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 1,750 

116 Formwork SF 1173 10% 1290 0.045 $ 38.00 $ 1.71 $ - $ 1.71 $ 2,206 
            

117 10'' Thk Concrete Wall (81 LF, Height Varies) CY 20 10% 22 2.400 $ 85.00 $ 204.00 $ 194.49 $ 398.49 $ 8,740 

118 
Reinforcement 

#5 @ 12'' O.C. Rebar Each Way 
LBS 1353 10% 1488 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 1,979 

119 Formwork SF 1297 10% 1427 0.045 $ 38.00 $ 1.71 $ - $ 1.71 $ 2,440 
            

120 12'' Thk Concrete Wall (106 LF, 12'-9'' H) CY 69 10% 76 2.400 $ 85.00 $ 204.00 $ 194.49 $ 398.49 $ 30,339 

121 
Horizontal Reinforcement 

#5 @ 12'' O.C. Rebar 
LBS 419 10% 461 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 613 

122 
Horizontal Reinforcement 

#6 @ 12'' O.C. Rebar 
LBS 1416 10% 1558 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 2,072 

123 
Vertical Reinforcement 

#6 @ 12'' O.C. Rebar 
LBS 918 10% 1009 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 1,342 

124 
Vertical Reinforcement 

#6 @ 10'' O.C. Rebar 
LBS 1328 10% 1460 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 1,942 

125 Formwork SF 2703 10% 2973 0.045 $ 38.00 $ 1.71 $ - $ 1.71 $ 5,084 
            

126 12'' Thk Concrete Wall (16 LF, 3'-0'' H) @ Elevator Pit CY 2 10% 2 2.400 $ 85.00 $ 204.00 $ 194.49 $ 398.49 $ 779 

127 
Horizontal Reinforcement 

#5 @ 12'' O.C. Rebar 
LBS 50 10% 55 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 73 

128 
Vertical Reinforcement 

#6 @ 12'' O.C. Rebar 
LBS 72 10% 79 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 105 

129 Formwork SF 96 10% 106 0.045 $ 38.00 $ 1.71 $ - $ 1.71 $ 181 

130 Excavation @ Elevator Pit CY 16 10% 17 0.600 $ 60.00 $ 36.00 $ - $ 36.00 $ 626 
            

131 18'' Thk Concrete Wall (30 LF, 12'-9'' H) CY 21 10% 23 2.400 $ 85.00 $ 204.00 $ 194.49 $ 398.49 $ 9,135 

132 
Horizontal Reinforcement 

#5 @ 12'' O.C. Rebar 
LBS 399 10% 439 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 584 

133 
Vertical Reinforcement 

#6 @ 12'' O.C. Rebar 
LBS 354 10% 390 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 519 

134 
Vertical Reinforcement 

#6 @ 9'' O.C. Rebar 
LBS 279 10% 306 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 408 

135 Formwork SF 765 10% 842 0.045 $ 38.00 $ 1.71 $ - $ 1.71 $ 1,439 
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   STEPPED FOOTING           

136 
12'' W Concrete Stepped Footing @ Concrete Shear Wall 

CY 1 10% 1 2.400 $ 85.00 $ 204.00 $ 194.49 $ 398.49 $ 423 
Note: Longitudinal  Dimension Is Assumed 

137 
Horizontal Reinforcement 

LBS 6 10% 7 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 9 
#5 Cont. Rebar 

138 Formwork SF 24 10% 26 0.045 $ 38.00 $ 1.71 $ - $ 1.71 $ 45 

139 Excavation CY 4 10% 4 0.600 $ 60.00 $ 36.00 $ - $ 36.00 $ 140 

140 Backfill CY 3 10% 3 0.480 $ 60.00 $ 28.80 $ - $ 28.80 $ 81 
 SLAB ON GRADE           

141 12'' Thk Slab On Grade SF 13999 10% 15399 0.055 $ 85.00 $ 4.68 $ 6.12 $ 10.80 $ 166,235 

142 #5 @ 12'' O.C. Each Way Top & Bottom LBS 58404 10% 64244 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 85,445 
            

143 24'' Thk Slab On Grade @ Elevator Pit SF 85 10% 94 0.070 $ 85.00 $ 5.95 $ 8.99 $ 14.94 $ 1,402 

144 #5 @ 12'' O.C. Each Way Top & Bottom LBS 356 10% 391 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 521 

145 6 Mil  Vapor Barrier SF 14084 10% 15492 0.010 $ 60.00 $ 0.60 $ 0.52 $ 1.12 $ 17,351 

146 4'' Free-Draining Granular Fill  CY 172 10% 189 0.600 $ 60.00 $ 36.00 $ 36.50 $ 72.50 $ 13,728 

147 Compacted Subgrade LBS 14084 10% 15492 0.005 $ 60.00 $ 0.30 $ - $ 0.30 $ 4,648 

 CONCRETE SLAB           

148 12'' Thk Concrete Slab SF 1049 10% 1154 0.055 $ 85.00 $ 4.68 $ 5.85 $ 10.53 $ 12,142 

149 #6 @ 9'' O.C. Each Way Top & Bottom LBS 8403 10% 9244 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 12,294 

 ADDITIONAL  SLAB REINFORCEMENT            

150 
Reinforcing Tag: 7TB 

LBS 2281 10% 2509 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 3,337 
Description: #5 @ 12'' O.C. 

151 
Reinforcing Tag: 11TB 

LBS 7405 10% 8145 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 10,833 
Description: #6 @ 12'' O.C. 

152 #5 @ 12'' O.C. Rebar LBS 3719 10% 4091 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 5,441 
   LEVEL  1          

   CONCRETE WALL            

153   6'' Thk Plain Concrete Parapet Wall (1'-6'' H) CY 1 10% 1 2.400 $ 85.00 $ 204.00 $ 194.49 $ 398.49 $ 553 

154   Formwork SF 136 10% 150 0.045 $ 38.00 $ 1.71 $ - $ 1.71 $ 256 

155   3'' Thk x 15'' W Architectural Concrete Cap LF 45 10% 50 0.095 $ 85.00 $ 8.08 $ 24.50 $ 32.58 $ 1,626 
              

   CONCRETE SLAB           

   12'' Thk Post Tensioned Concrete Slab           

156   Note: 12'' - 15'' Thk Range For PT Slab Is Given on Plans. However, It  SF 2504 10% 2754 0.075 $ 85.00 $ 6.38 $ 5.85 $ 12.23 $ 33,666 
   Is Assumed as 12'' Thk.           

157   15'' Thk Post Tensioned Concrete Slab SF 10779 10% 11857 0.082 $ 85.00 $ 6.97 $ 6.40 $ 13.37 $ 158,529 

158   20'' Thk Post Tensioned Concrete Slab SF 1696 10% 1866 0.088 $ 85.00 $ 7.48 $ 7.30 $ 14.78 $ 27,574 

159   15'' Thk Post Tensioned Concrete Slab @ Corridor SF 906 10% 997 0.082 $ 85.00 $ 6.97 $ 6.40 $ 13.37 $ 13,327 
              

160 
  Reinforcing Tag: 1TB 

LBS 2036 10% 2239 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 2,978   Description: #8 Cont. Rebar 

161 
  Reinforcing Tag: 2TB 

LBS 3497 10% 3847 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 5,117   Description: #7 @ 6'' O.C. Rebar 

162 
  Reinforcing Tag: 3TB 

LBS 3000 10% 3300 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 4,389   Description: #6 @ 6'' O.C. Rebar 

163 
  Reinforcing Tag: 7TB 

LBS 5237 10% 5761 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 7,662   Description: #5 @ 12'' O.C. 

164 
  Reinforcing Tag: 8TB 

LBS 2648 10% 2913 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 3,874   Description: #7 @ 6'' O.C. Rebar 

165 
  Reinforcing Tag: 9TB 

LBS 505 10% 555 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 738   Description: #6 @ 12'' O.C. Rebar 

166 
  Reinforcing Tag: 10TB 

LBS 3148 10% 3463 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 4,605   Description: #5 @ 16'' O.C. Rebar 
              

167 
S2.12 Plan Notes Reinforcing Tag: 1T 

LBS 1356 10% 1491 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 1,984   Description: (10) #5 Rebar 
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168 
  Reinforcing Tag: 2T 

Description: (15) #5 Rebar 
LBS 4318 10% 4750 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 6,317 

169 
Reinforcing Tag: 3T 

Description: (13) #5 Rebar 
LBS 976 10% 1074 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 1,428 

170 
Reinforcing Tag: 4T 

Description: (13) #5 Rebar 
LBS 1952 10% 2148 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 2,857 

171 
Reinforcing Tag: 5T 

Description: (10) #5 Rebar 
LBS 469 10% 516 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 687 

172 
Reinforcing Tag: 6T 

Description: (13) #6 Rebar 
LBS 234 10% 258 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 343 

            

173 
Reinforcing Tag: 1B @ Complete Slab 

Description: #4 @ 36'' O.C. Rebar 
LBS 7074 10% 7782 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 10,349 

174 
Reinforcing Tag: 2B 

Description: (3) #5 Rebar 
LBS 70 10% 77 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 103 

175 
Reinforcing Tag: 3B 

Description: (3) #5 Rebar 
LBS 17 10% 19 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 25 

176 
Reinforcing Tag:4B 

Description: #5 @ 16'' O.C. Rebar 
LBS 257 10% 283 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 376 

            

177 #9 Continuous Rebar @ Slab LBS 5984 10% 6582 0.007 $ 60.00 $ 0.42 $ 0.91 $ 1.33 $ 8,755 

 STUD RAIL            

178 1/2'' Dia. Stud Over 1/4'' Thk x 1 1/4'' W Stud rail EA 3828 0% 3828 0.060 $ 60.00 $ 3.60 $ 0.54 $ 4.14 $ 15,850 

179 3/4'' Dia. Stud Over 1/4'' Thk x 1 1/4'' W Stud rail EA 100 0% 100 0.060 $ 60.00 $ 3.60 $ 1.21 $ 4.81 $ 481 
 POST TENSIONED TENDON           

180 Banded Post Tensioned Tendon @ Concrete Slab LF 27477 10% 30225 0.035 $ 60.00 $ 2.10 $ 1.29 $ 3.39 $ 102,462 

181 Distant & Equally Spaced Post Tensioned Tendon @ Concrete Slab LF 24112 10% 26523 0.035 $ 60.00 $ 2.10 $ 1.29 $ 3.39 $ 89,914 
              

   CONCRETE TOPPING           

   LEVEL  3          

182  

 
 

 

S2.11-S2.19 

 

 
 

 

Plan Notes 

4'' Thk Concrete Slab W/ 6 x 6 W1.4xW1.4 Welded Wire Mesh SF 2054 10% 2260 0.055 $ 85.00 $ 4.68 $ 5.15 $ 9.83 $ 22,203 

 LEVEL  4          

183 4'' Thk Concrete Slab W/ 6 x 6 W1.4xW1.4 Welded Wire Mesh SF 2054 10% 2260 0.055 $ 85.00 $ 4.68 $ 5.15 $ 9.83 $ 22,203 

 LEVEL  5          

184 4'' Thk Concrete Slab W/ 6 x 6 W1.4xW1.4 Welded Wire Mesh SF 2054 10% 2260 0.055 $ 85.00 $ 4.68 $ 5.15 $ 9.83 $ 22,203 
 LEVEL  6          

185 4'' Thk Concrete Slab W/ 6 x 6 W1.4xW1.4 Welded Wire Mesh SF 2054 10% 2260 0.055 $ 85.00 $ 4.68 $ 5.15 $ 9.83 $ 22,203 

 LEVEL  7          

186 4'' Thk Concrete Slab W/ 6 x 6 W1.4xW1.4 Welded Wire Mesh SF 2054 10% 2260 0.055 $ 85.00 $ 4.68 $ 5.15 $ 9.83 $ 22,203 

   STAIR           

187 
 

A4.11 -A4.12 

 
Plan Notes 

(4'-0" W, 10" D) Precast Concrete Tread @ Stair 1 EA 122 0% 122 0.640 $ 85.00 $ 54.40 $ 151.81 $ 206.21 $ 25,158 

188 (4'-0" W, 7" H) Precast Concrete Riser @ Stair 1 EA 123 0% 123 0.600 $ 85.00 $ 51.00 $ 132.00 $ 183.00 $ 22,509 

189 (4'-0" W, 10" D) Precast Concrete Tread @ Stair 2 EA 122 0% 122 0.640 $ 85.00 $ 54.40 $ 151.81 $ 206.21 $ 25,158 

190 (4'-0" W, 7" H) Precast Concrete Riser @ Stair 2 EA 123 0% 123 0.600 $ 85.00 $ 51.00 $ 132.00 $ 183.00 $ 22,509 

SUBTOTAL  $ 2,559,058 
 

MASONRY 
   CONCRETE MASONRY UNIT           

  
 

 

 

 

A2.11 

 
 

 

 

S7.01/Sectional 

Details 

CMU WALL            

191 8'' x 8" x 16'' Grouted Concrete Masonry Unit Wall SF 1005 10% 1105 0.135 $ 62.00 $ 8.37 $ 4.85 $ 13.22 $ 14,614 

192 (2) #4 Cont. Horizontal Rebar LBS 149 10% 164 0.007 $ 62.00 $ 0.43 $ 0.91 $ 1.34 $ 221 

            

193 8'' x 8'' Grouted Bond Beam LF 112 10% 123 0.115 $ 62.00 $ 7.13 $ 7.80 $ 14.93 $ 1,834 

194 #4 Continuous Rebar @ Bond Beam LBS 75 10% 82 0.007 $ 62.00 $ 0.43 $ 0.91 $ 1.34 $ 110 

 CMU LINTEL            
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195   8'' x 8'' Grouted CMU Lintel LF 15 10% 17 0.115 $ 62.00 $ 7.13 $ 7.80 $ 14.93 $ 246 

196 #4 Continuous Rebar @ Lintel LBS 10 10% 11 0.007 $ 62.00 $ 0.43 $ 0.91 $ 1.34 $ 15 

SUBTOTAL  $ 17,040 

 

METALS  
   STRUCTURAL  STEEL          

   COLUMN            

  

 
 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

 

 

S2.11-S2.19 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

 

 

Plan Notes 

LEVEL  1          

197 HSS 6 x 6 x 1/4 Steel Column (13'-10'' H) LBS 789 10% 868 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 2,135 
            

198 10'' x 10'' x 1/2'' Base Plate LBS 42 10% 46 0.011 $ 70.00 $ 0.77 $ 1.54 $ 2.31 $ 107 

199 10'' x 10'' x 1/2'' Cap Plate LBS 42 10% 46 0.011 $ 70.00 $ 0.77 $ 1.54 $ 2.31 $ 107 

200 3/4'' Dia. Threaded Rod W/ Hex Nuts &  Washers EA 24 0% 24 0.160 $ 70.00 $ 11.20 $ 15.44 $ 26.64 $ 639 

 LEVEL  2          

201 HSS 4 x 4 x 1/8 Steel Column (9'-8'' H) LBS 1187 10% 1306 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 3,212 

202 HSS 3 x 3 x 1/4 Steel Column (9'-8'' H) LBS 2215 10% 2437 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 5,994 

203 HSS 6 x 6 x 1/4 Steel Column (9'-8'' H) LBS 3862 10% 4249 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 10,452 

204 HSS 6 x 6 x 1/2 Steel Column (9'-8'' H) LBS 341 10% 375 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 921 
            

205 10'' x 10'' x 1/2'' Cap Plate LBS 309 10% 340 0.011 $ 70.00 $ 0.77 $ 1.54 $ 2.31 $ 786 

206 8'' x 8'' x 1/2'' Cap Plate LBS 412 10% 453 0.011 $ 70.00 $ 0.77 $ 1.54 $ 2.31 $ 1,047 

207 3/4'' Dia. Threaded Rod W/ Hex Nuts &  Washers EA 268 0% 268 0.160 $ 70.00 $ 11.20 $ 15.44 $ 26.64 $ 7,140 

 LEVEL  3          

208 HSS 4 x 4 x 1/8 Steel Column (9'-8'' H) LBS 1187 10% 1306 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 3,212 

209 HSS 3 x 3 x 1/4 Steel Column (9'-8'' H) LBS 2215 10% 2437 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 5,994 

210 HSS 6 x 6 x 1/4 Steel Column (9'-8'' H) LBS 3862 10% 4249 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 10,452 

211 HSS 6 x 6 x 1/2 Steel Column (9'-8'' H) LBS 341 10% 375 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 921 
            

212 10'' x 10'' x 1/2'' Cap Plate LBS 309 10% 340 0.011 $ 70.00 $ 0.77 $ 1.54 $ 2.31 $ 786 

213 8'' x 8'' x 1/2'' Cap Plate LBS 412 10% 453 0.011 $ 70.00 $ 0.77 $ 1.54 $ 2.31 $ 1,047 

214 3/4'' Dia. Threaded Rod W/ Hex Nuts &  Washers EA 268 0% 268 0.160 $ 70.00 $ 11.20 $ 15.44 $ 26.64 $ 7,140 

 LEVEL  4          

215 HSS 4 x 4 x 1/8 Steel Column (9'-8'' H) LBS 1187 10% 1306 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 3,212 

216 HSS 3 x 3 x 1/4 Steel Column (9'-8'' H) LBS 2215 10% 2437 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 5,994 

217 HSS 6 x 6 x 1/4 Steel Column (9'-8'' H) LBS 3862 10% 4249 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 10,452 

218 HSS 6 x 6 x 1/2 Steel Column (9'-8'' H) LBS 341 10% 375 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 921 
            

219 10'' x 10'' x 1/2'' Cap Plate LBS 309 10% 340 0.011 $ 70.00 $ 0.77 $ 1.54 $ 2.31 $ 786 

220 8'' x 8'' x 1/2'' Cap Plate LBS 412 10% 453 0.011 $ 70.00 $ 0.77 $ 1.54 $ 2.31 $ 1,047 

221 3/4'' Dia. Threaded Rod W/ Hex Nuts &  Washers EA 268 0% 268 0.160 $ 70.00 $ 11.20 $ 15.44 $ 26.64 $ 7,140 

 LEVEL  5          

222 HSS 4 x 4 x 1/8 Steel Column (9'-8'' H) LBS 1187 10% 1306 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 3,212 

223 HSS 3 x 3 x 1/4 Steel Column (9'-8'' H) LBS 2215 10% 2437 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 5,994 

224 HSS 6 x 6 x 1/4 Steel Column (9'-8'' H) LBS 3862 10% 4249 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 10,452 

225 HSS 6 x 6 x 1/2 Steel Column (9'-8'' H) LBS 341 10% 375 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 921 
            

226 10'' x 10'' x 1/2'' Cap Plate LBS 309 10% 340 0.011 $ 70.00 $ 0.77 $ 1.54 $ 2.31 $ 786 

227 8'' x 8'' x 1/2'' Cap Plate LBS 412 10% 453 0.011 $ 70.00 $ 0.77 $ 1.54 $ 2.31 $ 1,047 

228 3/4'' Dia. Threaded Rod W/ Hex Nuts &  Washers EA 268 0% 268 0.160 $ 70.00 $ 11.20 $ 15.44 $ 26.64 $ 7,140 

 LEVEL  6          

229 HSS 4 x 4 x 1/8 Steel Column (9'-8'' H) LBS 1187 10% 1306 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 3,212 

230 HSS 3 x 3 x 1/4 Steel Column (9'-8'' H) LBS 2215 10% 2437 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 5,994 

231 HSS 6 x 6 x 1/4 Steel Column (9'-8'' H) LBS 3862 10% 4249 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 10,452 

232 HSS 6 x 6 x 1/2 Steel Column (9'-8'' H) LBS 341 10% 375 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 921 
            

233 10'' x 10'' x 1/2'' Cap Plate LBS 309 10% 340 0.011 $ 70.00 $ 0.77 $ 1.54 $ 2.31 $ 786 
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234   8'' x 8'' x 1/2'' Cap Plate LBS 412 10% 453 0.011 $ 70.00 $ 0.77 $ 1.54 $ 2.31 $ 1,047 

235 3/4'' Dia. Threaded Rod W/ Hex Nuts &  Washers EA 268 0% 268 0.160 $ 70.00 $ 11.20 $ 15.44 $ 26.64 $ 7,140 
 LEVEL  7          

236 HSS 4 x 4 x 1/8 Steel Column (9'-8'' H) LBS 1187 10% 1306 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 3,212 

237 HSS 3 x 3 x 1/4 Steel Column (9'-8'' H) LBS 2215 10% 2437 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 5,994 

238 HSS 6 x 6 x 1/4 Steel Column (9'-8'' H) LBS 3862 10% 4249 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 10,452 

239 HSS 6 x 6 x 1/2 Steel Column (9'-8'' H) LBS 341 10% 375 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 921 
            

240 10'' x 10'' x 1/2'' Cap Plate LBS 309 10% 340 0.011 $ 70.00 $ 0.77 $ 1.54 $ 2.31 $ 786 

241 8'' x 8'' x 1/2'' Cap Plate LBS 412 10% 453 0.011 $ 70.00 $ 0.77 $ 1.54 $ 2.31 $ 1,047 

242 3/4'' Dia. Threaded Rod W/ Hex Nuts &  Washers EA 268 0% 268 0.160 $ 70.00 $ 11.20 $ 15.44 $ 26.64 $ 7,140 
              

   BEAM           

   LEVEL  3          

243 W 16 x 31 Steel Beam LBS 668 10% 735 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 1,809 

244 WT 4 x 29 Steel Beam LBS 724 10% 796 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 1,958 

245 W 8 x 13 Steel Beam LBS 1029 10% 1132 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 2,784 

246 W 8 x 10 Steel Beam LBS 591 10% 650 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 1,600 

247 W 10 x 15 Steel Beam LBS 2793 10% 3072 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 7,557 

248 
W 10 x 15 Steel Beam 

Note: At  Stair Framing, Beam Section Is Assumed. 
LBS 872 10% 959 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 2,360 

            

249 
(2) 1000S200-43 Box Beam 

Note: Quantity Is Multiplied  
LF 17 10% 19 0.044 $ 70.00 $ 3.08 $ 6.68 $ 9.76 $ 183 

250 
(2) 1000S162-54 Box Beam 

Note: Quantity Is Multiplied  
LF 39 10% 43 0.044 $ 70.00 $ 3.08 $ 6.68 $ 9.76 $ 417 

251 
(2) 1000S200-68 Box Beam 

Note: Quantity Is Multiplied  
LF 67 10% 74 0.044 $ 70.00 $ 3.08 $ 6.68 $ 9.76 $ 723 

252 L 6'' x 3'' x 1/4 Bent Plate @ Corridor - Unit Transition LBS 3190 10% 3509 0.011 $ 70.00 $ 0.77 $ 1.54 $ 2.31 $ 8,106 

 LEVEL  4          

253 W 16 x 31 Steel Beam LBS 668 10% 735 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 1,809 

254 WT 4 x 29 Steel Beam LBS 724 10% 796 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 1,958 

255 W 8 x 13 Steel Beam LBS 1029 10% 1132 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 2,784 

256 W 8 x 10 Steel Beam LBS 591 10% 650 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 1,600 

257 W 10 x 15 Steel Beam LBS 2793 10% 3072 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 7,557 

258 
W 10 x 15 Steel Beam 

Note: At  Stair Framing, Beam Section Is Assumed. 
LBS 872 10% 959 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 2,360 

            

259 
(2) 1000S200-43 Box Beam 

Note: Quantity Is Multiplied  
LF 17 10% 19 0.044 $ 70.00 $ 3.08 $ 6.68 $ 9.76 $ 183 

260 
(2) 1000S162-54 Box Beam 

Note: Quantity Is Multiplied  
LF 39 10% 43 0.044 $ 70.00 $ 3.08 $ 6.68 $ 9.76 $ 417 

261 
(2) 1000S200-68 Box Beam 

Note: Quantity Is Multiplied  
LF 67 10% 74 0.044 $ 70.00 $ 3.08 $ 6.68 $ 9.76 $ 723 

262 L 6'' x 3'' x 1/4 Bent Plate @ Corridor - Unit Transition LBS 3190 10% 3509 0.011 $ 70.00 $ 0.77 $ 1.54 $ 2.31 $ 8,106 
 LEVEL  5          

263 W 16 x 31 Steel Beam LBS 668 10% 735 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 1,809 

264 WT 4 x 29 Steel Beam LBS 724 10% 796 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 1,958 

265 W 8 x 13 Steel Beam LBS 1029 10% 1132 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 2,784 

266 W 8 x 10 Steel Beam LBS 591 10% 650 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 1,600 

267 W 10 x 15 Steel Beam LBS 2793 10% 3072 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 7,557 

268 
W 10 x 15 Steel Beam 

Note: At  Stair Framing, Beam Section Is Assumed. 
LBS 872 10% 959 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 2,360 

            

269 
(2) 1000S200-43 Box Beam 

Note: Quantity Is Multiplied  
LF 17 10% 19 0.044 $ 70.00 $ 3.08 $ 6.68 $ 9.76 $ 183 
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270 
 
 

 

 

 

S2.11-S2.19 

 
 

 

 

 

Plan Notes 

(2) 1000S162-54 Box Beam 

Note: Quantity Is Multiplied  
LF 39 10% 43 0.044 $ 70.00 $ 3.08 $ 6.68 $ 9.76 $ 417 

271 
(2) 1000S200-68 Box Beam 

Note: Quantity Is Multiplied  
LF 67 10% 74 0.044 $ 70.00 $ 3.08 $ 6.68 $ 9.76 $ 723 

272 L 6'' x 3'' x 1/4 Bent Plate @ Corridor - Unit Transition LBS 3190 10% 3509 0.011 $ 70.00 $ 0.77 $ 1.54 $ 2.31 $ 8,106 

 LEVEL  6          

273 W 16 x 31 Steel Beam LBS 668 10% 735 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 1,809 

274 WT 4 x 29 Steel Beam LBS 724 10% 796 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 1,958 

275 W 8 x 13 Steel Beam LBS 1029 10% 1132 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 2,784 

276 W 8 x 10 Steel Beam LBS 591 10% 650 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 1,600 

277 W 10 x 15 Steel Beam LBS 2793 10% 3072 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 7,557 

278 
W 10 x 15 Steel Beam 

Note: At  Stair Framing, Beam Section Is Assumed. 
LBS 872 10% 959 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 2,360 

            

279 
(2) 1000S200-43 Box Beam 

Note: Quantity Is Multiplied  
LF 17 10% 19 0.044 $ 70.00 $ 3.08 $ 6.68 $ 9.76 $ 183 

280 
(2) 1000S162-54 Box Beam 

Note: Quantity Is Multiplied  
LF 39 10% 43 0.044 $ 70.00 $ 3.08 $ 6.68 $ 9.76 $ 417 

281 
(2) 1000S200-68 Box Beam 

Note: Quantity Is Multiplied  
LF 67 10% 74 0.044 $ 70.00 $ 3.08 $ 6.68 $ 9.76 $ 723 

282 L 6'' x 3'' x 1/4 Bent Plate @ Corridor - Unit Transition LBS 3190 10% 3509 0.011 $ 70.00 $ 0.77 $ 1.54 $ 2.31 $ 8,106 
 LEVEL  7          

283 W 16 x 31 Steel Beam LBS 668 10% 735 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 1,809 

284 WT 4 x 29 Steel Beam LBS 724 10% 796 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 1,958 

285 W 8 x 13 Steel Beam LBS 1029 10% 1132 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 2,784 

286 W 8 x 10 Steel Beam LBS 591 10% 650 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 1,600 

287 W 10 x 15 Steel Beam LBS 2793 10% 3072 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 7,557 

288 
W 10 x 15 Steel Beam 

Note: At  Stair Framing, Beam Section Is Assumed. 
LBS 872 10% 959 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 2,360 

            

289 
(2) 1000S200-43 Box Beam 

Note: Quantity Is Multiplied  
LF 17 10% 19 0.044 $ 70.00 $ 3.08 $ 6.68 $ 9.76 $ 183 

290 
(2) 1000S162-54 Box Beam 

Note: Quantity Is Multiplied  
LF 39 10% 43 0.044 $ 70.00 $ 3.08 $ 6.68 $ 9.76 $ 417 

291 
(2) 1000S200-68 Box Beam 

Note: Quantity Is Multiplied  
LF 67 10% 74 0.044 $ 70.00 $ 3.08 $ 6.68 $ 9.76 $ 723 

292 L 6'' x 3'' x 1/4 Bent Plate @ Corridor - Unit Transition LBS 3190 10% 3509 0.011 $ 70.00 $ 0.77 $ 1.54 $ 2.31 $ 8,106 

 ROOF          

293 W 16 x 31 Steel Beam LBS 668 10% 735 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 1,809 

294 WT 4 x 29 Steel Beam LBS 902 10% 993 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 2,442 

295 W 8 x 18 Steel Beam LBS 4139 10% 4553 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 11,201 

296 W 8 x 12 Steel Beam LBS 709 10% 780 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 1,919 

297 W 10 x 15 Steel Beam LBS 2793 10% 3072 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 7,557 

298 
W 10 x 15 Steel Beam 

Note: At  Stair Framing, Beam Section Is Assumed. 
LBS 872 10% 959 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 2,360 

            

299 
(2) 1000S200-68 Box Beam 

Note: Quantity Is Multiplied  
LF 124 10% 136 0.044 $ 70.00 $ 3.08 $ 6.68 $ 9.76 $ 1,328 

300 L 6'' x 3'' x 1/4 Bent Plate @ Corridor - Unit Transition LBS 3190 10% 3509 0.011 $ 70.00 $ 0.77 $ 1.54 $ 2.31 $ 8,106 

 HIGH  ROOF          

301 
(2) 800S162-54 Box Beam 

Note: Quantity Is Multiplied  
LF 53 10% 58 0.040 $ 70.00 $ 2.80 $ 5.44 $ 8.24 $ 479 

302 
(2) 800S162-43 Box Beam 

Note: Quantity Is Multiplied  
LF 25 10% 27 0.040 $ 70.00 $ 2.80 $ 5.44 $ 8.24 $ 226 

              

   HEADER           

   LEVEL  3          
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Plan Notes 

1000T200-68 Rim Track Exterior Header LF 46 10% 50 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 246 

304 1000T200-54 Rim Track Exterior Header LF 139 10% 152 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 744 

305 1000T200-54 Rim Track Interior Header LF 64 10% 71 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 346 

 LEVEL  4          

306 1000T200-68 Rim Track Exterior Header LF 46 10% 50 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 246 

307 1000T200-54 Rim Track Exterior Header LF 139 10% 152 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 744 

308 1000T200-54 Rim Track Interior Header LF 64 10% 71 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 346 
 LEVEL  5          

309 1000T200-68 Rim Track Exterior Header LF 46 10% 50 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 246 

310 1000T200-54 Rim Track Exterior Header LF 139 10% 152 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 744 

311 1000T200-54 Rim Track Interior Header LF 64 10% 71 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 346 

 LEVEL  6          

312 1000T200-68 Rim Track Exterior Header LF 46 10% 50 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 246 

313 1000T200-54 Rim Track Exterior Header LF 139 10% 152 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 744 

314 1000T200-54 Rim Track Interior Header LF 64 10% 71 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 346 

 LEVEL  7          

315 1000T200-68 Rim Track Exterior Header LF 46 10% 50 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 246 

316 1000T200-54 Rim Track Exterior Header LF 139 10% 152 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 744 

317 1000T200-54 Rim Track Interior Header LF 64 10% 71 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 346 

 ROOF          

318 1000T200-68 Rim Track Exterior Header LF 46 10% 50 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 246 

319 1000T200-54 Rim Track Exterior Header LF 139 10% 152 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 744 

320 1000T200-54 Rim Track Interior Header LF 64 10% 71 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 346 
              

   JOIST           

  

 

 
 

 

 

 
 

 

 
 

 

 

 

 

S2.11-S2.19 

 

 

 
 

 

 

 
 

 

 
 

 

 

 

 

Plan Notes 

LEVEL  2          

321 1000S200-43 Floor Joist @ 24'' O.C. (62 SF) LF 31 10% 34 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 166 
 LEVEL  3          

322 
(2) 1000S200-68 Floor Joist @ 16'' O.C. (267 SF) 

Note: Quantity Is Multiplied  
LF 401 10% 442 0.044 $ 70.00 $ 3.08 $ 6.68 $ 9.76 $ 4,309 

323 1000S200-54 Floor Joist @ 24'' O.C. (10221 SF) LF 5111 10% 5622 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 27,433 

 LEVEL  4          

324 
(2) 1000S200-68 Floor Joist @ 16'' O.C. (267 SF) 

Note: Quantity Is Multiplied  
LF 401 10% 442 0.044 $ 70.00 $ 3.08 $ 6.68 $ 9.76 $ 4,309 

325 1000S200-54 Floor Joist @ 24'' O.C. (10221 SF) LF 5111 10% 5622 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 27,433 

 LEVEL  5          

326 
(2) 1000S200-68 Floor Joist @ 16'' O.C. (267 SF) 

Note: Quantity Is Multiplied  
LF 401 10% 442 0.044 $ 70.00 $ 3.08 $ 6.68 $ 9.76 $ 4,309 

327 1000S200-54 Floor Joist @ 24'' O.C. (10221 SF) LF 5111 10% 5622 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 27,433 

 LEVEL  6          

328 
(2) 1000S200-68 Floor Joist @ 16'' O.C. (267 SF) 

Note: Quantity Is Multiplied  
LF 401 10% 442 0.044 $ 70.00 $ 3.08 $ 6.68 $ 9.76 $ 4,309 

329 1000S200-54 Floor Joist @ 24'' O.C. (10221 SF) LF 5111 10% 5622 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 27,433 

 LEVEL  7          

330 
(2) 1000S200-68 Floor Joist @ 16'' O.C. (267 SF) 

Note: Quantity Is Multiplied  
LF 401 10% 442 0.044 $ 70.00 $ 3.08 $ 6.68 $ 9.76 $ 4,309 

331 1000S200-54 Floor Joist @ 24'' O.C. (10221 SF) LF 5111 10% 5622 0.022 $ 70.00 $ 1.54 $ 3.34 $ 4.88 $ 27,433 
 ROOF          

332 1200S200-68 Floor Joist @ 16'' O.C. (10466 SF) LF 7869 10% 8656 0.024 $ 70.00 $ 1.68 $ 3.96 $ 5.64 $ 48,819 

333 
(2) 1200S200-54 Floor Joist @ 24'' O.C. (270 SF) 

Note: Quantity Is Multiplied  
LF 270 10% 297 0.048 $ 70.00 $ 3.36 $ 7.92 $ 11.28 $ 3,354 

 HIGH  ROOF          

334 800S200-43 Floor Joist @ 24'' O.C. (1309 SF) LF 654 10% 720 0.020 $ 70.00 $ 1.40 $ 2.72 $ 4.12 $ 2,965 
              

   STEEL BRIDGING            
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Plan Notes 

LEVEL  2          

335 600S162-54 Steel Bridging @ Load Bearing Wall LF 908 10% 999 0.018 $ 70.00 $ 1.26 $ 2.10 $ 3.36 $ 3,355 

 LEVEL  3          

336 600S162-54 Steel Bridging @ Load Bearing Wall LF 908 10% 999 0.018 $ 70.00 $ 1.26 $ 2.10 $ 3.36 $ 3,355 

 LEVEL  4          

337 600S162-54 Steel Bridging @ Load Bearing Wall LF 908 10% 999 0.018 $ 70.00 $ 1.26 $ 2.10 $ 3.36 $ 3,355 

 LEVEL  5          

338 600S162-54 Steel Bridging @ Load Bearing Wall LF 908 10% 999 0.018 $ 70.00 $ 1.26 $ 2.10 $ 3.36 $ 3,355 

 LEVEL  6          

339 600S162-54 Steel Bridging @ Load Bearing Wall LF 908 10% 999 0.018 $ 70.00 $ 1.26 $ 2.10 $ 3.36 $ 3,355 

 LEVEL  7          

340 600S162-54 Steel Bridging @ Load Bearing Wall LF 908 10% 999 0.018 $ 70.00 $ 1.26 $ 2.10 $ 3.36 $ 3,355 

 ROOF          

341 600S162-54 Steel Bridging @ Load Bearing Wall LF 908 10% 999 0.018 $ 70.00 $ 1.26 $ 2.10 $ 3.36 $ 3,355 

 HIGH  ROOF          

342 600S162-54 Steel Bridging @ Load Bearing Wall LF 138 10% 152 0.018 $ 70.00 $ 1.26 $ 2.10 $ 3.36 $ 510 
              

   DECK           

  
 

 

 
 

 

 

 
 

 

S2.11-S2.19 

 
 

 

 
 

 

 

 
 

 

Plan Notes 

LEVEL  3          

343 2'' - 18 GA. Steel Form Deck @ Corridor SF 2054 10% 2260 0.040 $ 70.00 $ 2.80 $ 4.18 $ 6.98 $ 15,774 

344 9/16'' Vercor Deck @ Unit Area SF 10919 10% 12011 0.040 $ 70.00 $ 2.80 $ 3.85 $ 6.65 $ 79,870 
 LEVEL  4          

345 2'' - 18 GA. Steel Form Deck @ Corridor SF 2054 10% 2260 0.040 $ 70.00 $ 2.80 $ 4.18 $ 6.98 $ 15,774 

346 9/16'' Vercor Deck @ Unit Area SF 10919 10% 12011 0.040 $ 70.00 $ 2.80 $ 3.85 $ 6.65 $ 79,870 

 LEVEL  5          

347 2'' - 18 GA. Steel Form Deck @ Corridor SF 2054 10% 2260 0.040 $ 70.00 $ 2.80 $ 4.18 $ 6.98 $ 15,774 

348 9/16'' Vercor Deck @ Unit Area SF 10919 10% 12011 0.040 $ 70.00 $ 2.80 $ 3.85 $ 6.65 $ 79,870 

 LEVEL  6          

349 2'' - 18 GA. Steel Form Deck @ Corridor SF 2054 10% 2260 0.040 $ 70.00 $ 2.80 $ 4.18 $ 6.98 $ 15,774 

350 9/16'' Vercor Deck @ Unit Area SF 10919 10% 12011 0.040 $ 70.00 $ 2.80 $ 3.85 $ 6.65 $ 79,870 

 LEVEL  7          

351 2'' - 18 GA. Steel Form Deck @ Corridor SF 2054 10% 2260 0.040 $ 70.00 $ 2.80 $ 4.18 $ 6.98 $ 15,774 

352 9/16'' Vercor Deck @ Unit Area SF 10919 10% 12011 0.040 $ 70.00 $ 2.80 $ 3.85 $ 6.65 $ 79,870 

 ROOF          

353 9/16'' Verco Deck SF 12973 10% 14270 0.040 $ 70.00 $ 2.80 $ 3.85 $ 6.65 $ 94,897 

 HIGH  ROOF          

354 9/16'' Verco Deck SF 1309 10% 1440 0.040 $ 70.00 $ 2.80 $ 3.85 $ 6.65 $ 9,573 
              

   UNDERLAYMENT            
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Plan Notes 

LEVEL  3          

 

355 

1/4'' Sound Mat Over 1 1/2'' USG Level Rock Underlayment 

Note: A High Performance Material  To Increase IIC  &  STC Rating In 

Concrete Floors 

 

SF 

 

10919 

 

10% 

 

12011 

 

0.008 

 

$ 70.00 

 

$ 0.56 

 

$ 0.32 

 

$ 0.88 

 

$ 10,569 

 LEVEL  4          

 
356 

1/4'' Sound Mat Over 1 1/2'' USG Level Rock Underlayment 

Note: A High Performance Material  To Increase IIC  &  STC Rating In 

Concrete Floors 

 
SF 

 
10919 

 
10% 

 
12011 

 
0.008 

 
$ 70.00 

 
$ 0.56 

 
$ 0.32 

 
$ 0.88 

 
$ 10,569 

 LEVEL  5          

 

357 

1/4'' Sound Mat Over 1 1/2'' USG Level Rock Underlayment 

Note: A High Performance Material  To Increase IIC  &  STC Rating In 

Concrete Floors 

 

SF 

 

10919 

 

10% 

 

12011 

 

0.008 

 

$ 70.00 

 

$ 0.56 

 

$ 0.32 

 

$ 0.88 

 

$ 10,569 

 LEVEL  6          

 

358 

1/4'' Sound Mat Over 1 1/2'' USG Level Rock Underlayment 

Note: A High Performance Material  To Increase IIC  &  STC Rating In 

Concrete Floors 

 

SF 

 

10919 

 

10% 

 

12011 

 

0.008 

 

$ 70.00 

 

$ 0.56 

 

$ 0.32 

 

$ 0.88 

 

$ 10,569 
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   LEVEL  7          

 

359 

1/4'' Sound Mat Over 1 1/2'' USG Level Rock Underlayment 

Note: A High Performance Material  To Increase IIC  &  STC Rating In 

Concrete Floors 

 

SF 

 

10919 

 

10% 

 

12011 

 

0.008 

 

$ 70.00 

 

$ 0.56 

 

$ 0.32 

 

$ 0.88 

 

$ 10,569 

              

   SHEAR WALL            
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Plan Notes 

LEVEL  2          

360 600S162-54 Steel Post (9'-8'' H) LF 1605 10% 1766 0.018 $ 70.00 $ 1.26 $ 2.10 $ 3.36 $ 5,933 

 LEVEL  3          

361 600S162-54 Steel Post (9'-8'' H) LF 1625 10% 1787 0.018 $ 70.00 $ 1.26 $ 2.10 $ 3.36 $ 6,004 

 LEVEL  4          

362 600S162-54 Steel Post (9'-8'' H) LF 1625 10% 1787 0.018 $ 70.00 $ 1.26 $ 2.10 $ 3.36 $ 6,004 

 LEVEL  5          

363 600S162-54 Steel Post (9'-8'' H) LF 1625 10% 1787 0.018 $ 70.00 $ 1.26 $ 2.10 $ 3.36 $ 6,004 

 LEVEL  6          

364 600S162-54 Steel Post (9'-8'' H) LF 1625 10% 1787 0.018 $ 70.00 $ 1.26 $ 2.10 $ 3.36 $ 6,004 

 LEVEL  7          

365 600S162-54 Steel Post (9'-8'' H) LF 1625 10% 1787 0.018 $ 70.00 $ 1.26 $ 2.10 $ 3.36 $ 6,004 
              

   BLOCKINGS            

366   (2'-0" L) Black Counter Top Steel Brackets EA 97 0% 97 0.028 $ 70.00 $ 1.96 $ 2.30 $ 4.26 $ 414 

367 Mounting rail Bracket LF 73 10% 80 0.195 $ 70.00 $ 13.65 $ 4.36 $ 18.01 $ 1,441 

368 2 x 2 x 1/2 Steel Angle LF 261 10% 287 0.120 $ 70.00 $ 8.40 $ 5.25 $ 13.65 $ 3,920 
   EXTERIOR  FINISHES          

  
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

A3.01-3.02 &  

A4.31 

 
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

 

Plan Notes 

ALUMINUM  PANEL SYSTEM           

369 
Aluminum Panel System 

Color & Model: SD 304 Elephant Grey 
SF 12198 10% 13418 0.030 $ 70.00 $ 2.10 $ 5.28 $ 7.38 $ 99,023 

370 
Aluminum Panel System 

Color & Model: SD 330 Slate 
SF 5113 10% 5624 0.030 $ 70.00 $ 2.10 $ 5.28 $ 7.38 $ 41,507 

371 
Aluminum Panel System 

Color & Model: SD 339 Carmine 
SF 8786 10% 9665 0.030 $ 70.00 $ 2.10 $ 5.28 $ 7.38 $ 71,325 

372 
Aluminum Plank System 

Color: Light Cherry 
SF 1753 10% 1928 0.030 $ 70.00 $ 2.10 $ 5.28 $ 7.38 $ 14,231 

373 1" Z Channel W/ 2" Cascadia Clip @ Exterior Aluminum Panel System SF 27850 10% 30635 0.020 $ 70.00 $ 1.40 $ 0.67 $ 2.07 $ 63,414 
            

374 
Aluminum Panel System (223 LF) 

Color & Model: SD 339 Carmine 
SF 10314 10% 11345 0.030 $ 70.00 $ 2.10 $ 5.28 $ 7.38 $ 83,729 

375 1" Z Channel W/ 2" Cascadia Clip @ Exterior Aluminum Panel System SF 10314 10% 11345 0.020 $ 70.00 $ 1.40 $ 0.67 $ 2.07 $ 23,485 

 Note: Interior Elevation A3.03 Is Not Available Which is Being 

Referred For Wall  Finish of Inner Balcony On Each Floor. Therefore, 

A Total of 223 LF is Assumed to have Same Finish System. Kindly 

Verify.  

          

 ALUMINUM  SUN SHADE           

376 Aluminum Sun Shade 5' W X 3' D EA 7 0% 7 3.420 $ 70.00 $ 239.40 $ 899.55 $  1,138.95 $ 7,973 

377 Aluminum Sun Shade 4' W X 3' D EA 7 0% 7 3.150 $ 70.00 $ 220.50 $ 719.64 $ 940.14 $ 6,581 
 AWNING            

378 Narrow Vent Aluminum Soffit Panel W/ 3" Z Channel SF 263 10% 290 0.025 $ 70.00 $ 1.75 $ 1.80 $ 3.55 $ 1,028 
 METAL  TRELLIS            

379 Metal Trellis For Landscape SF 67 10% 74 0.310 $ 70.00 $ 21.70 $ 59.15 $ 80.85 $ 5,959 
 STAIR FRAMING            

380 
MC 12x10.6 Stringer Beam 

-Stair 1 
LBS 2735 10% 3008 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 7,400 

381 
MC 12x10.6 Stringer Beam 

-Stair 2 
LBS 2735 10% 3008 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 7,400 

382 
L3x3x/14 LLV  Angle Between Stringers 

-Stair 1 
LBS 2391 10% 2630 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 6,471 
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383 
  L3x3x/14 LLV  Angle Between Stringers 

-Stair 2 
LBS 2391 10% 2630 0.011 $ 70.00 $ 0.77 $ 1.69 $ 2.46 $ 6,471 

   CANOPY FRAMING           

  

 

A3.01-3.02 &  

A4.31 

 

 

 

Plan Notes 

CANOPY FRAMING            

384 Pre-Finished 1-1/2" Steel Roofing Panels (20 GA) SF 79 10% 87 0.030 $ 70.00 $ 2.10 $ 1.25 $ 3.35 $ 292 

385 Pre-Welded Black Powder-Coated Galvanized Knife Plate LF 56 10% 62 0.128 $ 70.00 $ 8.96 $ 12.42 $ 21.38 $ 1,317 

386 12" Pre-Welded Black Powder Coated Galvanized Steel C- Channel LF 56 10% 62 0.156 $ 70.00 $ 10.92 $ 16.73 $ 27.65 $ 1,703 

387 2 X 6 Welded Steel Tube LF 56 10% 62 0.178 $ 70.00 $ 12.46 $ 15.18 $ 27.64 $ 1,703 

388 2-1/2" Pre-Finished Steel Studs LF 112 10% 123 0.014 $ 70.00 $ 0.98 $ 1.15 $ 2.13 $ 262 

389 Aluminum Soffit Panel SF 79 10% 87 0.025 $ 70.00 $ 1.75 $ 1.80 $ 3.55 $ 310 
   ARCHITECTURAL  METAL  FABRICATION           

  

 

 

A3.01-3.02 &  

A4.31 

 

 

 

Plan Notes 

STAIR 1           

390 3'-4" H Picketed Stair Guard Rail w/ Handrail Mounted LF 139 10% 153 0.200 $ 70.00 $ 14.00 $ 52.00 $ 66.00 $ 10,125 

391 1-1/2'' OD Guardrail Mounted Handrail LF 139 10% 153 0.200 $ 70.00 $ 14.00 $ 52.00 $ 66.00 $ 10,091 

392 1-1/2'' OD Wall Mounted Handrail LF 153 10% 168 0.160 $ 70.00 $ 11.20 $ 35.00 $ 46.20 $ 7,775 
 STAIR 2           

393 3'-4" H Picketed Stair Guardrail LF 276 10% 304 0.200 $ 70.00 $ 14.00 $ 52.00 $ 66.00 $ 20,033 

394 1-1/2'' OD Guardrail Mounted Handrail LF 276 10% 304 0.200 $ 70.00 $ 14.00 $ 52.00 $ 66.00 $ 20,038 

395 1-1/2'' OD Wall Mounted Handrail LF 83 10% 91 0.160 $ 70.00 $ 11.20 $ 35.00 $ 46.20 $ 4,218 

SUBTOTAL  $ 1,802,367 

 

WOOD &  PLASTIC  
   ROUGH CARPENTRY          

396  
 

 

 
 

 

 

 
 

 

 
 

 

 

A2.11, A2.12, 

A5.01-A5.07 

 
 

 

 
 

 

 

 
 

 

 
 

 

 

Plan Notes 

2 x 8 Structural Blocking @ Pharmacy LF 6 10% 7 0.018 $ 66.00 $ 1.19 $ 1.70 $ 2.89 $ 19 

397 2 x 4 Wood Backing @ Unit Baths LF 2224 10% 2446 0.014 $ 66.00 $ 0.92 $ 1.10 $ 2.02 $ 4,951 

398 4 x 6 Wood Stud LF 324 10% 356 0.058 $ 66.00 $ 3.83 $ 3.44 $ 7.27 $ 2,590 

 FINISH  CARPENTRY          

399 Maple Veneer Each Side SF 137 10% 151 0.032 $ 66.00 $ 2.11 $ 2.59 $ 4.70 $ 708 

400 3/4" Natural Oak Acoustic Slat Wood wall Panel SF 13 10% 15 0.020 $ 66.00 $ 1.32 $ 3.50 $ 4.82 $ 71 

401 Oak Wood Veneer SF 105 10% 116 0.032 $ 66.00 $ 2.11 $ 2.59 $ 4.70 $ 543 

402 1/4" x 1/4" Edge Binding LF 10 10% 11 0.008 $ 66.00 $ 0.53 $ 1.50 $ 2.03 $ 22 

403 MDF Panel SF 14 10% 16 0.020 $ 66.00 $ 1.32 $ 1.66 $ 2.98 $ 47 

 COMMON  AREAS           

 CABINETRY  &  MILLWORK           

404 2'-0" D x 2'-6" H Upper Cabinets w/Adjustable Shelving LF 136 10% 149 0.410 $ 66.00 $ 27.06 $ 360.00 $ 387.06 $ 57,759 

405 1'-0" D x 3'-0" H Upper Cabinets w/ Adjustable Shelves LF 4 10% 4 0.360 $ 66.00 $ 23.76 $ 310.00 $ 333.76 $ 1,296 

406 1'-0" D x 2'-6" H Upper Cabinets w/ Adjustable Shelves LF 65 10% 71 0.340 $ 66.00 $ 22.44 $ 290.00 $ 312.44 $ 22,188 

407 1'-0" D x 2'-6" H Upper Cabinets LF 34 10% 37 0.340 $ 66.00 $ 22.44 $ 290.00 $ 312.44 $ 11,668 

408 2'-0" D x 2'-10" H Base Cabinets LF 132 10% 145 0.510 $ 66.00 $ 33.66 $ 460.00 $ 493.66 $ 71,745 

409 2'-6" D x 2'-6" H Base Cabinets LF 6 10% 6 0.480 $ 66.00 $ 31.68 $ 430.00 $ 461.68 $ 2,890 

410 2'-0" D x 2'-10" H Base Cabinets LF 25 10% 28 0.510 $ 66.00 $ 33.66 $ 460.00 $ 493.66 $ 13,733 

411 2'-0" D x 3'-0" H Base Cabinets LF 33 10% 36 0.530 $ 66.00 $ 34.98 $ 480.00 $ 514.98 $ 18,428 

412 1'-6" D x 2'-6" H Base Cabinets LF 19 10% 21 0.430 $ 66.00 $ 28.38 $ 360.00 $ 388.38 $ 8,203 

413 1'-6" D x 7'-0" H Storage Cabinets w/ Adjustable Shelves LF 15 10% 17 0.760 $ 66.00 $ 50.16 $ 690.00 $ 740.16 $ 12,489 

414 2'-6" W x 2'-0" D Cabinets w/ Adjustable Shelvings LF 6 10% 7 0.460 $ 66.00 $ 30.36 $ 430.00 $ 460.36 $ 3,069 

415 8" D x 3'-3" H Plastic Laminate Cabinets w/ Adjustable Shelves LF 7 10% 8 0.290 $ 66.00 $ 19.14 $ 230.00 $ 249.14 $ 1,875 

416 2'-0" D 4'-0"W x 3'-0"H Vial Base Dispenser Cabinets EA 1 0% 1 2.120 $ 66.00 $ 139.92 $  1,725.00 $  1,864.92 $ 1,865 

417 4" H x 2'-0" D x 1'-4" W Drawer @ Vial Base Dispenser Cabinets EA 2 0% 2 1.040 $ 66.00 $ 68.64 $ 840.00 $ 908.64 $ 1,817 

418 6" H 1'-6" W x 3-0" D Drawer @ Retina Exam Room EA 1 0% 1 1.560 $ 66.00 $ 102.96 $  1,320.00 $  1,422.96 $ 1,423 
            

   UNITS           

   CABINETRY  &  MILLWORK           

   UNIT  A (6 EA)           

419 2'-0" D x 3'-0" H Base Cabinets w/ (4) Drawers LF 40 10% 44 0.530 $ 66.00 $ 34.98 $ 480.00 $ 514.98 $ 22,908 

420 1'-0" D x 3'-0" H Upper Cabinets LF 34 10% 37 0.360 $ 66.00 $ 23.76 $ 310.00 $ 333.76 $ 12,468 

421 1'-0" D x 1'-8" H Upper Cabinets LF 48 10% 53 0.280 $ 66.00 $ 18.48 $ 220.00 $ 238.48 $ 12,702 

422 1'-10"D x 2'-9" H Base Cabinets @ Vanity LF 28 10% 31 0.470 $ 66.00 $ 31.02 $ 410.00 $ 441.02 $ 13,564 
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A2.21-A2.34 

 
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

Plan Notes 

1'-0" D Closet w/ Rod &  Shelving 

Description: (2) 12" Wire Shelf w/ Integral Rod 
LF 36 10% 40 0.150 $ 66.00 $ 9.90 $ 95.00 $ 104.90 $ 4,175 

 UNIT  B (12EA)           

424 2'-0" D x 3'-0" H Base Cabinets LF 161 10% 177 0.530 $ 66.00 $ 34.98 $ 480.00 $ 514.98 $ 91,090 

425 1'-0" D x 3'-0" H Upper Cabinets LF 118 10% 130 0.360 $ 66.00 $ 23.76 $ 310.00 $ 333.76 $ 43,484 

426 1'-0" D x 1'-8" H Upper Cabinets LF 60 10% 66 0.280 $ 66.00 $ 18.48 $ 220.00 $ 238.48 $ 15,645 

427 1'-10"D x 2'-9" H Base Cabinets @ Vanity LF 41 10% 45 0.470 $ 66.00 $ 31.02 $ 410.00 $ 441.02 $ 19,735 

428 
1'-0" D Closet w/ Rod &  Shelving 

Description: (2) 12" Wire Shelf w/ Integral Rod 
LF 101 10% 111 0.150 $ 66.00 $ 9.90 $ 95.00 $ 104.90 $ 11,673 

 UNIT  B1 (12 EA)           

429 2'-0" D x 3'-0" H Base Cabinets LF 161 10% 177 0.530 $ 66.00 $ 34.98 $ 480.00 $ 514.98 $ 91,090 

430 1'-0" D x 3'-0" H Upper Cabinets LF 118 10% 130 0.360 $ 66.00 $ 23.76 $ 310.00 $ 333.76 $ 43,484 

431 1'-0" D x 1'-8" H Upper Cabinets LF 60 10% 66 0.280 $ 66.00 $ 18.48 $ 220.00 $ 238.48 $ 15,645 

432 1'-10"D x 2'-9" H Base Cabinets @ Vanity LF 40 10% 44 0.470 $ 66.00 $ 31.02 $ 410.00 $ 441.02 $ 19,502 

433 
1'-0" D Closet w/ Rod &  Shelving 

Description: (2) 12" Wire Shelf w/ Integral Rod 
LF 105 10% 115 0.150 $ 66.00 $ 9.90 $ 95.00 $ 104.90 $ 12,061 

 UNIT  B2 (6 EA)           

434 2'-0" D x 3'-0" H Base Cabinets LF 80 10% 88 0.530 $ 66.00 $ 34.98 $ 480.00 $ 514.98 $ 45,545 

435 1'-0" D x 3'-0" H Upper Cabinets LF 59 10% 65 0.360 $ 66.00 $ 23.76 $ 310.00 $ 333.76 $ 21,742 

436 1'-0" D x 1'-8" H Upper Cabinets LF 30 10% 33 0.280 $ 66.00 $ 18.48 $ 220.00 $ 238.48 $ 7,823 

437 1'-10"D x 2'-9" H Base Cabinets @ Vanity LF 21 10% 23 0.470 $ 66.00 $ 31.02 $ 410.00 $ 441.02 $ 9,984 

438 
1'-0" D Closet w/ Rod &  Shelving 

Description: (2) 12" Wire Shelf w/ Integral Rod 
LF 36 10% 40 0.150 $ 66.00 $ 9.90 $ 95.00 $ 104.90 $ 4,168 

439 
1'-9" D Closet w/ Rod &  Shelving 

Description: (2) 12" Wire Shelf w/ Integral Rod 
LF 17 10% 18 0.210 $ 66.00 $ 13.86 $ 166.25 $ 180.11 $ 3,305 

 UNIT  C (18 EA)           

440 2'-0" D x 3'-0" H Base Cabinets LF 211 10% 232 0.530 $ 66.00 $ 34.98 $ 480.00 $ 514.98 $ 119,300 

441 2'-0" D x 10'-8" H Full Height Cabinets LF 36 10% 40 1.350 $ 66.00 $ 89.10 $  1,463.25 $  1,552.35 $ 61,780 

442 1'-0" D x 3'-0" H Upper Cabinets LF 215 10% 236 0.360 $ 66.00 $ 23.76 $ 310.00 $ 333.76 $ 78,773 

443 1'-0" D x 1'-8" H Upper Cabinets LF 140 10% 154 0.280 $ 66.00 $ 18.48 $ 220.00 $ 238.48 $ 36,736 

444 1'-10"D x 2'-9" H Base Cabinets @ Vanity LF 102 10% 112 0.470 $ 66.00 $ 31.02 $ 410.00 $ 441.02 $ 49,599 

445 
1'-0" D Closet w/ Rod &  Shelving 

Description: (2) 12" Wire Shelf w/ Integral Rod 
LF 313 10% 344 0.150 $ 66.00 $ 9.90 $ 95.00 $ 104.90 $ 36,119 

 UNIT  C1 (6 EA)           

446 2'-0" D x 3'-0" H Base Cabinets LF 70 10% 77 0.530 $ 66.00 $ 34.98 $ 480.00 $ 514.98 $ 39,767 

447 2'-0" D x 10'-8" H Full Height Cabinets LF 12 10% 13 1.350 $ 66.00 $ 89.10 $  1,463.25 $  1,552.35 $ 20,593 

448 1'-0" D x 3'-0" H Upper Cabinets LF 72 10% 79 0.360 $ 66.00 $ 23.76 $ 310.00 $ 333.76 $ 26,258 

449 1'-0" D x 1'-8" H Upper Cabinets LF 47 10% 51 0.280 $ 66.00 $ 18.48 $ 220.00 $ 238.48 $ 12,245 

450 1'-10"D x 2'-9" H Base Cabinets @ Vanity LF 37 10% 41 0.470 $ 66.00 $ 31.02 $ 410.00 $ 441.02 $ 17,872 

451 
1'-0" D Closet w/ Rod &  Shelving 

Description: (2) 12" Wire Shelf w/ Integral Rod 
LF 106 10% 117 0.150 $ 66.00 $ 9.90 $ 95.00 $ 104.90 $ 12,241 

 UNIT  C2 (6 EA)           

452 2'-0" D x 3'-0" H Base Cabinets LF 70 10% 77 0.530 $ 66.00 $ 34.98 $ 480.00 $ 514.98 $ 39,767 

453 2'-0" D x 10'-8" H Full Height Cabinets LF 12 10% 13 1.350 $ 66.00 $ 89.10 $  1,463.25 $  1,552.35 $ 20,593 

454 1'-0" D x 3'-0" H Upper Cabinets LF 72 10% 79 0.360 $ 66.00 $ 23.76 $ 310.00 $ 333.76 $ 26,258 

455 1'-0" D x 1'-8" H Upper Cabinets LF 47 10% 51 0.280 $ 66.00 $ 18.48 $ 220.00 $ 238.48 $ 12,245 

456 1'-10"D x 2'-9" H Base Cabinets @ Vanity LF 34 10% 37 0.470 $ 66.00 $ 31.02 $ 410.00 $ 441.02 $ 16,271 

457 
1'-0" D Closet w/ Rod &  Shelving 

Description: (2) 12" Wire Shelf w/ Integral Rod 
LF 104 10% 114 0.150 $ 66.00 $ 9.90 $ 95.00 $ 104.90 $ 12,005 

 UNIT  C3 (6 EA)           

458 2'-0" D x 3'-0" H Base Cabinets LF 70 10% 77 0.530 $ 66.00 $ 34.98 $ 480.00 $ 514.98 $ 39,767 

459 2'-0" D x 10'-8" H Full Height Cabinets LF 12 10% 13 1.350 $ 66.00 $ 89.10 $  1,463.25 $  1,552.35 $ 20,593 

460 1'-0" D x 3'-0" H Upper Cabinets LF 72 10% 79 0.360 $ 66.00 $ 23.76 $ 310.00 $ 333.76 $ 26,258 

461 1'-0" D x 1'-8" H Upper Cabinets LF 47 10% 51 0.280 $ 66.00 $ 18.48 $ 220.00 $ 238.48 $ 12,245 

462 1'-10"D x 2'-9" H Base Cabinets @ Vanity LF 34 10% 37 0.470 $ 66.00 $ 31.02 $ 410.00 $ 441.02 $ 16,417 

463 
1'-0" D Closet w/ Rod &  Shelving 

Description: (2) 12" Wire Shelf w/ Integral Rod 
LF 107 10% 117 0.150 $ 66.00 $ 9.90 $ 95.00 $ 104.90 $ 12,303 
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   UNIT  D (6 EA)           

464 2'-0" D x 3'-0" H Base Cabinets LF 70 10% 77 0.530 $ 66.00 $ 34.98 $ 480.00 $ 514.98 $ 39,767 

465 2'-0" D x 10'-8" H Full Height Cabinets LF 12 10% 13 1.350 $ 66.00 $ 89.10 $  1,463.25 $  1,552.35 $ 20,593 

466 1'-0" D x 3'-0" H Upper Cabinets LF 72 10% 79 0.360 $ 66.00 $ 23.76 $ 310.00 $ 333.76 $ 26,258 

467 1'-0" D x 1'-8" H Upper Cabinets LF 47 10% 51 0.280 $ 66.00 $ 18.48 $ 220.00 $ 238.48 $ 12,245 

468 1'-10"D x 2'-9" H Base Cabinets @ Vanity LF 37 10% 41 0.470 $ 66.00 $ 31.02 $ 410.00 $ 441.02 $ 18,163 

469 
1'-0" D Closet w/ Rod &  Shelving 

Description: (2) 12" Wire Shelf w/ Integral Rod 
LF 122 10% 134 0.150 $ 66.00 $ 9.90 $ 95.00 $ 104.90 $ 14,082 

SUBTOTAL  $ 1,658,302 

 

THERMAL  &  MOISTURE  PROTECTION  
   CEILING  INSULATION            

  

 

 
 

 

S2.11-S2.19 

 

 

 
 

 

Plan Notes 

LEVEL  3          

470 6 1/4'' Sound Attenuation Batt Insulation SF 10919 10% 12011 0.015 $ 66.00 $ 0.99 $ 2.29 $ 3.28 $ 39,395 
 LEVEL  4          

471 6 1/4'' Sound Attenuation Batt Insulation SF 10919 10% 12011 0.015 $ 66.00 $ 0.99 $ 2.29 $ 3.28 $ 39,395 

 LEVEL  5          

472 6 1/4'' Sound Attenuation Batt Insulation SF 10919 10% 12011 0.015 $ 66.00 $ 0.99 $ 2.29 $ 3.28 $ 39,395 

 LEVEL  6          

473 6 1/4'' Sound Attenuation Batt Insulation SF 10919 10% 12011 0.015 $ 66.00 $ 0.99 $ 2.29 $ 3.28 $ 39,395 
 LEVEL  7          

474 6 1/4'' Sound Attenuation Batt Insulation SF 10919 10% 12011 0.015 $ 66.00 $ 0.99 $ 2.29 $ 3.28 $ 39,395 

   ROOF INSULATION            

475  

A2.12, A2.18, 

A2.19 

 

Plan Notes 

Tapered Expanded Polystyrene Insulation (EPS) SF 14456 10% 15902 0.012 $ 66.00 $ 0.79 $ 1.35 $ 2.14 $ 34,062 

476 6" (R-38) Insulfoam R-Tech Platinum GPS SF 1450 10% 1595 0.015 $ 66.00 $ 0.99 $ 3.15 $ 4.14 $ 6,603 

477 7" (R-38) Insulfoam R-Tech Platinum GPS SF 11906 10% 13097 0.015 $ 66.00 $ 0.99 $ 3.15 $ 4.14 $ 54,220 

478 2" Wall Guard Concrete Faced Insulation SF 3237 10% 3561 0.012 $ 66.00 $ 0.79 $ 1.65 $ 2.44 $ 8,696 
   EXTERIOR  WALL  INSULATION            

  

 

A2.11 

 

 

Plan Notes 

LEVEL  1          

479 
Self-Adhered Waterproofing Membrane 

Model: Blueskin WP200 
SF 1712 10% 1884 0.008 $ 66.00 $ 0.53 $ 0.32 $ 0.85 $ 1,597 

480 2'' R-10 GPS Insulation SF 1712 10% 1884 0.012 $ 66.00 $ 0.79 $ 1.38 $ 2.17 $ 4,091 

481 
Drainage Material 

Mfg./Model: Tremdrain 6000 NW 
SF 1712 10% 1884 0.008 $ 66.00 $ 0.53 $ 0.52 $ 1.05 $ 1,974 

   ROOFING &  ACCESSORIES          

  

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

 

A2.12, A2.18, 

A2.19 

 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

 

 

Plan Notes 

ROOFING           

482 Vegetation / Green Roof SF 1715 10% 1887 0.028 $ 66.00 $ 1.85 $ 2.38 $ 4.23 $ 7,976 

483 Filter Fabric SF 1715 10% 1887 0.008 $ 66.00 $ 0.53 $ 0.12 $ 0.65 $ 1,222 

484 Drainage Panel SF 1715 10% 1887 0.008 $ 66.00 $ 0.53 $ 0.52 $ 1.05 $ 1,977 

485 Root Barrier / Protection SF 3099 10% 3409 0.010 $ 66.00 $ 0.66 $ 0.52 $ 1.18 $ 4,022 

486 6" H Gravel Pad CY 12 10% 14 0.600 $ 66.00 $ 39.60 $ 36.50 $ 76.10 $ 1,029 

487 Protection Board SF 3058 10% 3363 0.020 $ 66.00 $ 1.32 $ 2.20 $ 3.52 $ 11,839 

488 
Turf 

Note: Adhered &  Fastened To IPE 
SF 5749 10% 6324 0.020 $ 66.00 $ 1.32 $ 2.15 $ 3.47 $ 21,944 

489 2' x 2' IPE Tiles SF 5749 10% 6324 0.075 $ 66.00 $ 4.95 $ 11.98 $ 16.93 $ 107,065 

490 Pedestal w/o Threads (5750 SF) EA 1438 0% 1438 0.128 $ 66.00 $ 8.45 $ 23.50 $ 31.95 $ 45,925 

491 Porcelain Pavers Over Tray SF 1384 10% 1522 0.060 $ 66.00 $ 3.96 $ 8.17 $ 12.13 $ 18,466 

492 Pedestal w/o Threads (1384 SF) EA 346 0% 346 0.128 $ 66.00 $ 8.45 $ 23.50 $ 31.95 $ 11,054 
            

493 60 MIL.  Modified Bitumen Membrane SF 14983 10% 16482 0.012 $ 66.00 $ 0.79 $ 0.82 $ 1.61 $ 26,568 

494 Vapor Control Barrier SF 18015 10% 19816 0.010 $ 66.00 $ 0.66 $ 0.52 $ 1.18 $ 23,383 

 FLASHING  &  TRIMS           

495 Flashing @ Roof Drains LF 18 10% 19 0.025 $ 66.00 $ 1.65 $ 2.25 $ 3.90 $ 76 

496 7" Black Powder Coated Anodized Aluminum Edge Restraint w/ Silts LF 357 10% 393 0.035 $ 66.00 $ 2.31 $ 3.25 $ 5.56 $ 2,183 

497 24 Gauge Metal Coping Cap LF 1177 10% 1294 0.025 $ 66.00 $ 1.65 $ 3.25 $ 4.90 $ 6,342 

498 Cleat LF 2353 10% 2589 0.020 $ 66.00 $ 1.32 $ 8.25 $ 9.57 $ 24,774 
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499   2 x 12 Wood Nailer @ Parapet LF 1177 10% 1294 0.022 $ 66.00 $ 1.45 $ 2.56 $ 4.01 $ 5,193 

500 2 x 3 Nailer @ Parapet LF 717 10% 789 0.014 $ 66.00 $ 0.92 $ 1.10 $ 2.02 $ 1,597 

501 
1 1/2" x 1 1/2" Angle @ Parapet 

Note: Match Cap Color 
LF 1177 10% 1294 0.120 $ 66.00 $ 7.92 $ 3.00 $ 10.92 $ 14,135 

 ROOFING ACCESSORIES           

502 Roof Netting @ Youth Soccer Field SF 7128 10% 7841 0.030 $ 66.00 $ 1.98 $ 2.40 $ 4.38 $ 34,343 

503 12'-0'' H Metal Post @ Roof Netting EA 14 0% 14 0.630 $ 66.00 $ 41.58 $ 259.15 $ 300.73 $ 4,210 

504 3" Energy Guard Cant Strip LF 297 10% 327 0.018 $ 66.00 $ 1.19 $ 2.85 $ 4.04 $ 1,321 

505 
6" W Curb 

Note: No Details Were Mentioned 
LF 74 10% 82 0.256 $ 66.00 $ 15.36 $ 11.99 $ 27.35 $ 2,232 

506 4 x 4 Pressure Treated Curb Rail @ Roof LF 52 10% 57 0.041 $ 66.00 $ 2.71 $ 2.06 $ 4.77 $ 272 

507 Down Spout (11'-3"  H) LF 1 10% 1 0.540 $ 66.00 $ 35.64 $ 54.81 $ 90.45 $ 99 

SUBTOTAL  $ 687,466 

 

OPENINGS 
   1st FLOOR           

   DOOR          $ - 

508 
1 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 1 0% 1 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 1,283 

509 
3 

6'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 1 0% 1 5.680 $ 70.00 $ 397.60 $  1,976.94 $  2,374.54 $ 2,375 

510 
5 

3'-8"x7'-0" Wood Door w/ Wood Frame 
EA 1 0% 1 3.400 $ 70.00 $ 238.00 $ 965.00 $  1,203.00 $ 1,203 

511 
6 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 1 0% 1 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 1,149 

512 
7 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 7 0% 7 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 8,043 

513 
9 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 2 0% 2 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 2,565 

514 
10 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 1 0% 1 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 1,283 

515 
12 

7'-0"x8'-0" Insulated Door w/ Steel Frame 
EA 2 0% 2 6.850 $ 70.00 $ 479.50 $  4,581.03 $  5,060.53 $ 10,121 

516 
14 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 1 0% 1 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 1,149 

517 
15 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 2 0% 2 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 2,298 

518 
18 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 1 0% 1 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 1,149 

519 
19 

3'-8"x7'-0" Wood Door w/ Wood Frame 
EA 3 0% 3 3.400 $ 70.00 $ 238.00 $ 965.00 $  1,203.00 $ 3,609 

520 
20 

3'-8"x7'-0" Wood Door w/ Wood Frame 
EA 2 0% 2 3.400 $ 70.00 $ 238.00 $ 965.00 $  1,203.00 $ 2,406 

521 
21 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 1 0% 1 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 1,283 

522 
22 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 1 0% 1 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 1,283 

 DOOR HARDWARE           $ - 

 
 

 

 

523 

Set #1 

Storeroom Lock 

3 Butt Hinge 

Closer 

Kick Plate 

Automatic Door Sweep 

Exit Device 

Weather Stripping q/ 1/2" Threshold 
Key Card Access 

 
 

 

 

EA 

 
 

 

 

1 

 
 

 

 

0% 

 
 

 

 

1 

 
 

 

 

2.100 

 
 

 

 

$ 70.00 

 
 

 

 

$ 147.00 

 
 

 

 

$  1,469.00 

 
 

 

 

$  1,616.00 

 
 

 

 

$ 1,616 
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524 

  Set #2 

Entry Lock 

3 Butt Hinge 

Closer 

Automatic Door Sweep 

Exit Device 

Weather Stripping q/ 1/2" Threshold 
Key Card Access 

 
 

 

EA 

 
 

 

1 

 
 

 

0% 

 
 

 

1 

 
 

 

1.450 

 
 

 

$ 70.00 

 
 

 

$ 101.50 

 
 

 

$ 495.79 

 
 

 

$ 597.29 

 
 

 

$ 597 

 

 

525 

Set #3 

Automatic Door Sweep 

ADA System Sliding Door hardware 

Electric Strike 
Digital Access Control Keypad 

 

 

EA 

 

 

1 

 

 

0% 

 

 

1 

 

 

1.100 

 

 

$ 70.00 

 

 

$ 77.00 

 

 

$ 340.00 

 

 

$ 417.00 

 

 

$ 417 

 

526 

Set #4 

Passage Latch 

3 Butt Hinge 

 

EA 

 

1 

 

0% 

 

1 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 210.00 

 

$ 280.00 

 

$ 280 

 

527 

Set #5 

Privacy lock 

3 Butt Hinge 
Kick Plate 

 

EA 

 

7 

 

0% 

 

7 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 250.00 

 

$ 320.00 

 

$ 2,240 

 

 

 

528 

Set #6 

Storeroom Lock 

3 Butt Hinge 

Closer 

Automatic Door Sweep 

Exit Device 
Weather Stripping q/ 1/2" Threshold 

 

 

 

EA 

 

 

 

2 

 

 

 

0% 

 

 

 

2 

 

 

 

1.850 

 

 

 

$ 70.00 

 

 

 

$ 129.50 

 

 

 

$ 930.00 

 

 

 

$  1,059.50 

 

 

 

$ 2,119 

 

529 

Set #7 

Privacy lock 

3 Butt Hinge 
Kick Plate 

 

EA 

 

1 

 

0% 

 

1 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 250.00 

 

$ 320.00 

 

$ 320 

 

 

 

530 

Set #8 

1 Storeroom Lock 

3 Butt Hinge 

Closer 

Automatic Door Sweep 

Exit Device 
Weather Stripping q/ 1/2" Threshold 

 

 

 

EA 

 

 

 

2 

 

 

 

0% 

 

 

 

2 

 

 

 

1.850 

 

 

 

$ 70.00 

 

 

 

$ 129.50 

 

 

 

$ 930.00 

 

 

 

$  1,059.50 

 

 

 

$ 2,119 

 

 

531 

Set #9 

Coremax Core 1CDX-7 Series 

Continuous Hinge 

Kick Plate 

Lead Lined Lockset 

 

 

EA 

 

 

1 

 

 

0% 

 

 

1 

 

 

1.770 

 

 

$ 70.00 

 

 

$ 123.90 

 

 

$ 799.00 

 

 

$ 922.90 

 

 

$ 923 

 

532 

Set #10 

Storeroom Lock 

Coremax Core 1CDX-7 Series 

3 But Hinge 

 

EA 

 

2 

 

0% 

 

2 

 

1.580 

 

$ 70.00 

 

$ 110.60 

 

$ 510.00 

 

$ 620.60 

 

$ 1,241 

 

533 

Set #11 

Entry Lock 

Coremax Core 1CDX-7 Series 

ADA System Sliding Door hardware 

 

EA 

 

1 

 

0% 

 

1 

 

2.100 

 

$ 70.00 

 

$ 147.00 

 

$  1,510.00 

 

$  1,657.00 

 

$ 1,657 

 

 

534 

Set #12 

Storeroom Lock 

Coremax Core 1CDX-7 Series 

3 Butt Hinge 
Closer 

 

 

EA 

 

 

3 

 

 

0% 

 

 

3 

 

 

1.620 

 

 

$ 70.00 

 

 

$ 113.40 

 

 

$ 545.00 

 

 

$ 658.40 

 

 

$ 1,975 
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535 

  Set #13 

Coremax Core 1CDX-7 Series 

Automatic Door Sweep 

ADA System Sliding Door hardware 

Electric Strike 
Digital Access Control Keypad 

 

 

EA 

 

 

2 

 

 

0% 

 

 

2 

 

 

1.950 

 

 

$ 70.00 

 

 

$ 136.50 

 

 

$  1,030.00 

 

 

$  1,166.50 

 

 

$ 2,333 

 
 

 

 

536 

Set #14 

Storeroom Lock 

3 Butt Hinge 

Closer 

Kick Plate 

Automatic Door Sweep 

Exit Device 

Weather Stripping q/ 1/2" Threshold 
Key Card Access 

 
 

 

 

EA 

 
 

 

 

1 

 
 

 

 

0% 

 
 

 

 

1 

 
 

 

 

1.778 

 
 

 

 

$ 70.00 

 
 

 

 

$ 124.46 

 
 

 

 

$ 830.00 

 
 

 

 

$ 954.46 

 
 

 

 

$ 954 

 

 

 

 

537 

Set #15 

Storeroom Lock 

3 Butt Hinge 

Closer 

Kick Plate 

Automatic Door Sweep 

Exit Device 

Weather Stripping q/ 1/2" Threshold 
Key Card Access 

 

 

 

 

EA 

 

 

 

 

1 

 

 

 

 

0% 

 

 

 

 

1 

 

 

 

 

1.778 

 

 

 

 

$ 70.00 

 

 

 

 

$ 124.46 

 

 

 

 

$ 830.00 

 

 

 

 

$ 954.46 

 

 

 

 

$ 954 

 LOCKABLE  SLIDING  DOOR          $ - 

538 (2'-4"x5'-0") Lockable Sliding Frameless Door EA 1 0% 1 3.410 $ 70.00 $ 238.70 $ 996.00 $  1,234.70 $ 1,235 

539 (6'-0"x5'-0") Lockable Sliding Frameless Door EA 1 0% 1 5.850 $ 70.00 $ 409.50 $  2,564.81 $  2,974.31 $ 2,974 

540 (3'-0"x5'-0") Lockable Sliding Frameless Door EA 1 0% 1 3.580 $ 70.00 $ 250.60 $  1,282.40 $  1,533.00 $ 1,533 

541 (2'-8"x5'-0") Lockable Sliding Frameless Door EA 1 0% 1 3.525 $ 70.00 $ 246.75 $  1,141.34 $  1,388.09 $ 1,388 
 STOREEFRONT          $ - 

542 
SF1 

20'-0"x9'-0" Storefront w/ Frame 
EA 3 0% 3 9.558 $ 70.00 $ 669.06 $  9,360.00 $ 10,029.06 $ 30,087 

543 
SF2 

8'-7"x9'-0" Storefront w/ Frame 
EA 1 0% 1 5.880 $ 70.00 $ 411.60 $  4,010.76 $  4,422.36 $ 4,422 

544 
SF3 

12'-8"x9'-0" Storefront w/ Frame 
EA 1 0% 1 6.750 $ 70.00 $ 472.50 $  5,929.56 $  6,402.06 $ 6,402 

545 
SF4 

17'-10"x9'-0" Storefront w/ Frame 
EA 1 0% 1 9.250 $ 70.00 $ 647.50 $  8,345.84 $  8,993.34 $ 8,993 

546 
SF5 

3'-7-5/8"x9'-0" Storefront w/ Frame 
EA 1 0% 1 3.275 $ 70.00 $ 229.25 $  1,703.52 $  1,932.77 $ 1,933 

547 
SF6 

8'-6"x9'-0" Storefront w/ Frame 
EA 1 0% 1 5.125 $ 70.00 $ 358.75 $  3,978.00 $  4,336.75 $ 4,337 

548 
SF7 

6'-0"x9'-0" Storefront w/ Frame 
EA 1 0% 1 4.755 $ 70.00 $ 332.85 $  2,808.00 $  3,140.85 $ 3,141 

 WINDOW           $ - 

549 
V12 

3'-10"x8'-0" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 3.064 $ 70.00 $ 214.48 $  1,103.04 $  1,317.52 $ 1,318 

550 
AL1 

2'-0"x3'-0" Glass Window w/ Aluminum Frame 
EA 1 0% 1 0.600 $ 70.00 $ 42.00 $ 216.00 $ 258.00 $ 258 

551 
AL2 

4'-0"x3'-0" Glass Window w/ Aluminum Frame 
EA 1 0% 1 1.200 $ 70.00 $ 84.00 $ 432.00 $ 516.00 $ 516 

552 
AL3 

10'-0"x3'-0" Glass Window w/ Aluminum Frame 
EA 2 0% 2 3.000 $ 70.00 $ 210.00 $  1,080.00 $  1,290.00 $ 2,580 

553 
AL4 

6'-0"x4'-0" Glass Window w/ Aluminum Frame 
EA 1 0% 1 2.400 $ 70.00 $ 168.00 $ 864.00 $  1,032.00 $ 1,032 

 2ND FLOOR          $ - 
 DOOR          $ - 
 COMMON  AREA          $ - 
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554 
  R1 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 3 0% 3 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 3,848 

555 
R2 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 1 0% 1 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 1,283 

556 
R3 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 1 0% 1 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 1,283 

557 
R4 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 13 0% 13 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 16,674 

 UNIT           $ - 

558 
R5 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 6,894 

559 
R6 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 28 0% 28 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 32,172 

560 
R7 

2'-6"x7'-0" Wood Door w/ Wood Frame 
EA 1 0% 1 2.850 $ 70.00 $ 199.50 $ 869.99 $  1,069.49 $ 1,069 

561 
R8 

2'-0"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 2.580 $ 70.00 $ 180.60 $ 810.50 $ 991.10 $ 5,947 

562 
R9 

6'-0"x7'-0" Wood Door w/ Wood Frame 
EA 4 0% 4 5.250 $ 70.00 $ 367.50 $  1,742.50 $  2,110.00 $ 8,440 

563 
R10 

5'-0"x7'-0" Wood Door w/ Wood Frame 
EA 14 0% 14 4.720 $ 70.00 $ 330.40 $  1,579.99 $  1,910.39 $ 26,745 

564 
R11 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 6,894 

565 
R12 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 7 0% 7 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 8,043 

566 
R13 

2'-6"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 2.850 $ 70.00 $ 199.50 $ 869.99 $  1,069.49 $ 6,417 

567 
R14 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 3 0% 3 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 3,447 

 HARDWARE  SET          $ - 

 
 

 

 

 

568 

Set #1 

Storeroom Lock 

3 Butt Hinge 

Closer 

Kick Plate 

Automatic Door Sweep 

Exit Device 

Smoke Seal w/ 1/2" Threshold 

Key Card Access 
Wall Stop 

 
 

 

 

 

EA 

 
 

 

 

 

3 

 
 

 

 

 

0% 

 
 

 

 

 

3 

 
 

 

 

 

2.100 

 
 

 

 

 

$ 70.00 

 
 

 

 

 

$ 147.00 

 
 

 

 

 

$  1,469.00 

 
 

 

 

 

$  1,616.00 

 
 

 

 

 

$ 4,848 

 

 

 

 
569 

Set #2 

Passage Latch 

3 Butt Hinge 

Closer 

Kick Plate 

Automatic Door Sweep 

Exit Device 

Weather Stripping q/ 1/2" Threshold 
Wall Stop 

 

 

 

 
EA 

 

 

 

 
1 

 

 

 

 
0% 

 

 

 

 
1 

 

 

 

 
1.450 

 

 

 

 
$ 70.00 

 

 

 

 
$ 101.50 

 

 

 

 
$ 495.79 

 

 

 

 
$ 597.29 

 

 

 

 
$ 597 

 

 

 

570 

Set #3 

Storeroom Lock 

Closer 

Kick Plate 

Automatic Door Sweep 

Weather Stripping q/ 1/2" Threshold 

Wall Stop 
Smoke Seal w/ 1/2" Threshold 

 

 

 

EA 

 

 

 

1 

 

 

 

0% 

 

 

 

1 

 

 

 

1.100 

 

 

 

$ 70.00 

 

 

 

$ 77.00 

 

 

 

$ 340.00 

 

 

 

$ 417.00 

 

 

 

$ 417 
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571 

  Set #4 

Passage Latch 

3 Butt Hinge 

Kick Plate 

Automatic Door Sweep 

Weather Stripping q/ 1/2" Threshold 

Wall Stop 

 
 

 

EA 

 
 

 

13 

 
 

 

0% 

 
 

 

13 

 
 

 

1.150 

 
 

 

$ 70.00 

 
 

 

$ 80.50 

 
 

 

$ 465.00 

 
 

 

$ 545.50 

 
 

 

$ 7,092 

 

572 

Set #5 

Privacy Lock 

3 Butt Hinge 
Wall Stop 

 

EA 

 

6 

 

0% 

 

6 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 220.00 

 

$ 290.00 

 

$ 1,740 

 

573 

Set #6 

Passage Latch 

3 Butt Hinge 
Wall Stop 

 

EA 

 

28 

 

0% 

 

28 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 220.00 

 

$ 290.00 

 

$ 8,120 

 

574 

Set #6 

Passage Latch 

3 Butt Hinge 

 

EA 

 

7 

 

0% 

 

7 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 210.00 

 

$ 280.00 

 

$ 1,960 

 

575 

Set #7 

Bypass Hardware (Johnson hardware 118F) 

3 Butt Hinge 
Silencer 

 

EA 

 

18 

 

0% 

 

18 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 140.00 

 

$ 210.00 

 

$ 3,780 

 

576 

Set #8 

Passage Latch 

3 Butt Hinge 
Silencer 

 

EA 

 

6 

 

0% 

 

6 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 249.00 

 

$ 319.00 

 

$ 1,914 

 

577 

Set #9 

Privacy Lock 

3 Butt Hinge 
Hinge Stop 

 

EA 

 

7 

 

0% 

 

7 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 230.00 

 

$ 300.00 

 

$ 2,100 

 

578 

Set #10 

Passage Latch 

3 Butt Hinge 
Hinge Stop 

 

EA 

 

9 

 

0% 

 

9 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 230.00 

 

$ 300.00 

 

$ 2,700 

 WINDOW           $ - 

579 
V1 

5'-0"x6'-0" Glass Window w/ Fiberglass Frame 
EA 18 0% 18 3.000 $ 70.00 $ 210.00 $  1,080.00 $  1,290.00 $ 23,220 

580 
V2 

3'-0"x6'-0" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 1.800 $ 70.00 $ 126.00 $ 648.00 $ 774.00 $ 774 

581 
V3 

7'-0"x6'-0" Glass Window w/ Fiberglass Frame 
EA 10 0% 10 4.200 $ 70.00 $ 294.00 $  1,512.00 $  1,806.00 $ 18,060 

582 
V8 

5'-0"x4'-6" Glass Window w/ Fiberglass Frame 
EA 2 0% 2 2.250 $ 70.00 $ 157.50 $ 810.00 $ 967.50 $ 1,935 

583 
V9 

3'-0"x4'-6" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 1.350 $ 70.00 $ 94.50 $ 486.00 $ 580.50 $ 581 

584 
V10 

7'-0"x4'-6" Glass Window w/ Fiberglass Frame 
EA 3 0% 3 3.150 $ 70.00 $ 220.50 $  1,134.00 $  1,354.50 $ 4,064 

585 
V11 

3'-10"x7'-8" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 2.938 $ 70.00 $ 205.63 $  1,057.54 $  1,263.17 $ 1,263 

586 
V13 

3'-10"x7'-9" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 2.968 $ 70.00 $ 207.78 $  1,068.57 $  1,276.35 $ 1,276 

587 
V14 

7'-0"x5'-0" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 3.500 $ 70.00 $ 245.00 $  1,260.00 $  1,505.00 $ 1,505 

 3rd FLOOR          $ - 
 DOOR          $ - 
 COMMON  AREA          $ - 

588 
R1 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 3 0% 3 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 3,848 
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589 
  R2 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 1 0% 1 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 1,283 

590 
R3 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 1 0% 1 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 1,283 

591 
R4 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 13 0% 13 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 16,674 

 UNIT           $ - 

592 
R5 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 6,894 

593 
R6 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 28 0% 28 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 32,172 

594 
R7 

2'-6"x7'-0" Wood Door w/ Wood Frame 
EA 1 0% 1 2.850 $ 70.00 $ 199.50 $ 869.99 $  1,069.49 $ 1,069 

595 
R8 

2'-0"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 2.580 $ 70.00 $ 180.60 $ 810.50 $ 991.10 $ 5,947 

596 
R9 

6'-0"x7'-0" Wood Door w/ Wood Frame 
EA 4 0% 4 5.250 $ 70.00 $ 367.50 $  1,942.50 $  2,310.00 $ 9,240 

597 
R10 

5'-0"x7'-0" Wood Door w/ Wood Frame 
EA 14 0% 14 4.720 $ 70.00 $ 330.40 $  1,579.99 $  1,910.39 $ 26,745 

598 
R11 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 6,894 

599 
R12 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 7 0% 7 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 8,043 

600 
R13 

2'-6"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 2.850 $ 70.00 $ 199.50 $ 869.99 $  1,069.49 $ 6,417 

601 
R14 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 3 0% 3 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 3,447 

 HARDWARE  SET          $ - 

 

 
 

 

 

602 

Set #1 

Storeroom Lock 

3 Butt Hinge 

Closer 

Kick Plate 

Automatic Door Sweep 

Exit Device 

Smoke Seal w/ 1/2" Threshold 

Key Card Access 
Wall Stop 

 

 
 

 

 

EA 

 

 
 

 

 

3 

 

 
 

 

 

0% 

 

 
 

 

 

3 

 

 
 

 

 

2.100 

 

 
 

 

 

$ 70.00 

 

 
 

 

 

$ 147.00 

 

 
 

 

 

$  1,469.00 

 

 
 

 

 

$  1,616.00 

 

 
 

 

 

$ 4,848 

 
 

 

 

603 

Set #2 

Passage Latch 

3 Butt Hinge 

Closer 

Kick Plate 

Automatic Door Sweep 

Exit Device 

Weather Stripping q/ 1/2" Threshold 
Wall Stop 

 
 

 

 

EA 

 
 

 

 

1 

 
 

 

 

0% 

 
 

 

 

1 

 
 

 

 

1.450 

 
 

 

 

$ 70.00 

 
 

 

 

$ 101.50 

 
 

 

 

$ 495.79 

 
 

 

 

$ 597.29 

 
 

 

 

$ 597 

 

 

 

604 

Set #3 

Storeroom Lock 

Closer 

Kick Plate 

Automatic Door Sweep 

Weather Stripping q/ 1/2" Threshold 

Wall Stop 
Smoke Seal w/ 1/2" Threshold 

 

 

 

EA 

 

 

 

1 

 

 

 

0% 

 

 

 

1 

 

 

 

1.100 

 

 

 

$ 70.00 

 

 

 

$ 77.00 

 

 

 

$ 340.00 

 

 

 

$ 417.00 

 

 

 

$ 417 



DETAILED  BREAKDOWN  OF ITEMS  

Prepared for:  South Park Medical Clinic  &  Housing, 8800 14Th Avenue South, Seattle, Washington 98108 

Project ID:  

Scope: G.C W/O MEP 

 

 
Date: 20-Feb-24 

 

SR # 

 

Drawing # 

 

Detail # 

 

DESCRIPTION 

 

UNIT  

 

QUANTITY  

 

WASTAGE 

 

QUANTITY  

W/ WASTAGE  

 

UNIT 

MANHOUR  

 

HOURLY  

WAGE 

 

LABOR  COST 

 

MAT.  COST 

 

UNIT  COST 

 

SUB COST 

 
 

 

605 

  Set #4 

Passage Latch 

3 Butt Hinge 

Kick Plate 

Automatic Door Sweep 

Weather Stripping q/ 1/2" Threshold 

Wall Stop 

 
 

 

EA 

 
 

 

13 

 
 

 

0% 

 
 

 

13 

 
 

 

1.150 

 
 

 

$ 70.00 

 
 

 

$ 80.50 

 
 

 

$ 465.00 

 
 

 

$ 545.50 

 
 

 

$ 7,092 

 

606 

Set #5 

Privacy Lock 

3 Butt Hinge 
Wall Stop 

 

EA 

 

6 

 

0% 

 

6 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 220.00 

 

$ 290.00 

 

$ 1,740 

 

607 

Set #6 

Passage Latch 

3 Butt Hinge 
Wall Stop 

 

EA 

 

28 

 

0% 

 

28 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 220.00 

 

$ 290.00 

 

$ 8,120 

 

608 

Set #6 

Passage Latch 

3 Butt Hinge 

 

EA 

 

7 

 

0% 

 

7 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 210.00 

 

$ 280.00 

 

$ 1,960 

 

609 

Set #7 

Bypass Hardware (Johnson hardware 118F) 

3 Butt Hinge 
Silencer 

 

EA 

 

18 

 

0% 

 

18 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 140.00 

 

$ 210.00 

 

$ 3,780 

 

610 

Set #8 

Passage Latch 

3 Butt Hinge 
Silencer 

 

EA 

 

6 

 

0% 

 

6 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 249.00 

 

$ 319.00 

 

$ 1,914 

 

611 

Set #9 

Privacy Lock 

3 Butt Hinge 
Hinge Stop 

 

EA 

 

7 

 

0% 

 

7 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 230.00 

 

$ 300.00 

 

$ 2,100 

 

612 

Set #10 

Passage Latch 

3 Butt Hinge 
Hinge Stop 

 

EA 

 

9 

 

0% 

 

9 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 230.00 

 

$ 300.00 

 

$ 2,700 

 WINDOW           $ - 

613 
V1 

5'-0"x6'-0" Glass Window w/ Fiberglass Frame 
EA 18 0% 18 3.000 $ 70.00 $ 210.00 $  1,080.00 $  1,290.00 $ 23,220 

614 
V2 

3'-0"x6'-0" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 1.800 $ 70.00 $ 126.00 $ 648.00 $ 774.00 $ 774 

615 
V3 

7'-0"x6'-0" Glass Window w/ Fiberglass Frame 
EA 10 0% 10 4.200 $ 70.00 $ 294.00 $  1,512.00 $  1,806.00 $ 18,060 

616 
V8 

5'-0"x4'-6" Glass Window w/ Fiberglass Frame 
EA 2 0% 2 2.250 $ 70.00 $ 157.50 $ 810.00 $ 967.50 $ 1,935 

617 
V9 

3'-0"x4'-6" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 1.350 $ 70.00 $ 94.50 $ 486.00 $ 580.50 $ 581 

618 
V10 

7'-0"x4'-6" Glass Window w/ Fiberglass Frame 
EA 3 0% 3 3.150 $ 70.00 $ 220.50 $  1,134.00 $  1,354.50 $ 4,064 

619 
V11 

3'-10"x7'-8" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 2.938 $ 70.00 $ 205.63 $  1,057.54 $  1,263.17 $ 1,263 

620 
V13 

3'-10"x7'-9" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 2.968 $ 70.00 $ 207.78 $  1,068.57 $  1,276.35 $ 1,276 

621 
V14 

7'-0"x5'-0" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 3.500 $ 70.00 $ 245.00 $  1,260.00 $  1,505.00 $ 1,505 

 4th FLOOR          $ - 
 DOOR          $ - 
 COMMON  AREA          $ - 

622 
R1 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 3 0% 3 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 3,848 
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A6.01,A6.02,A6.0 

6/ Schedule 

R2 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 1 0% 1 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 1,283 

624 
R3 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 1 0% 1 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 1,283 

625 
R4 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 13 0% 13 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 16,674 

 UNIT           $ - 

626 
R5 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 6,894 

627 
R6 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 28 0% 28 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 32,172 

628 
R7 

2'-6"x7'-0" Wood Door w/ Wood Frame 
EA 1 0% 1 2.850 $ 70.00 $ 199.50 $ 869.99 $  1,069.49 $ 1,069 

629 
R8 

2'-0"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 2.580 $ 70.00 $ 180.60 $ 810.50 $ 991.10 $ 5,947 

630 
R9 

6'-0"x7'-0" Wood Door w/ Wood Frame 
EA 4 0% 4 5.250 $ 70.00 $ 367.50 $  1,742.50 $  2,110.00 $ 8,440 

631 
R10 

5'-0"x7'-0" Wood Door w/ Wood Frame 
EA 14 0% 14 4.720 $ 70.00 $ 330.40 $  1,579.99 $  1,910.39 $ 26,745 

632 
R11 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 6,894 

633 
R12 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 7 0% 7 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 8,043 

634 
R13 

2'-6"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 2.850 $ 70.00 $ 199.50 $ 869.99 $  1,069.49 $ 6,417 

635 
R14 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 3 0% 3 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 3,447 
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Set #9 
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Set #10 
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$ 70.00 
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 WINDOW           $ - 

647 
V1 

5'-0"x6'-0" Glass Window w/ Fiberglass Frame 
EA 18 0% 18 3.000 $ 70.00 $ 210.00 $  1,080.00 $  1,290.00 $ 23,220 

648 
V2 

3'-0"x6'-0" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 1.800 $ 70.00 $ 126.00 $ 648.00 $ 774.00 $ 774 

649 
V3 

7'-0"x6'-0" Glass Window w/ Fiberglass Frame 
EA 10 0% 10 4.200 $ 70.00 $ 294.00 $  1,512.00 $  1,806.00 $ 18,060 

650 
V8 

5'-0"x4'-6" Glass Window w/ Fiberglass Frame 
EA 2 0% 2 2.250 $ 70.00 $ 157.50 $ 810.00 $ 967.50 $ 1,935 

651 
V9 

3'-0"x4'-6" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 1.350 $ 70.00 $ 94.50 $ 486.00 $ 580.50 $ 581 

652 
V10 

7'-0"x4'-6" Glass Window w/ Fiberglass Frame 
EA 3 0% 3 3.150 $ 70.00 $ 220.50 $  1,134.00 $  1,354.50 $ 4,064 

653 
V11 

3'-10"x7'-8" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 2.938 $ 70.00 $ 205.63 $  1,068.57 $  1,274.20 $ 1,274 

654 
V13 

3'-10"x7'-9" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 2.968 $ 70.00 $ 207.78 $  1,068.57 $  1,276.35 $ 1,276 

655 
V14 

7'-0"x5'-0" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 3.500 $ 70.00 $ 245.00 $  1,260.00 $  1,505.00 $ 1,505 

 5th FLOOR          $ - 
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 COMMON  AREA          $ - 

656 
R1 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 3 0% 3 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 3,848 
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657 
  R2 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 1 0% 1 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 1,283 

658 
R3 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 1 0% 1 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 1,283 

659 
R4 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 13 0% 13 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 16,674 

 UNIT           $ - 

660 
R5 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 6,894 

661 
R6 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 28 0% 28 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 32,172 

662 
R7 

2'-6"x7'-0" Wood Door w/ Wood Frame 
EA 1 0% 1 2.850 $ 70.00 $ 199.50 $ 869.99 $  1,069.49 $ 1,069 

663 
R8 

2'-0"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 2.580 $ 70.00 $ 180.60 $ 810.50 $ 991.10 $ 5,947 

664 
R9 

6'-0"x7'-0" Wood Door w/ Wood Frame 
EA 4 0% 4 5.250 $ 70.00 $ 367.50 $  1,742.50 $  2,110.00 $ 8,440 

665 
R10 

5'-0"x7'-0" Wood Door w/ Wood Frame 
EA 14 0% 14 4.720 $ 70.00 $ 330.40 $  1,579.99 $  1,910.39 $ 26,745 

666 
R11 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 6,894 

667 
R12 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 7 0% 7 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 8,043 

668 
R13 

2'-6"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 2.850 $ 70.00 $ 199.50 $ 869.99 $  1,069.49 $ 6,417 

669 
R14 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 3 0% 3 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 3,447 
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Set #9 
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Set #10 
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 WINDOW           $ - 

681 
V1 

5'-0"x6'-0" Glass Window w/ Fiberglass Frame 
EA 18 0% 18 3.000 $ 70.00 $ 210.00 $  1,080.00 $  1,290.00 $ 23,220 

682 
V2 

3'-0"x6'-0" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 1.800 $ 70.00 $ 126.00 $ 648.00 $ 774.00 $ 774 

683 
V3 

7'-0"x6'-0" Glass Window w/ Fiberglass Frame 
EA 10 0% 10 4.200 $ 70.00 $ 294.00 $  1,512.00 $  1,806.00 $ 18,060 

684 
V8 

5'-0"x4'-6" Glass Window w/ Fiberglass Frame 
EA 2 0% 2 2.250 $ 70.00 $ 157.50 $ 810.00 $ 967.50 $ 1,935 

685 
V9 

3'-0"x4'-6" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 1.350 $ 70.00 $ 94.50 $ 486.00 $ 580.50 $ 581 

686 
V10 

7'-0"x4'-6" Glass Window w/ Fiberglass Frame 
EA 3 0% 3 3.150 $ 70.00 $ 220.50 $  1,134.00 $  1,354.50 $ 4,064 

687 
V11 

3'-10"x7'-8" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 2.938 $ 70.00 $ 205.63 $  1,057.54 $  1,263.17 $ 1,263 

688 
V13 

3'-10"x7'-9" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 2.968 $ 70.00 $ 207.78 $  1,068.57 $  1,276.35 $ 1,276 

689 
V14 

7'-0"x5'-0" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 3.500 $ 70.00 $ 245.00 $  1,260.00 $  1,505.00 $ 1,505 
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 DOOR          $ - 
 COMMON  AREA          $ - 

690 
R1 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 3 0% 3 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 3,848 
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691 
  R2 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 1 0% 1 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 1,283 

692 
R3 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 1 0% 1 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 1,283 

693 
R4 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 13 0% 13 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 16,674 

 UNIT           $ - 

694 
R5 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 6,894 

695 
R6 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 28 0% 28 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 32,172 

696 
R7 

2'-6"x7'-0" Wood Door w/ Wood Frame 
EA 1 0% 1 2.850 $ 70.00 $ 199.50 $ 869.99 $  1,069.49 $ 1,069 

697 
R8 

2'-0"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 2.580 $ 70.00 $ 180.60 $ 810.50 $ 991.10 $ 5,947 

698 
R9 

6'-0"x7'-0" Wood Door w/ Wood Frame 
EA 4 0% 4 5.250 $ 70.00 $ 367.50 $  1,742.50 $  2,110.00 $ 8,440 

699 
R10 

5'-0"x7'-0" Wood Door w/ Wood Frame 
EA 14 0% 14 4.720 $ 70.00 $ 330.40 $  1,579.99 $  1,910.39 $ 26,745 

700 
R11 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 6,894 

701 
R12 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 7 0% 7 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 8,043 

702 
R13 

2'-6"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 2.850 $ 70.00 $ 199.50 $ 869.99 $  1,069.49 $ 6,417 

703 
R14 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 3 0% 3 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 3,447 
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$ 545.50 

 
 

 

$ 7,092 

 

708 

Set #5 

Privacy Lock 

3 Butt Hinge 
Wall Stop 

 

EA 

 

6 

 

0% 

 

6 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 220.00 

 

$ 290.00 

 

$ 1,740 

 

709 

Set #6 

Passage Latch 

3 Butt Hinge 
Wall Stop 

 

EA 

 

28 

 

0% 

 

28 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 220.00 

 

$ 290.00 

 

$ 8,120 

 

710 

Set #6 

Passage Latch 

3 Butt Hinge 

 

EA 

 

7 

 

0% 

 

7 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 210.00 

 

$ 280.00 

 

$ 1,960 

 

711 

Set #7 

Bypass Hardware (Johnson hardware 118F) 

3 Butt Hinge 
Silencer 

 

EA 

 

18 

 

0% 

 

18 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 140.00 

 

$ 210.00 

 

$ 3,780 

 

712 

Set #8 

Passage Latch 

3 Butt Hinge 
Silencer 

 

EA 

 

6 

 

0% 

 

6 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 249.00 

 

$ 319.00 

 

$ 1,914 

 

713 

Set #9 

Privacy Lock 

3 Butt Hinge 
Hinge Stop 

 

EA 

 

7 

 

0% 

 

7 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 230.00 

 

$ 300.00 

 

$ 2,100 

 

714 

Set #10 

Passage Latch 

3 Butt Hinge 
Hinge Stop 

 

EA 

 

9 

 

0% 

 

9 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 230.00 

 

$ 300.00 

 

$ 2,700 

 WINDOW           $ - 

715 
V1 

5'-0"x6'-0" Glass Window w/ Fiberglass Frame 
EA 18 0% 18 3.000 $ 70.00 $ 210.00 $  1,080.00 $  1,290.00 $ 23,220 

716 
V2 

3'-0"x6'-0" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 1.800 $ 70.00 $ 126.00 $ 648.00 $ 774.00 $ 774 

717 
V3 

7'-0"x6'-0" Glass Window w/ Fiberglass Frame 
EA 10 0% 10 4.200 $ 70.00 $ 294.00 $  1,512.00 $  1,806.00 $ 18,060 

718 
V8 

5'-0"x4'-6" Glass Window w/ Fiberglass Frame 
EA 2 0% 2 2.250 $ 70.00 $ 157.50 $ 810.00 $ 967.50 $ 1,935 

719 
V9 

3'-0"x4'-6" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 1.350 $ 70.00 $ 94.50 $ 486.00 $ 580.50 $ 581 

720 
V10 

7'-0"x4'-6" Glass Window w/ Fiberglass Frame 
EA 3 0% 3 3.150 $ 70.00 $ 220.50 $  1,134.00 $  1,354.50 $ 4,064 

721 
V11 

3'-10"x7'-8" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 2.938 $ 70.00 $ 205.63 $  1,057.54 $  1,263.17 $ 1,263 

722 
V13 

3'-10"x7'-9" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 2.968 $ 70.00 $ 207.78 $  1,068.57 $  1,276.35 $ 1,276 

723 
V14 

7'-0"x5'-0" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 3.500 $ 70.00 $ 245.00 $  1,260.00 $  1,505.00 $ 1,505 

 7th FLOOR          $ - 
 DOOR          $ - 
 COMMON  AREA          $ - 

724 
R1 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 3 0% 3 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 3,848 
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725 
  R2 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 1 0% 1 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 1,283 

726 
R3 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 1 0% 1 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 1,283 

727 
R4 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 13 0% 13 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 16,674 

 UNIT           $ - 

728 
R5 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 6,894 

729 
R6 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 28 0% 28 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 32,172 

730 
R7 

2'-6"x7'-0" Wood Door w/ Wood Frame 
EA 1 0% 1 2.850 $ 70.00 $ 199.50 $ 869.99 $  1,069.49 $ 1,069 

731 
R8 

2'-0"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 2.580 $ 70.00 $ 180.60 $ 810.50 $ 991.10 $ 5,947 

732 
R9 

6'-0"x7'-0" Wood Door w/ Wood Frame 
EA 4 0% 4 5.250 $ 70.00 $ 367.50 $  1,742.50 $  2,110.00 $ 8,440 

733 
R10 

5'-0"x7'-0" Wood Door w/ Wood Frame 
EA 14 0% 14 4.720 $ 70.00 $ 330.40 $  1,579.99 $  1,910.39 $ 26,745 

734 
R11 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 6,894 

735 
R12 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 7 0% 7 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 8,043 

736 
R13 

2'-6"x7'-0" Wood Door w/ Wood Frame 
EA 6 0% 6 2.850 $ 70.00 $ 199.50 $ 869.99 $  1,069.49 $ 6,417 

737 
R14 

3'-0"x7'-0" Wood Door w/ Wood Frame 
EA 3 0% 3 3.200 $ 70.00 $ 224.00 $ 925.00 $  1,149.00 $ 3,447 

 HARDWARE  SET          $ - 

 

 
 

 

 

738 

Set #1 

Storeroom Lock 

3 Butt Hinge 

Closer 

Kick Plate 

Automatic Door Sweep 

Exit Device 

Smoke Seal w/ 1/2" Threshold 

Key Card Access 
Wall Stop 

 

 
 

 

 

EA 

 

 
 

 

 

3 

 

 
 

 

 

0% 

 

 
 

 

 

3 

 

 
 

 

 

2.100 

 

 
 

 

 

$ 70.00 

 

 
 

 

 

$ 147.00 

 

 
 

 

 

$  1,469.00 

 

 
 

 

 

$  1,616.00 

 

 
 

 

 

$ 4,848 

 
 

 

 

739 

Set #2 

Passage Latch 

3 Butt Hinge 

Closer 

Kick Plate 

Automatic Door Sweep 

Exit Device 

Weather Stripping q/ 1/2" Threshold 
Wall Stop 

 
 

 

 

EA 

 
 

 

 

1 

 
 

 

 

0% 

 
 

 

 

1 

 
 

 

 

1.450 

 
 

 

 

$ 70.00 

 
 

 

 

$ 101.50 

 
 

 

 

$ 495.79 

 
 

 

 

$ 597.29 

 
 

 

 

$ 597 

 

 

 

740 

Set #3 

Storeroom Lock 

Closer 

Kick Plate 

Automatic Door Sweep 

Weather Stripping q/ 1/2" Threshold 

Wall Stop 
Smoke Seal w/ 1/2" Threshold 

 

 

 

EA 

 

 

 

1 

 

 

 

0% 

 

 

 

1 

 

 

 

1.100 

 

 

 

$ 70.00 

 

 

 

$ 77.00 

 

 

 

$ 340.00 

 

 

 

$ 417.00 

 

 

 

$ 417 
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741 

  Set #4 

Passage Latch 

3 Butt Hinge 

Kick Plate 

Automatic Door Sweep 

Weather Stripping q/ 1/2" Threshold 

Wall Stop 

 
 

 

EA 

 
 

 

13 

 
 

 

0% 

 
 

 

13 

 
 

 

1.150 

 
 

 

$ 70.00 

 
 

 

$ 80.50 

 
 

 

$ 465.00 

 
 

 

$ 545.50 

 
 

 

$ 7,092 

 

742 

Set #5 

Privacy Lock 

3 Butt Hinge 
Wall Stop 

 

EA 

 

6 

 

0% 

 

6 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 220.00 

 

$ 290.00 

 

$ 1,740 

 

743 

Set #6 

Passage Latch 

3 Butt Hinge 
Wall Stop 

 

EA 

 

28 

 

0% 

 

28 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 220.00 

 

$ 290.00 

 

$ 8,120 

 

744 

Set #6 

Passage Latch 

3 Butt Hinge 

 

EA 

 

7 

 

0% 

 

7 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 210.00 

 

$ 280.00 

 

$ 1,960 

 

745 

Set #7 

Bypass Hardware (Johnson hardware 118F) 

3 Butt Hinge 
Silencer 

 

EA 

 

18 

 

0% 

 

18 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 140.00 

 

$ 210.00 

 

$ 3,780 

 

746 

Set #8 

Passage Latch 

3 Butt Hinge 
Silencer 

 

EA 

 

6 

 

0% 

 

6 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 249.00 

 

$ 319.00 

 

$ 1,914 

 

747 

Set #9 

Privacy Lock 

3 Butt Hinge 
Hinge Stop 

 

EA 

 

7 

 

0% 

 

7 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 230.00 

 

$ 300.00 

 

$ 2,100 

 

748 

Set #10 

Passage Latch 

3 Butt Hinge 
Hinge Stop 

 

EA 

 

9 

 

0% 

 

9 

 

1.000 

 

$ 70.00 

 

$ 70.00 

 

$ 230.00 

 

$ 300.00 

 

$ 2,700 

 WINDOW           $ - 

749 
V1 

5'-0"x6'-0" Glass Window w/ Fiberglass Frame 
EA 18 0% 18 3.000 $ 70.00 $ 210.00 $  1,080.00 $  1,290.00 $ 23,220 

750 
V2 

3'-0"x6'-0" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 1.800 $ 70.00 $ 126.00 $ 648.00 $ 774.00 $ 774 

751 
V3 

7'-0"x6'-0" Glass Window w/ Fiberglass Frame 
EA 10 0% 10 4.200 $ 70.00 $ 294.00 $  1,512.00 $  1,806.00 $ 18,060 

752 
V8 

5'-0"x4'-6" Glass Window w/ Fiberglass Frame 
EA 2 0% 2 2.250 $ 70.00 $ 157.50 $ 810.00 $ 967.50 $ 1,935 

753 
V9 

3'-0"x4'-6" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 1.350 $ 70.00 $ 94.50 $ 486.00 $ 580.50 $ 581 

754 
V10 

7'-0"x4'-6" Glass Window w/ Fiberglass Frame 
EA 3 0% 3 3.150 $ 70.00 $ 220.50 $  1,134.00 $  1,354.50 $ 4,064 

755 
V11 

3'-10"x7'-8" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 2.938 $ 70.00 $ 205.63 $  1,057.54 $  1,263.17 $ 1,263 

756 
V13 

3'-10"x7'-9" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 2.968 $ 70.00 $ 207.78 $  1,068.57 $  1,276.35 $ 1,276 

757 
V14 

7'-0"x5'-0" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 3.500 $ 70.00 $ 245.00 $  1,260.00 $  1,505.00 $ 1,505 

 ROOF          $ - 
 WINDOW           $ - 

758 
V13 

3'-10"x7'-9" Glass Window w/ Fiberglass Frame 
EA 1 0% 1 2.968 $ 70.00 $ 207.78 $  1,068.57 $  1,276.35 $ 1,276 
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759 
  V14 

7'-0"x5'-0" Glass Window w/ Fiberglass Frame 
EA 2 0% 2 3.500 $ 70.00 $ 245.00 $  1,260.00 $  1,505.00 $ 3,010 

 DOOR          $ - 

760 
R1 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 2 0% 2 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 2,565 

761 
R2 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 1 0% 1 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 1,283 

762 
R3 

3'-0"x7'-0" Hollow Metal Door w/ Hollow Metal Frame 
EA 1 0% 1 3.380 $ 70.00 $ 236.60 $  1,046.00 $  1,282.60 $ 1,283 

 HARDWARE  SET          $ - 

 

 

 
 

 

763 

Set #1 

Storeroom Lock 

3 Butt Hinge 

Closer 

Kick Plate 

Automatic Door Sweep 

Exit Device 

Smoke Seal w/ 1/2" Threshold 

Key Card Access 
Wall Stop 

 

 

 
 

 

EA 

 

 

 
 

 

2 

 

 

 
 

 

0% 

 

 

 
 

 

2 

 

 

 
 

 

2.100 

 

 

 
 

 

$ 70.00 

 

 

 
 

 

$ 147.00 

 

 

 
 

 

$  1,469.00 

 

 

 
 

 

$  1,616.00 

 

 

 
 

 

$ 3,232 

 

 
 

 

764 

Set #2 

Passage Latch 

3 Butt Hinge 

Closer 

Kick Plate 

Automatic Door Sweep 

Exit Device 

Weather Stripping q/ 1/2" Threshold 
Wall Stop 

 

 
 

 

EA 

 

 
 

 

1 

 

 
 

 

0% 

 

 
 

 

1 

 

 
 

 

1.450 

 

 
 

 

$ 70.00 

 

 
 

 

$ 101.50 

 

 
 

 

$ 495.79 

 

 
 

 

$ 597.29 

 

 
 

 

$ 597 

 
 

 

765 

Set #3 

Storeroom Lock 

Closer 

Kick Plate 

Automatic Door Sweep 

Weather Stripping q/ 1/2" Threshold 

Wall Stop 
Smoke Seal w/ 1/2" Threshold 

 
 

 

EA 

 
 

 

1 

 
 

 

0% 

 
 

 

1 

 
 

 

1.100 

 
 

 

$ 70.00 

 
 

 

$ 77.00 

 
 

 

$ 340.00 

 
 

 

$ 417.00 

 
 

 

$ 417 

SUBTOTAL  $ 1,450,170 

 

FINISHES 
   DRY WALL  ASSEMBLIES          

   LEVEL  1           

   COMMON  AREA           

766   3-5/8" Thk. Furring  Wall:  (146 LF, 12'-10" H): SF 2104 10%        

767 1 Layer 5/8" Type - X Gypsum Wall Board (On One Side) SF 2104 10% 2315       

768 No of Sheets (4'x8') EA 73 0% 73 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 2,585 

769 Tapping LF 1052 10% 1157 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 903 

770 Mudding LBs 109 10% 120 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,201 

771 Screws EA 3504 0% 3504 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 175 

772 3-5/8" 20 GA. Metal Studs @ 16" O.C LF 1582 10% 1740 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 4,361 

773 3-5/8" 20 GA. Metal Runner @ Top LF 146 10% 161 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 402 

774 3-5/8" 20 GA. Metal Runner @ Bottom LF 146 10% 161 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 402 

775 (R-15) Rockwool Comfortable Insulation SF 2104 10% 2315 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 3,888 

776 Sealant @ All  Penetrations LF 292 10% 321 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 340 

777 6"  Thk.  Furring  Wall:  (118 LF, 9'-10" H): SF 1160 10%        

778 1 Layer 5/8" Type - X Gypsum Wall Board (On One Side) SF 1160 10% 1276       

779 No of Sheets (4'x8') EA 40 0% 40 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 1,416 



DETAILED  BREAKDOWN  OF ITEMS  

Prepared for:  South Park Medical Clinic  &  Housing, 8800 14Th Avenue South, Seattle, Washington 98108 

Project ID:  

Scope: G.C W/O MEP 

 

 
Date: 20-Feb-24 

 

SR # 

 

Drawing # 

 

Detail # 

 

DESCRIPTION 

 

UNIT  

 

QUANTITY  

 

WASTAGE 

 

QUANTITY  

W/ WASTAGE  

 

UNIT 

MANHOUR  

 

HOURLY  

WAGE 

 

LABOR  COST 

 

MAT.  COST 

 

UNIT  COST 

 

SUB COST 

780   Tapping LF 580 10% 638 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 498 

781 Mudding LBs 60 10% 66 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 662 

782 Screws EA 1920 0% 1920 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 96 

783 1 Layer 5/8" Gypsum Board Sheathing (On One Side) SF 1160 10% 1276       

784 No of Sheets (4'x8') EA 40 0% 40 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 1,324 

785 Screws EA 3000 0% 3000 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 150 

786 6" 20 GA. Metal Studs @ 16" O.C LF 872 10% 959 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 3,154 

787 6 20 GA. Metal Runner @ Top LF 118 10% 130 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 427 

788 6" 20 GA. Metal Runner @ Bottom LF 118 10% 130 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 427 

789 (R-24) Rockwool Comfortable Insulation SF 1160 10% 1276 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 2,309 

790 Sealant @ All  Penetrations LF 236 10% 260 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 275 

791 6"  Thk. Exterior  Wall:  (9 LF, 12'-10" H): SF 115 10%        

792 2 Layer 5/8" Type - X Gypsum Wall Board (On One Side) SF 231 10% 254       

793 No of Sheets (4'x8') EA 8 0% 8 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 283 

794 Tapping LF 115 10% 127 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 99 

795 Mudding LBs 12 10% 13 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 132 

796 Screws EA 384 0% 384 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 19 

797 2 Layer 5/8" Gypsum Board Sheathing (On One Side) SF 231 10% 254       

798 No of Sheets (4'x8') EA 8 0% 8 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 265 

799 Screws EA 600 0% 600 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 30 

800 6" 20 GA. Metal Studs @ 16" O.C LF 87 10% 96 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 314 

801 6 20 GA. Metal Runner @ Top LF 9 10% 10 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 33 

802 6" 20 GA. Metal Runner @ Bottom LF 9 10% 10 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 33 

803 (R-24) Rockwool Comfortable Insulation SF 115 10% 127 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 230 

804 Sealant @ All  Penetrations LF 18 10% 20 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 21 

805 Exterior  Wall:  (71 LF, 12'-10" H): SF 911 10%        

806 2 Layer 5/8" Type - X Gypsum Wall Board (On One Side) SF 1822 10% 2004       

807 No of Sheets (4'x8') EA 63 0% 63 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 2,231 

808 Tapping LF 911 10% 1002 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 782 

809 Mudding LBs 95 10% 104 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,040 

810 Screws EA 3024 0% 3024 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 151 

811 2 Layer 5/8" Gypsum Board Sheathing (On One Side) SF 1822 10% 2004       

812 No of Sheets (4'x8') EA 63 0% 63 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 2,086 

813 Screws EA 4725 0% 4725 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 236 

814 6" 20 GA. Metal Studs @ 16" O.C LF 685 10% 753 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 2,477 

815 6" 20 GA. Metal Runner @ Top LF 71 10% 78 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 257 

816 6" 20 GA. Metal Runner @ Bottom LF 71 10% 78 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 257 

817 (R-24) Rockwool Comfortable Insulation SF 911 10% 1002 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 1,814 

818 Sealant @ All  Penetrations LF 142 10% 156 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 166 

819 Exterior  Wall:  (69 LF, 2'-8"  H): SF 184 10%        

820 1 Layer 5/8" Type - X Gypsum Wall Board (On One Side) SF 184 10% 203       

821 No of Sheets (4'x8') EA 7 0% 7 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 248 

822 Tapping LF 92 10% 101 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 79 

823 Mudding LBs 10 10% 11 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 105 

824 Screws EA 336 0% 336 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 17 

825 1 Layer 5/8" Gypsum Board Sheathing (On One Side) SF 184 10% 203       

826 No of Sheets (4'x8') EA 7 0% 7 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 232 

827 Screws EA 525 0% 525 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 26 

828 6" 20 GA. Metal Studs @ 16" O.C LF 139 10% 152 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 501 

829 3-5/8" 20 GA. Metal Studs @ 16" O.C LF 139 10% 152 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 382 

830 6" 20 GA. Metal Runner @ Top LF 69 10% 76 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 250 

831 3-5/8" 20 GA. Metal Runner @ Top LF 69 10% 76 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 190 

832 6" 20 GA. Metal Runner @ Bottom LF 69 10% 76 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 250 

833 3-5/8" 20 GA. Metal Runner @ Bottom LF 69 10% 76 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 190 

834 (R-24) Rockwool Comfortable Insulation SF 184 10% 203 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 367 

835 Sealant @ All  Penetrations LF 138 10% 152 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 161 

836 Exterior  Wall:  (109 LF,  12'-10" H): SF 1398 10%        

837 2 Layer 5/8" Type - X Gypsum Wall Board (On One Side) SF 2797 10% 3077       
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838   No of Sheets (4'x8') EA 97 0% 97 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 3,435 

839 Tapping LF 1398 10% 1538 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 1,200 

840 Mudding LBs 145 10% 160 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,596 

841 Screws EA 4656 0% 4656 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 233 

842 1 Layer 5/8" Gypsum Board Sheathing (On One Side) SF 1398 10% 1538       

843 No of Sheets (4'x8') EA 49 0% 49 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 1,622 

844 Screws EA 3675 0% 3675 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 184 

845 6" 20 GA. Metal Studs @ 16" O.C LF 1051 10% 1157 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 3,803 

846 6" 20 GA. Metal Runner @ Top LF 109 10% 120 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 394 

847 6" 20 GA. Metal Runner @ Bottom LF 109 10% 120 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 394 

848 (R-24) Rockwool Comfortable Insulation SF 1398 10% 1538 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 2,784 

849 Sealant @ All  Penetrations LF 218 10% 240 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 254 

850 Exterior  Wall:  (70 LF, 12'-10" H): SF 898 10%        

851 1 Layer 5/8" Type - X Gypsum Wall Board (On One Side) SF 898 10% 988       

852 No of Sheets (4'x8') EA 31 0% 31 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 1,098 

853 Tapping LF 449 10% 494 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 385 

854 Mudding LBs 47 10% 51 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 513 

855 Screws EA 1488 0% 1488 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 74 

856 1 Layer 5/8" Gypsum Board Sheathing (On One Side) SF 898 10% 988       

857 No of Sheets (4'x8') EA 31 0% 31 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 1,026 

858 Screws EA 2325 0% 2325 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 116 

859 6" 20 GA. Metal Studs @ 16" O.C LF 675 10% 743 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 2,442 

860 6" 20 GA. Metal Runner @ Top LF 70 10% 77 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 253 

861 6" 20 GA. Metal Runner @ Bottom LF 70 10% 77 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 253 

862 (R-24) Rockwool Comfortable Insulation SF 898 10% 988 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 1,788 

863 Sealant @ All  Penetrations LF 140 10% 154 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 163 

864 Knee Wall:  (11 LF, 3'-6"  H): SF 39 10%        

865 1 Layer 1/4" Gypsum Wall Board (On One Side) SF 39 10% 42       

866 No of Sheets (4'x8') EA 2 0% 2 0.240 $ 66.00 $ 15.84 $ 12.73 $ 28.57 $ 57 

867 Tapping LF 19 10% 21 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 17 

868 Mudding LBs 2 10% 2 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 22 

869 Screws EA 96 0% 96 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 5 

870 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 39 10% 42       

871 No of Sheets (4'x8') EA 2 0% 2 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 66 

872 Tapping LF 19 10% 21 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 17 

873 Mudding LBs 2 10% 2 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 22 

874 Screws EA 96 0% 96 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 5 

875 1 Layer 5/8" Plywood Sheathing (On One Side) SF 39 10% 42       

876 No of Sheets (4'x8') EA 2 0% 2 0.280 $ 66.00 $ 18.48 $ 36.00 $ 54.48 $ 109 

877 Screws EA 150 0% 150 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 8 

878 6" 20 GA. Metal Studs @ 16" O.C LF 29 10% 32 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 105 

879 3-5/8" 20 GA. Metal Studs @ 16" O.C LF 17 10% 18 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 46 

880 6" 20 GA. Metal Runner @ Top LF 11 10% 12 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 40 

881 3-5/8" 20 GA. Metal Runner @ Top LF 11 10% 12 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 30 

882 6" 20 GA. Metal Runner @ Bottom LF 11 10% 12 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 40 

883 3-5/8" 20 GA. Metal Runner @ Bottom LF 11 10% 12 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 30 

884 1"x1"Metal Angle Brackets LF 11 10% 12 0.012 $ 66.00 $ 0.79 $ 0.86 $ 1.66 $ 20 

885 Sealant @ All  Penetrations LF 22 10% 24 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 26 

886 Knee Wall:  (14 LF, 3'-6"  H): SF 49 10%        

887 1 Layer 1/4" Gypsum Wall Board (On One Side) SF 49 10% 54       

888 No of Sheets (4'x8') EA 2 0% 2 0.240 $ 66.00 $ 15.84 $ 12.73 $ 28.57 $ 57 

889 Tapping LF 25 10% 27 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 21 

890 Mudding LBs 3 10% 3 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 28 

891 Screws EA 96 0% 96 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 5 

892 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 49 10% 54       

893 No of Sheets (4'x8') EA 2 0% 2 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 66 

894 Tapping LF 25 10% 27 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 21 

895 Mudding LBs 3 10% 3 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 28 
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896   Screws EA 96 0% 96 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 5 

897 1 Layer 5/8" Plywood Sheathing (On One Side) SF 49 10% 54       

898 No of Sheets (4'x8') EA 2 0% 2 0.280 $ 66.00 $ 18.48 $ 36.00 $ 54.48 $ 109 

899 Screws EA 150 0% 150 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 8 

900 3-5/8" 20 GA. Metal Studs @ 16" O.C LF 37 10% 41 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 102 

901 3-5/8" 20 GA. Metal Runner @ Top LF 14 10% 15 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 39 

902 3-5/8" 20 GA. Metal Runner @ Bottom LF 14 10% 15 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 39 

903 1"x1"Metal Angle Brackets LF 14 10% 15 0.012 $ 66.00 $ 0.79 $ 0.86 $ 1.66 $ 25 

904 Sealant @ All  Penetrations LF 28 10% 31 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 33 

905 Knee Wall:  (7 LF, 3'-8"  H): SF 26 10%        

906 1 Layer 5/8" Plywood Sheathing (On One Side) SF 26 10% 28       

907 No of Sheets (4'x8') EA 1 0% 1 0.280 $ 66.00 $ 18.48 $ 36.00 $ 54.48 $ 54 

908 Screws EA 75 0% 75 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 4 

909 2x4 Wood Studs @ 16" O.C LF 19 10% 21 0.014 $ 66.00 $ 0.92 $ 1.10 $ 2.02 $ 43 

910 2x4 Wood Plate @ Top LF 14 10% 15 0.014 $ 66.00 $ 0.92 $ 1.10 $ 2.02 $ 31 

911 2x4 Wood Plate @ Bottom LF 7 10% 8 0.014 $ 66.00 $ 0.92 $ 1.10 $ 2.02 $ 16 

912 Sealant @ All  Penetrations LF 14 10% 15 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 16 

913 Knee Wall:  (7 LF, 3'-4"  H): SF 23 10%        

914 1 Layer 5/8" Plywood Sheathing (On One Side) SF 23 10% 26       

915 No of Sheets (4'x8') EA 1 0% 1 0.280 $ 66.00 $ 18.48 $ 36.00 $ 54.48 $ 54 

916 Screws EA 75 0% 75 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 4 

917 2x4 Wood Studs @ 16" O.C LF 18 10% 19 0.014 $ 66.00 $ 0.92 $ 1.10 $ 2.02 $ 39 

918 2x4 Wood Plate @ Top LF 14 10% 15 0.014 $ 66.00 $ 0.92 $ 1.10 $ 2.02 $ 31 

919 2x4 Wood Plate @ Bottom LF 7 10% 8 0.014 $ 66.00 $ 0.92 $ 1.10 $ 2.02 $ 16 

920 Knee Wall:  (17 LF, 3'-0"  H): SF 51 10%        

921 1 Layer 5/8" Plywood Sheathing (On Each Side) SF 102 10% 112       

922 No of Sheets (4'x8') EA 4 0% 4 0.280 $ 66.00 $ 18.48 $ 36.00 $ 54.48 $ 218 

923 Screws EA 300 0% 300 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 15 

924 2x4 Wood Studs @ 16" O.C LF 77 10% 84 0.014 $ 66.00 $ 0.92 $ 1.10 $ 2.02 $ 171 

925 2x4 Wood Plate @ Top LF 28 10% 31 0.014 $ 66.00 $ 0.92 $ 1.10 $ 2.02 $ 62 

926 2x4 Wood Plate @ Bottom LF 14 10% 15 0.014 $ 66.00 $ 0.92 $ 1.10 $ 2.02 $ 31 

927 Sealant @ All  Penetrations LF 34 10% 37 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 40 

928 Knee Wall:  (7 LF, 2'-6"  H): SF 18 10%        

929 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 18 10% 19       

930 No of Sheets (4'x8') EA 1 0% 1 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 33 

931 Tapping LF 9 10% 10 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 8 

932 Mudding LBs 1 10% 1 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 10 

933 Screws EA 48 0% 48 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 2 

934 1 Layer 5/8" Plywood Sheathing (On One Side) SF 26 10% 28       

935 No of Sheets (4'x8') EA 1 0% 1 0.280 $ 66.00 $ 18.48 $ 36.00 $ 54.48 $ 54 

936 Screws EA 75 0% 75 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 4 

937 1 Layer 3/4" Plywood Sheathing (On One Side) SF 7 10% 8       

938 No of Sheets (4'x8') EA 1 0% 1 0.280 $ 66.00 $ 18.48 $ 44.00 $ 62.48 $ 62 

939 Screws EA 75 0% 75 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 4 

940 6" 20 GA. Metal Studs @ 16" O.C LF 13 10% 14 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 48 

941 2-1/2" 20 GA. Metal Studs @ 16" O.C LF 3 10% 3 0.014 $ 66.00 $ 0.92 $ 1.15 $ 2.07 $ 6 

942 6" 20 GA. Metal Runner @ Top LF 7 10% 8 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 25 

943 2-1/2" 20 GA. Metal Runner @ Top LF 7 10% 8 0.014 $ 66.00 $ 0.92 $ 1.15 $ 2.07 $ 16 

944 6" 20 GA. Metal Runner @ Bottom LF 7 10% 8 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 25 

945 2-1/2" 20 GA. Metal Runner @ Bottom LF 7 10% 8 0.014 $ 66.00 $ 0.92 $ 1.15 $ 2.07 $ 16 

946 Sealant @ All  Penetrations LF 14 10% 15 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 16 

947 Knee Wall:  (26 LF, 3'-6"  H): SF 91 10%        

948 1 Layer 1/4" Gypsum Wall Board (On One Side) SF 91 10% 100       

949 No of Sheets (4'x8') EA 4 0% 4 0.240 $ 66.00 $ 15.84 $ 12.73 $ 28.57 $ 114 

950 Tapping LF 46 10% 50 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 39 

951 Mudding LBs 5 10% 5 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 52 

952 Screws EA 192 0% 192 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 10 

953 1 Layer 5/8" Plywood Bendable Sheathing (On One Side) SF 80 10% 88       
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954   No of Sheets (4'x8') EA 3 0% 3 0.280 $ 66.00 $ 18.48 $ 36.00 $ 54.48 $ 163 

955 Screws EA 225 0% 225 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 11 

956 1 Layer 3/8" Plywood Bendable Sheathing (On One Side) SF 39 10% 43       

957 No of Sheets (4'x8') EA 2 0% 2 0.280 $ 66.00 $ 18.48 $ 28.16 $ 46.64 $ 93 

958 Screws EA 150 0% 150 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 8 

959 6" 20 GA. Metal Studs @ 16" O.C LF 68 10% 75 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 247 

960 3-5/8" 20 GA. Metal Studs @ 16" O.C LF 29 10% 32 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 81 

961 6" 20 GA. Metal Runner @ Top LF 26 10% 29 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 94 

962 3-5/8" 20 GA. Metal Runner @ Top LF 26 10% 29 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 72 

963 6" 20 GA. Metal Runner @ Bottom LF 26 10% 29 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 94 

964 3-5/8" 20 GA. Metal Runner @ Bottom LF 26 10% 29 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 72 

965 Sealant @ All  Penetrations LF 52 10% 57 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 61 

966 Knee Wall:  (5 LF, 2'-6"  H): SF 13 10%        

967 1 Layer 1/4" Gypsum Wall Board (On One Side) SF 18 10% 19       

968 No of Sheets (4'x8') EA 1 0% 1 0.240 $ 66.00 $ 15.84 $ 12.73 $ 28.57 $ 29 

969 Tapping LF 9 10% 10 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 8 

970 Mudding LBs 1 10% 1 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 10 

971 Screws EA 48 0% 48 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 2 

972 2 Layer 5/8" Plywood Bendable Sheathing (On Each Side) SF 25 10% 28       

973 No of Sheets (4'x8') EA 1 0% 1 0.280 $ 66.00 $ 18.48 $ 36.00 $ 54.48 $ 54 

974 Screws EA 75 0% 75 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 4 

975 1 Layer 3/8" Plywood Bendable Sheathing (On One Side) SF 8 10% 8       

976 No of Sheets (4'x8') EA 1 0% 1 0.280 $ 66.00 $ 18.48 $ 28.16 $ 46.64 $ 47 

977 Screws EA 75 0% 75 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 4 

978 6" 20 GA. Metal Studs @ 16" O.C LF 9 10% 10 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 34 

979 3-5/8" 20 GA. Metal Studs @ 16" O.C LF 4 10% 4 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 10 

980 6" 20 GA. Metal Runner @ Top LF 5 10% 6 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 18 

981 3-5/8" 20 GA. Metal Runner @ Top LF 5 10% 6 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 14 

982 6" 20 GA. Metal Runner @ Bottom LF 5 10% 6 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 18 

983 3-5/8" 20 GA. Metal Runner @ Bottom LF 5 10% 6 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 14 

984 Sealant @ All  Penetrations LF 10 10% 11 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 12 

985 Wall  Tag A4.34-7: (10 LF, 12'-10" H): SF 128 10%        

986 1 Layer 5/8" Type- X Gypsum Wall Board (On Each Side) SF 257 10% 282       

987 No of Sheets (4'x8') EA 9 0% 9 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 319 

988 Tapping LF 128 10% 141 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 110 

989 Mudding LBs 13 10% 15 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 146 

990 Screws EA 432 0% 432 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 22 

991 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 64 10% 71 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 177 

992 3-5/8" 20 GA. Metal Runner @ Top LF 10 10% 11 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 28 

993 3-5/8" 20 GA. Metal Runner @ Bottom LF 10 10% 11 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 28 

994 3-1/2" Rockwool Insulation SF 128 10% 141 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 237 

995 Sealant @ All  Penetrations LF 40 10% 44 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 47 

996 Wall  Tag A4.35-2: (1684 LF, 12'-10" H): SF 21606 10%        

997 1 Layer 5/8" Type- X Gypsum Wall Board (On Each Side) SF 41261 10% 45387       

998 No of Sheets (4'x8') EA 1419 0% 1419 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 48,402 

999 Tapping LF 20631 10% 22694 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 17,701 

1000 Mudding LBs 2146 10% 2360 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 23,550 

1001 Screws EA 68112 0% 68112 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 3,406 

1002 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 1950 10% 2145       

1003 No of Sheets (4'x8') EA 68 0% 68 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 2,408 

1004 Tapping LF 975 10% 1073 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 837 

1005 Mudding LBs 101 10% 112 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,113 

1006 Screws EA 3264 0% 3264 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 163 

1007 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 10803 10% 11883 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 29,779 

1008 3-5/8" 20 GA. Metal Runner @ Top LF 1684 10% 1852 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 4,642 

1009 3-5/8" 20 GA. Metal Runner @ Bottom LF 1684 10% 1852 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 4,642 

1010 3-1/2" Rockwool Insulation SF 21606 10% 23766 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 39,927 

1011 Sealant @ All  Penetrations LF 6736 10% 7410 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 7,854 
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1012 
  3-5/8" Wall:  (5 LF, 12'-10" H): 

Note: Gypsum Board Only One Side 
SF 64 10% 

       

1013 2 Layer 5/8" Gypsum Wall Board (On One Side) SF 128 10% 141       

1014 No of Sheets (4'x8') EA 5 0% 5 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 166 

1015 Tapping LF 64 10% 71 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 55 

1016 Mudding LBs 7 10% 7 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 73 

1017 Screws EA 240 0% 240 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 12 

1018 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 32 10% 35 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 88 

1019 3-5/8" 20 GA. Metal Runner @ Top LF 5 10% 6 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 14 

1020 3-5/8" 20 GA. Metal Runner @ Bottom LF 5 10% 6 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 14 

1021 Sealant @ All  Penetrations LF 10 10% 11 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 12 

1022 Wall  Tag A4.35-4: (148 LF, 12'-10" H): SF 1899 10%        

1023 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 3233 10% 3556       

1024 No of Sheets (4'x8') EA 112 0% 112 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 3,708 

1025 Tapping LF 1617 10% 1778 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 1,387 

1026 Mudding LBs 168 10% 185 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,845 

1027 Screws EA 5376 0% 5376 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 269 

1028 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 565 10% 621       

1029 No of Sheets (4'x8') EA 20 0% 20 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 682 

1030 Tapping LF 282 10% 310 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 242 

1031 Mudding LBs 29 10% 32 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 322 

1032 Screws EA 960 0% 960 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 48 

1033 6" 20 GA. Metal Studs @ 24" O.C LF 949 10% 1044 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 3,434 

1034 6" 20 GA. Metal Runner @ Top LF 148 10% 163 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 535 

1035 6" 20 GA. Metal Runner @ Bottom LF 148 10% 163 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 535 

1036 6" Rockwool Insulation SF 1899 10% 2089 0.010 $ 66.00 $ 0.66 $ 1.21 $ 1.87 $ 3,906 

1037 Sealant @ All  Penetrations LF 296 10% 326 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 345 

1038 Wall  Tag A4.35-12: (126 LF, 12'-10" H): SF 1617 10%        

1039 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 3182 10% 3500       

1040 No of Sheets (4'x8') EA 110 0% 110 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 3,642 

1041 Tapping LF 1591 10% 1750 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 1,365 

1042 Mudding LBs 165 10% 182 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,816 

1043 Screws EA 5280 0% 5280 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 264 

1044 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 51 10% 56       

1045 No of Sheets (4'x8') EA 2 0% 2 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 68 

1046 Tapping LF 26 10% 28 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 22 

1047 Mudding LBs 3 10% 3 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 29 

1048 Screws EA 96 0% 96 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 5 

1049 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 1617 10% 1778 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 4,456 

1050 3-5/8" 20 GA. Metal Runner @ Top LF 252 10% 277 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 695 

1051 3-5/8" 20 GA. Metal Runner @ Bottom LF 252 10% 277 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 695 

1052 3-1/2" Rockwool Insulation SF 3233 10% 3556 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 5,975 

1053 Sealant @ All  Penetrations LF 252 10% 277 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 294 

1054 Double Stud Wall:  (3 LF, 12'-10" H): SF 38 10%        

1055 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 77 10% 85       

1056 No of Sheets (4'x8') EA 3 0% 3 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 99 

1057 Tapping LF 38 10% 42 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 33 

1058 Mudding LBs 4 10% 4 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 44 

1059 Screws EA 144 0% 144 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 7 

1060 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 19 10% 21 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 53 

1061 2-1/2" 20 GA. Metal Studs @ 24" O.C LF 19 10% 21 0.014 $ 66.00 $ 0.92 $ 1.15 $ 2.07 $ 44 

1062 3-5/8" 20 GA. Metal Runner @ Top LF 3 10% 3 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 8 

1063 2-1/2" 20 GA. Metal Runner @ Top LF 3 10% 3 0.014 $ 66.00 $ 0.92 $ 1.15 $ 2.07 $ 7 

1064 3-5/8" 20 GA. Metal Runner @ Bottom LF 3 10% 3 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 8 

1065 2-1/2" 20 GA. Metal Runner @ Bottom LF 3 10% 3 0.014 $ 66.00 $ 0.92 $ 1.15 $ 2.07 $ 7 

1066 3-1/2" Rockwool Insulation SF 38 10% 42 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 71 

1067 2-1/2" Rockwool Insulation SF 38 10% 42 0.010 $ 66.00 $ 0.66 $ 0.98 $ 1.64 $ 69 

1068 Sealant @ All  Penetrations LF 12 10% 13 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 14 
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1069   Wall  Tag A4.34-22: (24 LF, 12'-10" H): SF 308 10%        

1070 1 Layer 5/8" Lead-Lined Type- X Gypsum Wall Board (On One Side) SF 308 10% 339       

1071 No of Sheets (4'x8') EA 11 0% 11 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 390 

1072 Tapping LF 154 10% 169 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 132 

1073 Mudding LBs 16 10% 18 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 176 

1074 Screws EA 528 0% 528 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 26 

1075 6" 20 GA. Metal Studs @ 24" O.C LF 154 10% 169 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 557 

1076 6" 20 GA. Metal Runner @ Top LF 24 10% 26 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 87 

1077 6" 20 GA. Metal Runner @ Bottom LF 24 10% 26 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 87 

1078 6" Rockwool Insulation SF 308 10% 339 0.010 $ 66.00 $ 0.66 $ 1.21 $ 1.87 $ 633 

1079 R8.5 2" Rockwool Cavity Rock Insulation SF 308 10% 339 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 569 

1080 Sealant @ All  Penetrations LF 48 10% 53 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 56 

1081 Wall  Tag A4.34-27: (10 LF, 12'-10" H): SF 128 10%        

1082 2 Layer 5/8" Type- X Gypsum Wall Board (On One Side) SF 257 10% 282       

1083 No of Sheets (4'x8') EA 9 0% 9 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 319 

1084 Tapping LF 128 10% 141 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 110 

1085 Mudding LBs 13 10% 15 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 146 

1086 Screws EA 432 0% 432 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 22 

1087 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 128 10% 141       

1088 No of Sheets (4'x8') EA 5 0% 5 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 166 

1089 Tapping LF 64 10% 71 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 55 

1090 Mudding LBs 7 10% 7 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 73 

1091 Screws EA 240 0% 240 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 12 

1092 6" 20 GA. Metal Studs @ 24" O.C LF 64 10% 71 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 232 

1093 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 64 10% 71 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 177 

1094 6" 20 GA. Metal Runner @ Top LF 10 10% 11 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 36 

1095 3-5/8" 20 GA. Metal Runner @ Top LF 10 10% 11 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 28 

1096 6" 20 GA. Metal Runner @ Bottom LF 10 10% 11 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 36 

1097 3-5/8" 20 GA. Metal Runner @ Bottom LF 10 10% 11 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 28 

1098 6" Rockwool Insulation SF 128 10% 141 0.010 $ 66.00 $ 0.66 $ 1.21 $ 1.87 $ 264 

1099 Sealant @ All  Penetrations LF 40 10% 44 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 47 

1100 Wall  Tag A4.34-29: (17 LF, 12'-10" H): SF 218 10%        

1101 2 Layer 5/8" Type- X Gypsum Wall Board (On One Side) SF 436 10% 480       

1102 No of Sheets (4'x8') EA 15 0% 15 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 497 

1103 Tapping LF 218 10% 240 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 187 

1104 Mudding LBs 23 10% 25 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 249 

1105 Screws EA 720 0% 720 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 36 

1106 2 Layer 5/8" Gypsum Wall Board (On One Side) SF 436 10% 480       

1107 No of Sheets (4'x8') EA 15 0% 15 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 497 

1108 Tapping LF 218 10% 240 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 187 

1109 Mudding LBs 23 10% 25 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 249 

1110 Screws EA 720 0% 720 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 36 

1111 2-1/2" 20 GA. Metal Studs @ 24" O.C LF 109 10% 120 0.014 $ 66.00 $ 0.92 $ 1.15 $ 2.07 $ 249 

1112 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 109 10% 120 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 301 

1113 2-1/2" 20 GA. Metal Runner @ Top LF 17 10% 19 0.014 $ 66.00 $ 0.92 $ 1.15 $ 2.07 $ 39 

1114 3-5/8" 20 GA. Metal Runner @ Top LF 17 10% 19 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 47 

1115 2-1/2" 20 GA. Metal Runner @ Bottom LF 17 10% 19 0.014 $ 66.00 $ 0.92 $ 1.15 $ 2.07 $ 39 

1116 3-5/8" 20 GA. Metal Runner @ Bottom LF 17 10% 19 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 47 

1117 Sealant @ All  Penetrations LF 68 10% 75 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 79 

1118 3-5/8" Furring  Wall:  (11 LF,  12'-10" H): SF 141 10%        

1119 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 141 10% 155       

1120 No of Sheets (4'x8') EA 5 0% 5 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 166 

1121 Tapping LF 71 10% 78 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 61 

1122 Mudding LBs 7 10% 8 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 81 

1123 Screws EA 240 0% 240 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 12 

1124 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 71 10% 78 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 195 

1125 3-5/8" 20 GA. Metal Runner @ Top LF 11 10% 12 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 30 

1126 3-5/8" 20 GA. Metal Runner @ Bottom LF 11 10% 12 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 30 
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1127   Sealant @ All  Penetrations LF 22 10% 24 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 26 

1128 Wall  Tag A4.34-17: (19 LF, 12'-10" H): SF 244 10%        

1129 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 196 10% 216       

1130 No of Sheets (4'x8') EA 7 0% 7 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 232 

1131 Tapping LF 98 10% 108 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 84 

1132 Mudding LBs 10 10% 11 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 112 

1133 Screws EA 336 0% 336 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 17 

1134 1 Layer 5/8" Lead-Lined Type- X Gypsum Wall Board (On One Side) SF 291 10% 320       

1135 No of Sheets (4'x8') EA 11 0% 11 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 390 

1136 Tapping LF 146 10% 160 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 125 

1137 Mudding LBs 15 10% 17 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 166 

1138 Screws EA 528 0% 528 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 26 

1139 6" 20 GA. Metal Studs @ 24" O.C LF 122 10% 134 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 441 

1140 6" 20 GA. Metal Runner @ Top LF 19 10% 21 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 69 

1141 6" 20 GA. Metal Runner @ Bottom LF 19 10% 21 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 69 

1142 6" Rockwool Insulation SF 244 10% 268 0.010 $ 66.00 $ 0.66 $ 1.21 $ 1.87 $ 501 

1143 R8.5 2" Rockwool Cavity Rock Insulation SF 244 10% 268 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 450 

1144 Sealant @ All  Penetrations LF 38 10% 42 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 44 

1145 Wall  Tag A4.34-14: (18 LF, 12'-10" H): SF 231 10%        

1146 2 Layer 5/8" Type- X Gypsum Wall Board (On One Side) SF 462 10% 508       

1147 No of Sheets (4'x8') EA 16 0% 16 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 567 

1148 Tapping LF 231 10% 254 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 198 

1149 Mudding LBs 24 10% 26 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 264 

1150 Screws EA 768 0% 768 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 38 

1151 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 231 10% 254       

1152 No of Sheets (4'x8') EA 8 0% 8 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 265 

1153 Tapping LF 115 10% 127 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 99 

1154 Mudding LBs 12 10% 13 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 132 

1155 Screws EA 384 0% 384 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 19 

1156 1 Layer 1" Thk. Fire Rated Gypsum Type- X Linear Panel (On One Side) SF 231 10% 254       

1157 No of Sheets (4'x8') EA 8 0% 8 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 283 

1158 Tapping LF 115 10% 127 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 99 

1159 Mudding LBs 12 10% 13 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 132 

1160 Screws EA 384 0% 384 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 19 

1161 2-1/2" 20 GA. Metal Studs @ 24" O.C LF 115 10% 127 0.014 $ 66.00 $ 0.92 $ 1.15 $ 2.07 $ 263 

1162 6" CT Metal Studs Shaft @ 24" O.C LF 115 10% 127 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 418 

1163 2-1/2" 20 GA. Metal Runner @ Top LF 18 10% 20 0.014 $ 66.00 $ 0.92 $ 1.15 $ 2.07 $ 41 

1164 6" 20 GA. Metal Runner @ Top LF 18 10% 20 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 65 

1165 2-1/2" 20 GA. Metal Runner @ Bottom LF 18 10% 20 0.014 $ 66.00 $ 0.92 $ 1.15 $ 2.07 $ 41 

1166 6" 20 GA. Metal Runner @ Bottom LF 18 10% 20 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 65 

1167 3-1/2" Rockwool Insulation SF 231 10% 254 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 427 

1168 Sealant @ All  Penetrations LF 72 10% 79 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 84 

1169 Wall  Tag A4.34-19: (16 LF, 12'-10" H): SF 205 10%        

1170 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 205 10% 226       

1171 No of Sheets (4'x8') EA 8 0% 8 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 265 

1172 Tapping LF 103 10% 113 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 88 

1173 Mudding LBs 11 10% 12 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 117 

1174 Screws EA 384 0% 384 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 19 

1175 2-1/2" 20 GA. Metal Studs @ 24" O.C LF 103 10% 113 0.014 $ 66.00 $ 0.92 $ 1.15 $ 2.07 $ 234 

1176 2-1/2" 20 GA. Metal Runner @ Top LF 16 10% 18 0.014 $ 66.00 $ 0.92 $ 1.15 $ 2.07 $ 37 

1177 2-1/2" 20 GA. Metal Runner @ Bottom LF 16 10% 18 0.014 $ 66.00 $ 0.92 $ 1.15 $ 2.07 $ 37 

1178 2-1/2" Rockwool Insulation SF 205 10% 226 0.010 $ 66.00 $ 0.66 $ 0.98 $ 1.64 $ 370 

1179 Sealant @ All  Penetrations LF 32 10% 35 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 37 

1180 Wall  Tag A4.34-24: (15 LF, 12'-10" H): SF 192 10%        

1181 2 Layer 5/8" Type- X Gypsum Wall Board (On One Side) SF 385 10% 423       

1182 No of Sheets (4'x8') EA 14 0% 14 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 496 

1183 Tapping LF 192 10% 212 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 165 

1184 Mudding LBs 20 10% 22 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 220 



DETAILED  BREAKDOWN  OF ITEMS  

Prepared for:  South Park Medical Clinic  &  Housing, 8800 14Th Avenue South, Seattle, Washington 98108 

Project ID:  

Scope: G.C W/O MEP 

 

 
Date: 20-Feb-24 

 

SR # 

 

Drawing # 

 

Detail # 

 

DESCRIPTION 

 

UNIT  

 

QUANTITY  

 

WASTAGE 

 

QUANTITY  

W/ WASTAGE  

 

UNIT 

MANHOUR  

 

HOURLY  

WAGE 

 

LABOR  COST 

 

MAT.  COST 

 

UNIT  COST 

 

SUB COST 

1185   Screws EA 672 0% 672 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 34 

1186 2-1/2" 20 GA. Metal Studs @ 24" O.C LF 96 10% 106 0.014 $ 66.00 $ 0.92 $ 1.15 $ 2.07 $ 220 

1187 2-1/2" 20 GA. Metal Runner @ Top LF 15 10% 17 0.014 $ 66.00 $ 0.92 $ 1.15 $ 2.07 $ 34 

1188 2-1/2" 20 GA. Metal Runner @ Bottom LF 15 10% 17 0.014 $ 66.00 $ 0.92 $ 1.15 $ 2.07 $ 34 

1189 Sealant @ All  Penetrations LF 30 10% 33 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 35 

1190 Wall  Tag A4.35-7: (30 LF, 12'-10" H): SF 385 10%        

1191 2 Layer 5/8" Gypsum Wall Board (On One Side) SF 380 10% 418       

1192 No of Sheets (4'x8') EA 14 0% 14 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 464 

1193 Tapping LF 190 10% 209 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 163 

1194 Mudding LBs 20 10% 22 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 217 

1195 Screws EA 672 0% 672 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 34 

1196 1 Layer 5/8" Lead Lined Gypsum Wall Board (On One Side) SF 210 10% 231       

1197 No of Sheets (4'x8') EA 8 0% 8 0.500 $ 66.00 $ 33.00 $ 266.00 $ 299.00 $ 2,392 

1198 Tapping LF 105 10% 116 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 90 

1199 Mudding LBs 11 10% 12 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 120 

1200 Screws EA 384 0% 384 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 19 

1201 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 192 10% 212 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 531 

1202 3-5/8" 20 GA. Metal Runner @ Top LF 30 10% 33 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 83 

1203 3-5/8" 20 GA. Metal Runner @ Bottom LF 30 10% 33 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 83 

1204 3-1/2" Rockwool Insulation SF 385 10% 423 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 711 

1205 Sealant @ All  Penetrations LF 120 10% 132 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 140 

1206 Wall  Tag A4.35-9: (9 LF,  12'-10" H): SF 115 10%        

1207 2 Layer 5/8" Gypsum Wall Board (On One Side) SF 258 10% 284       

1208 No of Sheets (4'x8') EA 9 0% 9 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 298 

1209 Tapping LF 129 10% 142 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 111 

1210 Mudding LBs 13 10% 15 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 147 

1211 Screws EA 432 0% 432 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 22 

1212 1 Layer 5/8" Lead Lined Gypsum Wall Board (On One Side) SF 63 10% 69       

1213 No of Sheets (4'x8') EA 3 0% 3 0.500 $ 66.00 $ 33.00 $ 266.00 $ 299.00 $ 897 

1214 Tapping LF 32 10% 35 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 27 

1215 Mudding LBs 3 10% 4 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 36 

1216 Screws EA 144 0% 144 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 7 

1217 6" 20 GA. Metal Studs @ 24" O.C LF 58 10% 64 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 209 

1218 6" 20 GA. Metal Runner @ Top LF 9 10% 10 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 33 

1219 6" 20 GA. Metal Runner @ Bottom LF 9 10% 10 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 33 

1220 6" Rockwool Insulation SF 115 10% 127 0.010 $ 66.00 $ 0.66 $ 1.21 $ 1.87 $ 238 

1221 Sealant @ All  Penetrations LF 36 10% 40 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 42 

1222 
Wall  Tag A4.35-2: (9 LF,  12'-10" H): 

Note: Gypsum Board Only One Side 
SF 115 10% 

       

1223 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 115 10% 127       

1224 No of Sheets (4'x8') EA 4 0% 4 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 132 

1225 Tapping LF 58 10% 64 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 50 

1226 Mudding LBs 6 10% 7 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 66 

1227 Screws EA 192 0% 192 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 10 

1228 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 58 10% 64 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 159 

1229 3-5/8" 20 GA. Metal Runner @ Top LF 9 10% 10 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 25 

1230 3-5/8"" 20 GA. Metal Runner @ Bottom LF 9 10% 10 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 25 

1231 Sealant @ All  Penetrations LF 18 10% 20 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 21 

1232 
Wall  Tag A4.35-9: (4 LF,  12'-10" H): 

Note: Gypsum Board Only One Side 
SF 51 10% 

       

1233 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 51 10% 56       

1234 No of Sheets (4'x8') EA 2 0% 2 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 66 

1235 Tapping LF 26 10% 28 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 22 

1236 Mudding LBs 3 10% 3 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 29 

1237 Screws EA 96 0% 96 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 5 

1238 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 26 10% 28 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 71 

1239 3-5/8" 20 GA. Metal Runner @ Top LF 4 10% 4 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 11 

1240 3-5/8"" 20 GA. Metal Runner @ Bottom LF 4 10% 4 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 11 
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1241   Sealant @ All  Penetrations LF 8 10% 9 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 9 

1242 
6"  Thk. Wall:  (30 LF, 12'-10" H): 

Note: Gypsum Board Only One Side 
SF 385 10% 

       

1243 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 385 10% 423       

1244 No of Sheets (4'x8') EA 14 0% 14 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 464 

1245 Tapping LF 192 10% 212 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 165 

1246 Mudding LBs 20 10% 22 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 220 

1247 Screws EA 672 0% 672 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 34 

1248 6" 20 GA. Metal Studs @ 24" O.C LF 192 10% 212 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 696 

1249 6" 20 GA. Metal Runner @ Top LF 30 10% 33 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 109 

1250 6"" 20 GA. Metal Runner @ Bottom LF 30 10% 33 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 109 

1251 Sealant @ All  Penetrations LF 60 10% 66 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 70 

1252 2-1/2" Furring  Wall:  (24 LF,  12'-10" H): SF 308 10%        

1253 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 308 10% 339       

1254 No of Sheets (4'x8') EA 11 0% 11 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 364 

1255 Tapping LF 154 10% 169 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 132 

1256 Mudding LBs 16 10% 18 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 176 

1257 Screws EA 528 0% 528 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 26 

1258 2-1/2" 20 GA. Metal Furring Studs @ 24" O.C LF 13 10% 14 0.014 $ 66.00 $ 0.92 $ 1.15 $ 2.07 $ 29 

1259 2" Rockwool Insulation SF 616 10% 677 0.010 $ 66.00 $ 0.66 $ 0.98 $ 1.64 $ 1,111 

1260 Sealant @ All  Penetrations LF 48 10% 53 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 56 

 LEVEL  2  
         

 COMMON  AREA           

1261 Wall  Tag A4.35-27: (293 LF, 9'-8"  H): SF 2833 10%        

1262 
1 Layer 5/8" Sure Board Sheathing (Series 200) (On One Side) 

Note: As Per Structural  Drawings 
SF 2833 10% 3117 

      

1263 No of Sheets (4'x8') EA 98 0% 98 0.280 $ 66.00 $ 18.48 $ 39.20 $ 57.68 $ 5,653 

1264 Screws EA 7350 0% 7350 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 368 

1265 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 2311 10% 2542       

1266 No of Sheets (4'x8') EA 80 0% 80 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 2,649 

1267 Tapping LF 1156 10% 1271 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 991 

1268 Mudding LBs 120 10% 132 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,319 

1269 Screws EA 3840 0% 3840 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 192 

1270 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 522 10% 574       

1271 No of Sheets (4'x8') EA 18 0% 18 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 614 

1272 Tapping LF 261 10% 287 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 224 

1273 Mudding LBs 27 10% 30 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 298 

1274 Screws EA 864 0% 864 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 43 

1275 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 2833 10% 3117 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 7,810 

1276 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 586 10% 645 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,615 

1277 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 586 10% 645 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,615 

1278 (2) 3-1/2" Rockwool Insulation SF 5667 10% 6233 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 10,472 

1279 Sealant @ All  Penetrations LF 1172 10% 1289 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 1,367 

1280 Wall  Tag A4.34-12: (34 LF,  9'-8"  H): SF 329 10%        

1281 2 Layer 5/8" Type- X Gypsum Sheathing (On One Side) SF 658 10% 723       

1282 No of Sheets (4'x8') EA 23 0% 23 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 814 

1283 Screws EA 1725 0% 1725 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 86 

1284 2 Layer 5/8" Type- X Gypsum Sheathing (On One Side) SF 658 10% 723       

1285 No of Sheets (4'x8') EA 23 0% 23 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 814 

1286 Tapping LF 329 10% 362 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 282 

1287 Mudding LBs 34 10% 38 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 375 

1288 Screws EA 1104 0% 1104 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 55 

1289 6" 20 CT Metal Studs Shaft @ 24" O.C LF 164 10% 181 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 595 

1290 6" 20 GA. Metal Runner @ Top LF 34 10% 37 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 123 

1291 6" 20 GA. Metal Runner @ Bottom LF 34 10% 37 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 123 

1292 6" Rockwool Insulation SF 329 10% 362 0.010 $ 66.00 $ 0.66 $ 1.21 $ 1.87 $ 676 

1293 Sealant @ All  Penetrations LF 68 10% 75 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 79 

1294 Wall  Tag A4.35-12: (9 LF, 9'-8"  H): SF 87 10%        
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1295   1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 174 10% 191       

1296 No of Sheets (4'x8') EA 6 0% 6 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 205 

1297 Tapping LF 87 10% 96 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 75 

1298 Mudding LBs 9 10% 10 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 99 

1299 Screws EA 288 0% 288 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 14 

1300 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 87 10% 96 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 240 

1301 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

1302 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

1303 (2) 3-1/2" Rockwool Insulation SF 174 10% 191 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 322 

1304 Sealant @ All  Penetrations LF 36 10% 40 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 42 

1305 3-5/8" Corridor  Wall  : (315 LF, 9'-8"  H): SF 3046 10%        

1306 
1 Layer 5/8" Sure Board Sheathing (Series 200) (On One Side) 

Note: As Per Structural  Drawings 
SF 3046 10% 3351 

      

1307 No of Sheets (4'x8') EA 105 0% 105 0.280 $ 66.00 $ 18.48 $ 39.20 $ 57.68 $ 6,056 

1308 Screws EA 7875 0% 7875 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 394 

1309 1 Layer 5/8" Type- X Gypsum Wall Board (On One Side) SF 2485 10% 2734       

1310 No of Sheets (4'x8') EA 86 0% 86 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 3,045 

1311 Tapping LF 1243 10% 1367 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 1,066 

1312 Mudding LBs 129 10% 142 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,418 

1313 Screws EA 4128 0% 4128 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 206 

1314 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 561 10% 617       

1315 No of Sheets (4'x8') EA 20 0% 20 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 682 

1316 Tapping LF 280 10% 308 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 241 

1317 Mudding LBs 29 10% 32 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 320 

1318 Screws EA 960 0% 960 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 48 

1319 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 1523 10% 1675 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 4,198 

1320 3-5/8" 20 GA. Metal Runner @ Top LF 315 10% 347 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 868 

1321 3-5/8" 20 GA. Metal Runner @ Bottom LF 315 10% 347 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 868 

1322 3-1/2" Rockwool Insulation SF 3046 10% 3351 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 5,629 

1323 Sealant @ All  Penetrations LF 1260 10% 1386 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 1,469 

1324 3-5/8" Thk. Interior  Wall  : (49 LF, 9'-8"  H): SF 474 10%        

1325 1 Layer 5/8" Type- X Gypsum Wall Board (On Each Side) SF 948 10% 1042       

1326 No of Sheets (4'x8') EA 33 0% 33 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 1,169 

1327 Tapping LF 474 10% 521 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 407 

1328 Mudding LBs 49 10% 54 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 541 

1329 Screws EA 1584 0% 1584 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 79 

1330 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 237 10% 261 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 653 

1331 3-5/8" 20 GA. Metal Runner @ Top LF 49 10% 54 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 135 

1332 3-5/8" 20 GA. Metal Runner @ Bottom LF 49 10% 54 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 135 

1333 3-1/2" Rockwool Insulation SF 474 10% 521 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 876 

1334 Sealant @ All  Penetrations LF 196 10% 216 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 229 

1335 Wall  Tag A4.35-12: (9 LF, 9'-8"  H): SF 87 10%        

1336 1 Layer 5/8" Type- X Gypsum Wall Board (On Each Side) SF 87 10% 96       

1337 No of Sheets (4'x8') EA 3 0% 3 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 106 

1338 Tapping LF 44 10% 48 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 37 

1339 Mudding LBs 5 10% 5 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 50 

1340 Screws EA 144 0% 144 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 7 

1341 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 87 10% 96       

1342 No of Sheets (4'x8') EA 3 0% 3 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 102 

1343 Tapping LF 44 10% 48 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 37 

1344 Mudding LBs 5 10% 5 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 50 

1345 Screws EA 144 0% 144 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 7 

1346 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 87 10% 96 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 240 

1347 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

1348 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

1349 (2) 3-1/2" Rockwool Insulation SF 174 10% 191 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 322 

1350 Sealant @ All  Penetrations LF 36 10% 40 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 42 

1351 6"  Thk. Exterior  Wall:  (337 LF, 9'-8"  H): SF 3259 10%        
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1352   2 Layer 5/8" Type- X Gypsum Wall Board (On One Side) SF 6518 10% 7169       

1353 No of Sheets (4'x8') EA 225 0% 225 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 7,967 

1354 Tapping LF 3259 10% 3585 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 2,796 

1355 Mudding LBs 339 10% 373 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 3,720 

1356 Screws EA 10800 0% 10800 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 540 

1357 2 Layer 5/8"Gypsum Board Sheathing (On One Side) SF 6518 10% 7169       

1358 No of Sheets (4'x8') EA 225 0% 225 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 7,450 

1359 Screws EA 16875 0% 16875 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 844 

1360 6" 20 GA. Metal Studs @ 24" O.C LF 1629 10% 1792 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 5,893 

1361 6" 20 GA. Metal Runner @ Top LF 337 10% 371 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,219 

1362 6" 20 GA. Metal Runner @ Bottom LF 337 10% 371 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,219 

1363 (R-24) Rockwool Comfort Batt Insulation SF 3259 10% 3585 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 6,488 

1364 Sealant @ All  Penetrations LF 674 10% 741 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 786 

1365 6"  Thk. Exterior  Wall:  (338 LF, 9'-8"  H): SF 3268 10%        

1366 2 Layer 5/8" Type- X Gypsum Wall Board (On One Side) SF 6537 10% 7191       

1367 No of Sheets (4'x8') EA 225 0% 225 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 7,967 

1368 Tapping LF 3268 10% 3595 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 2,804 

1369 Mudding LBs 340 10% 374 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 3,731 

1370 Screws EA 10800 0% 10800 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 540 

1371 1 Layer 5/8"Gypsum Board Sheathing (On One Side) SF 3268 10% 3595       

1372 No of Sheets (4'x8') EA 113 0% 113 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 3,741 

1373 Screws EA 8475 0% 8475 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 424 

1374 6" 20 GA. Metal Studs @ 24" O.C LF 1634 10% 1798 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 5,911 

1375 6" 20 GA. Metal Runner @ Top LF 338 10% 372 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,222 

1376 6" 20 GA. Metal Runner @ Bottom LF 38 10% 42 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 137 

1377 (R-24) Rockwool Comfort Batt Insulation SF 3268 10% 3595 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 6,508 

1378 Sealant @ All  Penetrations LF 676 10% 744 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 788 

1379 Wall  Tag A4.34-27: (15 LF,  9'-8"  H): SF 145 10%        

1380 2 Layer 5/8" Type- X Gypsum Wall Board (On Each Side) SF 580 10% 638       

1381 No of Sheets (4'x8') EA 20 0% 20 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 708 

1382 Tapping LF 290 10% 319 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 249 

1383 Mudding LBs 30 10% 33 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 331 

1384 Screws EA 960 0% 960 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 48 

1385 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 145 10% 160       

1386 No of Sheets (4'x8') EA 5 0% 5 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 166 

1387 Tapping LF 73 10% 80 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 62 

1388 Mudding LBs 8 10% 8 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 83 

1389 Screws EA 240 0% 240 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 12 

1390 6" 20 GA. Metal Studs @ 24" O.C LF 73 10% 80 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 262 

1391 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 73 10% 80 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 200 

1392 6" 20 GA. Metal Runner @ Top LF 15 10% 17 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 54 

1393 3-5/8" 20 GA. Metal Runner @ Top LF 15 10% 17 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 41 

1394 6" 20 GA. Metal Runner @ Bottom LF 15 10% 17 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 54 

1395 3-5/8" 20 GA. Metal Runner @ Bottom LF 15 10% 17 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 41 

1396 6" Rockwool Insulation SF 145 10% 160 0.010 $ 66.00 $ 0.66 $ 1.21 $ 1.87 $ 298 

1397 Sealant @ All  Penetrations LF 60 10% 66 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 70 

1398 3-5/8" Thk. Double Stud Wall:  (6 LF,  9'-8"  H): SF 58 10%        

1399 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 116 10% 128       

1400 No of Sheets (4'x8') EA 4 0% 4 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 132 

1401 Tapping LF 58 10% 64 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 50 

1402 Mudding LBs 6 10% 7 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 66 

1403 Screws EA 192 0% 192 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 10 

1404 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 58 10% 64 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 160 

1405 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 12 10% 13 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 33 

1406 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 12 10% 13 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 33 

1407 (2) (R-24) Rockwool Comfort Batt Insulation SF 116 10% 128 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 231 

1408 Sealant @ All  Penetrations LF 24 10% 26 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 28 

1409 6"  Thk. Interior  Wall:  (8 LF, 9'-8"  H): SF 77 10%        
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1410   1 Layer 5/8" Gypsum Board Sheathing (On One Side) SF 77 10% 85       

1411 No of Sheets (4'x8') EA 3 0% 3 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 99 

1412 Screws EA 225 0% 225 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 11 

1413 6" 20 GA. Metal Studs @ 24" O.C LF 39 10% 43 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 140 

1414 6" 20 GA. Metal Runner @ Top LF 8 10% 9 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 29 

1415 6" 20 GA. Metal Runner @ Bottom LF 8 10% 9 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 29 

1416 6"  Thk. Parapet Wall:  (216 LF, 1'-6"  H): SF 324 10%        

1417 3 Layer 5/8" Gypsum Board Sheathing SF 972 10% 1069       

1418 No of Sheets (4'x8') EA 34 0% 34 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 1,126 

1419 Screws EA 2550 0% 2550 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 128 

1420 6" 20 GA. Metal Studs @ 16" O.C LF 244 10% 268 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 881 

1421 6" 20 GA. Metal Runner @ Top LF 216 10% 238 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 781 

1422 6" 20 GA. Metal Runner @ Bottom LF 216 10% 238 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 781 

 UNIT  WALL            

1423 3-5/8" Wall:  (692 LF, 9'-8"  H): SF 6692 10%        

1424 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 11846 10% 13030       

1425 No of Sheets (4'x8') EA 408 0% 408 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 13,509 

1426 Tapping LF 5923 10% 6515 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 5,082 

1427 Mudding LBs 616 10% 678 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 6,761 

1428 Screws EA 19584 0% 19584 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 979 

1429 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 1538 10% 1691       

1430 No of Sheets (4'x8') EA 53 0% 53 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 1,808 

1431 Tapping LF 769 10% 846 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 660 

1432 Mudding LBs 80 10% 88 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 878 

1433 Screws EA 2544 0% 2544 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 127 

1434 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 3346 10% 3680 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 9,223 

1435 3-5/8" 20 GA. Metal Runner @ Top LF 692 10% 761 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,908 

1436 3-5/8" 20 GA. Metal Runner @ Bottom LF 692 10% 761 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,908 

1437 Sealant @ All  Penetrations LF 2768 10% 3045 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 3,227 

1438 6"  Wall:  (359 LF, 9'-8"  H): SF 3472 10%        

1439 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 5908 10% 6499       

1440 No of Sheets (4'x8') EA 204 0% 204 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 6,754 

1441 Tapping LF 2954 10% 3250 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 2,535 

1442 Mudding LBs 307 10% 338 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 3,372 

1443 Screws EA 9792 0% 9792 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 490 

1444 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 1035 10% 1138       

1445 No of Sheets (4'x8') EA 36 0% 36 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 1,228 

1446 Tapping LF 517 10% 569 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 444 

1447 Mudding LBs 54 10% 59 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 591 

1448 Screws EA 1728 0% 1728 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 86 

1449 6" 20 GA. Metal Studs @ 24" O.C LF 1736 10% 1909 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 6,278 

1450 6" 20 GA. Metal Runner @ Top LF 359 10% 395 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,298 

1451 6" 20 GA. Metal Runner @ Bottom LF 359 10% 395 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,298 

1452 Sealant @ All  Penetrations LF 1436 10% 1580 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 1,674 

1453 6"  Furring  Wall:  (114 LF, 9'-8"  H): SF 1102 10%        

1454 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 116 10% 128       

1455 No of Sheets (4'x8') EA 4 0% 4 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 132 

1456 Tapping LF 58 10% 64 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 50 

1457 Mudding LBs 6 10% 7 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 66 

1458 Screws EA 192 0% 192 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 10 

1459 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 986 10% 1085       

1460 No of Sheets (4'x8') EA 34 0% 34 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 1,160 

1461 Tapping LF 493 10% 542 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 423 

1462 Mudding LBs 51 10% 56 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 563 

1463 Screws EA 1632 0% 1632 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 82 

1464 6" 20 GA. Metal Studs @ 24" O.C LF 551 10% 606 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,994 

1465 6" 20 GA. Metal Runner @ Top LF 114 10% 125 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 412 

1466 6" 20 GA. Metal Runner @ Bottom LF 114 10% 125 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 412 
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1467   Sealant @ All  Penetrations LF 456 10% 502 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 532 

1468 6"  Knee Wall:  (31 LF,  4'-0"  H): SF 124 10%        

1469 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 248 10% 273       

1470 No of Sheets (4'x8') EA 9 0% 9 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 298 

1471 Tapping LF 124 10% 136 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 106 

1472 Mudding LBs 13 10% 14 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 142 

1473 Screws EA 432 0% 432 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 22 

1474 6" 20 GA. Metal Studs @ 24" O.C LF 62 10% 68 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 224 

1475 6" 20 GA. Metal Runner @ Top LF 31 10% 34 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 112 

1476 6" 20 GA. Metal Runner @ Bottom LF 31 10% 34 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 112 

1477 Sealant @ All  Penetrations LF 124 10% 136 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 145 

 LEVEL  3  
         

 COMMON  AREA           

1478 Wall  Tag A4.35-27: (293 LF, 9'-8"  H): SF 2833 10%        

1479 
1 Layer 5/8" Sure Board Sheathing (Series 200) (On One Side) 

Note: As Per Structural  Drawings 
SF 2833 10% 3117 

      

1480 No of Sheets (4'x8') EA 98 0% 98 0.280 $ 66.00 $ 18.48 $ 39.20 $ 57.68 $ 5,653 

1481 Screws EA 7350 0% 7350 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 368 

1482 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 2311 10% 2542       

1483 No of Sheets (4'x8') EA 80 0% 80 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 2,649 

1484 Tapping LF 1156 10% 1271 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 991 

1485 Mudding LBs 120 10% 132 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,319 

1486 Screws EA 3840 0% 3840 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 192 

1487 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 522 10% 574       

1488 No of Sheets (4'x8') EA 18 0% 18 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 614 

1489 Tapping LF 261 10% 287 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 224 

1490 Mudding LBs 27 10% 30 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 298 

1491 Screws EA 864 0% 864 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 43 

1492 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 2833 10% 3117 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 7,810 

1493 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 586 10% 645 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,615 

1494 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 586 10% 645 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,615 

1495 (2) 3-1/2" Rockwool Insulation SF 5667 10% 6233 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 10,472 

1496 Sealant @ All  Penetrations LF 1172 10% 1289 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 1,367 

1497 Wall  Tag A4.34-12: (34 LF,  9'-8"  H): SF 329 10%        

1498 2 Layer 5/8" Type- X Gypsum Sheathing (On One Side) SF 658 10% 723       

1499 No of Sheets (4'x8') EA 23 0% 23 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 814 

1500 Screws EA 1725 0% 1725 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 86 

1501 2 Layer 5/8" Type- X Gypsum Sheathing (On One Side) SF 658 10% 723       

1502 No of Sheets (4'x8') EA 23 0% 23 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 814 

1503 Tapping LF 329 10% 362 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 282 

1504 Mudding LBs 34 10% 38 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 375 

1505 Screws EA 1104 0% 1104 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 55 

1506 6" 20 CT Metal Studs Shaft @ 24" O.C LF 164 10% 181 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 595 

1507 6" 20 GA. Metal Runner @ Top LF 34 10% 37 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 123 

1508 6" 20 GA. Metal Runner @ Bottom LF 34 10% 37 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 123 

1509 6" Rockwool Insulation SF 329 10% 362 0.010 $ 66.00 $ 0.66 $ 1.21 $ 1.87 $ 676 

1510 Sealant @ All  Penetrations LF 68 10% 75 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 79 

1511 Wall  Tag A4.35-12: (9 LF, 9'-8"  H): SF 87 10%        

1512 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 174 10% 191       

1513 No of Sheets (4'x8') EA 6 0% 6 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 199 

1514 Tapping LF 87 10% 96 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 75 

1515 Mudding LBs 9 10% 10 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 99 

1516 Screws EA 288 0% 288 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 14 

1517 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 87 10% 96 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 240 

1518 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

1519 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

1520 (2) 3-1/2" Rockwool Insulation SF 174 10% 191 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 322 

1521 Sealant @ All  Penetrations LF 36 10% 40 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 42 
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1522   3-5/8" Corridor  Wall  : (315 LF, 9'-8"  H): SF 3046 10%        

1523 
1 Layer 5/8" Sure Board Sheathing (Series 200) (On One Side) 

Note: As Per Structural  Drawings 
SF 3046 10% 3351 

      

1524 No of Sheets (4'x8') EA 105 0% 105 0.280 $ 66.00 $ 18.48 $ 39.20 $ 57.68 $ 6,056 

1525 Screws EA 7875 0% 7875 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 394 

1526 1 Layer 5/8" Type- X Gypsum Wall Board (On One Side) SF 2485 10% 2734       

1527 No of Sheets (4'x8') EA 86 0% 86 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 3,045 

1528 Tapping LF 1243 10% 1367 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 1,066 

1529 Mudding LBs 129 10% 142 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,418 

1530 Screws EA 4128 0% 4128 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 206 

1531 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 561 10% 617       

1532 No of Sheets (4'x8') EA 20 0% 20 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 682 

1533 Tapping LF 280 10% 308 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 241 

1534 Mudding LBs 29 10% 32 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 320 

1535 Screws EA 960 0% 960 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 48 

1536 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 1523 10% 1675 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 4,198 

1537 3-5/8" 20 GA. Metal Runner @ Top LF 315 10% 347 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 868 

1538 3-5/8" 20 GA. Metal Runner @ Bottom LF 315 10% 347 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 868 

1539 3-1/2" Rockwool Insulation SF 3046 10% 3351 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 5,629 

1540 Sealant @ All  Penetrations LF 1260 10% 1386 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 1,469 

1541 3-5/8" Thk. Interior  Wall  : (49 LF, 9'-8"  H): SF 474 10%        

1542 1 Layer 5/8" Type- X Gypsum Wall Board (On Each Side) SF 948 10% 1042       

1543 No of Sheets (4'x8') EA 33 0% 33 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 1,169 

1544 Tapping LF 474 10% 521 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 407 

1545 Mudding LBs 49 10% 54 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 541 

1546 Screws EA 1584 0% 1584 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 79 

1547 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 237 10% 261 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 653 

1548 3-5/8" 20 GA. Metal Runner @ Top LF 49 10% 54 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 135 

1549 3-5/8" 20 GA. Metal Runner @ Bottom LF 49 10% 54 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 135 

1550 3-1/2" Rockwool Insulation SF 474 10% 521 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 876 

1551 Sealant @ All  Penetrations LF 196 10% 216 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 229 

1552 Wall  Tag A4.35-12: (9 LF, 9'-8"  H): SF 87 10%        

1553 1 Layer 5/8" Type- X Gypsum Wall Board (On Each Side) SF 87 10% 96       

1554 No of Sheets (4'x8') EA 3 0% 3 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 106 

1555 Tapping LF 44 10% 48 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 37 

1556 Mudding LBs 5 10% 5 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 50 

1557 Screws EA 144 0% 144 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 7 

1558 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 87 10% 96       

1559 No of Sheets (4'x8') EA 3 0% 3 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 102 

1560 Tapping LF 44 10% 48 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 37 

1561 Mudding LBs 5 10% 5 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 50 

1562 Screws EA 144 0% 144 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 7 

1563 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 87 10% 96 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 240 

1564 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

1565 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

1566 (2) 3-1/2" Rockwool Insulation SF 174 10% 191 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 322 

1567 Sealant @ All  Penetrations LF 36 10% 40 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 42 

1568 6"  Thk. Exterior  Wall:  (337 LF, 9'-8"  H): SF 3259 10%        

1569 2 Layer 5/8" Type- X Gypsum Wall Board (On One Side) SF 6518 10% 7169       

1570 No of Sheets (4'x8') EA 225 0% 225 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 7,967 

1571 Tapping LF 3259 10% 3585 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 2,796 

1572 Mudding LBs 339 10% 373 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 3,720 

1573 Screws EA 10800 0% 10800 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 540 

1574 2 Layer 5/8"Gypsum Board Sheathing (On One Side) SF 6518 10% 7169       

1575 No of Sheets (4'x8') EA 225 0% 225 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 7,450 

1576 Screws EA 16875 0% 16875 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 844 

1577 6" 20 GA. Metal Studs @ 24" O.C LF 1629 10% 1792 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 5,893 

1578 6" 20 GA. Metal Runner @ Top LF 337 10% 371 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,219 
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1579   6" 20 GA. Metal Runner @ Bottom LF 337 10% 371 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,219 

1580 (R-24) Rockwool Comfort Batt Insulation SF 3259 10% 3585 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 6,488 

1581 Sealant @ All  Penetrations LF 674 10% 741 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 786 

1582 6"  Thk. Exterior  Wall:  (338 LF, 9'-8"  H): SF 3268 10%        

1583 2 Layer 5/8" Type- X Gypsum Wall Board (On One Side) SF 6537 10% 7191       

1584 No of Sheets (4'x8') EA 225 0% 225 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 7,967 

1585 Tapping LF 3268 10% 3595 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 2,804 

1586 Mudding LBs 340 10% 374 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 3,731 

1587 Screws EA 10800 0% 10800 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 540 

1588 1 Layer 5/8"Gypsum Board Sheathing (On One Side) SF 3268 10% 3595       

1589 No of Sheets (4'x8') EA 113 0% 113 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 3,741 

1590 Screws EA 8475 0% 8475 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 424 

1591 6" 20 GA. Metal Studs @ 24" O.C LF 1634 10% 1798 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 5,911 

1592 6" 20 GA. Metal Runner @ Top LF 338 10% 372 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,222 

1593 6" 20 GA. Metal Runner @ Bottom LF 38 10% 42 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 137 

1594 (R-24) Rockwool Comfort Batt Insulation SF 3268 10% 3595 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 6,508 

1595 Sealant @ All  Penetrations LF 676 10% 744 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 788 

1596 Wall  Tag A4.34-27: (15 LF,  9'-8"  H): SF 145 10%        

1597 2 Layer 5/8" Type- X Gypsum Wall Board (On Each Side) SF 580 10% 638       

1598 No of Sheets (4'x8') EA 20 0% 20 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 708 

1599 Tapping LF 290 10% 319 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 249 

1600 Mudding LBs 30 10% 33 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 331 

1601 Screws EA 960 0% 960 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 48 

1602 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 145 10% 160       

1603 No of Sheets (4'x8') EA 5 0% 5 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 166 

1604 Tapping LF 73 10% 80 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 62 

1605 Mudding LBs 8 10% 8 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 83 

1606 Screws EA 240 0% 240 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 12 

1607 6" 20 GA. Metal Studs @ 24" O.C LF 73 10% 80 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 262 

1608 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 73 10% 80 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 200 

1609 6" 20 GA. Metal Runner @ Top LF 15 10% 17 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 54 

1610 3-5/8" 20 GA. Metal Runner @ Top LF 15 10% 17 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 41 

1611 6" 20 GA. Metal Runner @ Bottom LF 15 10% 17 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 54 

1612 3-5/8" 20 GA. Metal Runner @ Bottom LF 15 10% 17 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 41 

1613 6" Rockwool Insulation SF 145 10% 160 0.010 $ 66.00 $ 0.66 $ 1.21 $ 1.87 $ 298 

1614 Sealant @ All  Penetrations LF 60 10% 66 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 70 

1615 3-5/8" Thk. Double Stud Wall:  (6 LF,  9'-8"  H): SF 58 10%        

1616 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 116 10% 128       

1617 No of Sheets (4'x8') EA 4 0% 4 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 132 

1618 Tapping LF 58 10% 64 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 50 

1619 Mudding LBs 6 10% 7 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 66 

1620 Screws EA 192 0% 192 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 10 

1621 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 58 10% 64 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 160 

1622 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 12 10% 13 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 33 

1623 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 12 10% 13 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 33 

1624 (2) (R-24) Rockwool Comfort Batt Insulation SF 116 10% 128 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 231 

1625 Sealant @ All  Penetrations LF 24 10% 26 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 28 

1626 6"  Thk. Interior  Wall:  (8 LF, 9'-8"  H): SF 77 10%        

1627 1 Layer 5/8" Gypsum Board Sheathing (On One Side) SF 77 10% 85       

1628 No of Sheets (4'x8') EA 3 0% 3 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 99 

1629 Screws EA 225 0% 225 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 11 

1630 6" 20 GA. Metal Studs @ 24" O.C LF 39 10% 43 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 140 

1631 6" 20 GA. Metal Runner @ Top LF 8 10% 9 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 29 

1632 6" 20 GA. Metal Runner @ Bottom LF 8 10% 9 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 29 

1633 6"  Thk. Parapet Wall:  (36 LF, 2'-0"  H): SF 72 10%        

1634 3 Layer 5/8" Gypsum Board Sheathing SF 216 10% 238       

1635 No of Sheets (4'x8') EA 8 0% 8 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 265 

1636 Screws EA 600 0% 600 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 30 
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1637   6" 20 GA. Metal Studs @ 16" O.C LF 54 10% 60 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 196 

1638 6" 20 GA. Metal Runner @ Top LF 36 10% 40 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 130 

1639 6" 20 GA. Metal Runner @ Bottom LF 36 10% 40 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 130 

 UNIT  WALL            

1640 3-5/8" Wall:  (692 LF, 9'-8"  H): SF 6692 10%        

1641 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 11846 10% 13030       

1642 No of Sheets (4'x8') EA 408 0% 408 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 13,509 

1643 Tapping LF 5923 10% 6515 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 5,082 

1644 Mudding LBs 616 10% 678 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 6,761 

1645 Screws EA 19584 0% 19584 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 979 

1646 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 1538 10% 1691       

1647 No of Sheets (4'x8') EA 53 0% 53 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 1,808 

1648 Tapping LF 769 10% 846 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 660 

1649 Mudding LBs 80 10% 88 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 878 

1650 Screws EA 2544 0% 2544 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 127 

1651 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 3346 10% 3680 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 9,223 

1652 3-5/8" 20 GA. Metal Runner @ Top LF 692 10% 761 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,908 

1653 3-5/8" 20 GA. Metal Runner @ Bottom LF 692 10% 761 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,908 

1654 Sealant @ All  Penetrations LF 2768 10% 3045 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 3,227 

1655 6"  Wall:  (359 LF, 9'-8"  H): SF 3472 10%        

1656 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 5908 10% 6499       

1657 No of Sheets (4'x8') EA 204 0% 204 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 6,754 

1658 Tapping LF 2954 10% 3250 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 2,535 

1659 Mudding LBs 307 10% 338 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 3,372 

1660 Screws EA 9792 0% 9792 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 490 

1661 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 1035 10% 1138       

1662 No of Sheets (4'x8') EA 36 0% 36 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 1,228 

1663 Tapping LF 517 10% 569 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 444 

1664 Mudding LBs 54 10% 59 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 591 

1665 Screws EA 1728 0% 1728 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 86 

1666 6" 20 GA. Metal Studs @ 24" O.C LF 1736 10% 1909 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 6,278 

1667 6" 20 GA. Metal Runner @ Top LF 359 10% 395 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,298 

1668 6" 20 GA. Metal Runner @ Bottom LF 359 10% 395 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,298 

1669 Sealant @ All  Penetrations LF 1436 10% 1580 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 1,674 

1670 6"  Furring  Wall:  (114 LF, 9'-8"  H): SF 1102 10%        

1671 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 116 10% 128       

1672 No of Sheets (4'x8') EA 4 0% 4 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 132 

1673 Tapping LF 58 10% 64 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 50 

1674 Mudding LBs 6 10% 7 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 66 

1675 Screws EA 192 0% 192 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 10 

1676 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 986 10% 1085       

1677 No of Sheets (4'x8') EA 34 0% 34 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 1,160 

1678 Tapping LF 493 10% 542 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 423 

1679 Mudding LBs 51 10% 56 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 563 

1680 Screws EA 1632 0% 1632 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 82 

1681 6" 20 GA. Metal Studs @ 24" O.C LF 551 10% 606 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,994 

1682 6" 20 GA. Metal Runner @ Top LF 114 10% 125 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 412 

1683 6" 20 GA. Metal Runner @ Bottom LF 114 10% 125 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 412 

1684 Sealant @ All  Penetrations LF 456 10% 502 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 532 

1685 6"  Knee Wall:  (31 LF,  4'-0"  H): SF 124 10%        

1686 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 248 10% 273       

1687 No of Sheets (4'x8') EA 9 0% 9 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 298 

1688 Tapping LF 124 10% 136 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 106 

1689 Mudding LBs 13 10% 14 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 142 

1690 Screws EA 432 0% 432 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 22 

1691 6" 20 GA. Metal Studs @ 24" O.C LF 62 10% 68 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 224 

1692 6" 20 GA. Metal Runner @ Top LF 31 10% 34 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 112 

1693 6" 20 GA. Metal Runner @ Bottom LF 31 10% 34 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 112 
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Plan Notes 

Sealant @ All  Penetrations LF 124 10% 136 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 145 

 LEVEL  4           

 COMMON  AREA           

1695 Wall  Tag A4.35-27: (293 LF, 9'-8"  H): SF 2833 10%        

1696 
1 Layer 5/8" Sure Board Sheathing (Series 200) (On One Side) 

Note: As Per Structural  Drawings 
SF 2833 10% 3117 

      

1697 No of Sheets (4'x8') EA 98 0% 98 0.280 $ 66.00 $ 18.48 $ 39.20 $ 57.68 $ 5,653 

1698 Screws EA 7350 0% 7350 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 368 

1699 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 2311 10% 2542       

1700 No of Sheets (4'x8') EA 80 0% 80 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 2,649 

1701 Tapping LF 1156 10% 1271 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 991 

1702 Mudding LBs 120 10% 132 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,319 

1703 Screws EA 3840 0% 3840 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 192 

1704 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 522 10% 574       

1705 No of Sheets (4'x8') EA 18 0% 18 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 614 

1706 Tapping LF 261 10% 287 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 224 

1707 Mudding LBs 27 10% 30 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 298 

1708 Screws EA 864 0% 864 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 43 

1709 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 2833 10% 3117 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 7,810 

1710 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 586 10% 645 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,615 

1711 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 586 10% 645 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,615 

1712 (2) 3-1/2" Rockwool Insulation SF 5667 10% 6233 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 10,472 

1713 Sealant @ All  Penetrations LF 1172 10% 1289 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 1,367 

1714 Wall  Tag A4.34-12: (34 LF,  9'-8"  H): SF 329 10%        

1715 2 Layer 5/8" Type- X Gypsum Sheathing (On One Side) SF 658 10% 723       

1716 No of Sheets (4'x8') EA 23 0% 23 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 814 

1717 Screws EA 1725 0% 1725 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 86 

1718 2 Layer 5/8" Type- X Gypsum Sheathing (On One Side) SF 658 10% 723       

1719 No of Sheets (4'x8') EA 23 0% 23 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 814 

1720 Tapping LF 329 10% 362 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 282 

1721 Mudding LBs 34 10% 38 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 375 

1722 Screws EA 1104 0% 1104 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 55 

1723 6" 20 CT Metal Studs Shaft @ 24" O.C LF 164 10% 181 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 595 

1724 6" 20 GA. Metal Runner @ Top LF 34 10% 37 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 123 

1725 6" 20 GA. Metal Runner @ Bottom LF 34 10% 37 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 123 

1726 6" Rockwool Insulation SF 329 10% 362 0.010 $ 66.00 $ 0.66 $ 1.21 $ 1.87 $ 676 

1727 Sealant @ All  Penetrations LF 68 10% 75 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 79 

1728 Wall  Tag A4.35-12: (9 LF, 9'-8"  H): SF 87 10%        

1729 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 174 10% 191       

1730 No of Sheets (4'x8') EA 6 0% 6 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 199 

1731 Tapping LF 87 10% 96 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 75 

1732 Mudding LBs 9 10% 10 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 99 

1733 Screws EA 288 0% 288 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 14 

1734 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 87 10% 96 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 240 

1735 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

1736 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

1737 (2) 3-1/2" Rockwool Insulation SF 174 10% 191 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 322 

1738 Sealant @ All  Penetrations LF 36 10% 40 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 42 

1739 3-5/8" Corridor  Wall  : (315 LF, 9'-8"  H): SF 3046 10%        

1740 
1 Layer 5/8" Sure Board Sheathing (Series 200) (On One Side) 

Note: As Per Structural  Drawings 
SF 3046 10% 3351 

      

1741 No of Sheets (4'x8') EA 105 0% 105 0.280 $ 66.00 $ 18.48 $ 39.20 $ 57.68 $ 6,056 

1742 Screws EA 7875 0% 7875 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 394 

1743 1 Layer 5/8" Type- X Gypsum Wall Board (On One Side) SF 2485 10% 2734       

1744 No of Sheets (4'x8') EA 86 0% 86 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 3,045 

1745 Tapping LF 1243 10% 1367 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 1,066 

1746 Mudding LBs 129 10% 142 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,418 

1747 Screws EA 4128 0% 4128 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 206 
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1748   1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 561 10% 617       

1749 No of Sheets (4'x8') EA 20 0% 20 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 682 

1750 Tapping LF 280 10% 308 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 241 

1751 Mudding LBs 29 10% 32 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 320 

1752 Screws EA 960 0% 960 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 48 

1753 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 1523 10% 1675 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 4,198 

1754 3-5/8" 20 GA. Metal Runner @ Top LF 315 10% 347 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 868 

1755 3-5/8" 20 GA. Metal Runner @ Bottom LF 315 10% 347 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 868 

1756 3-1/2" Rockwool Insulation SF 3046 10% 3351 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 5,629 

1757 Sealant @ All  Penetrations LF 1260 10% 1386 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 1,469 

1758 3-5/8" Thk. Interior  Wall  : (49 LF, 9'-8"  H): SF 474 10%        

1759 1 Layer 5/8" Type- X Gypsum Wall Board (On Each Side) SF 948 10% 1042       

1760 No of Sheets (4'x8') EA 33 0% 33 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 1,169 

1761 Tapping LF 474 10% 521 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 407 

1762 Mudding LBs 49 10% 54 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 541 

1763 Screws EA 1584 0% 1584 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 79 

1764 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 237 10% 261 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 653 

1765 3-5/8" 20 GA. Metal Runner @ Top LF 49 10% 54 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 135 

1766 3-5/8" 20 GA. Metal Runner @ Bottom LF 49 10% 54 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 135 

1767 3-1/2" Rockwool Insulation SF 474 10% 521 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 876 

1768 Sealant @ All  Penetrations LF 196 10% 216 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 229 

1769 Wall  Tag A4.35-12: (9 LF, 9'-8"  H): SF 87 10%        

1770 1 Layer 5/8" Type- X Gypsum Wall Board (On Each Side) SF 87 10% 96       

1771 No of Sheets (4'x8') EA 3 0% 3 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 106 

1772 Tapping LF 44 10% 48 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 37 

1773 Mudding LBs 5 10% 5 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 50 

1774 Screws EA 144 0% 144 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 7 

1775 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 87 10% 96       

1776 No of Sheets (4'x8') EA 3 0% 3 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 102 

1777 Tapping LF 44 10% 48 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 37 

1778 Mudding LBs 5 10% 5 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 50 

1779 Screws EA 144 0% 144 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 7 

1780 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 87 10% 96 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 240 

1781 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

1782 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

1783 (2) 3-1/2" Rockwool Insulation SF 174 10% 191 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 322 

1784 Sealant @ All  Penetrations LF 36 10% 40 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 42 

1785 6"  Thk. Exterior  Wall:  (337 LF, 9'-8"  H): SF 3259 10%        

1786 2 Layer 5/8" Type- X Gypsum Wall Board (On One Side) SF 6518 10% 7169       

1787 No of Sheets (4'x8') EA 225 0% 225 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 7,967 

1788 Tapping LF 3259 10% 3585 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 2,796 

1789 Mudding LBs 339 10% 373 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 3,720 

1790 Screws EA 10800 0% 10800 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 540 

1791 2 Layer 5/8"Gypsum Board Sheathing (On One Side) SF 6518 10% 7169       

1792 No of Sheets (4'x8') EA 225 0% 225 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 7,450 

1793 Screws EA 16875 0% 16875 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 844 

1794 6" 20 GA. Metal Studs @ 24" O.C LF 1629 10% 1792 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 5,893 

1795 6" 20 GA. Metal Runner @ Top LF 337 10% 371 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,219 

1796 6" 20 GA. Metal Runner @ Bottom LF 337 10% 371 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,219 

1797 (R-24) Rockwool Comfort Batt Insulation SF 3259 10% 3585 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 6,488 

1798 Sealant @ All  Penetrations LF 674 10% 741 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 786 

1799 6"  Thk. Exterior  Wall:  (338 LF, 9'-8"  H): SF 3268 10%        

1800 2 Layer 5/8" Type- X Gypsum Wall Board (On One Side) SF 6537 10% 7191       

1801 No of Sheets (4'x8') EA 225 0% 225 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 7,967 

1802 Tapping LF 3268 10% 3595 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 2,804 

1803 Mudding LBs 340 10% 374 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 3,731 

1804 Screws EA 10800 0% 10800 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 540 

1805 1 Layer 5/8"Gypsum Board Sheathing (On One Side) SF 3268 10% 3595       
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1806   No of Sheets (4'x8') EA 113 0% 113 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 3,741 

1807 Screws EA 8475 0% 8475 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 424 

1808 6" 20 GA. Metal Studs @ 24" O.C LF 1634 10% 1798 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 5,911 

1809 6" 20 GA. Metal Runner @ Top LF 338 10% 372 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,222 

1810 6" 20 GA. Metal Runner @ Bottom LF 38 10% 42 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 137 

1811 (R-24) Rockwool Comfort Batt Insulation SF 3268 10% 3595 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 6,508 

1812 Sealant @ All  Penetrations LF 676 10% 744 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 788 

1813 Wall  Tag A4.34-27: (15 LF,  9'-8"  H): SF 145 10%        

1814 2 Layer 5/8" Type- X Gypsum Wall Board (On Each Side) SF 580 10% 638       

1815 No of Sheets (4'x8') EA 20 0% 20 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 708 

1816 Tapping LF 290 10% 319 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 249 

1817 Mudding LBs 30 10% 33 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 331 

1818 Screws EA 960 0% 960 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 48 

1819 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 145 10% 160       

1820 No of Sheets (4'x8') EA 5 0% 5 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 166 

1821 Tapping LF 73 10% 80 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 62 

1822 Mudding LBs 8 10% 8 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 83 

1823 Screws EA 240 0% 240 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 12 

1824 6" 20 GA. Metal Studs @ 24" O.C LF 73 10% 80 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 262 

1825 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 73 10% 80 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 200 

1826 6" 20 GA. Metal Runner @ Top LF 15 10% 17 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 54 

1827 3-5/8" 20 GA. Metal Runner @ Top LF 15 10% 17 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 41 

1828 6" 20 GA. Metal Runner @ Bottom LF 15 10% 17 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 54 

1829 3-5/8" 20 GA. Metal Runner @ Bottom LF 15 10% 17 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 41 

1830 6" Rockwool Insulation SF 145 10% 160 0.010 $ 66.00 $ 0.66 $ 1.21 $ 1.87 $ 298 

1831 Sealant @ All  Penetrations LF 60 10% 66 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 70 

1832 3-5/8" Thk. Double Stud Wall:  (6 LF,  9'-8"  H): SF 58 10%        

1833 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 116 10% 128       

1834 No of Sheets (4'x8') EA 4 0% 4 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 132 

1835 Tapping LF 58 10% 64 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 50 

1836 Mudding LBs 6 10% 7 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 66 

1837 Screws EA 192 0% 192 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 10 

1838 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 58 10% 64 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 160 

1839 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 12 10% 13 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 33 

1840 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 12 10% 13 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 33 

1841 (2) (R-24) Rockwool Comfort Batt Insulation SF 116 10% 128 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 231 

1842 Sealant @ All  Penetrations LF 24 10% 26 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 28 

1843 6"  Thk. Interior  Wall:  (8 LF, 9'-8"  H): SF 77 10%        

1844 1 Layer 5/8" Gypsum Board Sheathing (On One Side) SF 77 10% 85       

1845 No of Sheets (4'x8') EA 3 0% 3 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 99 

1846 Screws EA 225 0% 225 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 11 

1847 6" 20 GA. Metal Studs @ 24" O.C LF 39 10% 43 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 140 

1848 6" 20 GA. Metal Runner @ Top LF 8 10% 9 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 29 

1849 6" 20 GA. Metal Runner @ Bottom LF 8 10% 9 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 29 

1850 6"  Thk. Parapet Wall:  (36 LF, 2'-0"  H): SF 72 10%        

1851 3 Layer 5/8" Gypsum Board Sheathing SF 216 10% 238       

1852 No of Sheets (4'x8') EA 8 0% 8 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 265 

1853 Screws EA 600 0% 600 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 30 

1854 6" 20 GA. Metal Studs @ 16" O.C LF 54 10% 60 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 196 

1855 6" 20 GA. Metal Runner @ Top LF 36 10% 40 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 130 

1856 6" 20 GA. Metal Runner @ Bottom LF 36 10% 40 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 130 

 UNIT  WALL            

1857 3-5/8" Wall:  (692 LF, 9'-8"  H): SF 6692 10%        

1858 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 11846 10% 13030       

1859 No of Sheets (4'x8') EA 408 0% 408 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 13,509 

1860 Tapping LF 5923 10% 6515 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 5,082 

1861 Mudding LBs 616 10% 678 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 6,761 

1862 Screws EA 19584 0% 19584 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 979 
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1863   1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 1538 10% 1691       

1864 No of Sheets (4'x8') EA 53 0% 53 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 1,808 

1865 Tapping LF 769 10% 846 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 660 

1866 Mudding LBs 80 10% 88 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 878 

1867 Screws EA 2544 0% 2544 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 127 

1868 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 3346 10% 3680 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 9,223 

1869 3-5/8" 20 GA. Metal Runner @ Top LF 692 10% 761 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,908 

1870 3-5/8" 20 GA. Metal Runner @ Bottom LF 692 10% 761 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,908 

1871 Sealant @ All  Penetrations LF 2768 10% 3045 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 3,227 

1872 6"  Wall:  (359 LF, 9'-8"  H): SF 3472 10%        

1873 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 5908 10% 6499       

1874 No of Sheets (4'x8') EA 204 0% 204 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 6,754 

1875 Tapping LF 2954 10% 3250 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 2,535 

1876 Mudding LBs 307 10% 338 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 3,372 

1877 Screws EA 9792 0% 9792 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 490 

1878 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 1035 10% 1138       

1879 No of Sheets (4'x8') EA 36 0% 36 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 1,228 

1880 Tapping LF 517 10% 569 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 444 

1881 Mudding LBs 54 10% 59 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 591 

1882 Screws EA 1728 0% 1728 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 86 

1883 6" 20 GA. Metal Studs @ 24" O.C LF 1736 10% 1909 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 6,278 

1884 6" 20 GA. Metal Runner @ Top LF 359 10% 395 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,298 

1885 6" 20 GA. Metal Runner @ Bottom LF 359 10% 395 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,298 

1886 Sealant @ All  Penetrations LF 1436 10% 1580 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 1,674 

1887 6"  Furring  Wall:  (114 LF, 9'-8"  H): SF 1102 10%        

1888 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 116 10% 128       

1889 No of Sheets (4'x8') EA 4 0% 4 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 132 

1890 Tapping LF 58 10% 64 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 50 

1891 Mudding LBs 6 10% 7 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 66 

1892 Screws EA 192 0% 192 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 10 

1893 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 986 10% 1085       

1894 No of Sheets (4'x8') EA 34 0% 34 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 1,160 

1895 Tapping LF 493 10% 542 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 423 

1896 Mudding LBs 51 10% 56 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 563 

1897 Screws EA 1632 0% 1632 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 82 

1898 6" 20 GA. Metal Studs @ 24" O.C LF 551 10% 606 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,994 

1899 6" 20 GA. Metal Runner @ Top LF 114 10% 125 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 412 

1900 6" 20 GA. Metal Runner @ Bottom LF 114 10% 125 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 412 

1901 Sealant @ All  Penetrations LF 456 10% 502 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 532 

1902 6"  Knee Wall:  (31 LF,  4'-0"  H): SF 124 10%        

1903 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 248 10% 273       

1904 No of Sheets (4'x8') EA 9 0% 9 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 298 

1905 Tapping LF 124 10% 136 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 106 

1906 Mudding LBs 13 10% 14 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 142 

1907 Screws EA 432 0% 432 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 22 

1908 6" 20 GA. Metal Studs @ 24" O.C LF 62 10% 68 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 224 

1909 6" 20 GA. Metal Runner @ Top LF 31 10% 34 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 112 

1910 6" 20 GA. Metal Runner @ Bottom LF 31 10% 34 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 112 

1911 Sealant @ All  Penetrations LF 124 10% 136 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 145 

 LEVEL  5           

 COMMON  AREA           

1912 Wall  Tag A4.35-27: (293 LF, 9'-8"  H): SF 2833 10%        

1913 
1 Layer 5/8" Sure Board Sheathing (Series 200) (On One Side) 

Note: As Per Structural  Drawings 
SF 2833 10% 3117 

      

1914 No of Sheets (4'x8') EA 98 0% 98 0.280 $ 66.00 $ 18.48 $ 39.20 $ 57.68 $ 5,653 

1915 Screws EA 7350 0% 7350 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 368 

1916 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 2311 10% 2542       
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1917   No of Sheets (4'x8') EA 80 0% 80 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 2,649 

1918 Tapping LF 1156 10% 1271 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 991 

1919 Mudding LBs 120 10% 132 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,319 

1920 Screws EA 3840 0% 3840 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 192 

1921 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 522 10% 574       

1922 No of Sheets (4'x8') EA 18 0% 18 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 614 

1923 Tapping LF 261 10% 287 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 224 

1924 Mudding LBs 27 10% 30 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 298 

1925 Screws EA 864 0% 864 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 43 

1926 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 2833 10% 3117 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 7,810 

1927 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 586 10% 645 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,615 

1928 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 586 10% 645 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,615 

1929 (2) 3-1/2" Rockwool Insulation SF 5667 10% 6233 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 10,472 

1930 Sealant @ All  Penetrations LF 1172 10% 1289 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 1,367 

1931 Wall  Tag A4.34-12: (34 LF,  9'-8"  H): SF 329 10%        

1932 2 Layer 5/8" Type- X Gypsum Sheathing (On One Side) SF 658 10% 723       

1933 No of Sheets (4'x8') EA 23 0% 23 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 814 

1934 Screws EA 1725 0% 1725 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 86 

1935 2 Layer 5/8" Type- X Gypsum Sheathing (On One Side) SF 658 10% 723       

1936 No of Sheets (4'x8') EA 23 0% 23 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 814 

1937 Tapping LF 329 10% 362 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 282 

1938 Mudding LBs 34 10% 38 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 375 

1939 Screws EA 1104 0% 1104 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 55 

1940 6" 20 CT Metal Studs Shaft @ 24" O.C LF 164 10% 181 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 595 

1941 6" 20 GA. Metal Runner @ Top LF 34 10% 37 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 123 

1942 6" 20 GA. Metal Runner @ Bottom LF 34 10% 37 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 123 

1943 6" Rockwool Insulation SF 329 10% 362 0.010 $ 66.00 $ 0.66 $ 1.21 $ 1.87 $ 676 

1944 Sealant @ All  Penetrations LF 68 10% 75 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 79 

1945 Wall  Tag A4.35-12: (9 LF, 9'-8"  H): SF 87 10%        

1946 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 174 10% 191       

1947 No of Sheets (4'x8') EA 6 0% 6 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 199 

1948 Tapping LF 87 10% 96 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 75 

1949 Mudding LBs 9 10% 10 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 99 

1950 Screws EA 288 0% 288 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 14 

1951 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 87 10% 96 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 240 

1952 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

1953 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

1954 (2) 3-1/2" Rockwool Insulation SF 174 10% 191 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 322 

1955 Sealant @ All  Penetrations LF 36 10% 40 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 42 

1956 3-5/8" Corridor  Wall  : (315 LF, 9'-8"  H): SF 3046 10%        

1957 
1 Layer 5/8" Sure Board Sheathing (Series 200) (On One Side) 

Note: As Per Structural  Drawings 
SF 3046 10% 3351 

      

1958 No of Sheets (4'x8') EA 105 0% 105 0.280 $ 66.00 $ 18.48 $ 39.20 $ 57.68 $ 6,056 

1959 Screws EA 7875 0% 7875 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 394 

1960 1 Layer 5/8" Type- X Gypsum Wall Board (On One Side) SF 2485 10% 2734       

1961 No of Sheets (4'x8') EA 86 0% 86 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 3,045 

1962 Tapping LF 1243 10% 1367 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 1,066 

1963 Mudding LBs 129 10% 142 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,418 

1964 Screws EA 4128 0% 4128 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 206 

1965 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 561 10% 617       

1966 No of Sheets (4'x8') EA 20 0% 20 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 682 

1967 Tapping LF 280 10% 308 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 241 

1968 Mudding LBs 29 10% 32 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 320 

1969 Screws EA 960 0% 960 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 48 

1970 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 1523 10% 1675 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 4,198 

1971 3-5/8" 20 GA. Metal Runner @ Top LF 315 10% 347 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 868 

1972 3-5/8" 20 GA. Metal Runner @ Bottom LF 315 10% 347 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 868 

1973 3-1/2" Rockwool Insulation SF 3046 10% 3351 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 5,629 
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1974   Sealant @ All  Penetrations LF 1260 10% 1386 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 1,469 

1975 3-5/8" Thk. Interior  Wall  : (49 LF, 9'-8"  H): SF 474 10%        

1976 1 Layer 5/8" Type- X Gypsum Wall Board (On Each Side) SF 948 10% 1042       

1977 No of Sheets (4'x8') EA 33 0% 33 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 1,169 

1978 Tapping LF 474 10% 521 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 407 

1979 Mudding LBs 49 10% 54 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 541 

1980 Screws EA 1584 0% 1584 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 79 

1981 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 237 10% 261 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 653 

1982 3-5/8" 20 GA. Metal Runner @ Top LF 49 10% 54 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 135 

1983 3-5/8" 20 GA. Metal Runner @ Bottom LF 49 10% 54 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 135 

1984 3-1/2" Rockwool Insulation SF 474 10% 521 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 876 

1985 Sealant @ All  Penetrations LF 196 10% 216 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 229 

1986 Wall  Tag A4.35-12: (9 LF, 9'-8"  H): SF 87 10%        

1987 1 Layer 5/8" Type- X Gypsum Wall Board (On Each Side) SF 87 10% 96       

1988 No of Sheets (4'x8') EA 3 0% 3 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 106 

1989 Tapping LF 44 10% 48 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 37 

1990 Mudding LBs 5 10% 5 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 50 

1991 Screws EA 144 0% 144 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 7 

1992 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 87 10% 96       

1993 No of Sheets (4'x8') EA 3 0% 3 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 102 

1994 Tapping LF 44 10% 48 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 37 

1995 Mudding LBs 5 10% 5 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 50 

1996 Screws EA 144 0% 144 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 7 

1997 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 87 10% 96 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 240 

1998 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

1999 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

2000 (2) 3-1/2" Rockwool Insulation SF 174 10% 191 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 322 

2001 Sealant @ All  Penetrations LF 36 10% 40 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 42 

2002 6"  Thk. Exterior  Wall:  (337 LF, 9'-8"  H): SF 3259 10%        

2003 2 Layer 5/8" Type- X Gypsum Wall Board (On One Side) SF 6518 10% 7169       

2004 No of Sheets (4'x8') EA 225 0% 225 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 7,967 

2005 Tapping LF 3259 10% 3585 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 2,796 

2006 Mudding LBs 339 10% 373 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 3,720 

2007 Screws EA 10800 0% 10800 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 540 

2008 2 Layer 5/8"Gypsum Board Sheathing (On One Side) SF 6518 10% 7169       

2009 No of Sheets (4'x8') EA 225 0% 225 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 7,450 

2010 Screws EA 16875 0% 16875 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 844 

2011 6" 20 GA. Metal Studs @ 24" O.C LF 1629 10% 1792 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 5,893 

2012 6" 20 GA. Metal Runner @ Top LF 337 10% 371 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,219 

2013 6" 20 GA. Metal Runner @ Bottom LF 337 10% 371 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,219 

2014 (R-24) Rockwool Comfort Batt Insulation SF 3259 10% 3585 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 6,488 

2015 Sealant @ All  Penetrations LF 674 10% 741 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 786 

2016 6"  Thk. Exterior  Wall:  (338 LF, 9'-8"  H): SF 3268 10%        

2017 2 Layer 5/8" Type- X Gypsum Wall Board (On One Side) SF 6537 10% 7191       

2018 No of Sheets (4'x8') EA 225 0% 225 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 7,967 

2019 Tapping LF 3268 10% 3595 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 2,804 

2020 Mudding LBs 340 10% 374 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 3,731 

2021 Screws EA 10800 0% 10800 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 540 

2022 1 Layer 5/8"Gypsum Board Sheathing (On One Side) SF 3268 10% 3595       

2023 No of Sheets (4'x8') EA 113 0% 113 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 3,741 

2024 Screws EA 8475 0% 8475 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 424 

2025 6" 20 GA. Metal Studs @ 24" O.C LF 1634 10% 1798 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 5,911 

2026 6" 20 GA. Metal Runner @ Top LF 338 10% 372 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,222 

2027 6" 20 GA. Metal Runner @ Bottom LF 38 10% 42 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 137 

2028 (R-24) Rockwool Comfort Batt Insulation SF 3268 10% 3595 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 6,508 

2029 Sealant @ All  Penetrations LF 676 10% 744 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 788 

2030 Wall  Tag A4.34-27: (15 LF,  9'-8"  H): SF 145 10%        

2031 2 Layer 5/8" Type- X Gypsum Wall Board (On Each Side) SF 580 10% 638       
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2032   No of Sheets (4'x8') EA 20 0% 20 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 708 

2033 Tapping LF 290 10% 319 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 249 

2034 Mudding LBs 30 10% 33 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 331 

2035 Screws EA 960 0% 960 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 48 

2036 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 145 10% 160       

2037 No of Sheets (4'x8') EA 5 0% 5 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 166 

2038 Tapping LF 73 10% 80 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 62 

2039 Mudding LBs 8 10% 8 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 83 

2040 Screws EA 240 0% 240 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 12 

2041 6" 20 GA. Metal Studs @ 24" O.C LF 73 10% 80 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 262 

2042 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 73 10% 80 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 200 

2043 6" 20 GA. Metal Runner @ Top LF 15 10% 17 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 54 

2044 3-5/8" 20 GA. Metal Runner @ Top LF 15 10% 17 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 41 

2045 6" 20 GA. Metal Runner @ Bottom LF 15 10% 17 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 54 

2046 3-5/8" 20 GA. Metal Runner @ Bottom LF 15 10% 17 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 41 

2047 6" Rockwool Insulation SF 145 10% 160 0.010 $ 66.00 $ 0.66 $ 1.21 $ 1.87 $ 298 

2048 Sealant @ All  Penetrations LF 60 10% 66 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 70 

2049 3-5/8" Thk. Double Stud Wall:  (6 LF,  9'-8"  H): SF 58 10%        

2050 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 116 10% 128       

2051 No of Sheets (4'x8') EA 4 0% 4 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 132 

2052 Tapping LF 58 10% 64 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 50 

2053 Mudding LBs 6 10% 7 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 66 

2054 Screws EA 192 0% 192 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 10 

2055 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 58 10% 64 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 160 

2056 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 12 10% 13 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 33 

2057 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 12 10% 13 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 33 

2058 (2) (R-24) Rockwool Comfort Batt Insulation SF 116 10% 128 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 231 

2059 Sealant @ All  Penetrations LF 24 10% 26 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 28 

2060 6"  Thk. Interior  Wall:  (8 LF, 9'-8"  H): SF 77 10%        

2061 1 Layer 5/8" Gypsum Board Sheathing (On One Side) SF 77 10% 85       

2062 No of Sheets (4'x8') EA 3 0% 3 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 99 

2063 Screws EA 225 0% 225 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 11 

2064 6" 20 GA. Metal Studs @ 24" O.C LF 39 10% 43 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 140 

2065 6" 20 GA. Metal Runner @ Top LF 8 10% 9 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 29 

2066 6" 20 GA. Metal Runner @ Bottom LF 8 10% 9 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 29 

2067 6"  Thk. Parapet Wall:  (36 LF, 2'-0"  H): SF 72 10%        

2068 3 Layer 5/8" Gypsum Board Sheathing SF 216 10% 238       

2069 No of Sheets (4'x8') EA 8 0% 8 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 265 

2070 Screws EA 600 0% 600 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 30 

2071 6" 20 GA. Metal Studs @ 16" O.C LF 54 10% 60 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 196 

2072 6" 20 GA. Metal Runner @ Top LF 36 10% 40 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 130 

2073 6" 20 GA. Metal Runner @ Bottom LF 36 10% 40 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 130 
 UNIT  WALL            

2074 3-5/8" Wall:  (692 LF, 9'-8"  H): SF 6692 10%        

2075 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 11846 10% 13030       

2076 No of Sheets (4'x8') EA 408 0% 408 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 13,509 

2077 Tapping LF 5923 10% 6515 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 5,082 

2078 Mudding LBs 616 10% 678 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 6,761 

2079 Screws EA 19584 0% 19584 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 979 

2080 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 1538 10% 1691       

2081 No of Sheets (4'x8') EA 53 0% 53 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 1,808 

2082 Tapping LF 769 10% 846 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 660 

2083 Mudding LBs 80 10% 88 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 878 

2084 Screws EA 2544 0% 2544 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 127 

2085 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 3346 10% 3680 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 9,223 

2086 3-5/8" 20 GA. Metal Runner @ Top LF 692 10% 761 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,908 

2087 3-5/8" 20 GA. Metal Runner @ Bottom LF 692 10% 761 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,908 

2088 Sealant @ All  Penetrations LF 2768 10% 3045 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 3,227 
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2089   6"  Wall:  (359 LF, 9'-8"  H): SF 3472 10%        

2090 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 5908 10% 6499       

2091 No of Sheets (4'x8') EA 204 0% 204 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 6,754 

2092 Tapping LF 2954 10% 3250 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 2,535 

2093 Mudding LBs 307 10% 338 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 3,372 

2094 Screws EA 9792 0% 9792 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 490 

2095 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 1035 10% 1138       

2096 No of Sheets (4'x8') EA 36 0% 36 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 1,228 

2097 Tapping LF 517 10% 569 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 444 

2098 Mudding LBs 54 10% 59 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 591 

2099 Screws EA 1728 0% 1728 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 86 

2100 6" 20 GA. Metal Studs @ 24" O.C LF 1736 10% 1909 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 6,278 

2101 6" 20 GA. Metal Runner @ Top LF 359 10% 395 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,298 

2102 6" 20 GA. Metal Runner @ Bottom LF 359 10% 395 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,298 

2103 Sealant @ All  Penetrations LF 1436 10% 1580 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 1,674 

2104 6"  Furring  Wall:  (114 LF, 9'-8"  H): SF 1102 10%        

2105 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 116 10% 128       

2106 No of Sheets (4'x8') EA 4 0% 4 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 132 

2107 Tapping LF 58 10% 64 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 50 

2108 Mudding LBs 6 10% 7 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 66 

2109 Screws EA 192 0% 192 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 10 

2110 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 986 10% 1085       

2111 No of Sheets (4'x8') EA 34 0% 34 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 1,160 

2112 Tapping LF 493 10% 542 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 423 

2113 Mudding LBs 51 10% 56 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 563 

2114 Screws EA 1632 0% 1632 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 82 

2115 6" 20 GA. Metal Studs @ 24" O.C LF 551 10% 606 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,994 

2116 6" 20 GA. Metal Runner @ Top LF 114 10% 125 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 412 

2117 6" 20 GA. Metal Runner @ Bottom LF 114 10% 125 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 412 

2118 Sealant @ All  Penetrations LF 456 10% 502 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 532 

2119 6"  Knee Wall:  (31 LF,  4'-0"  H): SF 124 10%        

2120 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 248 10% 273       

2121 No of Sheets (4'x8') EA 9 0% 9 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 298 

2122 Tapping LF 124 10% 136 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 106 

2123 Mudding LBs 13 10% 14 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 142 

2124 Screws EA 432 0% 432 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 22 

2125 6" 20 GA. Metal Studs @ 24" O.C LF 62 10% 68 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 224 

2126 6" 20 GA. Metal Runner @ Top LF 31 10% 34 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 112 

2127 6" 20 GA. Metal Runner @ Bottom LF 31 10% 34 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 112 

2128 Sealant @ All  Penetrations LF 124 10% 136 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 145 

 LEVEL  6  
         

 COMMON  AREA           

2129 Wall  Tag A4.35-27: (293 LF, 9'-8"  H): SF 2833 10%        

2130 
1 Layer 5/8" Sure Board Sheathing (Series 200) (On One Side) 

Note: As Per Structural  Drawings 
SF 2833 10% 3117 

      

2131 No of Sheets (4'x8') EA 98 0% 98 0.280 $ 66.00 $ 18.48 $ 39.20 $ 57.68 $ 5,653 

2132 Screws EA 7350 0% 7350 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 368 

2133 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 2311 10% 2542       

2134 No of Sheets (4'x8') EA 80 0% 80 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 2,649 

2135 Tapping LF 1156 10% 1271 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 991 

2136 Mudding LBs 120 10% 132 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,319 

2137 Screws EA 3840 0% 3840 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 192 

2138 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 522 10% 574       

2139 No of Sheets (4'x8') EA 18 0% 18 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 614 

2140 Tapping LF 261 10% 287 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 224 

2141 Mudding LBs 27 10% 30 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 298 

2142 Screws EA 864 0% 864 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 43 
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2143   (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 2833 10% 3117 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 7,810 

2144 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 586 10% 645 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,615 

2145 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 586 10% 645 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,615 

2146 (2) 3-1/2" Rockwool Insulation SF 5667 10% 6233 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 10,472 

2147 Sealant @ All  Penetrations LF 1172 10% 1289 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 1,367 

2148 Wall  Tag A4.34-12: (34 LF,  9'-8"  H): SF 329 10%        

2149 2 Layer 5/8" Type- X Gypsum Sheathing (On One Side) SF 658 10% 723       

2150 No of Sheets (4'x8') EA 23 0% 23 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 814 

2151 Screws EA 1725 0% 1725 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 86 

2152 2 Layer 5/8" Type- X Gypsum Sheathing (On One Side) SF 658 10% 723       

2153 No of Sheets (4'x8') EA 23 0% 23 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 814 

2154 Tapping LF 329 10% 362 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 282 

2155 Mudding LBs 34 10% 38 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 375 

2156 Screws EA 1104 0% 1104 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 55 

2157 6" 20 CT Metal Studs Shaft @ 24" O.C LF 164 10% 181 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 595 

2158 6" 20 GA. Metal Runner @ Top LF 34 10% 37 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 123 

2159 6" 20 GA. Metal Runner @ Bottom LF 34 10% 37 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 123 

2160 6" Rockwool Insulation SF 329 10% 362 0.010 $ 66.00 $ 0.66 $ 1.21 $ 1.87 $ 676 

2161 Sealant @ All  Penetrations LF 68 10% 75 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 79 

2162 Wall  Tag A4.35-12: (9 LF, 9'-8"  H): SF 87 10%        

2163 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 174 10% 191       

2164 No of Sheets (4'x8') EA 6 0% 6 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 199 

2165 Tapping LF 87 10% 96 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 75 

2166 Mudding LBs 9 10% 10 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 99 

2167 Screws EA 288 0% 288 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 14 

2168 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 87 10% 96 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 240 

2169 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

2170 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

2171 (2) 3-1/2" Rockwool Insulation SF 174 10% 191 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 322 

2172 Sealant @ All  Penetrations LF 36 10% 40 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 42 

2173 3-5/8" Corridor  Wall  : (315 LF, 9'-8"  H): SF 3046 10%        

2174 
1 Layer 5/8" Sure Board Sheathing (Series 200) (On One Side) 

Note: As Per Structural  Drawings 
SF 3046 10% 3351 

      

2175 No of Sheets (4'x8') EA 105 0% 105 0.280 $ 66.00 $ 18.48 $ 39.20 $ 57.68 $ 6,056 

2176 Screws EA 7875 0% 7875 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 394 

2177 1 Layer 5/8" Type- X Gypsum Wall Board (On One Side) SF 2485 10% 2734       

2178 No of Sheets (4'x8') EA 86 0% 86 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 3,045 

2179 Tapping LF 1243 10% 1367 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 1,066 

2180 Mudding LBs 129 10% 142 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,418 

2181 Screws EA 4128 0% 4128 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 206 

2182 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 561 10% 617       

2183 No of Sheets (4'x8') EA 20 0% 20 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 682 

2184 Tapping LF 280 10% 308 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 241 

2185 Mudding LBs 29 10% 32 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 320 

2186 Screws EA 960 0% 960 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 48 

2187 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 1523 10% 1675 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 4,198 

2188 3-5/8" 20 GA. Metal Runner @ Top LF 315 10% 347 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 868 

2189 3-5/8" 20 GA. Metal Runner @ Bottom LF 315 10% 347 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 868 

2190 3-1/2" Rockwool Insulation SF 3046 10% 3351 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 5,629 

2191 Sealant @ All  Penetrations LF 1260 10% 1386 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 1,469 

2192 3-5/8" Thk. Interior  Wall  : (49 LF, 9'-8"  H): SF 474 10%        

2193 1 Layer 5/8" Type- X Gypsum Wall Board (On Each Side) SF 948 10% 1042       

2194 No of Sheets (4'x8') EA 33 0% 33 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 1,169 

2195 Tapping LF 474 10% 521 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 407 

2196 Mudding LBs 49 10% 54 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 541 

2197 Screws EA 1584 0% 1584 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 79 

2198 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 237 10% 261 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 653 

2199 3-5/8" 20 GA. Metal Runner @ Top LF 49 10% 54 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 135 
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2200   3-5/8" 20 GA. Metal Runner @ Bottom LF 49 10% 54 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 135 

2201 3-1/2" Rockwool Insulation SF 474 10% 521 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 876 

2202 Sealant @ All  Penetrations LF 196 10% 216 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 229 

2203 Wall  Tag A4.35-12: (9 LF, 9'-8"  H): SF 87 10%        

2204 1 Layer 5/8" Type- X Gypsum Wall Board (On Each Side) SF 87 10% 96       

2205 No of Sheets (4'x8') EA 3 0% 3 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 106 

2206 Tapping LF 44 10% 48 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 37 

2207 Mudding LBs 5 10% 5 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 50 

2208 Screws EA 144 0% 144 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 7 

2209 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 87 10% 96       

2210 No of Sheets (4'x8') EA 3 0% 3 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 102 

2211 Tapping LF 44 10% 48 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 37 

2212 Mudding LBs 5 10% 5 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 50 

2213 Screws EA 144 0% 144 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 7 

2214 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 87 10% 96 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 240 

2215 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

2216 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

2217 (2) 3-1/2" Rockwool Insulation SF 174 10% 191 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 322 

2218 Sealant @ All  Penetrations LF 36 10% 40 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 42 

2219 6"  Thk. Exterior  Wall:  (337 LF, 9'-8"  H): SF 3259 10%        

2220 2 Layer 5/8" Type- X Gypsum Wall Board (On One Side) SF 6518 10% 7169       

2221 No of Sheets (4'x8') EA 225 0% 225 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 7,967 

2222 Tapping LF 3259 10% 3585 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 2,796 

2223 Mudding LBs 339 10% 373 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 3,720 

2224 Screws EA 10800 0% 10800 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 540 

2225 2 Layer 5/8"Gypsum Board Sheathing (On One Side) SF 6518 10% 7169       

2226 No of Sheets (4'x8') EA 225 0% 225 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 7,450 

2227 Screws EA 16875 0% 16875 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 844 

2228 6" 20 GA. Metal Studs @ 24" O.C LF 1629 10% 1792 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 5,893 

2229 6" 20 GA. Metal Runner @ Top LF 337 10% 371 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,219 

2230 6" 20 GA. Metal Runner @ Bottom LF 337 10% 371 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,219 

2231 (R-24) Rockwool Comfort Batt Insulation SF 3259 10% 3585 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 6,488 

2232 Sealant @ All  Penetrations LF 674 10% 741 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 786 

2233 6"  Thk. Exterior  Wall:  (338 LF, 9'-8"  H): SF 3268 10%        

2234 2 Layer 5/8" Type- X Gypsum Wall Board (On One Side) SF 6537 10% 7191       

2235 No of Sheets (4'x8') EA 225 0% 225 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 7,967 

2236 Tapping LF 3268 10% 3595 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 2,804 

2237 Mudding LBs 340 10% 374 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 3,731 

2238 Screws EA 10800 0% 10800 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 540 

2239 1 Layer 5/8"Gypsum Board Sheathing (On One Side) SF 3268 10% 3595       

2240 No of Sheets (4'x8') EA 113 0% 113 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 3,741 

2241 Screws EA 8475 0% 8475 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 424 

2242 6" 20 GA. Metal Studs @ 24" O.C LF 1634 10% 1798 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 5,911 

2243 6" 20 GA. Metal Runner @ Top LF 338 10% 372 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,222 

2244 6" 20 GA. Metal Runner @ Bottom LF 38 10% 42 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 137 

2245 (R-24) Rockwool Comfort Batt Insulation SF 3268 10% 3595 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 6,508 

2246 Sealant @ All  Penetrations LF 676 10% 744 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 788 

2247 Wall  Tag A4.34-27: (15 LF,  9'-8"  H): SF 145 10%        

2248 2 Layer 5/8" Type- X Gypsum Wall Board (On Each Side) SF 580 10% 638       

2249 No of Sheets (4'x8') EA 20 0% 20 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 708 

2250 Tapping LF 290 10% 319 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 249 

2251 Mudding LBs 30 10% 33 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 331 

2252 Screws EA 960 0% 960 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 48 

2253 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 145 10% 160       

2254 No of Sheets (4'x8') EA 5 0% 5 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 166 

2255 Tapping LF 73 10% 80 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 62 

2256 Mudding LBs 8 10% 8 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 83 

2257 Screws EA 240 0% 240 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 12 
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2258   6" 20 GA. Metal Studs @ 24" O.C LF 73 10% 80 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 262 

2259 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 73 10% 80 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 200 

2260 6" 20 GA. Metal Runner @ Top LF 15 10% 17 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 54 

2261 3-5/8" 20 GA. Metal Runner @ Top LF 15 10% 17 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 41 

2262 6" 20 GA. Metal Runner @ Bottom LF 15 10% 17 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 54 

2263 3-5/8" 20 GA. Metal Runner @ Bottom LF 15 10% 17 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 41 

2264 6" Rockwool Insulation SF 145 10% 160 0.010 $ 66.00 $ 0.66 $ 1.21 $ 1.87 $ 298 

2265 Sealant @ All  Penetrations LF 60 10% 66 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 70 

2266 3-5/8" Thk. Double Stud Wall:  (6 LF,  9'-8"  H): SF 58 10%        

2267 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 116 10% 128       

2268 No of Sheets (4'x8') EA 4 0% 4 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 132 

2269 Tapping LF 58 10% 64 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 50 

2270 Mudding LBs 6 10% 7 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 66 

2271 Screws EA 192 0% 192 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 10 

2272 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 58 10% 64 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 160 

2273 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 12 10% 13 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 33 

2274 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 12 10% 13 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 33 

2275 (2) (R-24) Rockwool Comfort Batt Insulation SF 116 10% 128 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 231 

2276 Sealant @ All  Penetrations LF 24 10% 26 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 28 

2277 6"  Thk. Interior  Wall:  (8 LF, 9'-8"  H): SF 77 10%        

2278 1 Layer 5/8" Gypsum Board Sheathing (On One Side) SF 77 10% 85       

2279 No of Sheets (4'x8') EA 3 0% 3 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 99 

2280 Screws EA 225 0% 225 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 11 

2281 6" 20 GA. Metal Studs @ 24" O.C LF 39 10% 43 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 140 

2282 6" 20 GA. Metal Runner @ Top LF 8 10% 9 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 29 

2283 6" 20 GA. Metal Runner @ Bottom LF 8 10% 9 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 29 

2284 6"  Thk. Parapet Wall:  (36 LF, 2'-0"  H): SF 72 10%        

2285 3 Layer 5/8" Gypsum Board Sheathing SF 216 10% 238       

2286 No of Sheets (4'x8') EA 8 0% 8 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 265 

2287 Screws EA 600 0% 600 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 30 

2288 6" 20 GA. Metal Studs @ 16" O.C LF 54 10% 60 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 196 

2289 6" 20 GA. Metal Runner @ Top LF 36 10% 40 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 130 

2290 6" 20 GA. Metal Runner @ Bottom LF 36 10% 40 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 130 

 UNIT  WALL            

2291 3-5/8" Wall:  (692 LF, 9'-8"  H): SF 6692 10%        

2292 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 11846 10% 13030       

2293 No of Sheets (4'x8') EA 408 0% 408 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 13,509 

2294 Tapping LF 5923 10% 6515 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 5,082 

2295 Mudding LBs 616 10% 678 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 6,761 

2296 Screws EA 19584 0% 19584 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 979 

2297 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 1538 10% 1691       

2298 No of Sheets (4'x8') EA 53 0% 53 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 1,808 

2299 Tapping LF 769 10% 846 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 660 

2300 Mudding LBs 80 10% 88 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 878 

2301 Screws EA 2544 0% 2544 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 127 

2302 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 3346 10% 3680 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 9,223 

2303 3-5/8" 20 GA. Metal Runner @ Top LF 692 10% 761 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,908 

2304 3-5/8" 20 GA. Metal Runner @ Bottom LF 692 10% 761 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,908 

2305 Sealant @ All  Penetrations LF 2768 10% 3045 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 3,227 

2306 6"  Wall:  (359 LF, 9'-8"  H): SF 3472 10%        

2307 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 5908 10% 6499       

2308 No of Sheets (4'x8') EA 204 0% 204 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 6,754 

2309 Tapping LF 2954 10% 3250 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 2,535 

2310 Mudding LBs 307 10% 338 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 3,372 

2311 Screws EA 9792 0% 9792 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 490 

2312 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 1035 10% 1138       

2313 No of Sheets (4'x8') EA 36 0% 36 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 1,228 

2314 Tapping LF 517 10% 569 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 444 
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2315   Mudding LBs 54 10% 59 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 591 

2316 Screws EA 1728 0% 1728 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 86 

2317 6" 20 GA. Metal Studs @ 24" O.C LF 1736 10% 1909 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 6,278 

2318 6" 20 GA. Metal Runner @ Top LF 359 10% 395 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,298 

2319 6" 20 GA. Metal Runner @ Bottom LF 359 10% 395 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,298 

2320 Sealant @ All  Penetrations LF 1436 10% 1580 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 1,674 

2321 6"  Furring  Wall:  (114 LF, 9'-8"  H): SF 1102 10%        

2322 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 116 10% 128       

2323 No of Sheets (4'x8') EA 4 0% 4 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 132 

2324 Tapping LF 58 10% 64 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 50 

2325 Mudding LBs 6 10% 7 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 66 

2326 Screws EA 192 0% 192 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 10 

2327 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 986 10% 1085       

2328 No of Sheets (4'x8') EA 34 0% 34 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 1,160 

2329 Tapping LF 493 10% 542 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 423 

2330 Mudding LBs 51 10% 56 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 563 

2331 Screws EA 1632 0% 1632 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 82 

2332 6" 20 GA. Metal Studs @ 24" O.C LF 551 10% 606 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,994 

2333 6" 20 GA. Metal Runner @ Top LF 114 10% 125 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 412 

2334 6" 20 GA. Metal Runner @ Bottom LF 114 10% 125 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 412 

2335 Sealant @ All  Penetrations LF 456 10% 502 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 532 

2336 6"  Knee Wall:  (31 LF,  4'-0"  H): SF 124 10%        

2337 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 248 10% 273       

2338 No of Sheets (4'x8') EA 9 0% 9 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 298 

2339 Tapping LF 124 10% 136 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 106 

2340 Mudding LBs 13 10% 14 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 142 

2341 Screws EA 432 0% 432 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 22 

2342 6" 20 GA. Metal Studs @ 24" O.C LF 62 10% 68 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 224 

2343 6" 20 GA. Metal Runner @ Top LF 31 10% 34 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 112 

2344 6" 20 GA. Metal Runner @ Bottom LF 31 10% 34 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 112 

2345 Sealant @ All  Penetrations LF 124 10% 136 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 145 

 LEVEL  7  
         

 COMMON  AREA           

2346 Wall  Tag A4.35-27: (293 LF, 9'-8"  H): SF 2833 10%        

2347 
1 Layer 5/8" Sure Board Sheathing (Series 200) (On One Side) 

Note: As Per Structural  Drawings 
SF 2833 10% 3117 

      

2348 No of Sheets (4'x8') EA 98 0% 98 0.280 $ 66.00 $ 18.48 $ 39.20 $ 57.68 $ 5,653 

2349 Screws EA 7350 0% 7350 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 368 

2350 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 2311 10% 2542       

2351 No of Sheets (4'x8') EA 80 0% 80 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 2,649 

2352 Tapping LF 1156 10% 1271 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 991 

2353 Mudding LBs 120 10% 132 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,319 

2354 Screws EA 3840 0% 3840 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 192 

2355 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 522 10% 574       

2356 No of Sheets (4'x8') EA 18 0% 18 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 614 

2357 Tapping LF 261 10% 287 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 224 

2358 Mudding LBs 27 10% 30 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 298 

2359 Screws EA 864 0% 864 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 43 

2360 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 2833 10% 3117 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 7,810 

2361 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 586 10% 645 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,615 

2362 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 586 10% 645 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,615 

2363 (2) 3-1/2" Rockwool Insulation SF 5667 10% 6233 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 10,472 

2364 Sealant @ All  Penetrations LF 1172 10% 1289 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 1,367 

2365 Wall  Tag A4.34-12: (34 LF,  9'-8"  H): SF 329 10%        

2366 2 Layer 5/8" Type- X Gypsum Sheathing (On One Side) SF 658 10% 723       

2367 No of Sheets (4'x8') EA 23 0% 23 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 814 

2368 Screws EA 1725 0% 1725 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 86 
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2369   2 Layer 5/8" Type- X Gypsum Sheathing (On One Side) SF 658 10% 723       

2370 No of Sheets (4'x8') EA 23 0% 23 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 814 

2371 Tapping LF 329 10% 362 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 282 

2372 Mudding LBs 34 10% 38 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 375 

2373 Screws EA 1104 0% 1104 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 55 

2374 6" 20 CT Metal Studs Shaft @ 24" O.C LF 164 10% 181 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 595 

2375 6" 20 GA. Metal Runner @ Top LF 34 10% 37 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 123 

2376 6" 20 GA. Metal Runner @ Bottom LF 34 10% 37 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 123 

2377 6" Rockwool Insulation SF 329 10% 362 0.010 $ 66.00 $ 0.66 $ 1.21 $ 1.87 $ 676 

2378 Sealant @ All  Penetrations LF 68 10% 75 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 79 

2379 Wall  Tag A4.35-12: (9 LF, 9'-8"  H): SF 87 10%        

2380 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 174 10% 191       

2381 No of Sheets (4'x8') EA 6 0% 6 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 199 

2382 Tapping LF 87 10% 96 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 75 

2383 Mudding LBs 9 10% 10 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 99 

2384 Screws EA 288 0% 288 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 14 

2385 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 87 10% 96 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 240 

2386 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

2387 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

2388 (2) 3-1/2" Rockwool Insulation SF 174 10% 191 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 322 

2389 Sealant @ All  Penetrations LF 36 10% 40 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 42 

2390 3-5/8" Corridor  Wall  : (315 LF, 9'-8"  H): SF 3046 10%        

2391 
1 Layer 5/8" Sure Board Sheathing (Series 200) (On One Side) 

Note: As Per Structural  Drawings 
SF 3046 10% 3351 

      

2392 No of Sheets (4'x8') EA 105 0% 105 0.280 $ 66.00 $ 18.48 $ 39.20 $ 57.68 $ 6,056 

2393 Screws EA 7875 0% 7875 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 394 

2394 1 Layer 5/8" Type- X Gypsum Wall Board (On One Side) SF 2485 10% 2734       

2395 No of Sheets (4'x8') EA 86 0% 86 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 3,045 

2396 Tapping LF 1243 10% 1367 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 1,066 

2397 Mudding LBs 129 10% 142 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,418 

2398 Screws EA 4128 0% 4128 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 206 

2399 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 561 10% 617       

2400 No of Sheets (4'x8') EA 20 0% 20 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 682 

2401 Tapping LF 280 10% 308 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 241 

2402 Mudding LBs 29 10% 32 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 320 

2403 Screws EA 960 0% 960 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 48 

2404 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 1523 10% 1675 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 4,198 

2405 3-5/8" 20 GA. Metal Runner @ Top LF 315 10% 347 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 868 

2406 3-5/8" 20 GA. Metal Runner @ Bottom LF 315 10% 347 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 868 

2407 3-1/2" Rockwool Insulation SF 3046 10% 3351 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 5,629 

2408 Sealant @ All  Penetrations LF 1260 10% 1386 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 1,469 

2409 3-5/8" Thk. Interior  Wall  : (49 LF, 9'-8"  H): SF 474 10%        

2410 1 Layer 5/8" Type- X Gypsum Wall Board (On Each Side) SF 948 10% 1042       

2411 No of Sheets (4'x8') EA 33 0% 33 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 1,169 

2412 Tapping LF 474 10% 521 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 407 

2413 Mudding LBs 49 10% 54 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 541 

2414 Screws EA 1584 0% 1584 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 79 

2415 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 237 10% 261 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 653 

2416 3-5/8" 20 GA. Metal Runner @ Top LF 49 10% 54 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 135 

2417 3-5/8" 20 GA. Metal Runner @ Bottom LF 49 10% 54 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 135 

2418 3-1/2" Rockwool Insulation SF 474 10% 521 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 876 

2419 Sealant @ All  Penetrations LF 196 10% 216 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 229 

2420 Wall  Tag A4.35-12: (9 LF, 9'-8"  H): SF 87 10%        

2421 1 Layer 5/8" Type- X Gypsum Wall Board (On Each Side) SF 87 10% 96       

2422 No of Sheets (4'x8') EA 3 0% 3 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 106 

2423 Tapping LF 44 10% 48 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 37 

2424 Mudding LBs 5 10% 5 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 50 

2425 Screws EA 144 0% 144 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 7 
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2426   1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 87 10% 96       

2427 No of Sheets (4'x8') EA 3 0% 3 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 102 

2428 Tapping LF 44 10% 48 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 37 

2429 Mudding LBs 5 10% 5 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 50 

2430 Screws EA 144 0% 144 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 7 

2431 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 87 10% 96 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 240 

2432 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

2433 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 18 10% 20 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 50 

2434 (2) 3-1/2" Rockwool Insulation SF 174 10% 191 0.010 $ 66.00 $ 0.66 $ 1.02 $ 1.68 $ 322 

2435 Sealant @ All  Penetrations LF 36 10% 40 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 42 

2436 6"  Thk. Exterior  Wall:  (337 LF, 9'-8"  H): SF 3259 10%        

2437 2 Layer 5/8" Type- X Gypsum Wall Board (On One Side) SF 6518 10% 7169       

2438 No of Sheets (4'x8') EA 225 0% 225 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 7,967 

2439 Tapping LF 3259 10% 3585 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 2,796 

2440 Mudding LBs 339 10% 373 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 3,720 

2441 Screws EA 10800 0% 10800 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 540 

2442 2 Layer 5/8"Gypsum Board Sheathing (On One Side) SF 6518 10% 7169       

2443 No of Sheets (4'x8') EA 225 0% 225 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 7,450 

2444 Screws EA 16875 0% 16875 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 844 

2445 6" 20 GA. Metal Studs @ 24" O.C LF 1629 10% 1792 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 5,893 

2446 6" 20 GA. Metal Runner @ Top LF 337 10% 371 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,219 

2447 6" 20 GA. Metal Runner @ Bottom LF 337 10% 371 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,219 

2448 (R-24) Rockwool Comfort Batt Insulation SF 3259 10% 3585 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 6,488 

2449 Sealant @ All  Penetrations LF 674 10% 741 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 786 

2450 6"  Thk. Exterior  Wall:  (338 LF, 9'-8"  H): SF 3268 10%        

2451 2 Layer 5/8" Type- X Gypsum Wall Board (On One Side) SF 6537 10% 7191       

2452 No of Sheets (4'x8') EA 225 0% 225 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 7,967 

2453 Tapping LF 3268 10% 3595 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 2,804 

2454 Mudding LBs 340 10% 374 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 3,731 

2455 Screws EA 10800 0% 10800 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 540 

2456 1 Layer 5/8"Gypsum Board Sheathing (On One Side) SF 3268 10% 3595       

2457 No of Sheets (4'x8') EA 113 0% 113 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 3,741 

2458 Screws EA 8475 0% 8475 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 424 

2459 6" 20 GA. Metal Studs @ 24" O.C LF 1634 10% 1798 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 5,911 

2460 6" 20 GA. Metal Runner @ Top LF 338 10% 372 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,222 

2461 6" 20 GA. Metal Runner @ Bottom LF 38 10% 42 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 137 

2462 (R-24) Rockwool Comfort Batt Insulation SF 3268 10% 3595 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 6,508 

2463 Sealant @ All  Penetrations LF 676 10% 744 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 788 

2464 Wall  Tag A4.34-27: (15 LF,  9'-8"  H): SF 145 10%        

2465 2 Layer 5/8" Type- X Gypsum Wall Board (On Each Side) SF 580 10% 638       

2466 No of Sheets (4'x8') EA 20 0% 20 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 708 

2467 Tapping LF 290 10% 319 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 249 

2468 Mudding LBs 30 10% 33 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 331 

2469 Screws EA 960 0% 960 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 48 

2470 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 145 10% 160       

2471 No of Sheets (4'x8') EA 5 0% 5 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 166 

2472 Tapping LF 73 10% 80 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 62 

2473 Mudding LBs 8 10% 8 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 83 

2474 Screws EA 240 0% 240 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 12 

2475 6" 20 GA. Metal Studs @ 24" O.C LF 73 10% 80 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 262 

2476 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 73 10% 80 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 200 

2477 6" 20 GA. Metal Runner @ Top LF 15 10% 17 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 54 

2478 3-5/8" 20 GA. Metal Runner @ Top LF 15 10% 17 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 41 

2479 6" 20 GA. Metal Runner @ Bottom LF 15 10% 17 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 54 

2480 3-5/8" 20 GA. Metal Runner @ Bottom LF 15 10% 17 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 41 

2481 6" Rockwool Insulation SF 145 10% 160 0.010 $ 66.00 $ 0.66 $ 1.21 $ 1.87 $ 298 

2482 Sealant @ All  Penetrations LF 60 10% 66 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 70 

2483 3-5/8" Thk. Double Stud Wall:  (6 LF,  9'-8"  H): SF 58 10%        
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2484   1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 116 10% 128       

2485 No of Sheets (4'x8') EA 4 0% 4 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 132 

2486 Tapping LF 58 10% 64 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 50 

2487 Mudding LBs 6 10% 7 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 66 

2488 Screws EA 192 0% 192 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 10 

2489 (2) 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 58 10% 64 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 160 

2490 (2) 3-5/8" 20 GA. Metal Runner @ Top LF 12 10% 13 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 33 

2491 (2) 3-5/8" 20 GA. Metal Runner @ Bottom LF 12 10% 13 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 33 

2492 (2) (R-24) Rockwool Comfort Batt Insulation SF 116 10% 128 0.010 $ 66.00 $ 0.66 $ 1.15 $ 1.81 $ 231 

2493 Sealant @ All  Penetrations LF 24 10% 26 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 28 

2494 6"  Thk. Interior  Wall:  (8 LF, 9'-8"  H): SF 77 10%        

2495 1 Layer 5/8" Gypsum Board Sheathing (On One Side) SF 77 10% 85       

2496 No of Sheets (4'x8') EA 3 0% 3 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 99 

2497 Screws EA 225 0% 225 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 11 

2498 6" 20 GA. Metal Studs @ 24" O.C LF 39 10% 43 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 140 

2499 6" 20 GA. Metal Runner @ Top LF 8 10% 9 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 29 

2500 6" 20 GA. Metal Runner @ Bottom LF 8 10% 9 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 29 

2501 6"  Thk. Parapet Wall:  (36 LF, 2'-0"  H): SF 72 10%        

2502 3 Layer 5/8" Gypsum Board Sheathing SF 216 10% 238       

2503 No of Sheets (4'x8') EA 8 0% 8 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 265 

2504 Screws EA 600 0% 600 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 30 

2505 6" 20 GA. Metal Studs @ 16" O.C LF 54 10% 60 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 196 

2506 6" 20 GA. Metal Runner @ Top LF 36 10% 40 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 130 

2507 6" 20 GA. Metal Runner @ Bottom LF 36 10% 40 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 130 

 UNIT  WALL            

2508 3-5/8" Wall:  (692 LF, 9'-8"  H): SF 6692 10%        

2509 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 11846 10% 13030       

2510 No of Sheets (4'x8') EA 408 0% 408 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 13,509 

2511 Tapping LF 5923 10% 6515 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 5,082 

2512 Mudding LBs 616 10% 678 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 6,761 

2513 Screws EA 19584 0% 19584 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 979 

2514 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 1538 10% 1691       

2515 No of Sheets (4'x8') EA 53 0% 53 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 1,808 

2516 Tapping LF 769 10% 846 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 660 

2517 Mudding LBs 80 10% 88 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 878 

2518 Screws EA 2544 0% 2544 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 127 

2519 3-5/8" 20 GA. Metal Studs @ 24" O.C LF 3346 10% 3680 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 9,223 

2520 3-5/8" 20 GA. Metal Runner @ Top LF 692 10% 761 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,908 

2521 3-5/8" 20 GA. Metal Runner @ Bottom LF 692 10% 761 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,908 

2522 Sealant @ All  Penetrations LF 2768 10% 3045 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 3,227 

2523 6"  Wall:  (359 LF, 9'-8"  H): SF 3472 10%        

2524 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 5908 10% 6499       

2525 No of Sheets (4'x8') EA 204 0% 204 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 6,754 

2526 Tapping LF 2954 10% 3250 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 2,535 

2527 Mudding LBs 307 10% 338 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 3,372 

2528 Screws EA 9792 0% 9792 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 490 

2529 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 1035 10% 1138       

2530 No of Sheets (4'x8') EA 36 0% 36 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 1,228 

2531 Tapping LF 517 10% 569 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 444 

2532 Mudding LBs 54 10% 59 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 591 

2533 Screws EA 1728 0% 1728 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 86 

2534 6" 20 GA. Metal Studs @ 24" O.C LF 1736 10% 1909 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 6,278 

2535 6" 20 GA. Metal Runner @ Top LF 359 10% 395 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,298 

2536 6" 20 GA. Metal Runner @ Bottom LF 359 10% 395 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,298 

2537 Sealant @ All  Penetrations LF 1436 10% 1580 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 1,674 

2538 6"  Furring  Wall:  (114 LF, 9'-8"  H): SF 1102 10%        

2539 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 116 10% 128       

2540 No of Sheets (4'x8') EA 4 0% 4 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 132 
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2541   Tapping LF 58 10% 64 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 50 

2542 Mudding LBs 6 10% 7 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 66 

2543 Screws EA 192 0% 192 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 10 

2544 1 Layer 5/8" Moisture Resistant Gypsum Wall Board (On One Side) SF 986 10% 1085       

2545 No of Sheets (4'x8') EA 34 0% 34 0.260 $ 66.00 $ 17.16 $ 16.95 $ 34.11 $ 1,160 

2546 Tapping LF 493 10% 542 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 423 

2547 Mudding LBs 51 10% 56 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 563 

2548 Screws EA 1632 0% 1632 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 82 

2549 6" 20 GA. Metal Studs @ 24" O.C LF 551 10% 606 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,994 

2550 6" 20 GA. Metal Runner @ Top LF 114 10% 125 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 412 

2551 6" 20 GA. Metal Runner @ Bottom LF 114 10% 125 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 412 

2552 Sealant @ All  Penetrations LF 456 10% 502 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 532 

2553 6"  Knee Wall:  (31 LF,  4'-0"  H): SF 124 10%        

2554 1 Layer 5/8" Gypsum Wall Board (On Each Side) SF 248 10% 273       

2555 No of Sheets (4'x8') EA 9 0% 9 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 298 

2556 Tapping LF 124 10% 136 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 106 

2557 Mudding LBs 13 10% 14 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 142 

2558 Screws EA 432 0% 432 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 22 

2559 6" 20 GA. Metal Studs @ 24" O.C LF 62 10% 68 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 224 

2560 6" 20 GA. Metal Runner @ Top LF 31 10% 34 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 112 

2561 6" 20 GA. Metal Runner @ Bottom LF 31 10% 34 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 112 

2562 Sealant @ All  Penetrations LF 124 10% 136 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 145 
 ROOF  

         

2563 
6"  Thk. Exterior  Wall:  (11 LF, 8'-8"  H): 

Note: Plywood Sheathing On Both Sides 
SF 95 10% 

       

2564 1 Layer 5/8" Gypsum Board Sheathing (On Each Side) SF 191 10% 210       

2565 No of Sheets (4'x8') EA 7 0% 7 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 232 

2566 Screws EA 525 0% 525 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 26 

2567 6" 20 GA. Metal Studs @ 24" O.C LF 48 10% 52 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 172 

2568 6" 20 GA. Metal Runner @ Top LF 11 10% 12 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 40 

2569 6" 20 GA. Metal Runner @ Bottom LF 11 10% 12 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 40 

2570 
6"  Thk. Exterior  Wall:  (200 LF, 5'-0"  H): 

Note: Plywood Sheathing On Both Sides 
SF 1000 10% 

       

2571 3 Layer 5/8" Gypsum Board Sheathing SF 3000 10% 3300       

2572 No of Sheets (4'x8') EA 104 0% 104 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 3,443 

2573 Screws EA 7800 0% 7800 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 390 

2574 6" 20 GA. Metal Studs @ 24" O.C LF 500 10% 550 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,808 

2575 6" 20 GA. Metal Runner @ Top LF 200 10% 220 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 723 

2576 6" 20 GA. Metal Runner @ Bottom LF 200 10% 220 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 723 

2577 6"  Thk. Exterior  Wall:  (29 LF, 8'-8"  H): SF 95 10%        

2578 1 Layer 5/8" Gypsum Board Sheathing (On One Side) SF 95 10% 105       

2579 No of Sheets (4'x8') EA 4 0% 4 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 132 

2580 Screws EA 300 0% 300 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 15 

2581 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 95 10% 105       

2582 No of Sheets (4'x8') EA 4 0% 4 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 132 

2583 Tapping LF 48 10% 52 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 41 

2584 Mudding LBs 5 10% 5 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 54 

2585 Screws EA 192 0% 192 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 10 

2586 6" 20 GA. Metal Studs @ 24" O.C LF 48 10% 52 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 172 

2587 6" 20 GA. Metal Runner @ Top LF 29 10% 32 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 105 

2588 6" 20 GA. Metal Runner @ Bottom LF 29 10% 32 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 105 

2589 Sealant @ All  Penetrations LF 58 10% 64 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 68 

2590 6"  Thk. Exterior  Wall:  (355 LF, 8'-8"  H): SF 3078 10%        

2591 1 Layer 5/8" Gypsum Board Sheathing (On One Side) SF 3078 10% 3386       

2592 No of Sheets (4'x8') EA 106 0% 106 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 3,510 

2593 Screws EA 7950 0% 7950 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 398 

2594 2 Layer 5/8" Gypsum Wall Board (On One Side) SF 6156 10% 6771       

2595 No of Sheets (4'x8') EA 212 0% 212 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 7,019 
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2596   Tapping LF 3078 10% 3386 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 2,641 

2597 Mudding LBs 320 10% 352 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 3,513 

2598 Screws EA 10176 0% 10176 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 509 

2599 6" 20 GA. Metal Studs @ 24" O.C LF 1539 10% 1693 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 5,566 

2600 6" 20 GA. Metal Runner @ Top LF 355 10% 391 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,284 

2601 6" 20 GA. Metal Runner @ Bottom LF 355 10% 391 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 1,284 

2602 Sealant @ All  Penetrations LF 710 10% 781 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 828 

2603 6"  Thk. Exterior  Wall:  (201 LF, 8'-8"  H): SF 1743 10%        

2604 2 Layer 5/8" Gypsum Board Sheathing (On One Side) SF 3485 10% 3834       

2605 No of Sheets (4'x8') EA 120 0% 120 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 3,973 

2606 Screws EA 9000 0% 9000 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 450 

2607 2 Layer 5/8" Gypsum Wall Board (On One Side) SF 3485 10% 3834       

2608 No of Sheets (4'x8') EA 120 0% 120 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 3,973 

2609 Tapping LF 1743 10% 1917 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 1,495 

2610 Mudding LBs 181 10% 199 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,989 

2611 Screws EA 5760 0% 5760 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 288 

2612 6" 20 GA. Metal Studs @ 24" O.C LF 871 10% 958 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 3,151 

2613 6" 20 GA. Metal Runner @ Top LF 201 10% 221 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 727 

2614 6" 20 GA. Metal Runner @ Bottom LF 201 10% 221 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 727 

2615 Sealant @ All  Penetrations LF 402 10% 442 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 469 

2616 6"  Thk. Interior  Wall:  (25 LF, 8'-8"  H): SF 217 10%        

2617 2 Layer 5/8" Gypsum Wall Board (On One Side) SF 434 10% 477       

2618 No of Sheets (4'x8') EA 15 0% 15 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 497 

2619 Tapping LF 217 10% 238 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 186 

2620 Mudding LBs 23 10% 25 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 247 

2621 Screws EA 720 0% 720 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 36 

2622 6" 20 GA. Metal Studs @ 24" O.C LF 108 10% 119 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 392 

2623 6" 20 GA. Metal Runner @ Top LF 25 10% 28 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 90 

2624 6" 20 GA. Metal Runner @ Bottom LF 25 10% 28 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 90 

2625 Sealant @ All  Penetrations LF 100 10% 110 0.010 $ 66.00 $ 0.66 $ 0.40 $ 1.06 $ 117 

2626 12" Thk. Shaft Wall:  (6 LF, 8'-8"  H): SF 52 10%        

2627 2 Layer 5/8" Gypsum Wall Board (On One Side) SF 104 10% 114       

2628 No of Sheets (4'x8') EA 4 0% 4 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 132 

2629 Tapping LF 52 10% 57 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 45 

2630 Mudding LBs 5 10% 6 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 59 

2631 Screws EA 192 0% 192 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 10 

2632 (2) 6" 20 GA. Metal Studs @ 24" O.C LF 52 10% 57 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 188 

2633 (2) 6" 20 GA. Metal Runner @ Top LF 12 10% 13 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 43 

2634 (2) 6" 20 GA. Metal Runner @ Bottom LF 12 10% 13 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 43 

2635 6"  Thk. Parapet Wall:  (74 LF, 3'-8"  H): SF 272 10%        

2636 3 Layer 5/8" Gypsum Board Sheathing SF 815 10% 896       

2637 No of Sheets (4'x8') EA 29 0% 29 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 960 

2638 Screws EA 2175 0% 2175 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 109 

2639 6" 20 GA. Metal Studs @ 16" O.C LF 204 10% 225 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 739 

2640 6" 20 GA. Metal Runner @ Top LF 74 10% 81 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 268 

2641 6" 20 GA. Metal Runner @ Bottom LF 74 10% 81 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 268 

2642 6"  Thk. Elevator Wall:  (34 LF, 11'-3"  H): SF 383 10%        

2643 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 383 10% 421       

2644 No of Sheets (4'x8') EA 14 0% 14 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 464 

2645 Tapping LF 191 10% 210 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 164 

2646 Mudding LBs 20 10% 22 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 218 

2647 Screws EA 672 0% 672 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 34 

2648 1 Layer 5/8" Gypsum Board Sheathing (On One Side) SF 383 10% 421       

2649 No of Sheets (4'x8') EA 14 0% 14 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 464 

2650 Screws EA 1050 0% 1050 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 53 

2651 6" 20 GA. Metal Studs @ 24" O.C LF 191 10% 210 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 692 

2652 6" 20 GA. Metal Runner @ Top LF 34 10% 37 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 123 

2653 6" 20 GA. Metal Runner @ Bottom LF 34 10% 37 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 123 
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2654   6"  Thk. Elevator Wall:  (34 LF, 5'-9"  H): SF 196 10%        

2655 1 Layer 5/8" Gypsum Wall Board (On One Side) SF 196 10% 215       

2656 No of Sheets (4'x8') EA 7 0% 7 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 232 

2657 Tapping LF 98 10% 108 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 84 

2658 Mudding LBs 10 10% 11 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 112 

2659 Screws EA 336 0% 336 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 17 

2660 2 Layer 5/8" Gypsum Board Sheathing (On One Side) SF 391 10% 430       

2661 No of Sheets (4'x8') EA 14 0% 14 0.260 $ 66.00 $ 17.16 $ 15.95 $ 33.11 $ 464 

2662 Screws EA 1050 0% 1050 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 53 

2663 6" 20 GA. Metal Studs @ 24" O.C LF 98 10% 108 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 354 

2664 6" 20 GA. Metal Runner @ Top LF 34 10% 37 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 123 

2665 6" 20 GA. Metal Runner @ Bottom LF 34 10% 37 0.018 $ 66.00 $ 1.19 $ 2.10 $ 3.29 $ 123 

   LEVEL  1          

   FLOORING  &  WALL  BASE          

  

 

 

A2.11, A5.01- 

A5.07 

 

 

 

Plan Notes 

FLOORING            

2666 
LVT Flooring 

Note: As Details Are Not Given, So Flooring Is Assumed 
SF 13123 10% 14435 0.065 $ 66.00 $ 4.29 $ 4.55 $ 8.84 $ 127,608 

2667 
Sealed Concrete 

Note: As Details Are Not Given, So Flooring Is Assumed 
SF 1299 10% 1429 0.050 $ 66.00 $ 3.30 $ 1.44 $ 4.74 $ 6,773 

 WALL  BASE           

2668 6" H Vinyl Base LF 3393 10% 3732 0.028 $ 66.00 $ 1.85 $ 2.28 $ 4.12 $ 15,388 

2669 6" H Rubber Base LF 60 10% 66 0.022 $ 66.00 $ 1.45 $ 1.32 $ 2.77 $ 183 

   CEILING           

  
 

 

 

 
 

 

 

 

A 2.41 

 
 

 

 

 
 

 

 

 

Plan Notes 

CEILING            

2670 2 x 2 Act Ceiling SF 3800 10% 4181 0.060 $ 66.00 $ 3.96 $ 3.78 $ 7.74 $ 32,357 

2671 2 x 4 Act Ceiling SF 6428 10% 7071 0.060 $ 66.00 $ 3.96 $ 4.32 $ 8.28 $ 58,546 

2672 5/8" "Fire code C " Gypsum Board Ceiling SF 2806 10% 3087       

2673 No of Sheets (4'x8') EA 97 0% 97 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 3,435 

2674 Tapping LF 1403 10% 1543 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 1,204 

2675 Mudding LBs 146 10% 161 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,602 

2676 Screws EA 4656 0% 4656 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 233 

2677 1/2" Resilient Channel @ 12" O.C LF 2806 10% 3087 0.018 $ 66.00 $ 1.19 $ 1.05 $ 2.24 $ 6,908 
 SOFFIT FRAMING  (LF : 333 , H : 8")           

2678 5/8" "Fire code C " Gypsum Board Ceiling SF 222 10% 244       

2679 No of Sheets (4'x8') EA 8 0% 8 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 283 

2680 Tapping LF 111 10% 122 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 95 

2681 Mudding LBs 12 10% 13 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 127 

2682 Screws EA 384 0% 384 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 19 

2683 3-5/8" Metal Studs @ 16" O.C LF 167 10% 183 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 460 

2684 3-5/8" Metal Runner @ Top LF 333 10% 366 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 918 

2685 3-5/8" Metal Runner @ Bottom LF 333 10% 366 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 918 

   WALL  FINISHES          

 

A5.01-A5.07 Plan Notes 
WALL  TILES           

2686 Wall Tiles @ Toilets SF 942 10% 1036 0.070 $ 66.00 $ 4.62 $ 4.55 $ 9.17 $ 9,502 

   PAINT           

 

A 2.41 Plan Notes 
CEILING  PAINT            

2687 Paint @ Gypsum Board Ceiling SF 3028 10% 3331 0.025 $ 66.00 $ 1.65 $ 0.85 $ 2.50 $ 8,327 
  

 

A 2.41 

 

 

Plan Notes 

DECK PAINT            

2688 Paint @ Deck SF 1340 10% 1474 0.025 $ 66.00 $ 1.65 $ 0.85 $ 2.50 $ 3,685 
 WALL  PAINT            

2689 
Wall Paint 

Note: One Coat Primer &  One Finish Coat 
SF 654449 10% 719894 0.022 $ 66.00 $ 1.45 $ 0.85 $ 2.30 $ 1,657,196 

   LEVEL  2          

   FLOORING  &  WALL  BASE          

   FLOORING            

2690 
LVT Flooring 

Note: As Details Are Not Given, So Flooring Is Assumed 
SF 12840 10% 14124 0.065 $ 66.00 $ 4.29 $ 4.55 $ 8.84 $ 124,856 
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2691 
A2.12, A2.21- 

A2.33 
Plan Notes 

Sealed Concrete 

Note: As Details Are Not Given, So Flooring Is Assumed 
SF 215 10% 237 0.050 $ 66.00 $ 3.30 $ 1.44 $ 4.74 $ 1,121 

 WALL  BASE           

2692 6" H Vinyl Base LF 3302 10% 3632 0.028 $ 66.00 $ 1.85 $ 2.28 $ 4.12 $ 14,976 

2693 6" H Rubber Base LF 60 10% 66 0.022 $ 66.00 $ 1.45 $ 1.32 $ 2.77 $ 183 

   CEILING           

  
 

 

 
 

 

 
 

 

 

 

A2.12,A2.42, 

A2.21-A2.33 

 
 

 

 
 

 

 
 

 

 

 
Plan Notes 

CEILING            

2694 2 x 2 Act Ceiling SF 347 10% 382 0.060 $ 66.00 $ 3.96 $ 3.78 $ 7.74 $ 2,954 

2695 5/8" "Fire code C " Gypsum Board Ceiling SF 10309 10% 11340       

2696 No of Sheets (4'x8') EA 355 0% 355 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 12,571 

2697 Tapping LF 5155 10% 5670 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 4,423 

2698 Mudding LBs 536 10% 590 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 5,884 

2699 Screws EA 17040 0% 17040 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 852 

2700 1/2" Resilient Channel @ 12" O.C LF 10309 10% 11340 0.018 $ 66.00 $ 1.19 $ 1.05 $ 2.24 $ 25,379 

2701 (2) Layers 5/8" "Fire code C " Gypsum Board Sheathing @ Balcony SF 2216 10% 2438       

2702 No of Sheets (4'x8') EA 77 0% 77 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 2,727 

2703 Tapping LF 1108 10% 1219 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 951 

2704 Mudding LBs 115 10% 127 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,265 

2705 Screws EA 3696 0% 3696 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 185 
 SOFFIT FRAMING  (LF : 839 , H : 10")           

2706 5/8" "Fire code C " Gypsum Board Ceiling SF 699 10% 769       

2707 No of Sheets (4'x8') EA 25 0% 25 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 885 

2708 Tapping LF 349 10% 384 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 300 

2709 Mudding LBs 36 10% 40 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 399 

2710 Screws EA 1200 0% 1200 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 60 

2711 3-5/8" Metal Studs @ 16" O.C LF 525 10% 578 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,449 

2712 3-5/8" Metal Runner @ Top LF 839 10% 923 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 2,313 

2713 3-5/8" Metal Runner @ Bottom LF 839 10% 923 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 2,313 
   WALL  FINISHES          

 A2.12,A2.42, 

A2.21-A2.33 
Plan Notes 

WALL  TILES           

2714 Wall Tiles @ Bathrooms SF 2472 10% 2719 0.070 $ 66.00 $ 4.62 $ 4.55 $ 9.17 $ 24,935 

   PAINT           

 

 

A2.12,A2.42, 

A2.21-A2.33 

 

 

Plan Notes 

CEILING  PAINT            

2715 Paint @ Gypsum Board Ceiling SF 12116 10% 13328 0.025 $ 66.00 $ 1.65 $ 0.85 $ 2.50 $ 33,319 
 WALL  PAINT            

2716 
Wall Paint 

Note: One Coat Primer &  One Finish Coat 
SF 42748 10% 47023 0.022 $ 66.00 $ 1.45 $ 0.85 $ 2.30 $ 108,246 

   LEVEL  3          

   FLOORING  &  WALL  BASE          

  

 

 

A2.13, A2.21- 

A2.33 

 

 

 

Plan Notes 

FLOORING            

2717 
LVT Flooring 

Note: As Details Are Not Given, So Flooring Is Assumed 
SF 11528 10% 12681 0.065 $ 66.00 $ 4.29 $ 4.55 $ 8.84 $ 112,098 

2718 
Sealed Concrete 

Note: As Details Are Not Given, So Flooring Is Assumed 
SF 226 10% 249 0.050 $ 66.00 $ 3.30 $ 1.44 $ 4.74 $ 1,178 

 WALL  BASE           

2719 6" H Vinyl Base LF 3244 10% 3568 0.028 $ 66.00 $ 1.85 $ 2.28 $ 4.12 $ 14,713 

2720 6" H Rubber Base LF 60 10% 66 0.022 $ 66.00 $ 1.45 $ 1.32 $ 2.77 $ 183 

   CEILING           

   CEILING            

2721 2 x 2 Act Ceiling SF 347 10% 382 0.060 $ 66.00 $ 3.96 $ 3.78 $ 7.74 $ 2,954 

2722 5/8" "Fire code C " Gypsum Board Ceiling SF 10309 10% 11340       

2723 No of Sheets (4'x8') EA 355 0% 355 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 12,571 

2724 Tapping LF 5155 10% 5670 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 4,423 

2725 Mudding LBs 536 10% 590 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 5,884 

2726 Screws EA 17040 0% 17040 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 852 

2727 1/2" Resilient Channel @ 12" O.C LF 10309 10% 11340 0.018 $ 66.00 $ 1.19 $ 1.05 $ 2.24 $ 25,379 

2728 (2) Layers 5/8" "Fire code C " Gypsum Board Sheathing @ Balcony SF 2216 10% 2438       
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2729  

A2.13, A2.21- 

A2.33 

 

Plan Notes 

No of Sheets (4'x8') EA 77 0% 77 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 2,727 

2730 Tapping LF 1108 10% 1219 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 951 

2731 Mudding LBs 115 10% 127 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,265 

2732 Screws EA 3696 0% 3696 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 185 
 SOFFIT FRAMING  (LF : 839 , H : 10")           

2733 5/8" "Fire code C " Gypsum Board Ceiling SF 699 10% 769       

2734 No of Sheets (4'x8') EA 25 0% 25 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 885 

2735 Tapping LF 349 10% 384 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 300 

2736 Mudding LBs 36 10% 40 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 399 

2737 Screws EA 1200 0% 1200 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 60 

2738 3-5/8" Metal Studs @ 16" O.C LF 525 10% 578 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,449 

2739 3-5/8" Metal Runner @ Top LF 839 10% 923 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 2,313 

2740 3-5/8" Metal Runner @ Bottom LF 839 10% 923 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 2,313 

   WALL  FINISHES          

 A2.13, A2.21- 

A2.33 
Plan Notes 

WALL  TILES           

2741 Wall Tiles @ Bathrooms SF 2472 10% 2719 0.070 $ 66.00 $ 4.62 $ 4.55 $ 9.17 $ 24,935 

   PAINT           

 A2.13, A2.21- 

A2.33 
Plan Notes 

CEILING  PAINT            

2742 Paint @ Gypsum Board Ceiling SF 12116 10% 13328 0.025 $ 66.00 $ 1.65 $ 0.85 $ 2.50 $ 33,319 
   WALL  PAINT            

2743 
  Wall Paint 

Note: One Coat Primer &  One Finish Coat 
SF 42748 10% 47023 0.022 $ 66.00 $ 1.45 $ 0.85 $ 2.30 $ 108,246 

   LEVEL  4          

   FLOORING  &  WALL  BASE          

  

 

 

A2.14, A2.21- 

A2.33 

 

 

 

Plan Notes 

FLOORING            

2744 
LVT Flooring 

Note: As Details Are Not Given, So Flooring Is Assumed 
SF 11528 10% 12681 0.065 $ 66.00 $ 4.29 $ 4.55 $ 8.84 $ 112,098 

2745 
Sealed Concrete 

Note: As Details Are Not Given, So Flooring Is Assumed 
SF 226 10% 249 0.050 $ 66.00 $ 3.30 $ 1.44 $ 4.74 $ 1,178 

 WALL  BASE           

2746 6" H Vinyl Base LF 3244 10% 3568 0.028 $ 66.00 $ 1.85 $ 2.28 $ 4.12 $ 14,713 

2747 6" H Rubber Base LF 60 10% 66 0.022 $ 66.00 $ 1.45 $ 1.32 $ 2.77 $ 183 

   CEILING           

  
 

 

 

 
 

 

 
 

 

 

A2.14, A2.21- 

A2.33 

 
 

 

 

 
 

 

 
 

 

 

Plan Notes 

CEILING            

2748 2 x 2 Act Ceiling SF 347 10% 382 0.060 $ 66.00 $ 3.96 $ 3.78 $ 7.74 $ 2,954 

2749 5/8" "Fire code C " Gypsum Board Ceiling SF 10309 10% 11340       

2750 No of Sheets (4'x8') EA 355 0% 355 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 12,571 

2751 Tapping LF 5155 10% 5670 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 4,423 

2752 Mudding LBs 536 10% 590 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 5,884 

2753 Screws EA 17040 0% 17040 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 852 

2754 1/2" Resilient Channel @ 12" O.C LF 10309 10% 11340 0.018 $ 66.00 $ 1.19 $ 1.05 $ 2.24 $ 25,379 

2755 (2) Layers 5/8" "Fire code C " Gypsum Board Sheathing @ Balcony SF 2216 10% 2438       

2756 No of Sheets (4'x8') EA 77 0% 77 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 2,727 

2757 Tapping LF 1108 10% 1219 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 951 

2758 Mudding LBs 115 10% 127 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,265 

2759 Screws EA 3696 0% 3696 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 185 
 SOFFIT FRAMING  (LF : 839 , H : 10")           

2760 5/8" "Fire code C " Gypsum Board Ceiling SF 699 10% 769       

2761 No of Sheets (4'x8') EA 25 0% 25 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 885 

2762 Tapping LF 349 10% 384 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 300 

2763 Mudding LBs 36 10% 40 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 399 

2764 Screws EA 1200 0% 1200 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 60 

2765 3-5/8" Metal Studs @ 16" O.C LF 525 10% 578 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,449 

2766 3-5/8" Metal Runner @ Top LF 839 10% 923 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 2,313 

2767 3-5/8" Metal Runner @ Bottom LF 839 10% 923 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 2,313 

   WALL  FINISHES          

 A2.14, A2.21- Plan Notes WALL  TILES           
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2768 A2.33  Wall Tiles @ Bathrooms SF 2472 10% 2719 0.070 $ 66.00 $ 4.62 $ 4.55 $ 9.17 $ 24,935 

   PAINT           

 A2.14, A2.21- 

A2.33 
Plan Notes 

CEILING  PAINT            

2769 Paint @ Gypsum Board Ceiling SF 12116 10% 13328 0.025 $ 66.00 $ 1.65 $ 0.85 $ 2.50 $ 33,319 
   WALL  PAINT            

2770 
  Wall Paint 

Note: One Coat Primer &  One Finish Coat 
SF 42748 10% 47023 0.022 $ 66.00 $ 1.45 $ 0.85 $ 2.30 $ 108,246 

   LEVEL  5          

   FLOORING  &  WALL  BASE          

  

 

 

A2.15, A2.21- 

A2.33 

 

 

 

Plan Notes 

FLOORING            

2771 
LVT Flooring 

Note: As Details Are Not Given, So Flooring Is Assumed 
SF 11528 10% 12681 0.065 $ 66.00 $ 4.29 $ 4.55 $ 8.84 $ 112,098 

2772 
Sealed Concrete 

Note: As Details Are Not Given, So Flooring Is Assumed 
SF 226 10% 249 0.050 $ 66.00 $ 3.30 $ 1.44 $ 4.74 $ 1,178 

 WALL  BASE           

2773 6" H Vinyl Base LF 3244 10% 3568 0.028 $ 66.00 $ 1.85 $ 2.28 $ 4.12 $ 14,713 

2774 6" H Rubber Base LF 60 10% 66 0.022 $ 66.00 $ 1.45 $ 1.32 $ 2.77 $ 183 

   CEILING           

  

 

 
 

 

 

 
 

 

 

 

A2.15, A2.21- 

A2.33 

 

 

 
 

 

 

 
 

 

 

 
Plan Notes 

CEILING            

2775 2 x 2 Act Ceiling SF 347 10% 382 0.060 $ 66.00 $ 3.96 $ 3.78 $ 7.74 $ 2,954 

2776 5/8" "Fire code C " Gypsum Board Ceiling SF 10309 10% 11340       

2777 No of Sheets (4'x8') EA 355 0% 355 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 12,571 

2778 Tapping LF 5155 10% 5670 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 4,423 

2779 Mudding LBs 536 10% 590 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 5,884 

2780 Screws EA 17040 0% 17040 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 852 

2781 1/2" Resilient Channel @ 12" O.C LF 10309 10% 11340 0.018 $ 66.00 $ 1.19 $ 1.05 $ 2.24 $ 25,379 

2782 (2) Layers 5/8" "Fire code C " Gypsum Board Sheathing @ Balcony SF 2216 10% 2438       

2783 No of Sheets (4'x8') EA 77 0% 77 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 2,727 

2784 Tapping LF 1108 10% 1219 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 951 

2785 Mudding LBs 115 10% 127 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,265 

2786 Screws EA 3696 0% 3696 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 185 
 SOFFIT FRAMING  (LF : 839 , H : 10")           

2787 5/8" "Fire code C " Gypsum Board Ceiling SF 699 10% 769       

2788 No of Sheets (4'x8') EA 25 0% 25 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 885 

2789 Tapping LF 349 10% 384 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 300 

2790 Mudding LBs 36 10% 40 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 399 

2791 Screws EA 1200 0% 1200 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 60 

2792 3-5/8" Metal Studs @ 16" O.C LF 525 10% 578 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,449 

2793 3-5/8" Metal Runner @ Top LF 839 10% 923 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 2,313 

2794 3-5/8" Metal Runner @ Bottom LF 839 10% 923 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 2,313 

   WALL  FINISHES          

 A2.15, A2.21- 

A2.33 
Plan Notes 

WALL  TILES           

2795 Wall Tiles @ Bathrooms SF 2472 10% 2719 0.070 $ 66.00 $ 4.62 $ 4.55 $ 9.17 $ 24,935 

   PAINT           

 A2.15, A2.21- 

A2.33 
Plan Notes 

CEILING  PAINT            

2796 Paint @ Gypsum Board Ceiling SF 12116 10% 13328 0.025 $ 66.00 $ 1.65 $ 0.85 $ 2.50 $ 33,319 
   WALL  PAINT            

2797 
  Wall Paint 

Note: One Coat Primer &  One Finish Coat 
SF 42748 10% 47023 0.022 $ 66.00 $ 1.45 $ 0.85 $ 2.30 $ 108,246 

   LEVEL  6          

   FLOORING  &  WALL  BASE          

  

 

 

A2.16, A2.21- 

A2.33 

 

 

 

Plan Notes 

FLOORING            

2798 
LVT Flooring 

Note: As Details Are Not Given, So Flooring Is Assumed 
SF 11528 10% 12681 0.065 $ 66.00 $ 4.29 $ 4.55 $ 8.84 $ 112,098 

2799 
Sealed Concrete 

Note: As Details Are Not Given, So Flooring Is Assumed 
SF 226 10% 249 0.050 $ 66.00 $ 3.30 $ 1.44 $ 4.74 $ 1,178 

 WALL  BASE           
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2800   6" H Vinyl Base LF 3244 10% 3568 0.028 $ 66.00 $ 1.85 $ 2.28 $ 4.12 $ 14,713 

2801 6" H Rubber Base LF 60 10% 66 0.022 $ 66.00 $ 1.45 $ 1.32 $ 2.77 $ 183 
   CEILING           

  

 
 

 

 

 
 

 

 
 

 

A2.16, A2.21- 

A2.33 

 

 
 

 

 

 
 

 

 
 

 

Plan Notes 

CEILING            

2802 2 x 2 Act Ceiling SF 347 10% 382 0.060 $ 66.00 $ 3.96 $ 3.78 $ 7.74 $ 2,954 

2803 5/8" "Fire code C " Gypsum Board Ceiling SF 10309 10% 11340       

2804 No of Sheets (4'x8') EA 355 0% 355 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 12,571 

2805 Tapping LF 5155 10% 5670 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 4,423 

2806 Mudding LBs 536 10% 590 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 5,884 

2807 Screws EA 17040 0% 17040 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 852 

2808 1/2" Resilient Channel @ 12" O.C LF 10309 10% 11340 0.018 $ 66.00 $ 1.19 $ 1.05 $ 2.24 $ 25,379 

2809 (2) Layers 5/8" "Fire code C " Gypsum Board Sheathing @ Balcony SF 2216 10% 2438       

2810 No of Sheets (4'x8') EA 77 0% 77 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 2,727 

2811 Tapping LF 1108 10% 1219 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 951 

2812 Mudding LBs 115 10% 127 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,265 

2813 Screws EA 3696 0% 3696 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 185 
 SOFFIT FRAMING  (LF : 839 , H : 10")           

2814 5/8" "Fire code C " Gypsum Board Ceiling SF 699 10% 769       

2815 No of Sheets (4'x8') EA 25 0% 25 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 885 

2816 Tapping LF 349 10% 384 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 300 

2817 Mudding LBs 36 10% 40 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 399 

2818 Screws EA 1200 0% 1200 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 60 

2819 3-5/8" Metal Studs @ 16" O.C LF 525 10% 578 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,449 

2820 3-5/8" Metal Runner @ Top LF 839 10% 923 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 2,313 

2821 3-5/8" Metal Runner @ Bottom LF 839 10% 923 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 2,313 

   WALL  FINISHES          

 A2.16, A2.21- 

A2.33 
Plan Notes 

WALL  TILES           

2822 Wall Tiles @ Bathrooms SF 2472 10% 2719 0.070 $ 66.00 $ 4.62 $ 4.55 $ 9.17 $ 24,935 
   PAINT           

 A2.16, A2.21- 

A2.33 
Plan Notes 

CEILING  PAINT            

2823 Paint @ Gypsum Board Ceiling SF 12116 10% 13328 0.025 $ 66.00 $ 1.65 $ 0.85 $ 2.50 $ 33,319 
   WALL  PAINT            

2824 
  Wall Paint 

Note: One Coat Primer &  One Finish Coat 
SF 42748 10% 47023 0.022 $ 66.00 $ 1.45 $ 0.85 $ 2.30 $ 108,246 

   LEVEL  7          

   FLOORING  &  WALL  BASE          

  
 

 

A2.17, A2.21- 

A2.33 

 
 

 

Plan Notes 

FLOORING            

2825 
LVT Flooring 

Note: As Details Are Not Given, So Flooring Is Assumed 
SF 11528 10% 12681 0.065 $ 66.00 $ 4.29 $ 4.55 $ 8.84 $ 112,098 

2826 
Sealed Concrete 

Note: As Details Are Not Given, So Flooring Is Assumed 
SF 226 10% 249 0.050 $ 66.00 $ 3.30 $ 1.44 $ 4.74 $ 1,178 

 WALL  BASE           

2827 6" H Vinyl Base LF 3244 10% 3568 0.028 $ 66.00 $ 1.85 $ 2.28 $ 4.12 $ 14,713 

2828 6" H Rubber Base LF 60 10% 66 0.022 $ 66.00 $ 1.45 $ 1.32 $ 2.77 $ 183 
   CEILING           

  

 
 

 

 
 

 

 

 

 

A2.17, A2.21- 

A2.33 

 

 
 

 

 
 

 

 

 
 

 

Plan Notes 

CEILING            

2829 2 x 2 Act Ceiling SF 347 10% 382 0.060 $ 66.00 $ 3.96 $ 3.78 $ 7.74 $ 2,954 

2830 5/8" "Fire code C " Gypsum Board Ceiling SF 10309 10% 11340       

2831 No of Sheets (4'x8') EA 355 0% 355 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 12,571 

2832 Tapping LF 5155 10% 5670 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 4,423 

2833 Mudding LBs 536 10% 590 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 5,884 

2834 Screws EA 17040 0% 17040 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 852 

2835 1/2" Resilient Channel @ 12" O.C LF 10309 10% 11340 0.018 $ 66.00 $ 1.19 $ 1.05 $ 2.24 $ 25,379 

2836 (2) Layers 5/8" "Fire code C " Gypsum Board Sheathing @ Balcony SF 2216 10% 2438       

2837 No of Sheets (4'x8') EA 77 0% 77 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 2,727 

2838 Tapping LF 1108 10% 1219 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 951 

2839 Mudding LBs 115 10% 127 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 1,265 
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2840   Screws EA 3696 0% 3696 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 185 
 SOFFIT FRAMING  (LF : 839 , H : 10")           

2841 5/8" "Fire code C " Gypsum Board Ceiling SF 699 10% 769       

2842 No of Sheets (4'x8') EA 25 0% 25 0.260 $ 66.00 $ 17.16 $ 18.25 $ 35.41 $ 885 

2843 Tapping LF 349 10% 384 0.010 $ 66.00 $ 0.66 $ 0.12 $ 0.78 $ 300 

2844 Mudding LBs 36 10% 40 0.128 $ 66.00 $ 8.45 $ 1.53 $ 9.98 $ 399 

2845 Screws EA 1200 0% 1200 0.000 $ 66.00 $ - $ 0.05 $ 0.05 $ 60 

2846 3-5/8" Metal Studs @ 16" O.C LF 525 10% 578 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 1,449 

2847 3-5/8" Metal Runner @ Top LF 839 10% 923 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 2,313 

2848 3-5/8" Metal Runner @ Bottom LF 839 10% 923 0.016 $ 66.00 $ 1.06 $ 1.45 $ 2.51 $ 2,313 
   WALL  FINISHES          

 A2.17, A2.21- 

A2.33 
Plan Notes 

WALL  TILES           

2849 Wall Tiles @ Bathrooms SF 2472 10% 2719 0.070 $ 66.00 $ 4.62 $ 4.55 $ 9.17 $ 24,935 

   PAINT           

 A2.17, A2.21- 

A2.33 
Plan Notes 

CEILING  PAINT            

2850 Paint @ Gypsum Board Ceiling SF 12116 10% 13328 0.025 $ 66.00 $ 1.65 $ 0.85 $ 2.50 $ 33,319 
   WALL  PAINT            

2851 
  Wall Paint 

Note: One Coat Primer &  One Finish Coat 
SF 42748 10% 47023 0.022 $ 66.00 $ 1.45 $ 0.85 $ 2.30 $ 108,246 

   EXTERIOR  FINISHES          

  

 

A3.01-A3.02 

 

 

Plan Notes 

STACKED BOND BRICK            

2852 Stacked Bond Brick SF 1394 10% 1533 0.122 $ 66.00 $ 8.05 $ 6.90 $ 14.95 $ 22,927 

2853 Control Joints @ 25' O.C LF 56 10% 61 0.025 $ 66.00 $ 1.65 $ 3.53 $ 5.18 $ 318 
 TRELLIS            

2854 Metal Trellis For Landscape SF 67 10% 74 0.200 $ 66.00 $ 13.20 $ 45.00 $ 58.20 $ 4,289 

SUBTOTAL  $ 5,888,137 
 

SPECIALTIES  
   SIGNAGE          

   ALL  LEVEL           

2855   Unit Name Tag Signage EA 78 0% 78 0.085 $ 66.00 $ 5.61 $ 16.00 $ 21.61 $ 1,686 

   LEVEL  1          

2856 Lighted Exit Signage W/ Emergency Battery Backup EA 15 0% 15 0.500 $ 66.00 $ 33.00 $ 197.00 $ 230.00 $ 3,450 

2857 
Tactile Exit Signage 

-As Per 2009 IBC Specs. 
EA 3 0% 3 0.500 $ 66.00 $ 33.00 $ 197.00 $ 230.00 $ 690 

 LEVEL  2          

2858 Lighted Exit Signage W/ Emergency Battery Backup EA 6 0% 6 0.500 $ 66.00 $ 33.00 $ 197.00 $ 230.00 $ 1,380 

2859 
Tactile Exit Signage 

-As Per 2009 IBC Specs. 
EA 2 0% 2 0.500 $ 66.00 $ 33.00 $ 197.00 $ 230.00 $ 460 

 LEVEL  3          

2860 Lighted Exit Signage W/ Emergency Battery Backup EA 6 0% 6 0.500 $ 66.00 $ 33.00 $ 197.00 $ 230.00 $ 1,380 

2861 
Tactile Exit Signage 

-As Per 2009 IBC Specs. 
EA 2 0% 2 0.500 $ 66.00 $ 33.00 $ 197.00 $ 230.00 $ 460 

 LEVEL  4          

2862 Lighted Exit Signage W/ Emergency Battery Backup EA 6 0% 6 0.500 $ 66.00 $ 33.00 $ 197.00 $ 230.00 $ 1,380 

2863 
Tactile Exit Signage 

-As Per 2009 IBC Specs. 
EA 2 0% 2 0.500 $ 66.00 $ 33.00 $ 197.00 $ 230.00 $ 460 

 LEVEL  5          

2864 Lighted Exit Signage W/ Emergency Battery Backup EA 6 0% 6 0.500 $ 66.00 $ 33.00 $ 197.00 $ 230.00 $ 1,380 

2865 
Tactile Exit Signage 

-As Per 2009 IBC Specs. 
EA 2 0% 2 0.500 $ 66.00 $ 33.00 $ 197.00 $ 230.00 $ 460 

 LEVEL  6          

2866 Lighted Exit Signage W/ Emergency Battery Backup EA 6 0% 6 0.500 $ 66.00 $ 33.00 $ 197.00 $ 230.00 $ 1,380 

2867 
Tactile Exit Signage 

-As Per 2009 IBC Specs. 
EA 2 0% 2 0.500 $ 66.00 $ 33.00 $ 197.00 $ 230.00 $ 460 

 LEVEL  7          
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2868   Lighted Exit Signage W/ Emergency Battery Backup EA 6 0% 6 0.500 $ 66.00 $ 33.00 $ 197.00 $ 230.00 $ 1,380 

2869 
Tactile Exit Signage 

-As Per 2009 IBC Specs. 
EA 2 0% 2 0.500 $ 66.00 $ 33.00 $ 197.00 $ 230.00 $ 460 

 ROOF          

2870 Lighted Exit Signage W/ Emergency Battery Backup EA 2 0% 2 0.500 $ 66.00 $ 33.00 $ 197.00 $ 230.00 $ 460 

2871 
Tactile Exit Signage 

-As Per 2009 IBC Specs. 
EA 2 0% 2 0.500 $ 66.00 $ 33.00 $ 197.00 $ 230.00 $ 460 

 COMMON  AREAS           

 MISCELLANEOUS  SPECIALITIES           

 

 

2872 

Tag: ACC7 

Description: Contura Series Surface Mounted Soap Dispenser 

Model: 818615 

Size: 7" W x 6 1/8" H x 3 15/16" D 

Mfg: Bobrick 

Finish: Satin 

 

 

EA 

 

 

36 

 

 

0% 

 

 

36 

 

 

0.520 

 

 

$ 66.00 

 

 

$ 34.32 

 

 

$ 99.19 

 

 

$ 133.51 

 

 

$ 4,806 

 

 

2873 

Tag: ACC14 

Description: Surface Mounted Sharps Disposal 

Model: B-350169 

Size: 13 3/4" W x 19 1/8" H x 5 1/8" D 

Mfg: Bobrick 

Finish: Satin 

 

 

EA 

 

 

36 

 

 

0% 

 

 

36 

 

 

0.925 

 

 

$ 66.00 

 

 

$ 61.05 

 

 

$ 289.46 

 

 

$ 350.51 

 

 

$ 12,618 

 

 

2874 

Tag: ACC15 

Description: Privacy Curtain w/ Fiber Glass Battem 

Model: Pickupstix 

Size: 32" W x 72" H w/ White Mesh 20" &  60" White Fiberglass Batten 

Mfg: Covoc 
Finish: Breeze 

 

 

EA 

 

 

36 

 

 

0% 

 

 

36 

 

 

1.100 

 

 

$ 66.00 

 

 

$ 72.60 

 

 

$ 352.00 

 

 

$ 424.60 

 

 

$ 15,286 

2875 1'-4" D x 2'-8" W x 3'-0" H Mail Boxes EA 8 0% 8 3.440 $ 66.00 $ 227.04 $  1,604.25 $  1,831.29 $ 14,650 

2876 4'-6" x 6'-6" 2 Yard Commercial Trash Bin EA 2 0% 2 3.500 $ 66.00 $ 231.00 $  1,699.00 $  1,930.00 $ 3,860 

2877 4'-6" x 6'-6" 4 Yard Residential Trash Bin EA 3 0% 3 3.850 $ 66.00 $ 254.10 $  1,799.00 $  2,053.10 $ 6,159 

2878 3'-0" x 6'-6" 4 Yard Residential Trash Bin EA 2 0% 2 3.150 $ 66.00 $ 207.90 $  1,429.00 $  1,636.90 $ 3,274 

2879 2'-6" x 2'-10" 96g Compost Bin EA 3 0% 3 1.350 $ 66.00 $ 89.10 $ 449.99 $ 539.09 $ 1,617 

2880 Diagnostic Bar (2'-10" L) EA 36 0% 36 0.520 $ 66.00 $ 34.32 $ 38.12 $ 72.44 $ 2,608 

2881 Wall Arm Workstation EA 36 0% 36 0.850 $ 66.00 $ 56.10 $ 139.90 $ 196.00 $ 7,056 

 BATH  ACCESSORIES          

 

 

2882 

Tag: ACC1 

Description: Contura Series Surface Mounted Paper Towel Dispenser 

Model: B-4262 

Size: 13/16" W x 13 1/4" H x 4 7/8" D 

Mfg: Bobrick 

Finish: Satin 

 

 

EA 

 

 

7 

 

 

0% 

 

 

7 

 

 

0.520 

 

 

$ 66.00 

 

 

$ 34.32 

 

 

$ 99.19 

 

 

$ 133.51 

 

 

$ 935 

 

 

2883 

Tag: ACC2 

Description: Recessed Specimen Passed-Thru Cabinet 

Model: B-505 

Size: 11 1/2" W x 10 7/8" H x 3 " Thk. 

Mfg: Bobrick 
Finish: Satin 

 

 

EA 

 

 

1 

 

 

0% 

 

 

1 

 

 

0.950 

 

 

$ 66.00 

 

 

$ 62.70 

 

 

$ 522.68 

 

 

$ 585.38 

 

 

$ 585 

 

 

 

2884 

Tag: ACC3 

Description: Contura Series Surface Mounted Seat Cover Dispenser 

Model: B-4221 

Size: 15 3/4" W x 11 1/4" H x 23/16" D 

Mfg: Bobrick 

Finish: Satin 

 

 

 

EA 

 

 

 

7 

 

 

 

0% 

 

 

 

7 

 

 

 

0.520 

 

 

 

$ 66.00 

 

 

 

$ 34.32 

 

 

 

$ 99.19 

 

 

 

$ 133.51 

 

 

 

$ 935 
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2885 

  Tag: ACC4 

Description: Grab Bar 

Model: B-5806x36 

Size: 1 1/4" Dia x 36" 

Mfg: Bobrick 
Finish: Satin 

 

 

EA 

 

 

7 

 

 

0% 

 

 

7 

 

 

0.480 

 

 

$ 66.00 

 

 

$ 31.68 

 

 

$ 43.00 

 

 

$ 74.68 

 

 

$ 523 

 

 

2886 

Tag: ACC5 

Description: Grab Bar 

Model: B-5806x42 

Size: 1 1/4" Dia x 42" 

Mfg: Bobrick 
Finish: Satin 

 

 

EA 

 

 

7 

 

 

0% 

 

 

7 

 

 

0.520 

 

 

$ 66.00 

 

 

$ 34.32 

 

 

$ 49.00 

 

 

$ 83.32 

 

 

$ 583 

 

 

2887 

Tag: ACC6 

Description: Grab Bar 

Model: B-5806x18 

Size: 1 1/4" Dia x 18" 

Mfg: Bobrick 
Finish: Satin 

 

 

EA 

 

 

7 

 

 

0% 

 

 

7 

 

 

0.420 

 

 

$ 66.00 

 

 

$ 27.72 

 

 

$ 21.50 

 

 

$ 49.22 

 

 

$ 345 

 

 

2888 

Tag: ACC7 

Description: Contura Series Surface Mounted Soap Dispenser 

Model: 818615 

Size: 7" W x 6 1/8" H x 3 15/16" D 

Mfg: Bobrick 

Finish: Satin 

 

 

EA 

 

 

7 

 

 

0% 

 

 

7 

 

 

0.520 

 

 

$ 66.00 

 

 

$ 34.32 

 

 

$ 99.19 

 

 

$ 133.51 

 

 

$ 935 

 

 

2889 

Tag: ACC8 

Description: Surface Mounted Bbay Changing Station 

Model: KB110-SSWM 

Size: 35 1/4" W x 20" H x 4" D 

Mfg: Bobrick 

Finish: Satin 

 

 

EA 

 

 

2 

 

 

0% 

 

 

2 

 

 

2.660 

 

 

$ 66.00 

 

 

$ 175.56 

 

 

$  1,750.00 

 

 

$  1,925.56 

 

 

$ 3,851 

 

 

2890 

Tag: ACC9 

Description: Tempered Glass Mirror w/ 304 Stainless Steel Angle Frame 

Model: B-2908 2436 

Size: 24" x 36" 

Mfg: Bobrick 
Finish: Satin 

 

 

EA 

 

 

7 

 

 

0% 

 

 

7 

 

 

1.250 

 

 

$ 66.00 

 

 

$ 82.50 

 

 

$ 247.28 

 

 

$ 329.78 

 

 

$ 2,308 

 

 

2891 

Tag: ACC11 

Description: Surface Mounted Double Robe Hook 

Model: B-76727 

Size: 3 15/16" W x 2" H x 1 7/8" D 

Mfg: Bobrick 

Finish: Satin 

 

 

EA 

 

 

7 

 

 

0% 

 

 

7 

 

 

0.300 

 

 

$ 66.00 

 

 

$ 19.80 

 

 

$ 24.99 

 

 

$ 44.79 

 

 

$ 314 

 

 

2892 

Tag: ACC13 

Description: Surface Mounted Multi-roll Toilet Tissue Dispenser 

Model: B-2888 

Size: 6 1/6" W x 11" H x 5 15/16" D 

Mfg: Bobrick 

Finish: Satin 

 

 

EA 

 

 

7 

 

 

0% 

 

 

7 

 

 

1.150 

 

 

$ 66.00 

 

 

$ 75.90 

 

 

$ 303.49 

 

 

$ 379.39 

 

 

$ 2,656 

 UNITS           

 BATH  ACCESSORIES          

 UNIT  A (6 EA)           

 

 

2893 

Tag: UA 14 

Description: Mirror Vanity w/ Rounded Rectangle Metal Frame 

Model: 20048 

Size: 30" x 40" 

Mfg: Better Bevel 

Finish: Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

1.550 

 

 

$ 66.00 

 

 

$ 102.30 

 

 

$ 478.60 

 

 

$ 580.90 

 

 

$ 3,485 
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2894 

  Tag: UA 15 

Description: Towel Bar 

Model: K-13431 

Size: 1 1/4" x 36" 

Mfg: Kohler 
Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.480 

 

 

$ 66.00 

 

 

$ 31.68 

 

 

$ 43.00 

 

 

$ 74.68 

 

 

$ 448 

 

 

2895 

Tag: UA 15 

Description: Towel Ring 

Model: BN-13434 

Mfg: Kohler 

Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.300 

 

 

$ 66.00 

 

 

$ 19.80 

 

 

$ 27.52 

 

 

$ 47.32 

 

 

$ 284 

 

 

2896 

Tag: UA 15 

Description: Toilet Paper Holder 

Model: BN-13435-BN 

Mfg: Kohler 

Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.450 

 

 

$ 66.00 

 

 

$ 29.70 

 

 

$ 37.79 

 

 

$ 67.49 

 

 

$ 405 

 

 

2897 

Tag: UA 18 

Description: Curtain Shower Rod w/ Adjustable Flange 

Model: 52-5-BN 

Size: Donner 62" Rod 

Mfg: Kohler 
Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.950 

 

 

$ 66.00 

 

 

$ 62.70 

 

 

$ 89.59 

 

 

$ 152.29 

 

 

$ 914 

 UNIT  B (12EA)           

 

 

2898 

Tag: UA 22 

Description: Mirror Vanity w/ Rounded Rectangle Metal Frame 

Size: 24" x 36" 

Mfg: Better Bevel 

Finish: Nickel 

 

 

EA 

 

 

12 

 

 

0% 

 

 

12 

 

 

1.550 

 

 

$ 66.00 

 

 

$ 102.30 

 

 

$ 478.60 

 

 

$ 580.90 

 

 

$ 6,971 

 

 

2899 

Tag: UA 15 

Description: Towel Bar 

Model: K-13431 

Size: 1 1/4" x 36" 

Mfg: Kohler 
Finish: Brushed Nickel 

 

 

EA 

 

 

12 

 

 

0% 

 

 

12 

 

 

0.480 

 

 

$ 66.00 

 

 

$ 31.68 

 

 

$ 43.00 

 

 

$ 74.68 

 

 

$ 896 

 

 

2900 

Tag: UA 15 

Description: Towel Ring 

Model: BN-13434 

Mfg: Kohler 

Finish: Brushed Nickel 

 

 

EA 

 

 

12 

 

 

0% 

 

 

12 

 

 

0.300 

 

 

$ 66.00 

 

 

$ 19.80 

 

 

$ 27.52 

 

 

$ 47.32 

 

 

$ 568 

 

 

2901 

Tag: UA 15 

Description: Toilet Paper Holder 

Model: BN-13435-BN 

Mfg: Kohler 

Finish: Brushed Nickel 

 

 

EA 

 

 

12 

 

 

0% 

 

 

12 

 

 

0.450 

 

 

$ 66.00 

 

 

$ 29.70 

 

 

$ 37.79 

 

 

$ 67.49 

 

 

$ 810 

 

 

2902 

Tag: UA 18 

Description: Curtain Shower Rod w/ Adjustable Flange 

Model: 52-5-BN 

Size: Donner 62" Rod 

Mfg: Kohler 

Finish: Brushed Nickel 

 

 

EA 

 

 

12 

 

 

0% 

 

 

12 

 

 

0.950 

 

 

$ 66.00 

 

 

$ 62.70 

 

 

$ 89.59 

 

 

$ 152.29 

 

 

$ 1,827 

 UNIT  B1 (12 EA)           

 

 

2903 

Tag: UA 22 

Description: Mirror Vanity w/ Rounded Rectangle Metal Frame 

Size: 24" x 36" 

Mfg: Better Bevel 
Finish: Nickel 

 

 

EA 

 

 

12 

 

 

0% 

 

 

12 

 

 

1.550 

 

 

$ 66.00 

 

 

$ 102.30 

 

 

$ 478.60 

 

 

$ 580.90 

 

 

$ 6,971 



DETAILED  BREAKDOWN  OF ITEMS  

Prepared for:  South Park Medical Clinic  &  Housing, 8800 14Th Avenue South, Seattle, Washington 98108 

Project ID:  

Scope: G.C W/O MEP 
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SR # 
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2904 

 
 

 

 
 

 

 

 

G0.04 

 
 

 

 
 

 

 

 

Plan Notes 

Tag: UA 15 

Description: Towel Bar 

Model: K-13431 

Size: 1 1/4" x 36" 

Mfg: Kohler 
Finish: Brushed Nickel 

 

 

EA 

 

 

12 

 

 

0% 

 

 

12 

 

 

0.480 

 

 

$ 66.00 

 

 

$ 31.68 

 

 

$ 43.00 

 

 

$ 74.68 

 

 

$ 896 

 

 

2905 

Tag: UA 15 

Description: Towel Ring 

Model: BN-13434 

Mfg: Kohler 

Finish: Brushed Nickel 

 

 

EA 

 

 

12 

 

 

0% 

 

 

12 

 

 

0.300 

 

 

$ 66.00 

 

 

$ 19.80 

 

 

$ 27.52 

 

 

$ 47.32 

 

 

$ 568 

 

 

2906 

Tag: UA 15 

Description: Toilet Paper Holder 

Model: BN-13435-BN 

Mfg: Kohler 

Finish: Brushed Nickel 

 

 

EA 

 

 

12 

 

 

0% 

 

 

12 

 

 

0.450 

 

 

$ 66.00 

 

 

$ 29.70 

 

 

$ 37.79 

 

 

$ 67.49 

 

 

$ 810 

 

 

2907 

Tag: UA 18 

Description: Curtain Shower Rod w/ Adjustable Flange 

Model: 52-5-BN 

Size: Donner 62" Rod 

Mfg: Kohler 
Finish: Brushed Nickel 

 

 

EA 

 

 

12 

 

 

0% 

 

 

12 

 

 

0.950 

 

 

$ 66.00 

 

 

$ 62.70 

 

 

$ 89.59 

 

 

$ 152.29 

 

 

$ 1,827 

 UNIT  B2 (6 EA)           

 

 

2908 

Tag: UA 22 

Description: Mirror Vanity w/ Rounded Rectangle Metal Frame 

Size: 24" x 36" 

Mfg: Better Bevel 

Finish: Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

1.550 

 

 

$ 66.00 

 

 

$ 102.30 

 

 

$ 478.60 

 

 

$ 580.90 

 

 

$ 3,485 

 

 

2909 

Tag: UA 15 

Description: Towel Bar 

Model: K-13431 

Size: 1 1/4" x 36" 

Mfg: Kohler 
Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.480 

 

 

$ 66.00 

 

 

$ 31.68 

 

 

$ 43.00 

 

 

$ 74.68 

 

 

$ 448 

 

 

2910 

Tag: UA 15 

Description: Towel Ring 

Model: BN-13434 

Mfg: Kohler 

Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.300 

 

 

$ 66.00 

 

 

$ 19.80 

 

 

$ 27.52 

 

 

$ 47.32 

 

 

$ 284 

 

 

2911 

Tag: UA 15 

Description: Toilet Paper Holder 

Model: BN-13435-BN 

Mfg: Kohler 

Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.450 

 

 

$ 66.00 

 

 

$ 29.70 

 

 

$ 37.79 

 

 

$ 67.49 

 

 

$ 405 

 

 

2912 

Tag: UA 18 

Description: Curtain Shower Rod w/ Adjustable Flange 

Model: 52-5-BN 

Size: Donner 62" Rod 

Mfg: Kohler 

Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.950 

 

 

$ 66.00 

 

 

$ 62.70 

 

 

$ 89.59 

 

 

$ 152.29 

 

 

$ 914 

 UNIT  C (18 EA)           

 

 

2913 

Tag: UA 22 

Description: Mirror Vanity w/ Rounded Rectangle Metal Frame 

Size: 24" x 36" 

Mfg: Better Bevel 
Finish: Nickel 

 

 

EA 

 

 

18 

 

 

0% 

 

 

18 

 

 

1.550 

 

 

$ 66.00 

 

 

$ 102.30 

 

 

$ 478.60 

 

 

$ 580.90 

 

 

$ 10,456 



DETAILED  BREAKDOWN  OF ITEMS  

Prepared for:  South Park Medical Clinic  &  Housing, 8800 14Th Avenue South, Seattle, Washington 98108 

Project ID:  

Scope: G.C W/O MEP 
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2914 

  Tag: UA 15 

Description: Towel Bar 

Model: K-13431 

Size: 1 1/4" x 36" 

Mfg: Kohler 
Finish: Brushed Nickel 

 

 

EA 

 

 

18 

 

 

0% 

 

 

18 

 

 

0.480 

 

 

$ 66.00 

 

 

$ 31.68 

 

 

$ 43.00 

 

 

$ 74.68 

 

 

$ 1,344 

 

 

2915 

Tag: UA 15 

Description: Towel Ring 

Model: BN-13434 

Mfg: Kohler 

Finish: Brushed Nickel 

 

 

EA 

 

 

18 

 

 

0% 

 

 

18 

 

 

0.300 

 

 

$ 66.00 

 

 

$ 19.80 

 

 

$ 27.52 

 

 

$ 47.32 

 

 

$ 852 

 

 

2916 

Tag: UA 15 

Description: Toilet Paper Holder 

Model: BN-13435-BN 

Mfg: Kohler 

Finish: Brushed Nickel 

 

 

EA 

 

 

18 

 

 

0% 

 

 

18 

 

 

0.450 

 

 

$ 66.00 

 

 

$ 29.70 

 

 

$ 37.79 

 

 

$ 67.49 

 

 

$ 1,215 

 

 

2917 

Tag: UA 18 

Description: Curtain Shower Rod w/ Adjustable Flange 

Model: 52-5-BN 

Size: Donner 62" Rod 

Mfg: Kohler 
Finish: Brushed Nickel 

 

 

EA 

 

 

18 

 

 

0% 

 

 

18 

 

 

0.950 

 

 

$ 66.00 

 

 

$ 62.70 

 

 

$ 89.59 

 

 

$ 152.29 

 

 

$ 2,741 

 UNIT  C1 (6 EA)           

 

 

2918 

Tag: UA 22 

Description: Mirror Vanity w/ Rounded Rectangle Metal Frame 

Size: 24" x 36" 

Mfg: Better Bevel 

Finish: Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

1.550 

 

 

$ 66.00 

 

 

$ 102.30 

 

 

$ 478.60 

 

 

$ 580.90 

 

 

$ 3,485 

 

 

2919 

Tag: UA 15 

Description: Towel Bar 

Model: K-13431 

Size: 1 1/4" x 36" 

Mfg: Kohler 
Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.480 

 

 

$ 66.00 

 

 

$ 31.68 

 

 

$ 43.00 

 

 

$ 74.68 

 

 

$ 448 

 

 

2920 

Tag: UA 15 

Description: Towel Ring 

Model: BN-13434 

Mfg: Kohler 

Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.300 

 

 

$ 66.00 

 

 

$ 19.80 

 

 

$ 27.52 

 

 

$ 47.32 

 

 

$ 284 

 

 

2921 

Tag: UA 15 

Description: Toilet Paper Holder 

Model: BN-13435-BN 

Mfg: Kohler 

Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.450 

 

 

$ 66.00 

 

 

$ 29.70 

 

 

$ 37.79 

 

 

$ 67.49 

 

 

$ 405 

 

 

2922 

Tag: UA 18 

Description: Curtain Shower Rod w/ Adjustable Flange 

Model: 52-5-BN 

Size: Donner 62" Rod 

Mfg: Kohler 

Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.950 

 

 

$ 66.00 

 

 

$ 62.70 

 

 

$ 89.59 

 

 

$ 152.29 

 

 

$ 914 

 UNIT  C2 (6 EA)           

 

 

2923 

Tag: UA 22 

Description: Mirror Vanity w/ Rounded Rectangle Metal Frame 

Size: 24" x 36" 

Mfg: Better Bevel 
Finish: Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

1.550 

 

 

$ 66.00 

 

 

$ 102.30 

 

 

$ 478.60 

 

 

$ 580.90 

 

 

$ 3,485 



DETAILED  BREAKDOWN  OF ITEMS  

Prepared for:  South Park Medical Clinic  &  Housing, 8800 14Th Avenue South, Seattle, Washington 98108 

Project ID:  

Scope: G.C W/O MEP 
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SR # 
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2924 

  Tag: UA 15 

Description: Towel Bar 

Model: K-13431 

Size: 1 1/4" x 36" 

Mfg: Kohler 
Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.480 

 

 

$ 66.00 

 

 

$ 31.68 

 

 

$ 43.00 

 

 

$ 74.68 

 

 

$ 448 

 

 

2925 

Tag: UA 15 

Description: Towel Ring 

Model: BN-13434 

Mfg: Kohler 

Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.300 

 

 

$ 66.00 

 

 

$ 19.80 

 

 

$ 27.52 

 

 

$ 47.32 

 

 

$ 284 

 

 

2926 

Tag: UA 15 

Description: Toilet Paper Holder 

Model: BN-13435-BN 

Mfg: Kohler 

Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.450 

 

 

$ 66.00 

 

 

$ 29.70 

 

 

$ 37.79 

 

 

$ 67.49 

 

 

$ 405 

 

 

2927 

Tag: UA 18 

Description: Curtain Shower Rod w/ Adjustable Flange 

Model: 52-5-BN 

Size: Donner 62" Rod 

Mfg: Kohler 
Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.950 

 

 

$ 66.00 

 

 

$ 62.70 

 

 

$ 89.59 

 

 

$ 152.29 

 

 

$ 914 

 UNIT  C3 (6 EA)           

 

 

2928 

Tag: UA 22 

Description: Mirror Vanity w/ Rounded Rectangle Metal Frame 

Size: 24" x 36" 

Mfg: Better Bevel 

Finish: Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

1.550 

 

 

$ 66.00 

 

 

$ 102.30 

 

 

$ 478.60 

 

 

$ 580.90 

 

 

$ 3,485 

 

 

2929 

Tag: UA 15 

Description: Towel Bar 

Model: K-13431 

Size: 1 1/4" x 36" 

Mfg: Kohler 
Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.480 

 

 

$ 66.00 

 

 

$ 31.68 

 

 

$ 43.00 

 

 

$ 74.68 

 

 

$ 448 

 

 

2930 

Tag: UA 15 

Description: Towel Ring 

Model: BN-13434 

Mfg: Kohler 

Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.300 

 

 

$ 66.00 

 

 

$ 19.80 

 

 

$ 27.52 

 

 

$ 47.32 

 

 

$ 284 

 

 

2931 

Tag: UA 15 

Description: Toilet Paper Holder 

Model: BN-13435-BN 

Mfg: Kohler 

Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.450 

 

 

$ 66.00 

 

 

$ 29.70 

 

 

$ 37.79 

 

 

$ 67.49 

 

 

$ 405 

 

 

2932 

Tag: UA 18 

Description: Curtain Shower Rod w/ Adjustable Flange 

Model: 52-5-BN 

Size: Donner 62" Rod 

Mfg: Kohler 

Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.950 

 

 

$ 66.00 

 

 

$ 62.70 

 

 

$ 89.59 

 

 

$ 152.29 

 

 

$ 914 

 UNIT  D (6 EA)           

 

 

2933 

Tag: UA 14 

Description: Mirror Vanity w/ Rounded Rectangle Metal Frame 

Model: 20048 

Size: 30" x 40" 

Mfg: Better Bevel 
Finish: Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

1.550 

 

 

$ 66.00 

 

 

$ 102.30 

 

 

$ 478.60 

 

 

$ 580.90 

 

 

$ 3,485 



DETAILED  BREAKDOWN  OF ITEMS  

Prepared for:  South Park Medical Clinic  &  Housing, 8800 14Th Avenue South, Seattle, Washington 98108 

Project ID:  

Scope: G.C W/O MEP 
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2934 

  Tag: UA 15 

Description: Towel Bar 

Model: K-13431 

Size: 1 1/4" x 36" 

Mfg: Kohler 
Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.480 

 

 

$ 66.00 

 

 

$ 31.68 

 

 

$ 43.00 

 

 

$ 74.68 

 

 

$ 448 

 

 

2935 

Tag: UA 15 

Description: Towel Ring 

Model: BN-13434 

Mfg: Kohler 

Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.300 

 

 

$ 66.00 

 

 

$ 19.80 

 

 

$ 27.52 

 

 

$ 47.32 

 

 

$ 284 

 

 

2936 

Tag: UA 15 

Description: Toilet Paper Holder 

Model: BN-13435-BN 

Mfg: Kohler 

Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.450 

 

 

$ 66.00 

 

 

$ 29.70 

 

 

$ 37.79 

 

 

$ 67.49 

 

 

$ 405 

 

 

2937 

Tag: UA 18 

Description: Curtain Shower Rod w/ Adjustable Flange 

Model: 52-5-BN 

Size: Donner 62" Rod 

Mfg: Kohler 
Finish: Brushed Nickel 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

0.950 

 

 

$ 66.00 

 

 

$ 62.70 

 

 

$ 89.59 

 

 

$ 152.29 

 

 

$ 914 

 MISCELLANEOUS           

 LEVEL  1          

2938 Semi Flush Fire Extinguisher W/ Cabinet EA 8 0% 8 1.425 $ 66.00 $ 94.05 $ 319.99 $ 414.04 $ 3,312 

 LEVEL  2          

2939 Semi Flush Fire Extinguisher W/ Cabinet EA 3 0% 3 1.425 $ 66.00 $ 94.05 $ 319.99 $ 414.04 $ 1,242 

 LEVEL  3          

2940 Semi Flush Fire Extinguisher W/ Cabinet EA 3 0% 3 1.425 $ 66.00 $ 94.05 $ 319.99 $ 414.04 $ 1,242 
 LEVEL  4          

2941 Semi Flush Fire Extinguisher W/ Cabinet EA 3 0% 3 1.425 $ 66.00 $ 94.05 $ 319.99 $ 414.04 $ 1,242 

 LEVEL  5          

2942 Semi Flush Fire Extinguisher W/ Cabinet EA 3 0% 3 1.425 $ 66.00 $ 94.05 $ 319.99 $ 414.04 $ 1,242 

 LEVEL  6          

2943 Semi Flush Fire Extinguisher W/ Cabinet EA 3 0% 3 1.425 $ 66.00 $ 94.05 $ 319.99 $ 414.04 $ 1,242 
 LEVEL  7          

2944 Semi Flush Fire Extinguisher W/ Cabinet EA 3 0% 3 1.425 $ 66.00 $ 94.05 $ 319.99 $ 414.04 $ 1,242 

 ROOF          

2945 Semi Flush Fire Extinguisher W/ Cabinet EA 2 0% 2 1.425 $ 66.00 $ 94.05 $ 319.99 $ 414.04 $ 828 

SUBTOTAL  $ 187,251 
 

EQUIPMENT  
   COMMON  AREAS          

   COMMERCIAL  APPLIANCES          

 

 

2946 

  Tag: AP1 

Description: Futura Silver Series Refrigerator/Freezer 

Model: LABH-21-SD 

Size: 20 Cu. Ft Refrigerator W/ Solid Door 

Mfg: Lab Repco 
Finish: White 

 

 

EA 

 

 

1 

 

 

0% 

 

 

1 

 

 

2.100 

 

 

$ 65.00 

 

 

$ 136.50 

 

 

$  3,523.52 

 

 

$  3,660.02 

 

 

$ 3,660 

 

 

2947 

Tag: AP2 

Description: Futura Silver Series Prime Undercounter Refrigerator 

Model: LHP-5-URB 

Size: 4.6 Cu. Ft Refrigerator W/ Built-In Solid Door 

Mfg: Lab Repco 
Finish: White 

 

 

EA 

 

 

2 

 

 

0% 

 

 

2 

 

 

1.380 

 

 

$ 65.00 

 

 

$ 89.70 

 

 

$  1,430.66 

 

 

$  1,520.36 

 

 

$ 3,041 



DETAILED  BREAKDOWN  OF ITEMS  

Prepared for:  South Park Medical Clinic  &  Housing, 8800 14Th Avenue South, Seattle, Washington 98108 
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SR # 

 

Drawing # 

 

Detail # 

 

DESCRIPTION 

 

UNIT  

 

QUANTITY  

 

WASTAGE 

 

QUANTITY  

W/ WASTAGE  

 

UNIT 

MANHOUR  

 

HOURLY  

WAGE 

 

LABOR  COST 

 

MAT.  COST 

 

UNIT  COST 

 

SUB COST 

 

 

2948 

  Tag: AP3 

Description: PF Series Prime Undercounter Laboratory Medical Freezer 

Model: PF-L5181W-PA 

Size: 5.0 Cu. Ft Freezer W/ Solid Door 

Mfg: PHCbi 
Finish: White 

 

 

EA 

 

 

1 

 

 

0% 

 

 

1 

 

 

1.700 

 

 

$ 65.00 

 

 

$ 110.50 

 

 

$  2,016.18 

 

 

$  2,126.68 

 

 

$ 2,127 

 

 

2949 

Tag: AP4 

Description: MPR Series Medical Grade Combo Refrigerator/Freezer 

Model: MPR-N450FH-PA 

Size: 16 Cu. Ft W/ Glass Door 

Mfg: PHCbi 
Finish: White 

 

 

EA 

 

 

1 

 

 

0% 

 

 

1 

 

 

3.900 

 

 

$ 65.00 

 

 

$ 253.50 

 

 

$  6,257.46 

 

 

$  6,510.96 

 

 

$ 6,511 

 

 

2950 

Tag: AP5 

Description: MPR Series Medical Grade Combo Refrigerator/Freezer 

Model: MPR-S300H-PA 

Size: 12.2 Cu. Ft W/ Sliding Glass Door 

Mfg: PHCbi 
Finish: White 

 

 

EA 

 

 

1 

 

 

0% 

 

 

1 

 

 

3.900 

 

 

$ 65.00 

 

 

$ 253.50 

 

 

$  6,257.46 

 

 

$  6,510.96 

 

 

$ 6,511 

 

 

2951 

Tag: AP8 

Description: Futura Silver Series Dual Temperature Refrigerator/Freezer 

Model: LABH-20-RFCSD 

Size: 20 Cu. Ft W/ Solid Door 

Mfg: Lab Repco 
Finish: White 

 

 

EA 

 

 

1 

 

 

0% 

 

 

1 

 

 

2.100 

 

 

$ 65.00 

 

 

$ 136.50 

 

 

$  3,523.52 

 

 

$  3,660.02 

 

 

$ 3,660 

 MEDICAL  LAB  EQUIPMENT  

NOTE: Kindly  Verify  Whether They Are Provided By G.C. or Not. 

         

2952 
Tag: ML1 

Description: Urine Chemistry Analyzer - Siemens Clintex Status 
EA 1 0% 1 0.820 $ 65.00 $ 53.30 $ 952.90 $  1,006.20 $ 1,006 

2953 
Tag: ML2 

Description: Lead Care Analyzer - Magellan ESA Leadcare II Analyzer 
EA 2 0% 2 1.550 $ 65.00 $ 100.75 $  2,379.00 $  2,479.75 $ 4,960 

2954 
Tag: ML3 

Description: Diabetes Analyzer - Siemens DCA Vantage Analyzer 
EA 2 0% 2 1.680 $ 65.00 $ 109.20 $  2,750.00 $  2,859.20 $ 5,718 

2955 
Tag: ML4 

Description: Centrifuge - QD Horizon Centrifuge 
EA 2 0% 2 1.820 $ 65.00 $ 118.30 $  3,479.00 $  3,597.30 $ 7,195 

2956 
Tag: ML5 

Description: Hematology Analyzer - Mindray BC-3600 Auto Analyzer 
EA 1 0% 1 3.440 $ 65.00 $ 223.60 $  8,970.00 $  9,193.60 $ 9,194 

2957 
Tag: ML6 

Description: Cholesterol Analyzer - Cholestech LDX System 
EA 2 0% 2 0.800 $ 65.00 $ 52.00 $  1,395.00 $  1,447.00 $ 2,894 

2958 
Tag: ML7 

Description: Cholesterol Printer - Universal Alere Printer #55115 
EA 2 0% 2 0.450 $ 65.00 $ 29.25 $ 499.56 $ 528.81 $ 1,058 

2959 
Tag: ML8 

Description: Influenza Analyzer - Quidel Sofia Influenza A+B Analyzer 
EA 2 0% 2 0.580 $ 65.00 $ 37.70 $ 547.99 $ 585.69 $ 1,171 

2960 
Tag: ML9 

Description: Primary Tube Centrifuge - IRIS Statspin Express Centrifuge 
EA 1 0% 1 1.300 $ 65.00 $ 84.50 $  2,156.00 $  2,240.50 $ 2,241 

2961 
Tag: ML10 

Description: Spirometer - Schiller AT-2 Plus Combo ECG & Spirometer 
EA 1 0% 1 1.680 $ 65.00 $ 109.20 $  3,995.00 $  4,104.20 $ 4,104 

2962 
Tag: ML13 

Description: Eyewash 
EA 1 0% 1 2.100 $ 65.00 $ 136.50 $ 624.00 $ 760.50 $ 761 

2963 
Tag: ML14 

Description: Microscope - Seilerscope 
EA 1 0% 1 4.570 $ 65.00 $ 297.05 $  5,062.00 $  5,359.05 $ 5,359 

2964 
Tag: ML15 

Description: Centrifuge - UNICO Powerspin LX Centrifuge 
EA 2 0% 2 1.000 $ 65.00 $ 65.00 $ 895.00 $ 960.00 $ 1,920 

 X-RAY ROOM EQUIPMENT  

NOTE: Kindly  Verify  Whether They Are Provided By G.C. or Not. 

         

2965 
Tag: XR1 

Description: X-Ray Electrical Cabinet 
EA 1 0% 1 15.000 $ 65.00 $ 975.00 $ 14,102.00 $ 15,077.00 $ 15,077 
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2966 
  Tag: XR2 

Description: X-Ray Tube 
EA 1 0% 1 2.000 $ 65.00 $ 130.00 $  1,750.00 $  1,880.00 $ 1,880 

2967 
Tag: XR3 

Description: X-Ray Table 
EA 1 0% 1 1.260 $ 65.00 $ 81.90 $  2,210.00 $  2,291.90 $ 2,292 

2968 
Tag: XR4 

Description: X-Ray Wall Stand 
EA 1 0% 1 1.450 $ 65.00 $ 94.25 $  2,153.00 $  2,247.25 $ 2,247 

2969 
Tag: XR5 

Description: X-Ray Control Station 
EA 1 0% 1 2.790 $ 65.00 $ 181.35 $  3,600.00 $  3,781.35 $ 3,781 

2970 
Tag: XR6 

Description: X-Ray DR System 
EA 1 0% 1 25.000 $ 65.00 $  1,625.00 $ 23,900.00 $ 25,525.00 $ 25,525 

2971 
Tag: XR7 

Description: X-Ray Electrical Panel 
EA 1 0% 1 4.000 $ 65.00 $ 260.00 $  2,587.00 $  2,847.00 $ 2,847 

 UNITS          

 UNIT  ACCESSORIES          

 UNIT  A (6 EA)           

 

2972 

Tag: UA 10 

Description: Stacked Washer / Dryer 

Model: Washtower WKEX200HGA 

Mfg: LG 

 

EA 

 

6 

 

0% 

 

6 

 

2.570 

 

$ 65.00 

 

$ 167.05 

 

$  1,899.00 

 

$  2,066.05 

 

$ 12,396 

 UNIT  B (12EA)           

 

2973 

Tag: UA 10 

Description: Stacked Washer / Dryer 

Model: Washtower WKEX200HGA 

Mfg: LG 

 

EA 

 

12 

 

0% 

 

12 

 

2.570 

 

$ 65.00 

 

$ 167.05 

 

$  1,899.00 

 

$  2,066.05 

 

$ 24,793 

 UNIT  B1 (12 EA)           

 

2974 

Tag: UA 10 

Description: Stacked Washer / Dryer 

Model: Washtower WKEX200HGA 

Mfg: LG 

 

EA 

 

12 

 

0% 

 

12 

 

2.570 

 

$ 65.00 

 

$ 167.05 

 

$  1,899.00 

 

$  2,066.05 

 

$ 24,793 

 UNIT  B2 (6 EA)           

 

2975 

Tag: UA 10 

Description: Stacked Washer / Dryer 

Model: Washtower WKEX200HGA 

Mfg: LG 

 

EA 

 

6 

 

0% 

 

6 

 

2.570 

 

$ 65.00 

 

$ 167.05 

 

$  1,899.00 

 

$  2,066.05 

 

$ 12,396 

 UNIT  C (18 EA)           

 

2976 

Tag: UA 10 

Description: Stacked Washer / Dryer 

Model: Washtower WKEX200HGA 

Mfg: LG 

 

EA 

 

18 

 

0% 

 

18 

 

2.570 

 

$ 65.00 

 

$ 167.05 

 

$  1,899.00 

 

$  2,066.05 

 

$ 37,189 

 UNIT  C1 (6 EA)           

 

2977 

Tag: UA 10 

Description: Stacked Washer / Dryer 

Model: Washtower WKEX200HGA 

Mfg: LG 

 

EA 

 

6 

 

0% 

 

6 

 

2.570 

 

$ 65.00 

 

$ 167.05 

 

$  1,899.00 

 

$  2,066.05 

 

$ 12,396 

 UNIT  C2 (6 EA)           

 

2978 

Tag: UA 10 

Description: Stacked Washer / Dryer 

Model: Washtower WKEX200HGA 

Mfg: LG 

 

EA 

 

6 

 

0% 

 

6 

 

2.570 

 

$ 65.00 

 

$ 167.05 

 

$  1,899.00 

 

$  2,066.05 

 

$ 12,396 

 UNIT  C3 (6 EA)           

 

2979 

Tag: UA 10 

Description: Stacked Washer / Dryer 

Model: Washtower WKEX200HGA 

Mfg: LG 

 

EA 

 

6 

 

0% 

 

6 

 

2.570 

 

$ 65.00 

 

$ 167.05 

 

$  1,899.00 

 

$  2,066.05 

 

$ 12,396 

 UNIT  D (6 EA)           
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2980 

 
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

 

 
A2.21-A2.34 

 
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

 

 
A6.05, 

A6.06/Schedule 

Tag: UA 10 

Description: Stacked Washer / Dryer 

Model: Washtower WKEX200HGA 

Mfg: LG 

 

EA 

 

6 

 

0% 

 

6 

 

2.570 

 

$ 65.00 

 

$ 167.05 

 

$  1,899.00 

 

$  2,066.05 

 

$ 12,396 

 KITCHEN  EQUIPMENT           

 UNIT  A (6 EA)           

 

 

2981 

Tag: UA 3 

Description: Stainless Steel Top Control Built-In Tall Tub Dishwasher 

Model: FFID2426TS 

Size: 24'' H 

Mfg: Frigidaire 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

2.000 

 

 

$ 65.00 

 

 

$ 130.00 

 

 

$ 694.00 

 

 

$ 824.00 

 

 

$ 4,944 

 

 

2982 

Tag: UA 5 

Description: Top Freezer Refrigerator in Brushed Steel 

Model: FFHT1822UV 

Size: 17.6 Cu ft. 

Mfg: Frigidaire 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

1.670 

 

 

$ 65.00 

 

 

$ 108.55 

 

 

$ 949.00 

 

 

$  1,057.55 

 

 

$ 6,345 

 

 

2983 

Tag: UA 6 

Description: Stainless Steel Electric Range W/ Self Cleaning Oven 

Model: FFEF3054TS 

Size: 30 in. 5.3 Cu ft. 

Mfg: Frigidaire 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

2.460 

 

 

$ 65.00 

 

 

$ 159.90 

 

 

$ 999.00 

 

 

$  1,158.90 

 

 

$ 6,953 

 

 

2984 

Tag: UA 9 

Description: Broan Glacier ADA Hood W/ LED Lighting 

Model: BCSQ130SS 

Size: 30 in. / 300 CFM 

Mfg: Broan 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

1.790 

 

 

$ 65.00 

 

 

$ 116.35 

 

 

$ 453.53 

 

 

$ 569.88 

 

 

$ 3,419 

 UNIT  B (12EA)           

 

 

2985 

Tag: UA 3 

Description: Stainless Steel Top Control Built-In Tall Tub Dishwasher 

Model: FFID2426TS 

Size: 24'' H 

Mfg: Frigidaire 

 

 

EA 

 

 

12 

 

 

0% 

 

 

12 

 

 

2.000 

 

 

$ 65.00 

 

 

$ 130.00 

 

 

$ 694.00 

 

 

$ 824.00 

 

 

$ 9,888 

 

 

2986 

Tag: UA 5 

Description: Top Freezer Refrigerator in Brushed Steel 

Model: FFHT1822UV 

Size: 17.6 Cu ft. 

Mfg: Frigidaire 

 

 

EA 

 

 

12 

 

 

0% 

 

 

12 

 

 

1.670 

 

 

$ 65.00 

 

 

$ 108.55 

 

 

$ 949.00 

 

 

$  1,057.55 

 

 

$ 12,691 

 

 

2987 

Tag: UA 6 

Description: Stainless Steel Electric Range W/ Self Cleaning Oven 

Model: FFEF3054TS 

Size: 30 in. 5.3 Cu ft. 

Mfg: Frigidaire 

 

 

EA 

 

 

12 

 

 

0% 

 

 

12 

 

 

2.460 

 

 

$ 65.00 

 

 

$ 159.90 

 

 

$ 999.00 

 

 

$  1,158.90 

 

 

$ 13,907 

 

 

2988 

Tag: UA 9 

Description: Broan Glacier ADA Hood W/ LED Lighting 

Model: BCSQ130SS 

Size: 30 in. / 300 CFM 
Mfg: Broan 

 

 

EA 

 

 

12 

 

 

0% 

 

 

12 

 

 

1.790 

 

 

$ 65.00 

 

 

$ 116.35 

 

 

$ 453.53 

 

 

$ 569.88 

 

 

$ 6,839 

 UNIT  B1 (12 EA)           

 

 

2989 

Tag: UA 3 

Description: Stainless Steel Top Control Built-In Tall Tub Dishwasher 

Model: FFID2426TS 

Size: 24'' H 

Mfg: Frigidaire 

 

 

EA 

 

 

12 

 

 

0% 

 

 

12 

 

 

2.000 

 

 

$ 65.00 

 

 

$ 130.00 

 

 

$ 694.00 

 

 

$ 824.00 

 

 

$ 9,888 
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2990 

  Tag: UA 5 

Description: Top Freezer Refrigerator in Brushed Steel 

Model: FFHT1822UV 

Size: 17.6 Cu ft. 
Mfg: Frigidaire 

 

 

EA 

 

 

12 

 

 

0% 

 

 

12 

 

 

1.670 

 

 

$ 65.00 

 

 

$ 108.55 

 

 

$ 949.00 

 

 

$  1,057.55 

 

 

$ 12,691 

 

 

2991 

Tag: UA 6 

Description: Stainless Steel Electric Range W/ Self Cleaning Oven 

Model: FFEF3054TS 

Size: 30 in. 5.3 Cu ft. 

Mfg: Frigidaire 

 

 

EA 

 

 

12 

 

 

0% 

 

 

12 

 

 

2.460 

 

 

$ 65.00 

 

 

$ 159.90 

 

 

$ 999.00 

 

 

$  1,158.90 

 

 

$ 13,907 

 

 

2992 

Tag: UA 9 

Description: Broan Glacier ADA Hood W/ LED Lighting 

Model: BCSQ130SS 

Size: 30 in. / 300 CFM 

Mfg: Broan 

 

 

EA 

 

 

12 

 

 

0% 

 

 

12 

 

 

1.790 

 

 

$ 65.00 

 

 

$ 116.35 

 

 

$ 453.53 

 

 

$ 569.88 

 

 

$ 6,839 

 UNIT  B2 (6 EA)           

 

 

2993 

Tag: UA 3 

Description: Stainless Steel Top Control Built-In Tall Tub Dishwasher 

Model: FFID2426TS 

Size: 24'' H 

Mfg: Frigidaire 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

2.000 

 

 

$ 65.00 

 

 

$ 130.00 

 

 

$ 694.00 

 

 

$ 824.00 

 

 

$ 4,944 

 

 

2994 

Tag: UA 5 

Description: Top Freezer Refrigerator in Brushed Steel 

Model: FFHT1822UV 

Size: 17.6 Cu ft. 

Mfg: Frigidaire 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

1.670 

 

 

$ 65.00 

 

 

$ 108.55 

 

 

$ 949.00 

 

 

$  1,057.55 

 

 

$ 6,345 

 

 

2995 

Tag: UA 6 

Description: Stainless Steel Electric Range W/ Self Cleaning Oven 

Model: FFEF3054TS 

Size: 30 in. 5.3 Cu ft. 

Mfg: Frigidaire 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

2.460 

 

 

$ 65.00 

 

 

$ 159.90 

 

 

$ 999.00 

 

 

$  1,158.90 

 

 

$ 6,953 

 

 

2996 

Tag: UA 9 

Description: Broan Glacier ADA Hood W/ LED Lighting 

Model: BCSQ130SS 

Size: 30 in. / 300 CFM 

Mfg: Broan 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

1.790 

 

 

$ 65.00 

 

 

$ 116.35 

 

 

$ 453.53 

 

 

$ 569.88 

 

 

$ 3,419 

 UNIT  C (18 EA)           

 

 

2997 

Tag: UA 3 

Description: Stainless Steel Top Control Built-In Tall Tub Dishwasher 

Model: FFID2426TS 

Size: 24'' H 

Mfg: Frigidaire 

 

 

EA 

 

 

18 

 

 

0% 

 

 

18 

 

 

2.000 

 

 

$ 65.00 

 

 

$ 130.00 

 

 

$ 694.00 

 

 

$ 824.00 

 

 

$ 14,832 

 

 

2998 

Tag: UA 5 

Description: Top Freezer Refrigerator in Brushed Steel 

Model: FFHT1822UV 

Size: 17.6 Cu ft. 

Mfg: Frigidaire 

 

 

EA 

 

 

18 

 

 

0% 

 

 

18 

 

 

1.670 

 

 

$ 65.00 

 

 

$ 108.55 

 

 

$ 949.00 

 

 

$  1,057.55 

 

 

$ 19,036 

 

 

2999 

Tag: UA 6 

Description: Stainless Steel Electric Range W/ Self Cleaning Oven 

Model: FFEF3054TS 

Size: 30 in. 5.3 Cu ft. 
Mfg: Frigidaire 

 

 

EA 

 

 

18 

 

 

0% 

 

 

18 

 

 

2.460 

 

 

$ 65.00 

 

 

$ 159.90 

 

 

$ 999.00 

 

 

$  1,158.90 

 

 

$ 20,860 

 

 

3000 

Tag: UA 9 

Description: Broan Glacier ADA Hood W/ LED Lighting 

Model: BCSQ130SS 

Size: 30 in. / 300 CFM 
Mfg: Broan 

 

 

EA 

 

 

18 

 

 

0% 

 

 

18 

 

 

1.790 

 

 

$ 65.00 

 

 

$ 116.35 

 

 

$ 453.53 

 

 

$ 569.88 

 

 

$ 10,258 
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   UNIT  C1 (6 EA)           

 

 

3001 

Tag: UA 3 

Description: Stainless Steel Top Control Built-In Tall Tub Dishwasher 

Model: FFID2426TS 

Size: 24'' H 

Mfg: Frigidaire 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

2.000 

 

 

$ 65.00 

 

 

$ 130.00 

 

 

$ 694.00 

 

 

$ 824.00 

 

 

$ 4,944 

 

 

3002 

Tag: UA 5 

Description: Top Freezer Refrigerator in Brushed Steel 

Model: FFHT1822UV 

Size: 17.6 Cu ft. 

Mfg: Frigidaire 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

1.670 

 

 

$ 65.00 

 

 

$ 108.55 

 

 

$ 949.00 

 

 

$  1,057.55 

 

 

$ 6,345 

 

 

3003 

Tag: UA 6 

Description: Stainless Steel Electric Range W/ Self Cleaning Oven 

Model: FFEF3054TS 

Size: 30 in. 5.3 Cu ft. 

Mfg: Frigidaire 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

2.460 

 

 

$ 65.00 

 

 

$ 159.90 

 

 

$ 999.00 

 

 

$  1,158.90 

 

 

$ 6,953 

 

 

3004 

Tag: UA 9 

Description: Broan Glacier ADA Hood W/ LED Lighting 

Model: BCSQ130SS 

Size: 30 in. / 300 CFM 

Mfg: Broan 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

1.790 

 

 

$ 65.00 

 

 

$ 116.35 

 

 

$ 453.53 

 

 

$ 569.88 

 

 

$ 3,419 

 UNIT  C2 (6 EA)           

 

 

3005 

Tag: UA 3 

Description: Stainless Steel Top Control Built-In Tall Tub Dishwasher 

Model: FFID2426TS 

Size: 24'' H 

Mfg: Frigidaire 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

2.000 

 

 

$ 65.00 

 

 

$ 130.00 

 

 

$ 694.00 

 

 

$ 824.00 

 

 

$ 4,944 

 

 

3006 

Tag: UA 5 

Description: Top Freezer Refrigerator in Brushed Steel 

Model: FFHT1822UV 

Size: 17.6 Cu ft. 

Mfg: Frigidaire 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

1.670 

 

 

$ 65.00 

 

 

$ 108.55 

 

 

$ 949.00 

 

 

$  1,057.55 

 

 

$ 6,345 

 

 

3007 

Tag: UA 6 

Description: Stainless Steel Electric Range W/ Self Cleaning Oven 

Model: FFEF3054TS 

Size: 30 in. 5.3 Cu ft. 

Mfg: Frigidaire 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

2.460 

 

 

$ 65.00 

 

 

$ 159.90 

 

 

$ 999.00 

 

 

$  1,158.90 

 

 

$ 6,953 

 

 

3008 

Tag: UA 9 

Description: Broan Glacier ADA Hood W/ LED Lighting 

Model: BCSQ130SS 

Size: 30 in. / 300 CFM 

Mfg: Broan 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

1.790 

 

 

$ 65.00 

 

 

$ 116.35 

 

 

$ 453.53 

 

 

$ 569.88 

 

 

$ 3,419 

 UNIT  C3 (6 EA)           

 

 

3009 

Tag: UA 3 

Description: Stainless Steel Top Control Built-In Tall Tub Dishwasher 

Model: FFID2426TS 

Size: 24'' H 
Mfg: Frigidaire 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

2.000 

 

 

$ 65.00 

 

 

$ 130.00 

 

 

$ 694.00 

 

 

$ 824.00 

 

 

$ 4,944 

 

 

3010 

Tag: UA 5 

Description: Top Freezer Refrigerator in Brushed Steel 

Model: FFHT1822UV 

Size: 17.6 Cu ft. 
Mfg: Frigidaire 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

1.670 

 

 

$ 65.00 

 

 

$ 108.55 

 

 

$ 949.00 

 

 

$  1,057.55 

 

 

$ 6,345 
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3011 

  Tag: UA 6 

Description: Stainless Steel Electric Range W/ Self Cleaning Oven 

Model: FFEF3054TS 

Size: 30 in. 5.3 Cu ft. 
Mfg: Frigidaire 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

2.460 

 

 

$ 65.00 

 

 

$ 159.90 

 

 

$ 999.00 

 

 

$  1,158.90 

 

 

$ 6,953 

 

 

3012 

Tag: UA 9 

Description: Broan Glacier ADA Hood W/ LED Lighting 

Model: BCSQ130SS 

Size: 30 in. / 300 CFM 

Mfg: Broan 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

1.790 

 

 

$ 65.00 

 

 

$ 116.35 

 

 

$ 453.53 

 

 

$ 569.88 

 

 

$ 3,419 

 UNIT  D (6 EA)           

 

 

3013 

Tag: UA 3 

Description: Stainless Steel Top Control Built-In Tall Tub Dishwasher 

Model: FFID2426TS 

Size: 24'' H 

Mfg: Frigidaire 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

2.000 

 

 

$ 65.00 

 

 

$ 130.00 

 

 

$ 694.00 

 

 

$ 824.00 

 

 

$ 4,944 

 

 

3014 

Tag: UA 5 

Description: Top Freezer Refrigerator in Brushed Steel 

Model: FFHT1822UV 

Size: 17.6 Cu ft. 

Mfg: Frigidaire 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

1.670 

 

 

$ 65.00 

 

 

$ 108.55 

 

 

$ 949.00 

 

 

$  1,057.55 

 

 

$ 6,345 

 

 

3015 

Tag: UA 6 

Description: Stainless Steel Electric Range W/ Self Cleaning Oven 

Model: FFEF3054TS 

Size: 30 in. 5.3 Cu ft. 

Mfg: Frigidaire 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

2.460 

 

 

$ 65.00 

 

 

$ 159.90 

 

 

$ 999.00 

 

 

$  1,158.90 

 

 

$ 6,953 

 

 

3016 

Tag: UA 9 

Description: Broan Glacier ADA Hood W/ LED Lighting 

Model: BCSQ130SS 

Size: 30 in. / 300 CFM 

Mfg: Broan 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

1.790 

 

 

$ 65.00 

 

 

$ 116.35 

 

 

$ 453.53 

 

 

$ 569.88 

 

 

$ 3,419 

SUBTOTAL  $ 569,496 

 

FURNISHING  
   COMMON  AREAS           

  
 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

 

 

A2.11, A2.12, 
A5.01-A5.07, 

 
 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 
Plan Notes 

COUNTER TOP &  BACK  SPLASH          

3017 2 cm Stone Counter top SF 286 10% 315 0.160 $ 65.00 $ 10.40 $ 85.00 $ 95.40 $ 30,035 

3018 3 cm Quartz Counter Top SF 708 10% 779 0.160 $ 65.00 $ 10.40 $ 98.00 $ 108.40 $ 84,476 

3019 4" H Backsplash LF 124 10% 136 0.072 $ 65.00 $ 4.68 $ 38.26 $ 42.94 $ 5,851 

 UNITS           

 COUNTER TOP &  BACK  SPLASH          

 UNIT  A (6 EA)           

3020 Vanity Countertop SF 51 10% 56 0.160 $ 65.00 $ 10.40 $ 85.00 $ 95.40 $ 5,369 

3021 Kitchen Countertop SF 137 10% 151 0.160 $ 65.00 $ 10.40 $ 85.00 $ 95.40 $ 14,406 

3022 4" Backsplash LF 96 10% 106 0.072 $ 65.00 $ 4.68 $ 38.26 $ 42.94 $ 4,534 

 UNIT  B (12EA)           

3023 Vanity Countertop SF 74 10% 82 0.160 $ 65.00 $ 10.40 $ 85.00 $ 95.40 $ 7,812 

3024 Kitchen Countertop SF 439 10% 483 0.160 $ 65.00 $ 10.40 $ 85.00 $ 95.40 $ 46,064 

3025 4" Backsplash LF 264 10% 290 0.072 $ 65.00 $ 4.68 $ 38.26 $ 42.94 $ 12,470 

 UNIT  B1 (12 EA)           

3026 Vanity Countertop SF 74 10% 81 0.160 $ 65.00 $ 10.40 $ 85.00 $ 95.40 $ 7,720 

3027 Kitchen Countertop SF 439 10% 483 0.160 $ 65.00 $ 10.40 $ 85.00 $ 95.40 $ 46,064 

3028 4" Backsplash LF 264 10% 290 0.072 $ 65.00 $ 4.68 $ 38.26 $ 42.94 $ 12,470 
 UNIT  B2 (6 EA)           

3029 Vanity Countertop SF 38 10% 41 0.160 $ 65.00 $ 10.40 $ 85.00 $ 95.40 $ 3,952 

3030 Kitchen Countertop SF 219 10% 241 0.160 $ 65.00 $ 10.40 $ 85.00 $ 95.40 $ 23,032 
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3031 
A2.21-A2.34 

 4" Backsplash LF 132 10% 145 0.072 $ 65.00 $ 4.68 $ 38.26 $ 42.94 $ 6,235 

 UNIT  C (18 EA)           

3032 Vanity Countertop SF 187 10% 206 0.160 $ 65.00 $ 10.40 $ 85.00 $ 95.40 $ 19,634 

3033 Kitchen Countertop SF 593 10% 653 0.160 $ 65.00 $ 10.40 $ 85.00 $ 95.40 $ 62,259 

3034 4" Backsplash LF 396 10% 436 0.072 $ 65.00 $ 4.68 $ 38.26 $ 42.94 $ 18,705 

 UNIT  C1 (6 EA)           

3035 Vanity Countertop SF 67 10% 74 0.160 $ 65.00 $ 10.40 $ 85.00 $ 95.40 $ 7,075 

3036 Kitchen Countertop SF 198 10% 218 0.160 $ 65.00 $ 10.40 $ 85.00 $ 95.40 $ 20,753 

3037 4" Backsplash LF 132 10% 145 0.072 $ 65.00 $ 4.68 $ 38.26 $ 42.94 $ 6,235 

 UNIT  C2 (6 EA)           

3038 Vanity Countertop SF 61 10% 68 0.160 $ 65.00 $ 10.40 $ 85.00 $ 95.40 $ 6,441 

3039 Kitchen Countertop SF 198 10% 218 0.160 $ 65.00 $ 10.40 $ 85.00 $ 95.40 $ 20,753 

3040 4" Backsplash LF 132 10% 145 0.072 $ 65.00 $ 4.68 $ 38.26 $ 42.94 $ 6,235 

 UNIT  C3 (6 EA)           

3041 Vanity Countertop SF 62 10% 68 0.160 $ 65.00 $ 10.40 $ 85.00 $ 95.40 $ 6,499 

3042 Kitchen Countertop SF 198 10% 218 0.160 $ 65.00 $ 10.40 $ 85.00 $ 95.40 $ 20,753 

3043 4" Backsplash LF 132 10% 145 0.072 $ 65.00 $ 4.68 $ 38.26 $ 42.94 $ 6,235 
 UNIT  D (6 EA)           

3044 Vanity Countertop SF 69 10% 75 0.160 $ 65.00 $ 10.40 $ 85.00 $ 95.40 $ 7,190 

3045 Kitchen Countertop SF 198 10% 218 0.160 $ 65.00 $ 10.40 $ 85.00 $ 95.40 $ 20,753 

3046 4" Backsplash LF 132 10% 145 0.072 $ 65.00 $ 4.68 $ 38.26 $ 42.94 $ 6,235 

SUBTOTAL  $ 546,245 

 

CONVEYING  EQUIPMENTS 
   LIFT/ELEVATOR           

3047 A2.11 Plan Notes 
8'-9'' x 7'-0'' Elevator (91'-9'' H) 

-Level 0 - Level 7 W/ 8 Stops 
EA 1 0% 1 320.000 $ 90.00 $ 28,800.00 $ 159,500.00 $ 188,300.00 $ 188,300 

SUBTOTAL  $ 188,300 
 

PLUMBING  
   COLD WATER  PIPE (BELOW  GRADE)          

   CPVC Pipe          

3048  4" Dia Cold Water Pipe LF 11 10% 13 0.333 $ 90.00 $ 29.97 $ 21.50 $ 51.47 $ 646.57 

  COLD WATER  PIPE FITTINGS            

  ELBOW            

3049  4" Dia Cold Water Pipe 90 Deg Elbow EA 1 10% 1 0.879 $ 90.00 $ 79.11 $ 17.10 $ 96.21 $ 105.83 
  COLD WATER  PIPE (ABOVE GRADE)          

  CPVC Pipe          

3050  1/2" Dia Cold Water Pipe LF 650 10% 715 0.148 $ 90.00 $ 13.32 $ 5.20 $ 18.52 $ 13,238.54 

3051  3/4" Dia Cold Water Pipe LF 1312 10% 1443 0.157 $ 90.00 $ 14.13 $ 5.40 $ 19.53 $ 28,175.17 

3052  1" Dia Cold Water Pipe LF 210 10% 232 0.174 $ 90.00 $ 15.66 $ 5.75 $ 21.41 $  4,957.25 

3053  1-1/4" Dia Cold Water Pipe LF 96 10% 105 0.190 $ 90.00 $ 17.10 $ 7.90 $ 25.00 $  2,633.40 

3054  1-1/2" Dia Cold Water Pipe LF 211 10% 232 0.222 $ 90.00 $ 19.98 $ 8.20 $ 28.18 $  6,543.68 

3055  2" Dia Cold Water Pipe LF 439 10% 483 0.271 $ 90.00 $ 24.39 $ 9.15 $ 33.54 $ 16,212.70 

3056  2-1/2" Dia Cold Water Pipe LF 51 10% 57 0.286 $ 90.00 $ 25.74 $ 11.90 $ 37.64 $  2,130.24 

3057  3" Dia Cold Water Pipe LF 17 10% 19 0.302 $ 90.00 $ 27.18 $ 16.25 $ 43.43 $ 814.05 

3058  4" Dia Cold Water Pipe LF 96 10% 106 0.333 $ 90.00 $ 29.97 $ 21.50 $ 51.47 $  5,449.95 

 Assumed 1"  Thick Fiber Glass Insulation          

3059  1/2" Dia Cold Water Pipe LF 650 10% 715 0.022 $ 90.00 $ 1.98 $ 2.49 $ 4.47 $  3,195.26 

3060  3/4" Dia Cold Water Pipe LF 1312 10% 1443 0.022 $ 90.00 $ 1.98 $ 2.49 $ 4.47 $  6,448.69 

3061  1" Dia Cold Water Pipe LF 210 10% 232 0.022 $ 90.00 $ 1.98 $ 2.49 $ 4.47 $  1,034.98 

3062  1-1/4" Dia Cold Water Pipe LF 96 10% 105 0.022 $ 90.00 $ 1.98 $ 2.49 $ 4.47 $ 470.85 

3063  1-1/2" Dia Cold Water Pipe LF 211 10% 232 0.022 $ 90.00 $ 1.98 $ 2.49 $ 4.47 $  1,037.98 

3064  2" Dia Cold Water Pipe LF 439 10% 483 0.022 $ 90.00 $ 1.98 $ 2.49 $ 4.47 $  2,160.73 

3065  2-1/2" Dia Cold Water Pipe LF 51 10% 57 0.022 $ 90.00 $ 1.98 $ 2.49 $ 4.47 $ 252.98 

3066  3" Dia Cold Water Pipe LF 17 10% 19 0.022 $ 90.00 $ 1.98 $ 2.49 $ 4.47 $ 83.79 
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3067   4" Dia Cold Water Pipe LF 96 10% 106 0.022 $ 90.00 $ 1.98 $ 2.49 $ 4.47 $ 473.31 

  COLD WATER  PIPE FITTINGS            

  ELBOW            

3068  1/2" Dia Cold Water Pipe 90 Deg Elbow EA 116 0% 116 0.240 $ 90.00 $ 21.60 $ 0.47 $ 22.07 $  2,560.12 

3069  3/4" Dia Cold Water Pipe 90 Deg Elbow EA 88 0% 88 0.280 $ 90.00 $ 25.20 $ 0.54 $ 25.74 $  2,265.12 

3070  1" Dia Cold Water Pipe 90 Deg Elbow EA 4 0% 4 0.320 $ 90.00 $ 28.80 $ 0.98 $ 29.78 $ 119.12 

3071  1-1/2" Dia Cold Water Pipe 90 Deg Elbow EA 2 0% 2 0.400 $ 90.00 $ 36.00 $ 2.00 $ 38.00 $ 76.00 

3072  2" Dia Cold Water Pipe 90 Deg Elbow EA 

EA 

12 0% 12 0.440 $ 90.00 $ 39.60 $ 2.80 $ 42.40 $ 508.80 

3073  2-1/2" Dia Cold Water Pipe 90 Deg Elbow 2 0% 2 0.559 $ 90.00 $ 50.31 $ 8.00 $ 58.31 $ 116.62 

3074  4" Dia Cold Water Pipe 90 Deg Elbow EA 2 0% 2 0.879 $ 90.00 $ 79.11 $ 17.10 $ 96.21 $ 192.42 
  TEE           

3075  1/2" Dia Cold Water Pipe Tee EA 16 0% 16 0.360 $ 90.00 $ 32.40 $ 0.54 $ 32.94 $ 527.04 

3076  3/4" Dia Cold Water Pipe Tee EA 11 0% 11 0.421 $ 90.00 $ 37.89 $ 0.67 $ 38.56 $ 424.16 

3077  1" Dia Cold Water Pipe Tee EA 1 0% 1 0.479 $ 90.00 $ 43.11 $ 1.15 $ 44.26 $ 44.26 

3078  2" Dia Cold Water Pipe Tee EA 3 0% 3 0.661 $ 90.00 $ 59.49 $ 3.52 $ 63.01 $ 189.03 

3079  2-1/2" Dia Cold Water Pipe Tee EA 

EA 

2 0% 2 0.899 $ 90.00 $ 80.91 $ 10.55 $ 91.46 $ 182.92 

3080  3" Dia Cold Water Pipe Tee 2 0% 2 1.053 $ 90.00 $ 94.77 $ 12.00 $ 106.77 $ 213.54 

3081  4" Dia Cold Water Pipe Tee EA 3 0% 3 1.322 $ 90.00 $ 118.98 $ 25.50 $ 144.48 $ 433.44 

3082  3/4" / 1/2" Dia Cold Water Pipe Tee EA 21 0% 21 0.421 $ 90.00 $ 37.89 $ 0.67 $ 38.56 $ 809.76 

3083  1" / 1/2" Dia Cold Water Pipe Tee EA 4 0% 4 0.479 $ 90.00 $ 43.11 $ 1.15 $ 44.26 $ 177.04 

3084  1" / 3/4" Dia Cold Water Pipe Tee EA 

EA 

1 0% 1 0.479 $ 90.00 $ 43.11 $ 1.15 $ 44.26 $ 44.26 

3085  1-1/2" / 3/4" Dia Cold Water Pipe Tee 26 0% 26 0.602 $ 90.00 $ 54.18 $ 2.42 $ 56.60 $  1,471.60 

3086  1-1/4" / 3/4" Dia Cold Water Pipe Tee EA 28 0% 28 0.541 $ 90.00 $ 48.69 $ 2.05 $ 50.74 $  1,420.72 

3087  2" / 3/4" Dia Cold Water Pipe Tee EA 26 0% 26 0.661 $ 90.00 $ 59.49 $ 3.52 $ 63.01 $  1,638.26 

3088  3" / 1-12" Dia Cold Water Pipe Tee EA 1 0% 1 1.053 $ 90.00 $ 94.77 $ 12.00 $ 106.77 $ 106.77 

3089  3" / 2" Dia Cold Water Pipe Tee EA 

EA 

1 0% 1 1.053 $ 90.00 $ 94.77 $ 12.00 $ 106.77 $ 106.77 

3090  4" / 3/4" Dia Cold Water Pipe Tee 1 0% 1 1.322 $ 90.00 $ 118.98 $ 25.50 $ 144.48 $ 144.48 

3091  4" / 2" Dia Cold Water Pipe Tee EA 1 0% 1 1.322 $ 90.00 $ 118.98 $ 25.50 $ 144.48 $ 144.48 
  REDUCER           

3092  3/4" / 1/2" Dia Cold Water Pipe Reducer EA 20 0% 20 0.254 $ 90.00 $ 22.86 $ 0.46 $ 23.32 $ 466.40 

3093  1" / 3/4" Dia Cold Water Pipe Reducer EA 5 0% 5 0.291 $ 90.00 $ 26.19 $ 0.83 $ 27.02 $ 135.10 

3094  1-1/4" / 1" Dia Cold Water Pipe Reducer EA 7 0% 7 0.325 $ 90.00 $ 29.25 $ 0.99 $ 30.24 $ 211.68 

3095  1-1/2" / 1-1/4" Dia Cold Water Pipe Reducer EA 9 0% 9 0.364 $ 90.00 $ 32.76 $ 1.19 $ 33.95 $ 305.55 

3096  2" / 3/4" Dia Cold Water Pipe Reducer EA 1 0% 1 0.400 $ 90.00 $ 36.00 $ 1.96 $ 37.96 $ 37.96 

3097  2" / 1-1/2" Dia Cold Water Pipe Reducer EA 6 0% 6 0.400 $ 90.00 $ 36.00 $ 1.96 $ 37.96 $ 227.76 

3098  2-1/2" / 2" Dia Cold Water Pipe Reducer EA 1 0% 1 0.420 $ 90.00 $ 37.80 $ 2.15 $ 39.95 $ 39.95 

3099  3" / 2" Dia Cold Water Pipe Reducer EA 1 0% 1 0.500 $ 90.00 $ 45.00 $ 4.35 $ 49.35 $ 49.35 

3100  4" / 1/2" Cold Water Pipe Reducer EA 1 0% 1 0.800 $ 90.00 $ 72.00 $ 10.35 $ 82.35 $ 82.35 

3101  4" / 1" Dia Cold Water Pipe Reducer EA 2 0% 2 0.800 $ 90.00 $ 72.00 $ 10.35 $ 82.35 $ 164.70 

3102  4" / 2" Dia Cold Water Pipe Reducer EA 3 0% 3 0.800 $ 90.00 $ 72.00 $ 10.35 $ 82.35 $ 247.05 

  COLD WATER  PIPE (ABOVE GRADE)          

  PEX Pipe          

3103  1/2" Dia Cold Water Pex Pipe LF 13930 10% 15323 0.030 $ 90.00 $ 2.70 $ 0.56 $ 3.26 $ 49,953.27 

  COLD WATER  PIPE FITTINGS            

  ELBOW            

3104  1/2" Dia Cold Water Pex Pipe 90 Deg Elbow EA 2628 10% 2891 0.240 $ 90.00 $ 21.60 $ 0.47 $ 22.07 $ 63,799.96 
  HOT WATER  PIPE (ABOVE GRADE)          

  CPVC Pipe          

3105  1/2" Dia Hot Water Pipe LF 721 10% 793 0.148 $ 90.00 $ 13.32 $ 5.20 $ 18.52 $ 14,683.32 

3106  3/4" Dia Hot Water Pipe LF 142 10% 156 0.157 $ 90.00 $ 14.13 $ 5.40 $ 19.53 $  3,054.88 

3107  1" Dia Hot Water Pipe LF 84 10% 93 0.174 $ 90.00 $ 15.66 $ 5.75 $ 21.41 $  1,988.65 

3108  1-1/4" Dia Hot Water Pipe LF 74 10% 82 0.190 $ 90.00 $ 17.10 $ 7.90 $ 25.00 $  2,038.30 

3109  1-1/2" Dia Hot Water Pipe LF 111 10% 122 0.222 $ 90.00 $ 19.98 $ 8.20 $ 28.18 $  3,429.62 

3110  2" Dia Hot Water Pipe LF 86 10% 95 0.271 $ 90.00 $ 24.39 $ 9.15 $ 33.54 $  3,172.15 

3111  2-1/2" Dia Hot Water Pipe LF 76 10% 84 0.286 $ 90.00 $ 25.74 $ 11.90 $ 37.64 $  3,147.12 

 Assumed 1"  Thick Fiber Glass Insulation          

3112  1/2" Dia Hot Water Pipe LF 721 10% 793 0.022 $ 90.00 $ 1.98 $ 2.49 $ 4.47 $  3,543.98 
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3113   3/4" Dia Hot Water Pipe LF 142 10% 156 0.022 $ 90.00 $ 1.98 $ 2.49 $ 4.47 $ 699.20 

3114  1" Dia Hot Water Pipe LF 84 10% 93 0.022 $ 90.00 $ 1.98 $ 2.49 $ 4.47 $ 415.19 

3115  1-1/4" Dia Hot Water Pipe LF 74 10% 82 0.022 $ 90.00 $ 1.98 $ 2.49 $ 4.47 $ 364.45 

3116  1-1/2" Dia Hot Water Pipe LF 111 10% 122 0.022 $ 90.00 $ 1.98 $ 2.49 $ 4.47 $ 544.02 

3117  2" Dia Hot Water Pipe LF 86 10% 95 0.022 $ 90.00 $ 1.98 $ 2.49 $ 4.47 $ 422.76 

3118  2-1/2" Dia Hot Water Pipe LF 76 10% 84 0.022 $ 90.00 $ 1.98 $ 2.49 $ 4.47 $ 373.74 

  HOT WATER  PIPE FITTINGS            

  ELBOW            

3119  3/4" Dia Hot Water Pipe 90 Deg Elbow EA 3 0% 3 0.240 $ 90.00 $ 21.60 $ 0.47 $ 22.07 $ 66.21 

3120  1/2" Dia Hot Water Pipe 90 Deg Elbow EA 97 0% 97 0.280 $ 90.00 $ 25.20 $ 0.54 $ 25.74 $  2,496.78 

3121  1" Dia Hot Water Pipe 90 Deg Elbow EA 10 0% 10 0.320 $ 90.00 $ 28.80 $ 0.98 $ 29.78 $ 297.80 

3122  1-1/4" Dia Hot Water Pipe 90 Deg Elbow EA 2 0% 2 0.360 $ 90.00 $ 32.40 $ 1.74 $ 34.14 $ 68.28 

3123  1-1/2" Dia Hot Water Pipe 90 Deg Elbow EA 19 0% 19 0.400 $ 90.00 $ 36.00 $ 2.00 $ 38.00 $ 722.00 

3124  2" Dia Hot Water Pipe 90 Deg Elbow EA 3 0% 3 0.440 $ 90.00 $ 39.60 $ 2.80 $ 42.40 $ 127.20 

3125  2-1/2" Dia Hot Water Pipe 90 Deg Elbow EA 10 0% 10 0.559 $ 90.00 $ 50.31 $ 8.00 $ 58.31 $ 583.10 
  TEE           

3126  1/2" Dia Hot Water Pipe Tee EA 14 0% 14 0.360 $ 90.00 $ 32.40 $ 0.54 $ 32.94 $ 461.16 

3127  3/4" Dia Hot Water Pipe Tee EA 6 0% 6 0.421 $ 90.00 $ 37.89 $ 0.67 $ 38.56 $ 231.36 

3128  1-1/4" Dia Hot Water Pipe Tee EA 3 0% 3 0.541 $ 90.00 $ 48.69 $ 2.05 $ 50.74 $ 152.22 

3129  1-1/2" Dia Hot Water Pipe Tee EA 4 0% 4 0.602 $ 90.00 $ 54.18 $ 2.42 $ 56.60 $ 226.40 

3130  2" Dia Hot Water Pipe Tee EA 

EA 

2 0% 2 0.661 $ 90.00 $ 59.49 $ 3.52 $ 63.01 $ 126.02 

3131  2-1/2" Dia Hot Water Pipe Tee 1 0% 1 0.899 $ 90.00 $ 80.91 $ 10.55 $ 91.46 $ 91.46 

3132  3/4" / 1/2" Dia Hot Water Pipe Tee EA 20 0% 20 0.421 $ 90.00 $ 37.89 $ 0.67 $ 38.56 $ 771.20 

3133  1" / 1/2" Dia Hot Water Pipe Tee EA 5 0% 5 0.479 $ 90.00 $ 43.11 $ 1.15 $ 44.26 $ 221.30 

3134  1-1/4" / 3/4" Dia Hot Water Pipe Tee EA 2 0% 2 0.541 $ 90.00 $ 48.69 $ 2.05 $ 50.74 $ 101.48 

3135  1-1/2" / 3/4" Dia Hot Water Pipe Tee EA 1 0% 1 0.602 $ 90.00 $ 54.18 $ 2.42 $ 56.60 $ 56.60 

3136  2" / 1/2" Dia Hot Water Pipe Tee EA 1 0% 1 0.661 $ 90.00 $ 59.49 $ 3.52 $ 63.01 $ 63.01 

3137  2" / 3/4" Dia Hot Water Pipe Tee EA 1 0% 1 0.661 $ 90.00 $ 59.49 $ 3.52 $ 63.01 $ 63.01 

3138  2-1/2" / 1" Dia Hot Water Pipe Tee EA 1 0% 1 0.899 $ 90.00 $ 80.91 $ 10.55 $ 91.46 $ 91.46 
  REDUCER           

3139  3/4" / 1/2" Dia Hot Water Pipe Reducer EA 15 0% 15 0.254 $ 90.00 $ 22.86 $ 0.46 $ 23.32 $ 349.80 

3140  1" / 1/2" Dia Hot Water Pipe Reducer EA 3 0% 3 0.291 $ 90.00 $ 26.19 $ 0.83 $ 27.02 $ 81.06 

3141  1" / 3/4" Dia Hot Water Pipe Reducer EA 1 0% 1 0.291 $ 90.00 $ 26.19 $ 0.83 $ 27.02 $ 27.02 

3142  1-1/4" / 3/4" Dia Hot Water Pipe Reducer EA 2 0% 2 0.325 $ 90.00 $ 29.25 $ 0.99 $ 30.24 $ 60.48 

3143  1-1/4" / 1" Dia Hot Water Pipe Reducer EA 2 0% 2 0.325 $ 90.00 $ 29.25 $ 0.99 $ 30.24 $ 60.48 

3144  1-1/2" / 3/4" Dia Hot Water Pipe Reducer EA 2 0% 2 0.364 $ 90.00 $ 32.76 $ 1.19 $ 33.95 $ 67.90 

3145  1-1/2" / 1" Dia Hot Water Pipe Reducer EA 1 0% 1 0.364 $ 90.00 $ 32.76 $ 1.19 $ 33.95 $ 33.95 

3146  1-1/2" / 1-1/4" Dia Hot Water Pipe Reducer EA 1 0% 1 0.364 $ 90.00 $ 32.76 $ 1.19 $ 33.95 $ 33.95 

3147  2" / 3/4" Dia Hot Water Pipe Reducer EA 3 0% 3 0.400 $ 90.00 $ 36.00 $ 1.96 $ 37.96 $ 113.88 

3148  2" / 1-1/2" Dia Hot Water Pipe Reducer EA 1 0% 1 0.400 $ 90.00 $ 36.00 $ 1.96 $ 37.96 $ 37.96 

3149  2-1/2" / 1-1/2" Dia Hot Water Pipe Reducer EA 1 0% 1 0.420 $ 90.00 $ 37.80 $ 2.15 $ 39.95 $ 39.95 

3150  3" / 2-1/2" Dia Hot Water Pipe Reducer EA 1 0% 1 0.500 $ 90.00 $ 45.00 $ 4.35 $ 49.35 $ 49.35 

  HOT WATER  PIPE (ABOVE GRADE)          

  PEX Pipe          

3151  1/2" Dia Hot Water Pipe LF 5714 10% 6286 0.030 $ 90.00 $ 2.70 $ 0.56 $ 3.26 $ 20,492.05 

  COLD WATER  PEX PIPE FITTINGS            

  ELBOW            

3152  1/2" Dia Hot Water Pex Pipe 90 Deg Elbow EA 1314 10% 1445 0.030 $ 90.00 $ 2.70 $ 0.56 $ 3.26 $  4,712.00 
  HOT WATER  RETURN PIPE (ABOVE GRADE)          

  CPVC Pipe          

3153  1" Dia Hot Water Return Pipe LF 64 10% 70 0.038 $ 90.00 $ 3.42 $ 1.81 $ 5.23 $ 367.67 

 Assumed 1"  Thick Fiber Glass Insulation          

3154  1" Dia Hot Water Return Pipe LF 64 10% 70 0.022 $ 90.00 $ 1.98 $ 2.49 $ 4.47 $ 314.25 

  HOT WATER  RETURN PIPE FITTINGS            

  ELBOW            

3155  1" Dia Hot Water Return Pipe 90 Deg Elbow EA 1 0% 1 0.320 $ 90.00 $ 28.80 $ 0.98 $ 29.78 $ 29.78 
  HOT WATER  CIRCULAR  PIPE (ABOVE GRADE)          
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   CPVC Pipe          

3156  1" Dia Hot Water Circular Pipe LF 49 10% 54 0.038 $ 90.00 $ 3.42 $ 1.81 $ 5.23 $ 279.83 

 Assumed 1"  Thick Fiber Glass Insulation          

3157  1" Dia Hot Water Circular Pipe LF 49 10% 54 0.022 $ 90.00 $ 1.98 $ 2.49 $ 4.47 $ 239.16 

  HOT WATER  RETURN PIPE FITTINGS            

  ELBOW            

3158  1" Dia Hot Water Circular Pipe 90 Deg Elbow EA 7 0% 7 0.320 $ 90.00 $ 28.80 $ 0.98 $ 29.78 $ 208.46 
  WASTE PIPE (BELOW  GRADE)          

  Schedule 40 PVC Pipe          

3159  2" Dia Waste Pipe LF 603 10% 663 0.271 $ 90.00 $ 24.39 $ 9.15 $ 33.54 $ 22,247.08 

3160  3" Dia Waste Pipe LF 601 10% 661 0.302 $ 90.00 $ 27.18 $ 16.25 $ 43.43 $ 28,711.57 

3161  4" Dia Waste Pipe LF 312 10% 343 0.333 $ 90.00 $ 29.97 $ 21.50 $ 51.47 $ 17,664.50 

3162  6" Dia Waste Pipe LF 190 10% 209 0.410 $ 90.00 $ 36.90 $ 46.00 $ 82.90 $ 17,326.10 

  WASTE PIPE FITTINGS            

  ELBOW            

3163  2" Dia Waste Pipe 45 Deg Elbow EA 180 0% 180 0.440 $ 90.00 $ 39.60 $ 2.80 $ 42.40 $  7,632.00 

3164  3" Dia Waste Pipe 45 Deg Elbow EA 115 0% 115 0.699 $ 90.00 $ 62.91 $ 9.55 $ 72.46 $  8,332.90 

3165  4" Dia Waste Pipe 45 Deg Elbow EA 53 0% 53 0.879 $ 90.00 $ 79.11 $ 17.10 $ 96.21 $  5,099.13 

3166  6" Dia Waste Pipe 45 Deg Elbow EA 5 0% 5 1.441 $ 90.00 $ 129.69 $ 54.50 $ 184.19 $ 920.95 
  WYE           

3167  2" Dia Waste Pipe Wye EA 9 0% 9 0.661 $ 90.00 $ 59.49 $ 3.52 $ 63.01 $ 567.09 

3168  3" Dia Waste Pipe Wye EA 11 0% 11 1.053 $ 90.00 $ 94.77 $ 12.00 $ 106.77 $  1,174.47 

3169  4" Dia Waste Pipe Wye EA 14 0% 14 1.322 $ 90.00 $ 118.98 $ 25.50 $ 144.48 $  2,022.72 

3170  3" / 2" Dia Waste Pipe Wye EA 44 0% 44 1.053 $ 90.00 $ 94.77 $ 12.00 $ 106.77 $  4,697.88 

3171  4" / 2" Dia Waste Pipe Wye EA 7 0% 7 1.322 $ 90.00 $ 118.98 $ 25.50 $ 144.48 $  1,011.36 

3172  4" / 3" Dia Waste Pipe Wye EA 

EA 

11 0% 11 1.322 $ 90.00 $ 118.98 $ 25.50 $ 144.48 $  1,589.28 

3173  6" / 2" Dia Waste Pipe Wye 4 0% 4 2.162 $ 90.00 $ 194.58 $ 82.50 $ 277.08 $  1,108.32 

3174  6" / 3" Dia Waste Pipe Wye EA 11 0% 11 2.162 $ 90.00 $ 194.58 $ 82.50 $ 277.08 $  3,047.88 

3175  6" / 4" Dia Waste Pipe Wye EA 6 0% 6 2.162 $ 90.00 $ 194.58 $ 82.50 $ 277.08 $  1,662.48 
  REDUCER           

3176  3" / 2" Dia Waste Pipe Reducer EA 1 0% 1 0.600 $ 90.00 $ 54.00 $ 6.45 $ 60.45 $ 60.45 

3177  4" / 2" Dia Waste Pipe Reducer EA 1 0% 1 0.800 $ 90.00 $ 72.00 $ 10.35 $ 82.35 $ 82.35 

3178  4" / 3" Dia Waste Pipe Reducer EA 4 0% 4 0.800 $ 90.00 $ 72.00 $ 10.35 $ 82.35 $ 329.40 

3179  6" / 3" Dia Waste Pipe Reducer EA 1 0% 1 1.311 $ 90.00 $ 117.99 $ 25.50 $ 143.49 $ 143.49 

3180  6" / 4" Dia Waste Pipe Reducer EA 2 0% 2 1.311 $ 90.00 $ 117.99 $ 25.50 $ 143.49 $ 286.98 
  WASTE PIPE (ABOVE GRADE)          

  Schedule 40 PVC Pipe          

3181  2" Dia Waste Pipe LF 2697 10% 2967 0.271 $ 90.00 $ 24.39 $ 9.15 $ 33.54 $ 99,503.12 

3182  3" Dia Waste Pipe LF 2567 10% 2824 0.302 $ 90.00 $ 27.18 $ 16.25 $ 43.43 $ 122,633.29 

3183  4" Dia Waste Pipe LF 1475 10% 1623 0.333 $ 90.00 $ 29.97 $ 21.50 $ 51.47 $ 83,510.08 

  WASTE PIPE FITTINGS            

  ELBOW            

3184  2" Dia Waste Pipe 45 Deg Elbow EA 412 0% 412 0.440 $ 90.00 $ 39.60 $ 2.80 $ 42.40 $ 17,468.80 

3185  3" Dia Waste Pipe 45 Deg Elbow EA 348 0% 348 0.699 $ 90.00 $ 62.91 $ 9.55 $ 72.46 $ 25,216.08 

3186  4" Dia Waste Pipe 45 Deg Elbow EA 136 0% 136 0.879 $ 90.00 $ 79.11 $ 17.10 $ 96.21 $ 13,084.56 
  WYE           

3187  2" Dia Waste Pipe Wye EA 67 0% 67 0.661 $ 90.00 $ 59.49 $ 3.52 $ 63.01 $  4,221.67 

3188  3" Dia Waste Pipe Wye EA 15 0% 15 1.053 $ 90.00 $ 94.77 $ 12.00 $ 106.77 $  1,601.55 

3189  4" Dia Waste Pipe Wye EA 76 0% 76 1.322 $ 90.00 $ 118.98 $ 25.50 $ 144.48 $ 10,980.48 

3190  2" / 1-1/2" Dia Waste Pipe Wye EA 44 0% 44 0.661 $ 90.00 $ 59.49 $ 3.52 $ 63.01 $  2,772.44 

3191  3" / 2" Dia Waste Pipe Wye EA 109 0% 109 1.053 $ 90.00 $ 94.77 $ 12.00 $ 106.77 $ 11,637.93 

3192  4" / 2" Dia Waste Pipe Wye EA 79 0% 79 1.322 $ 90.00 $ 118.98 $ 25.50 $ 144.48 $ 11,413.92 

3193  4" / 3" Dia Waste Pipe Wye EA 86 0% 86 1.322 $ 90.00 $ 118.98 $ 25.50 $ 144.48 $ 12,425.28 
  REDUCER           

3194  3" / 2" Dia Waste Pipe Reducer EA 22 0% 22 0.600 $ 90.00 $ 54.00 $ 6.45 $ 60.45 $  1,329.90 

3195  4" / 2" Dia Waste Pipe Reducer EA 80 0% 80 0.800 $ 90.00 $ 72.00 $ 10.35 $ 82.35 $  6,588.00 

3196  4" / 3" Dia Waste Pipe Reducer EA 8 0% 8 0.800 $ 90.00 $ 72.00 $ 10.35 $ 82.35 $ 658.80 
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P2.0, P2.1, P2.2, 

P2.3, P2.4, P2.5, 

P2.6, P2.7, P2.8, P- 

2.0, P-2.1, P-2.2, P- 

2.3, P-2.4, P-2.5, P- 

2.6, P-2.7, P-3.1, P- 

3.2, P-3.3, P-3.4, P- 

3.5, P-3.6, P-3.7, P- 

4.12, P-5.0 & P- 

5.1 

 PUMP WASTE PIPE (ABOVE GRADE)          

  Schedule 40 PVC Pipe          

3197  2" Dia Pump Waste Pipe LF 38 10% 42 0.271 $ 90.00 $ 24.39 $ 9.15 $ 33.54 $  1,400.50 

  PUMP WASTE PIPE FITTINGS           

  ELBOW            

3198  2" Dia Pump Waste Pipe 45 Deg Elbow EA 8 0% 8 0.440 $ 90.00 $ 39.60 $ 3.08 $ 42.68 $ 341.44 
  VENT PIPE (ABOVE GRADE)          

  Schedule 40 PVC Pipe          

3199  1-1/2" Dia Vent Pipe LF 1986 10% 2185 0.222 $ 90.00 $ 19.98 $ 8.20 $ 28.18 $ 61,562.03 

3200  2" Dia Vent Pipe LF 2344 10% 2578 0.271 $ 90.00 $ 24.39 $ 9.15 $ 33.54 $ 86,479.54 

3201  3" Dia Vent Pipe LF 383 10% 421 0.302 $ 90.00 $ 27.18 $ 16.25 $ 43.43 $ 18,297.06 

3202  4" Dia Vent Pipe LF 41 10% 45 0.333 $ 90.00 $ 29.97 $ 21.50 $ 51.47 $  2,321.30 

3203  6" Dia Vent Pipe LF 22 10% 24 0.410 $ 90.00 $ 36.90 $ 46.00 $ 82.90 $  2,006.18 

  VENT PIPE FITTINGS            

  ELBOW            

3204  1-1/2" Dia Vent Pipe 90 Deg Elbow EA 104 0% 104 0.400 $ 90.00 $ 36.00 $ 2.00 $ 38.00 $  3,952.00 

3205  2" Dia Vent Pipe 90 Deg Elbow EA 81 0% 81 0.440 $ 90.00 $ 39.60 $ 2.80 $ 42.40 $  3,434.40 

3206  3" Dia Vent Pipe 90 Deg Elbow EA 24 0% 24 0.699 $ 90.00 $ 62.91 $ 9.55 $ 72.46 $  1,739.04 

3207  4" Dia Vent Pipe 90 Deg Elbow EA 3 0% 3 0.879 $ 90.00 $ 79.11 $ 17.10 $ 96.21 $ 288.63 

3208  6" Dia Vent Pipe 90 Deg Elbow EA 2 0% 2 1.441 $ 90.00 $ 129.69 $ 54.50 $ 184.19 $ 368.38 
  TEE           

3209  1-1/2" Dia Vent Pipe Tee EA 20 0% 20 0.602 $ 90.00 $ 54.18 $ 2.42 $ 56.60 $  1,132.00 

3210  2" Dia Vent Pipe Tee EA 14 0% 14 0.661 $ 90.00 $ 59.49 $ 3.52 $ 63.01 $ 882.14 

3211  3" Dia Vent Pipe Tee EA 14 0% 14 1.053 $ 90.00 $ 94.77 $ 12.00 $ 106.77 $  1,494.78 

3212  4" Dia Vent Pipe Tee EA 1 0% 1 1.322 $ 90.00 $ 118.98 $ 25.50 $ 144.48 $ 144.48 

3213  2" / 1-1/2" Dia Vent Pipe Tee EA 

EA 

8 0% 8 0.661 $ 90.00 $ 59.49 $ 3.52 $ 63.01 $ 504.08 

3214  3" / 2" Dia Vent Pipe Tee 21 0% 21 1.053 $ 90.00 $ 94.77 $ 12.00 $ 106.77 $  2,242.17 

3215  4" / 3" Dia Vent Pipe Tee EA 1 0% 1 1.322 $ 90.00 $ 118.98 $ 25.50 $ 144.48 $ 144.48 
  REDUCER           

3216  2" / 1-1/2" Dia Vent Pipe Reducer EA 21 0% 21 0.400 $ 90.00 $ 36.00 $ 1.96 $ 37.96 $ 797.16 

3217  3" / 2" Dia Vent Pipe Reducer EA 13 0% 13 0.600 $ 90.00 $ 54.00 $ 6.45 $ 60.45 $ 785.85 

3218  4" / 2" Dia Vent Pipe Reducer EA 1 0% 1 0.800 $ 90.00 $ 72.00 $ 10.35 $ 82.35 $ 82.35 

3219  4" / 3" Dia Vent Pipe Reducer EA 2 0% 2 0.800 $ 90.00 $ 72.00 $ 10.35 $ 82.35 $ 164.70 

3220  6" / 3" Dia Vent Pipe Reducer EA 1 0% 1 1.311 $ 90.00 $ 117.99 $ 25.50 $ 143.49 $ 143.49 
  ROOF DRAIN  PIPE (ABOVE GRADE)          

  Schedule 40 PVC Pipe          

3221  3" Dia Roof Drain Pipe LF 316 10% 348 0.302 $ 90.00 $ 27.18 $ 16.25 $ 43.43 $ 15,096.27 

3222  4" Dia Roof Drain Pipe LF 456 10% 502 0.333 $ 90.00 $ 29.97 $ 21.50 $ 51.47 $ 25,817.35 

3223  6" Dia Roof Drain Pipe LF 102 10% 112 0.410 $ 90.00 $ 36.90 $ 46.00 $ 82.90 $  9,301.38 

3224  8" Dia Roof Drain Pipe LF 16 10% 18 0.500 $ 90.00 $ 45.00 $ 66.00 $ 111.00 $  1,953.60 

  ROOF DRAIN  PIPE FITTINGS           

  ELBOW            

3225  3" Dia Roof Drain Pipe 45 Deg Elbow EA 45 0% 45 0.699 $ 90.00 $ 62.91 $ 12.20 $ 75.11 $  3,379.95 

3226  4" Dia Roof Drain Pipe 45 Deg Elbow EA 62 0% 62 0.879 $ 90.00 $ 79.11 $ 22.50 $ 101.61 $  6,299.82 

3227  6" Dia Roof Drain Pipe 45 Deg Elbow EA 1 0% 1 1.441 $ 90.00 $ 129.69 $ 55.00 $ 184.69 $ 184.69 
  WYE           

3228  3" Dia Roof Drain Pipe Wye EA 4 0% 4 1.053 $ 90.00 $ 94.77 $ 12.00 $ 106.77 $ 427.08 

3229  4" Dia Roof Drain Pipe Wye EA 3 0% 3 1.322 $ 90.00 $ 118.98 $ 25.50 $ 144.48 $ 433.44 

3230  4" / 3" Dia Roof Drain Pipe Wye EA 5 0% 5 1.322 $ 90.00 $ 118.98 $ 25.50 $ 144.48 $ 722.40 

3231  6" / 3" Dia Roof Drain Pipe Wye EA 2 0% 2 2.162 $ 90.00 $ 194.58 $ 82.50 $ 277.08 $ 554.16 

3232  6" / 4" Dia Roof Drain Pipe Wye EA 

EA 

3 0% 3 2.162 $ 90.00 $ 194.58 $ 82.50 $ 277.08 $ 831.24 

3233  8" / 3" Dia Roof Drain Pipe Wye 1 0% 1 3.529 $ 90.00 $ 317.61 $ 198.00 $ 515.61 $ 515.61 

3234  8" / 4" Dia Roof Drain Pipe Wye EA 2 0% 2 3.529 $ 90.00 $ 317.61 $ 198.00 $ 515.61 $  1,031.22 

3235  8" / 6" Dia Roof Drain Pipe Wye EA 1 0% 1 3.529 $ 90.00 $ 317.61 $ 198.00 $ 515.61 $ 515.61 
  REDUCER           

3236  4" / 3" Dia Roof Drain Pipe Reducer EA 2 0% 2 0.800 $ 90.00 $ 72.00 $ 10.35 $ 82.35 $ 164.70 
  OVERFLOW  DRAIN  PIPE (ABOVE GRADE)          
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3237 

3238 

 

 
3239 

3240 

 

3241 

3241 

Schedule 40 PVC Pipe 

3" Dia Overflow Roof Drain Pipe 

4" Dia Overflow Roof Drain Pipe 

OVERFLOW  DRAIN  PIPE FITTINGS  

 
3" Dia Overflow Roof Drain Pipe 45 Deg Elbow 

4" Dia Overflow Roof Drain Pipe 45 Deg Elbow 

 
4" Dia Overflow Roof Drain Pipe Wye 

4" / 3" Dia Overflow Roof Drain Pipe Wye 

 

3242 

 

3243 

3244 

3245 

3246 

3247 

3248 

3249 

3250 

3251 

3252 

3253 

3254 

3255 

3256 

3257 

3258 

3259 

3260 

 
3261 

 
4" / 3" Dia Overflow Roof Drain Pipe Reducer 

PLUMBING  FIXTURES 
P-1: Water Closet Residential, Water Closet, KOHLER K-5310, Flush 

PT-a1nAk,: 1W.2a8teGr PCFlo, sFeltoRoresMidoeunntitaeldA, FDloAo,rWOautteler tC, Wlosheit,e.KVOitHreLoEuRs CKh-i5n3a1, 0, 

PFl-u1sBh: TWanatke,r1C.2lo8sGetPCFl,inFilco,oWr MateoruCntleods,etF,lKooOr HOLutEleRt,KW-5h3it1e0. ,VFitlruesohuTs aCnhki,na, 

1P.-28: LGaPvFa,toFrlyo,oBr aMthoruoontmedS, iFnlko,oKr OHutLleEt,RWKh-i2te0.2V8i-t4reCoouus nCtehrinMa,oRunotuendd,- 

PV-i2trAeo: uLsavCahtionray, A4-DInAc,hBCaetnhtrroeoFmauScinekt ,HKoOleHs,LOEvRalKB-a2s0in28A-4ppCroxun1t9e"r Overall 

PM-2ouBn:tLeda,vVatiotryeoCulsinCich,inRae,s4tr-oInocmh SCiennkt,rKe FOaHuLceEtRHKol-e2s0, 3O5v-a4l WB aslilnMAopupnrtoexd, 

PV-i3tr:eBouatshC/Shhinoaw,e4r", KCeOnHteLr EseRt HKo-7le1s5,,2E2n"aWmexlle1d8"CDasOt vIreornal,lADlcimoveensBioanth. , 

60"L X 30.25" W X 14"H, With Integral Apron (Site Verify Alcove Side). 
EA 72 

And Details Are N P-3A: Bath /Shower EA 6 
P-4: Sink Kitchen, Kitchen Sink, Single Compartment. KOHLER, K-3363- 

1, Top Mount, Self Rimming, 18 GA SS, Single Faucet Hole, 20" W X 20" 
EA 72 

And Details Are N P-4A: Kitchen Sink EA 6 
P-5: Dishwasher, BRASSCRAFT Stop Valve, KTCR19, 1/4 Turn, Die-Cast 

EA 78 
PH-a6n:dClelo, tShtersaiWghatsOherrA, GngUleYPGatRteArnYTWo S2u7i0t,01H/A2"COlodthCeosmWp.aXshe3r/8S"uOppDly Box. 

EA 78 
PH-o7t:ARnedfriCgoelrdatWoraUtetril iQtyuBarotexr,  TWuartnerSSupuplpylyVBalovxe.sCWolidthWAarrterstQerusa, r1te/2r"Turn 

EA 78 
PS-u8p:pElyxaVmalvReo.o1m/2S" iSnwk,eSatinCgolennCeocmtiopnartment.  ELKAY  ELUHAD141455PD, 

PU-n9d:eLrmaboSunintk, SWel/f ERyimewmaisnhg,,S1i8ngGleACSoSm, pRaertamr Cenetn. tEreLFKaAuYcet Hole, 13-1/2" 
EA 41 

PE-L1U0:HMAeDd1ic4a1l4L5a5bPSDi,nTk,oSpiMngoleunCto, mSeplafrRtmimenmt.inEgL, K18AGYAESLSU,HR2e1a1r5C1e0nDtrBe G, 
EA 1 

PU-n1d1e:rBmroeuankt,RSoeolmf RSiimnkm, iSnIgN, 1G8LGEACOSSM, PSAinRglTeMFaEuNceTt.HEoLlKe,A2Y1" W X 16" D 
EA 1 

PL-R1A2:DM19o1p8S6i0nkT,OCPuMstoOdUiaNl MT,oSpESLinFkR, FIMlooMr IMNGou,n1t8edG. KAOSHS,LSEiRngWle HFaITucBeYt , 
EA 1 

K-6710, Enameled Cast Iron, 28" X 28". K-8940 Vinyl  Coated Sink Rim 
EA 1 

RESIDENTIAL  ELECTRIC  WATER HEATER 
WH-1: Water Heater, BRADFORD WHITE RE250T6, Capacity (GAL): 

78 
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$ 90.00  $ 

$ 90.00  $ 

$ 90.00  $ 

$ 90.00  $ 
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409.50 $ 

360.00 $ 

202.50 $ 

202.50 $ 

148.50 $ 

58.50 $ 

22.50 $ 

225.00 $ 

225.00 $ 

225.00 $ 

225.00 $ 

225.00 $ 

 
360.00 $ 

 

 

 
 

 

 
 

 

 

 

 

1,264.31 

622.00 

642.00 

642.00 

718.00 

318.06 

38.99 

1,030.00 

1,030.00 

1,030.00 

1,190.00 

1,598.00 

 
959.00 

 

 

 
 

 

 
 

 

 

 

 

$  1,673.81 

$ 982.00 

$ 844.50 

$ 844.50 

$ 866.50 

$ 376.56 

$ 61.49 

$  1,255.00 

$  1,255.00 

$  1,255.00 

$  1,415.00 

$  1,823.00 

 
$  1,319.00 

 

 

 
 

 

 
 

 

 

 

 

$ 120,514.32 

$  5,892.00 

$ 60,804.00 

$  5,067.00 

$ 67,587.00 

$ 29,371.68 

$  4,796.22 

$ 51,455.00 

$  1,255.00 

$  1,255.00 

$  1,415.00 

$  1,823.00 

 
$ 102,882.00 

 

3262  1/2" Dia Ball Valve EA 234 0% 234 0.300 $ 90.00 $ 27.00 $ 36.00 $ 63.00 $ 14,742.00 

3263  1/2" Dia Union EA 156 0% 156 0.150 $ 90.00 $ 13.50 $ 11.00 $ 24.50 $  3,822.00 

3264  1/4" Thick Steel Plate EA 156 0% 156 0.250 $ 90.00 $ 22.50 $ 23.00 $ 45.50 $  7,098.00 

3265  3/4" Dia T&P Valve EA 156 0% 156 0.480 $ 90.00 $ 43.20 $ 115.00 $ 158.20 $ 24,679.20 

3266  20 Ga x 1" Galv. Strap With 1/2" Bolts, Washers, Nuts EA 156 0% 156 0.042 $ 90.00 $ 3.78 $ 4.66 $ 8.44 $  1,316.64 

3267  Galvanized Drain Pan EA 78 0% 78 1.420 $ 90.00 $ 127.80 $ 399.00 $ 526.80 $ 41,090.40 
  SUMP PUMP           

3268 

 
3269 

3270 

 

3271 

3272 

3273 

2" Dia Gate Valve EA 1 

2" Dia Check Valve EA 1 

H2POWHe-3a:tiHngeaCtaPpuamciptyW(BaTteUr H)e:a1te5r4, 0E0C, OW2atSeYr TSTEEMMP:SEGntSe4r-in4g5:H4P0C, -US, 

0% 1 

0% 1 

0.820 

0.820 

$ 90.00  $ 

$ 90.00  $ 

73.80 $ 

73.80 $ 

399.17 

565.00 

$ 472.97 

$ 638.80 

$ 472.97 

$ 638.80 

3274 1/2" Dia Check Valve EA 3 0% 3 0.300 $ 90.00  $ 27.00 $ 36.00 $ 63.00 $ 189.00 

 

 

 

 

 

LF 230 10% 253 0.302 $ 90.00 $ 27.18 $ 16.25 $ 43.43 $ 10,987.79 

LF 193 10% 212 0.333 $ 90.00 $ 29.97 $ 21.50 $ 51.47 $ 10,927.08 

 

 
EA 

 

 
11 

 

 
0% 

 

 
11 

 

 
0.699 

 

 
$ 90.00 

 

 
$ 62.91 

 

 
$ 12.20 

 

 
$ 75.11 

 

 
$ 826.21 

EA 26 0% 26 0.879 $ 90.00 $ 79.11 $ 22.50 $ 101.61 $  2,641.86 

EA 4 0% 4 1.322 $ 90.00 $ 118.98 $ 25.50 $ 144.48 $ 577.92 

EA 1 0% 1 1.322 $ 90.00 $ 118.98 $ 25.50 $ 144.48 $ 144.48 

EA 1 0% 1 0.800 $ 90.00 $ 72.00 $ 10.35 $ 82.35 $ 82.35 

          

EA 72 0% 72 2.780 $ 90.00 $ 250.20 $ 449.25 $ 699.45 $ 50,360.40 

EA 6 0% 6 2.780 $ 90.00 $ 250.20 $ 449.25 $ 699.45 $  4,196.70 

EA 7 0% 7 2.780 $ 90.00 $ 250.20 $ 449.25 $ 699.45 $  4,896.15 

EA 72 0% 72 2.820 $ 90.00 $ 253.80 $ 492.00 $ 745.80 $ 53,697.60 

EA 6 0% 6 2.820 $ 90.00 $ 253.80 $ 492.00 $ 745.80 $  4,474.80 

EA 7 0% 7 2.820 $ 90.00 $ 253.80 $ 492.00 $ 745.80 $  5,220.60 

 

HPWH-1: Heat Pump Water Heater, ECO2 SYSTEMS GS4-45HPC-US, 
EA 1 0% 1 6.000 $ 90.00 $ 540.00 $  5,639.00 $  6,179.00 $  6,179.00 

H2POWHe-2a:tiHngeaCtaPpuamciptyW(BaTteUr H)e:a1te5r4, 0E0C, OW2atSeYr TSTEEMMP:SEGntSe4r-in4g5:H4P0C, -US, 
EA 1 0% 1 6.000 $ 90.00 $ 540.00 $  5,639.00 $  6,179.00 $  6,179.00 

H2O Heating Capacity (BTUH): 15400, Water TEMP: Entering: 40, 
EA 1 0% 1 6.000 $ 90.00 $ 540.00 $  5,639.00 $  6,179.00 $  6,179.00 

 

SP-1: Sump Pump, STANCOR SE40, Type: Submersive, GPM: 50, Total 
Head (Feet): 11, Motor HP: 0.4, RPM: 3450, Discharge Pipe Size: 2", 

EA 
1 0% 1 1.000 $ 90.00 $ 90.00 $ 740.00 $ 830.00 $ 830.00 

SUMP PUMP DETAIL           
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3275   1/2" Dia Isolation Valve EA 6 0% 6 0.300 $ 90.00 $ 27.00 $ 49.00 $ 76.00 $ 456.00 

3276  1" Dia Y-Type Strainer #40 Mesh (Only 1) EA 1 0% 1 0.068 $ 90.00 $ 6.12 $ 7.00 $ 13.12 $ 13.12 

  HOT WATER  STORAGE TANK           

3277  HWST-1: Hot Water Storage Tank, ECO2 SYSTEMS ECO200-GLBK, 
EA 1 0% 1 6.000 $ 90.00 $ 540.00 $  8,930.00 $  9,470.00 $  9,470.00 THaWnkSTC-a2p:aHciotyt W(GaAteLr)S: t2o0r0ag, eWTeaignhkt, (ELCBOS2):S2Y60S0T,EDMimSeSnAsioNn-s1:1394G"LDBiaKx, 

3278  Tank Capacity (GAL): 120, Weight (LBS): 1300, Dimensions: 30" Dia x EA 1 0% 1 6.000 $ 90.00 $ 540.00 $  8,930.00 $  9,470.00 $  9,470.00 

  HOT WATER  STORAGE TANK  DETAIL           

3279 etails Are Not Give BWH-1 EA 1 0% 1 1.000 $ 90.00 $ 90.00 $ 674.00 $ 764.00 $ 764.00 

3280  ET-1: Expansion Tank, Clinic HW Thermal Expansion Tank: AMTROL, 
EA 1 0% 1 1.150 $ 90.00 $ 103.50 $  2,079.30 $  2,182.80 $  2,182.80 EATS-M2:EE, x1p5a0nPsiSoInGT, aMnko,dDeloSmTe-s4t2icVHCW-DTDh,eFrimxaeldEHxepavnysiDonutTyaBnku:tyAl MDeTeRpOL 

3281  THHWECR-M1:-HXo-tTWROatLer, ACiSrMcuEla,to1r5,0DPoSmIGes,tiMc HOoDtEWLaSteTr-C5Cir,cuFliaxteodr:DTiAapChOragm EA 1 0% 1 1.150 $ 90.00 $ 103.50 $  2,079.30 $  2,182.80 $  2,182.80 

3282  0013, Wet Rotor Circulator, ECM Motor, 115V/1PH. Flanged Connections. EA 1 0% 1 1.000 $ 90.00 $ 90.00 $ 674.00 $ 764.00 $ 764.00 

  REDUCE PRESSURE BACKFLOW  PREVENTER          

3283  RPBP-1: Reduced Pressure Backflow Preventer, WATTS LF-909-4" 
EA 1 0% 1 2.000 $ 90.00 $ 180.00 $  4,771.30 $  4,951.30 $  4,951.30 RMPoBdePl-,2A: SRSeEdu1c0e1d3PCreosmsuprleiaBnat ckflow Preventer, WATTS LF-909-4" 

3284  Model, ASSE 1013 Compliant EA 1 0% 1 2.000 $ 90.00 $ 180.00 $  4,771.30 $  4,951.30 $  4,951.30 

  REDUCE PRESSURE BACKFLOW  PREVENTER DETAIL           

3285  2-1/2" Dia Ball Valve, Flange Fitting EA 4 0% 4 0.610 $ 90.00 $ 54.90 $ 163.18 $ 218.08 $ 872.32 

3286  2-1/2" Dia Cold Water Pipe 90 Deg Elbow, Flange Fitting EA 2 0% 2 0.610 $ 90.00 $ 54.90 $ 163.18 $ 218.08 $ 436.16 

3287  2-1/2" Dia Cold Water Pipe Tee , Flange Fitting EA 2 0% 2 0.610 $ 90.00 $ 54.90 $ 163.18 $ 218.08 $ 436.16 

3288  2-1/2" Dia Shut-Off Valve, Flange Fitting EA 2 0% 2 0.610 $ 90.00 $ 54.90 $ 163.18 $ 218.08 $ 436.16 

3289  2-1/2" Dia Strainer, Flange Fitting EA 2 0% 2 0.400 $ 90.00 $ 36.00 $ 142.00 $ 178.00 $ 356.00 

3290  4" Dia Main Shut-Off Valve, Flange Fitting EA 1 0% 1 0.650 $ 90.00 $ 58.50 $ 212.00 $ 270.50 $ 270.50 

3291  Funnel EA 1 0% 1 0.380 $ 90.00 $ 34.20 $ 123.00 $ 157.20 $ 157.20 

  MISCELLANEOUS           

3292  2-1/2" Dia Union EA 1 0% 1 0.150 $ 90.00 $ 13.50 $ 37.00 $ 50.50 $ 50.50 

3293  Aqua stat EA 2 0% 2 0.800 $ 90.00 $ 72.00 $ 162.00 $ 234.00 $ 468.00 

3294  Drain Pan EA 3 0% 3 0.680 $ 90.00 $ 61.20 $ 309.00 $ 370.20 $  1,110.60 

3295  Pressure Gauge EA 4 0% 4 0.420 $ 90.00 $ 37.80 $ 65.00 $ 102.80 $ 411.20 

3296  Thermostat EA 1 0% 1 0.450 $ 90.00 $ 40.50 $ 81.00 $ 121.50 $ 121.50 

3297  2" Dia P-Trap EA 429 0% 429 0.200 $ 90.00 $ 18.00 $ 19.10 $ 37.10 $ 15,915.90 

3298  3" Dia P-Trap EA 1 0% 1 0.200 $ 90.00 $ 18.00 $ 19.10 $ 37.10 $ 37.10 

3299  4" Dia, Vent Through Roof EA 6 0% 6 0.450 $ 90.00 $ 40.50 $ 47.00 $ 87.50 $ 525.00 

3300  6" Dia, Vent Through Roof EA 2 0% 2 0.450 $ 90.00 $ 40.50 $ 65.00 $ 105.50 $ 211.00 

  CLEANOUTS &  DRAINS           

3301  3" Dia AD-1: Area Drain EA 11 0% 11 0.410 $ 90.00 $ 36.90 $ 36.40 $ 73.30 $ 806.30 

3302  4" Dia AD-2: Area Drain EA 6 0% 6 0.410 $ 90.00 $ 36.90 $ 48.00 $ 84.90 $ 509.40 

3303  3" Dia RD-1: Roof Drain EA 3 0% 3 0.450 $ 90.00 $ 40.50 $ 68.00 $ 108.50 $ 325.50 

3304  3" Dia OD-1: Overflow Drain EA 3 0% 3 0.450 $ 90.00 $ 40.50 $ 68.00 $ 108.50 $ 325.50 

3305  4" Dia RD-1: Roof Drain EA 4 0% 4 0.450 $ 90.00 $ 40.50 $ 82.00 $ 122.50 $ 490.00 

3306  4" Dia OD-1: Overflow Drain EA 4 0% 4 0.450 $ 90.00 $ 40.50 $ 82.00 $ 122.50 $ 490.00 

3307  2" Dia FCO: Floor Clean Out EA 3 0% 3 0.350 $ 90.00 $ 31.50 $ 40.00 $ 71.50 $ 214.50 

3308  3" Dia FCO: Floor Clean Out EA 17 0% 17 0.350 $ 90.00 $ 31.50 $ 40.00 $ 71.50 $  1,215.50 

3309  4" Dia FCO: Floor Clean Out EA 3 0% 3 0.350 $ 90.00 $ 31.50 $ 40.00 $ 71.50 $ 214.50 

3310  FD-1: Floor Drain, ZURN Z415B, 8 3/8" Round Top With Seepage Slots 
EA 2 0% 2 0.480 $ 90.00 $ 43.20 $ 176.00 $ 219.20 $ 438.40 And Type B Polished, Nickel Bronze, Light Duty Heel Proof Strainer. 

3311  8" Dia CO: Cleanout EA 1 0% 1 0.420 $ 90.00 $ 37.80 $ 125.00 $ 162.80 $ 162.80 

3312  6" Dia CO: Cleanout EA 1 0% 1 0.420 $ 90.00 $ 37.80 $ 122.00 $ 159.80 $ 159.80 

  VALVES           

3313  BWV-1: 3" Dia, Sanitary Sewer Backwater Valve, PROFLO PF42917; 3" 
EA 7 0% 7 0.650 $ 90.00 $ 58.50 $ 337.23 $ 395.73 $  2,770.11 BA WBSVW- 2/: A2"ccDeisas, Slaeneivtaer;yNSoerwmearllByaCclkowseadte;rLVocaalvte,NPeRaOr FiLxOturPeFS4e2r9v1e7d; 3" 

3314  BA WBSVW- 4/: A2"ccDeisas, Slaeneivtaer;yNSoerwmearllByaCclkowseadte;rLVocaalvte,NPeRaOr FiLxOturPeFS4e2r9v1e7d; 3" EA 1 0% 1 0.650 $ 90.00 $ 58.50 $ 337.23 $ 395.73 $ 395.73 

3315  BA WBSVW- 4/: A3"ccDeisas, Slaeneivtaer;yNSoerwmearllByaCclkowseadte;rLVocaalvte,NPeRaOr FiLxOturPeFS4e2r9v1e7d; 3" EA 1 0% 1 0.650 $ 90.00 $ 58.50 $ 337.23 $ 395.73 $ 395.73 

3316  BA WBSVW- 3/: A4"ccDeisas, Slaeneivtaer;yNSoerwmearllByaCclkowseadte;rLVocaalvte,NPeRaOr FiLxOturPeFS4e2r9v1e7d; 3" EA 1 0% 1 0.650 $ 90.00 $ 58.50 $ 337.23 $ 395.73 $ 395.73 

3317  ABS W/ Access Sleeve; Normally Closed; Locate Near Fixture Served; EA 1 0% 1 0.650 $ 90.00 $ 58.50 $ 337.23 $ 395.73 $ 395.73 
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3318   TMV-1: Electronic Thermostatic Mixing Valve Station, LEONARD 
VALVE,  Model PNV-150-LF-M. 1-1/4" Low Side Inlets, 1-1/2" Top EA 1 0% 1 0.980 $ 90.00 $ 88.20 $  1,506.32 $  1,594.52 $  1,594.52 

3319  1/2" Dia Ball Valve EA 1 0% 1 0.300 $ 90.00 $ 27.00 $ 36.00 $ 63.00 $ 63.00 

3320  3/4" Dia Ball Valve EA 18 0% 18 0.300 $ 90.00 $ 27.00 $ 39.00 $ 66.00 $  1,188.00 

3321  1" Dia Ball Valve EA 4 0% 4 0.320 $ 90.00 $ 28.80 $ 48.00 $ 76.80 $ 307.20 

3322  1-1/2" Dia Ball Valve EA 1 0% 1 0.320 $ 90.00 $ 28.80 $ 55.00 $ 83.80 $ 83.80 

3323  2" Dia Ball Valve EA 6 0% 6 0.350 $ 90.00 $ 31.50 $ 72.00 $ 103.50 $ 621.00 

3324  4" Dia Ball Valve EA 1 0% 1 0.380 $ 90.00 $ 34.20 $ 112.00 $ 146.20 $ 146.20 

3325  1" Dia Check Valve EA 1 0% 1 0.320 $ 90.00 $ 28.80 $ 48.00 $ 76.80 $ 76.80 

3326  2" Dia Check Valve EA 1 0% 1 0.320 $ 90.00 $ 28.80 $ 55.00 $ 83.80 $ 83.80 

3327  2-1/2" Dia Check Valve EA 2 0% 2 0.350 $ 90.00 $ 31.50 $ 72.00 $ 103.50 $ 207.00 

3328  2-1/2" Dia Isolation Valve EA 1 0% 1 0.380 $ 90.00 $ 34.20 $ 121.00 $ 155.20 $ 155.20 

3329  3/4" Dia Shut-Off Valve EA 82 0% 82 0.300 $ 90.00 $ 27.00 $ 39.00 $ 66.00 $  5,412.00 

3330  1" Dia Shut-Off Valve EA 2 0% 2 0.320 $ 90.00 $ 28.80 $ 48.00 $ 76.80 $ 153.60 

3331  2-1/2" Dia Shut-Off Valve EA 4 0% 4 0.400 $ 90.00 $ 36.00 $ 155.00 $ 191.00 $ 764.00 

3332  1-1/4" Dia T&P Valve EA 2 0% 2 0.850 $ 90.00 $ 76.50 $ 734.00 $ 810.50 $  1,621.00 

3333  1-1/4" Dia T&P Valve (Size Assumed) EA 1 0% 1 0.850 $ 90.00 $ 76.50 $ 734.00 $ 810.50 $ 810.50 

  CPVC COUPLING           

3334  1/2" Dia EA 137 0% 137       

3335  3/4" Dia EA 145 0% 145       

3336  1" Dia EA 39 0% 39       

3337  1-1/4" Dia EA 16 0% 16       

3338  1-1/2" Dia EA 32 0% 32       

3339  2" Dia EA 51 0% 51       

3338  2-1/2" Dia EA 12 0% 12       

3339  3" Dia EA 1 0% 1       

3340  4" Dia EA 9 0% 9       

  PVC COUPLING           

3341  1-1/2" Dia EA 198 0% 198       

3342  2" Dia EA 566 0% 566       

3343  3" Dia EA 408 0% 408       

3344  4" Dia EA 246 0% 246       

3345  6" Dia EA 31 0% 31       

3346  8" Dia EA 1 0% 1       

  PIPE SUPPORT           

3347  1/2" Dia Adjustable Clevis Hanger EA 226 0% 226       

3348  3/4" Dia Adjustable Clevis Hanger EA 241 0% 241       

3349  1" Dia Adjustable Clevis Hanger EA 67 0% 67       

3350  1-1/4" Dia Adjustable Clevis Hanger EA 28 0% 28       

3351  1-1/2" Dia Adjustable Clevis Hanger EA 377 0% 377       

3352  2" Dia Adjustable Clevis Hanger EA 557 0% 557       

3353  2-1/2" Dia Adjustable Clevis Hanger EA 12 0% 12       

3354  3" Dia Adjustable Clevis Hanger EA 349 0% 349       

3355  4" Dia Adjustable Clevis Hanger EA 224 0% 224       

3356  6" Dia Adjustable Clevis Hanger EA 14 0% 14       

3357  8" Dia Adjustable Clevis Hanger EA 1 0% 1       

3358  3/8" Dia Threaded Rod (1 Ea. = 1 FT) EA 939 0% 939 0.065 $ 90.00 $ 5.85 $ 11.85 $ 17.70 $ 16,620.30 

3359  1/2" Dia Threaded Rod (1 Ea. = 1 FT) EA 1142 0% 1142 0.065 $ 90.00 $ 5.85 $ 13.00 $ 18.85 $ 21,526.70 

3360  5/8" Dia Threaded Rod (1 Ea. = 1 FT) EA 15 0% 15 0.065 $ 90.00 $ 5.85 $ 15.66 $ 21.51 $ 322.65 

  TRENCHING  &  BACKFILLING            
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3361 
  Excavation & Backfilling (3' Deep x 1' Wide Trench) Including All  Labor 

and Material/Equipment 
CFT 22296 0% 22296 0.046 $ 60.00 $ 2.76 $ - $ 2.76 $ 61,536.96 

SUBTOTAL  $ 2,003,486 
 

HVAC  
   FLEXIBLE  DUCT          

3362   6" Dia Flexible Duct LF 128 10% 141 0.056 $ 90.00 $ 5.04 $ 1.85 $ 6.89 $ 972.08 

3363  8" Dia Flexible Duct LF 29 10% 32 0.068 $ 90.00 $ 6.12 $ 2.48 $ 8.60 $ 274.15 

3364  10" Dia Flexible Duct LF 5 10% 6 0.085 $ 90.00 $ 7.65 $ 3.40 $ 11.05 $ 61.26 
  REFRIGERANT  PIPE          

 Assumed Type "ACR"  Copper Pipe          

3365  1/4" Dia Refrigerant Liquid Pipe LF 18 10% 19 0.030 $ 90.00 $ 2.70 $ 2.51 $ 5.21 $ 101.09 

3366  3/8" Dia Refrigerant Liquid Pipe LF 1612 10% 1774 0.032 $ 90.00 $ 2.88 $ 2.64 $ 5.52 $  9,790.67 

3367 Assumed 1/2" Dia Refrigerant Gas Pipe LF 18 10% 19 0.035 $ 90.00 $ 3.15 $ 3.99 $ 7.14 $ 138.54 

3368  5/8" Dia Refrigerant Suction Pipe LF 1612 10% 1774 0.038 $ 90.00 $ 3.42 $ 5.02 $ 8.44 $ 14,969.80 

3369 Assumed 7/8" Dia Refrigerant Gas Pipe LF 318 10% 350 0.042 $ 90.00 $ 3.78 $ 6.28 $ 10.06 $  3,516.37 

 Assumed 3/4" Thick  Fiberglass Insulation          

3370  1/4" Dia Refrigerant Liquid Pipe LF 18 10% 19 0.042 $ 90.00 $ 3.78 $ 3.25 $ 7.03 $ 136.41 

3371  3/8" Dia Refrigerant Liquid Pipe LF 1612 10% 1774 0.042 $ 90.00 $ 3.78 $ 3.25 $ 7.03 $ 12,468.92 

3372 Assumed 1/2" Dia Refrigerant Gas Pipe LF 18 10% 19 0.042 $ 90.00 $ 3.78 $ 3.25 $ 7.03 $ 136.41 

3373  5/8" Dia Refrigerant Suction Pipe LF 1612 10% 1774 0.042 $ 90.00 $ 3.78 $ 3.25 $ 7.03 $ 12,468.92 

3374 Assumed 7/8" Dia Refrigerant Gas Pipe LF 318 10% 350 0.042 $ 90.00 $ 3.78 $ 3.25 $ 7.03 $  2,458.24 

  REFRIGERANT  PIPE FITTINGS           

  ELBOW            

3375  1/4" Dia Refrigerant Liquid Pipe 90 Deg Elbow EA 5 0% 5 0.364 $ 90.00 $ 32.76 $ 0.98 $ 33.74 $ 168.70 

3376  3/8" Dia Refrigerant Liquid Pipe 90 Deg Elbow EA 108 0% 108 0.364 $ 90.00 $ 32.76 $ 1.55 $ 34.31 $  3,705.48 

3377 Assumed 1/2" Dia Refrigerant Gas Pipe 90 Deg Elbow EA 5 0% 5 0.400 $ 90.00 $ 36.00 $ 2.49 $ 38.49 $ 192.45 

3378  5/8" Dia Refrigerant Suction Pipe 90 Deg Elbow EA 108 0% 108 0.421 $ 90.00 $ 37.89 $ 5.10 $ 42.99 $  4,642.92 

3379 Assumed 7/8" Dia Refrigerant Gas Pipe 90 Deg Elbow EA 9 0% 9 0.450 $ 90.00 $ 40.50 $ 6.10 $ 46.60 $ 419.40 
  TEE           

3380  3/8" Dia Refrigerant Liquid Pipe Tee EA 5 0% 5 0.571 $ 90.00 $ 51.39 $ 3.47 $ 54.86 $ 274.30 

3381  5/8" Dia Refrigerant Suction Pipe Tee EA 5 0% 5 0.667 $ 90.00 $ 60.03 $ 11.40 $ 71.43 $ 357.15 
  CONDENSATE DRAIN  PIPE          

 Assumed Type "M"  Copper Pipe          

3382  3/4" Dia Condensate Drain Pipe LF 685 10% 753 0.103 $ 90.00 $ 9.27 $ 4.40 $ 13.67 $ 10,296.29 

 Assumed 1/2" Thick  Fiberglass Insulation           

3383  3/4" Dia Condensate Drain Pipe LF 685 10% 753 0.038 $ 90.00 $ 3.42 $ 2.86 $ 6.28 $  4,730.11 

  CONDENSATE DRAIN  PIPE FITTINGS           

  ELBOW            

3384  3/4" Dia Condensate Drain Pipe 90 Deg Elbow EA 76 0% 76 0.421 $ 90.00 $ 37.89 $ 5.40 $ 43.29 $  3,290.04 

  AIR  DEVICES          

3385  SD-1: Supply Air Diffuser, PRICE INDUSTRIES SMCD, 10"X10" Face 
SiDze-1, :6S" uDpipalyNAecikr DSizffeu,sTery,pPe:RSICupEpIlNy,DBUorSdTeRr:ITE-SBSarMCD, 24"X24" Face EA 1 0% 1 0.320 $ 90.00 $ 28.80 $ 35.90 $ 64.70 $ 64.70 

3386  SiDze-1, :6S" uDpipalyNAecikr DSizffeu,sTery,pPe:RSICupEpIlNy,DBUorSdTeRr:ITE-SBSarMCD, 24"X24" Face EA 64 0% 64 0.350 $ 90.00 $ 31.50 $ 44.65 $ 76.15 $  4,873.60 

3387  SiDze-1, :8S" uDpipalyNAecikr DSizffeu,sTery,pPe:RSICupEpIlNy,DBUorSdTeRr:ITE-SBSarMCD, 24"X24" Face EA 14 0% 14 0.380 $ 90.00 $ 34.20 $ 55.95 $ 90.15 $  1,262.10 

3388  SiDze-2, :1S0u" pDpilayNAeirckDSififzues,eTr,yPpRe:ICSuEpIpNlyD, UBoSrTdRerI:ETS-BSDarB, 48"x6" Long Face EA 3 0% 3 0.420 $ 90.00 $ 37.80 $ 69.07 $ 106.87 $ 320.61 

3389  SiDze-2, :8S" uDpipalyNAecikr DSizffeu,sTery,pPe:RSICupEpIlNy,DBUorSdTeRr:IFElSatSDB, 8"x8" Long Face EA 2 0% 2 0.560 $ 90.00 $ 50.40 $ 110.99 $ 161.39 $ 322.78 

3390  SiGze-1, :6S" uDpipalyNAecikr GSirzilele, ,TPyRpeIC: SEuIpNpDlyU, BSoTrRdeIEr:SF5la1t0, 10"x10" Face Size, 8" EA 1 0% 1 0.350 $ 90.00 $ 31.50 $ 46.95 $ 78.45 $ 78.45 

3391  Dia Neck Size, Type: Supply, Border: Flat EA 1 0% 1 0.350 $ 90.00 $ 31.50 $ 48.99 $ 80.49 $ 80.49 

3392  

Detail's Not Given 

SD-3: Supply Air  Diffuser, 10"x10" Face Size, 8" Dia Neck Size EA 1 0% 1 0.340 $ 90.00 $ 30.60 $ 42.95 $ 73.55 $ 73.55 

3393 SG-3: Supply Air Diffuser, 8"x8" Face Size, 6" Dia Neck Size EA 1 0% 1 0.350 $ 90.00 $ 31.50 $ 46.95 $ 78.45 $ 78.45 

3394 Supply Air  Grille: 14"x4" Face Size EA 66 0% 66 0.250 $ 90.00 $ 22.50 $ 20.66 $ 43.16 $  2,848.56 

3395  RG-1: Return Air  Grille, PRICE INDUSTRIES PDC, 24"x24" Face Size, 6" 
RDGia-N1:eRcketSuirzneA, TiryGper:ilRlee, tPuRrnI,CBEoIrNdeDr:UTS-TBRarIES PDC, 24"x24" Face Size, 8" EA 53 0% 53 0.350 $ 90.00 $ 31.50 $ 47.18 $ 78.68 $  4,170.04 

3396  RDGia-N1:eRcketSuirzneA, TiryGper:ilRlee, tPuRrnI,CBEoIrNdeDr:UTS-TBRarIES PDC, 24"x24" Face Size, EA 11 0% 11 0.380 $ 90.00 $ 34.20 $ 55.83 $ 90.03 $ 990.33 

3397  10" Dia Neck Size, Type: Return, Border: T-Bar EA 3 0% 3 0.420 $ 90.00 $ 37.80 $ 69.07 $ 106.87 $ 320.61 



DETAILED  BREAKDOWN  OF ITEMS  

Prepared for:  South Park Medical Clinic  &  Housing, 8800 14Th Avenue South, Seattle, Washington 98108 

Project ID:  

Scope: G.C W/O MEP 

 

 

Date: 20-Feb-24 

 

SR # 

 

3398 

3399 

3400 

 

Drawing # 

 

Detail # 

 

DESCRIPTION 

 

RG-1: Return Air  Grille, PRICE INDUSTRIES PDC, 24"x24" Face Size, 

1R2G"-D1:iaRNeteucrkn SAiizreG, Triyllpee, :PReItCuErn,INBDorUdeSrT: RTI-EBSarPDC, 24"x24" Face Size, 

16"X12" Neck Size, Type: Return, Border: T-Bar 
RG-2: Return Air  Grille, 12"x12" Face Size, 10" Dia Neck Size 

 

UNIT  

 

QUANTITY  

 

WASTAGE 

 

QUANTITY  

W/ WASTAGE 

 

UNIT 

MANHOUR  

 

HOURLY  

WAGE 

 

LABOR  COST 

 

MAT.  COST 

 

UNIT  COST 

 

SUB COST 

3401 

3402 

3403 

3404 

3405 

3406 

3407 

3408 

3409 

 

3410 

3411 

3412 

3413 

3414 

3415 

3416 

3417 

3418 

3419 

3420 

3421 

3422 

3423 

3424 

3425 

3426 

3427 

 

3428 

3429 

 

3430 

3431 

3432 

3433 

3434 

3435 

3436 

 

3437 

3438 

 

3439 

 
3440 

 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 

 

M1.0, M2.1, 

M2.1A, M2.2, 

M2.3, M2.4, 

M2.5, M2.6, M2.7 

&  M2.8 

Detail's Not Given RG-3: Return Air Grille, 8"x8" Face Size, 6" Dia Neck Size 

RG-3: Return Air  Grille, 10"x10" Face Size, 8" Dia Neck Size 
EG-1: Exhaust Air  Grille, PRICE INDUSTRIES PDC, 14"x14" Face Size, 

TEyGp-e1:: Exhaustt, ABiorrGderri:llTe,-BPRarICE INDUSTRIES PDC, 8"x8" Face Size, 6" 

EDGia-N1:eEckxhSaiuzset, ATyirpGe:riEllxeh, aPuRstI,CBEoIrNdeDr:UTS-TBRarIES PDC, 24"x24" Face Size, 

6E"GD-1ia: ENxehcakuSstizAei,rTGyrpiell:eE, PxhRaIuCsEt, IBNoDrdUerS:TTR-BIEaSr PDC, 24"x24" Face Size, 

8E"GD-1ia: ENxehcakuSstizAei,rTGyrpiell:eE, PxhRaIuCsEt, IBNoDrdUerS:TTR-BIEaSr PDC, 24"x24" Face Size, 

1E0G"-D1:iaExNheacukstSAizier, GTryiplle:, EPxRhIaCuEstI,NBDorUdSerT: RTI-EBSarPDC, 24"x24" Face Size, 

1E2G"-D2:iaExNheacukstSAizier, GTryiplle:, EPxRhIaCuEstI,NBDorUdSerT: RTI-EBSar80, 8"x8" Face Size, 6" 

Dia Neck Size, Type: Exhaust, Border: Flat 
AIR  HANDLING  UNIT  

AHU-1A: Air  Handler Unit, SAMSUNG AM030ANHDCH/AA, Type: 

ADHucUte-d2BU:nAit,irCHaapnadcilteyr:UCnoiot,l S(BATMUSHU):N3G00A0M0,0H0e9aAtiNngM(DBCTUHH/A):A3, 4T0y0p0e,: 

ADHucUte-d3BU:nAit,irCHaapnadcilteyr:UCnoiot,l S(BATMUSHU):N9G50A0M, H0e1a5tAinNg M(BDTCUH/)A: A10, 5T0y0p,e: 

ADHucUte-d4AU:nAit,irCHapanadcilteyr: UCnoiot,l S(BATMUSHU):N1G50A0M0, 0H0e9aAtiNngM(DBTCUHH/A):A1,7T0y0p0e,: 

ADHucUte-d5AU:nAit,irCHapanadcilteyr: UCnoiot,l S(BATMUSHU):N9G50A0M, H0e1a5tAinNg M(BDTCUH/)A: 1A0,5T0y0p,e: 

ADHucUte-d6BU:nAit,irCHaapnadcilteyr:UCnoiot,l S(BATMUSHU):N1G50A0M0,0H0e5aAtiNngN(NBDTCUH/)A: 1A7,0T0y0p,e: 4- 

AWHayUC-7aBss:eAttier,HCanpdalceirtyU: nCiot,oSl A(BMTSUUHN):G50A0M0,0H0e6aAtiNngM(DBCTUH/HA)A: 6, 0T0y0p,e: 

ADHucUte-d8AU:nAit,irCHapanadcilteyr: UCnoiot,l S(BATMUSHU):N6G30A0M, H0e1a5tAinNg M(BDTCUH/)A: 7A1,0T0y,pCeF: M: 

ADHucUte-d9AU:nAit,irCHapanadcilteyr: UCnoiot,l S(BATMUSHU):N1G50A0M0, 0H1e5aAtiNngM(DBTCUHH/A):A1,7T0y0p0e,: 

ADHucUte-d10UAn:itA, CiraHpacnidtyle:rCUonoilt,(BSTAUMHS)U: 1N5G00A0M, H0e1a5tAinNg M(BDTCUH/)A: 1A7,0T0y0p,e: 

ADHucUte-d11UBn:itA, iCraHpancidtlye:rCUonoilt,(BSATUMHS)U: N15G00A0M, H0e1a8tAinNg H(BDTCUHH/A):A17, 0T0y0p,e: 

ADHucUte-d12UAn:itA, CiraHpacnidtyle:rCUonoilt,(BSTAUMHS)U: 1N8G00A0M, H0e2a7tAinNg H(BDTCUHH/)A: A20, 0T0y0p,e: 

ADHucUte-d13UBn:itA, iCraHpancidtlye:rCUonoilt,(BSATUMHS)U: N27G00A0M, H0e1a5tAinNg M(BDTCUH/)A: A30, 0T0y0p,e: 

ADHucUte-d14UAn:itA, CiraHpacnidtyle:rCUonoilt,(BSTAUMHS)U: 1N5G00A0M, H0e0a6tAinNg M(BDTCUH/)A: 1A7,0T0y0p,e: 

ADHucUte-d15UBn:itA, iCraHpancidtlye:rCUonoilt,(BSATUMHS)U: N63G00A, MHe0a0t7inAgN(BMTDUCHH)/:A7A10, 0T,yCpFe:M: 

DAHucUte-d16UAn:itA, CiraHpacnidtyle:rCUonoilt,(BSTAUMHS)U: 7N5G00A, MHe0a1t5inAgN(BMTDUCHH):/A85A0,0T, yCpFe:M: 

ADHucUte-d17UBn:itA, iCraHpancidtlye:rCUonoilt,(BSATUMHS)U: N15G00A0M, H0e0a6tAinNg M(BDTCUH/)A: A17, 0T0y0p,e: 

ADHucUte-d18UBn:itA, iCraHpancidtlye:rCUonoilt,(BSATUMHS)U: N63G00A, MHe0a0t9inAgN(BMTDUCHH)/:A7A10, 0T,yCpFe:M: 

Ducted Unit, Capacity: Cool (BTUH): 9500, Heating (BTUH): 10500, 
HEAT  PUMP OUTDOOR UNIT  

HP-1A: Heat Pump, SAMSUNG AM144BXVTFH/AA, Type: Heat 

RHePc-o1vBe:ryHHeaetaPt uPmump,pSUAnMit,SCUaNpGaciAtyM: C09o6olB(XBVTUTFHH):/A14A4,0T0y0p, eH: eHaetiantg 

Recovery Heat Pump Unit, Capacity: Cool (BTUH): 96000, Heating 
FAN COIL  UNIT  

FC-2A: Fan Coil Unit, SAMSUNG AM012TNVDCH/AA, Type: Wall 

FMCo-u2nBt :UFnaint, Coaipl aUcnitiyt:, CSAooMl (SBUTNUGH)A: M1201020T, NHVeaDtiCngH(/BATAU, THy)p: e1:3W50a0l,l 

FMCo-u2nCt :UFnaint, Coaipl aUcnitiyt:, CSAooMl (SBUTNUGH)A: M1201020T, NHVeaDtiCngH(/BATAU, THy)p: e1:3W50a0l,l 

FMCo-u3nAt :UFnaint, CoaiplaUcintiyt:, CSAooMl (SBUTNUGH)A: M1201020T, NHVeaDtiCngH(/BATAU, THy)p: e1:3W50a0l,l 

FMCo-u3nBt :UFnaint, Coaipl aUcnitiyt:, CSAooMl (SBUTNUGH)A: M1201020T, NHVeaDtiCngH(/BATAU, THy)p: e1:3W50a0l,l 

FMCo-u3nCt :UFnaint, Coaipl aUcnitiyt:, CSAooMl (SBUTNUGH)A: M1201020T, NHVeaDtiCngH(/BATAU, THy)p: e1:3W50a0l,l 

FMCo-u3nDt :UFnaint, CoaiplaUcintyit:, CSAooMl (SBUTNUGH)A: M1201020T, NHVeaDtiCngH(/BATAU, HTy):p1e:3W50a0l,l 

Mount Unit, Capacity: Cool (BTUH): 12000, Heating (BTUH): 13500, 
HEAT  PUMP OUTDOOR UNIT  

HP-2: Heat Pump, SAMSUNG AC036BXUDCH/AA, Type: Heat Pump, 

CHaPp-a3c: iHtye:aCt oPoulm(Bp,TSUAHM):S3U60N0G0,AHCe0at4in8gBX(BUTPUCHH)/:A3A46, 0T0y,pEel:eHcteraictaPl:ump, 

Capacity: Cool (BTUH): 48000, Heating (BTUH): 44000, Electrical: 
RESIDENTIAL  HEAT  PUMP 

RHP-1: Residential Heat Pump, MAESTRO 2234, Capacity (BTUH): 

Cooling: 7600, Heating: 7700, CFM: 290, Electrical: Volt/PH: 208/1, SUPP 
AIR  HANDLING  INDOOR UNIT  

IDU-1: Indoor Unit, MITSUBISHI MSZ-WR18NA, Capacity: Cool 

 
CONDENSING UNIT  

EA 3 0% 3 0.480 $ 90.00 $ 43.20 $ 88.55 $ 131.75 $ 395.25 

EA 1 0% 1 0.520 $ 90.00 $ 46.80 $ 94.93 $ 141.73 $ 141.73 

EA 1 0% 1 0.320 $ 90.00 $ 28.80 $ 36.95 $ 65.75 $ 65.75 

EA 1 0% 1 0.350 $ 90.00 $ 31.50 $ 46.95 $ 78.45 $ 78.45 

EA 1 0% 1 0.340 $ 90.00 $ 30.60 $ 42.95 $ 73.55 $ 73.55 

EA 1 0% 1 0.450 $ 90.00 $ 40.50 $ 59.63 $ 100.13 $ 100.13 

EA 4 0% 4 0.380 $ 90.00 $ 34.20 $ 46.95 $ 81.15 $ 324.60 

EA 2 0% 2 0.350 $ 90.00 $ 31.50 $ 47.18 $ 78.68 $ 157.36 

EA 1 0% 1 0.380 $ 90.00 $ 34.20 $ 55.83 $ 90.03 $ 90.03 

EA 1 0% 1 0.420 $ 90.00 $ 37.80 $ 69.07 $ 106.87 $ 106.87 

EA 1 0% 1 0.480 $ 90.00 $ 43.20 $ 88.55 $ 131.75 $ 131.75 

EA 5 0% 5 0.350 $ 90.00 $ 31.50 $ 46.95 $ 78.45 $ 392.25 

          

EA 1 0% 1 2.100 $ 90.00 $ 189.00 $  1,865.00 $  2,054.00 $  2,054.00 

EA 1 0% 1 1.750 $ 90.00 $ 157.50 $  1,343.00 $  1,500.50 $  1,500.50 

EA 1 0% 1 1.750 $ 90.00 $ 157.50 $  1,343.00 $  1,500.50 $  1,500.50 

EA 1 0% 1 1.750 $ 90.00 $ 157.50 $  1,343.00 $  1,500.50 $  1,500.50 

EA 1 0% 1 1.750 $ 90.00 $ 157.50 $  1,343.00 $  1,500.50 $  1,500.50 

EA 1 0% 1 1.750 $ 90.00 $ 157.50 $  1,343.00 $  1,500.50 $  1,500.50 

EA 1 0% 1 1.450 $ 90.00 $ 130.50 $ 996.00 $  1,126.50 $  1,126.50 

EA 1 0% 1 1.750 $ 90.00 $ 157.50 $  1,343.00 $  1,500.50 $  1,500.50 

EA 1 0% 1 1.750 $ 90.00 $ 157.50 $  1,343.00 $  1,500.50 $  1,500.50 

EA 1 0% 1 1.750 $ 90.00 $ 157.50 $  1,343.00 $  1,500.50 $  1,500.50 

EA 1 0% 1 2.100 $ 90.00 $ 189.00 $  1,865.00 $  2,054.00 $  2,054.00 

EA 1 0% 1 2.100 $ 90.00 $ 189.00 $  1,865.00 $  2,054.00 $  2,054.00 

EA 1 0% 1 2.100 $ 90.00 $ 189.00 $  1,865.00 $  2,054.00 $  2,054.00 

EA 1 0% 1 1.450 $ 90.00 $ 130.50 $ 996.00 $  1,126.50 $  1,126.50 

EA 1 0% 1 1.450 $ 90.00 $ 130.50 $ 996.00 $  1,126.50 $  1,126.50 

EA 1 0% 1 1.750 $ 90.00 $ 157.50 $  1,343.00 $  1,500.50 $  1,500.50 

EA 1 0% 1 1.450 $ 90.00 $ 130.50 $ 996.00 $  1,126.50 $  1,126.50 

EA 1 0% 1 1.750 $ 90.00 $ 157.50 $  1,343.00 $  1,500.50 $  1,500.50 

          

EA 1 0% 1 8.650 $ 90.00 $ 778.50 $  9,000.00 $  9,778.50 $  9,778.50 

EA 1 0% 1 6.880 $ 90.00 $ 619.20 $  6,400.00 $  7,019.20 $  7,019.20 

          

EA 1 0% 1 1.440 $ 90.00 $ 129.60 $  1,112.16 $  1,241.76 $  1,241.76 

EA 1 0% 1 1.440 $ 90.00 $ 129.60 $  1,112.16 $  1,241.76 $  1,241.76 

EA 1 0% 1 1.440 $ 90.00 $ 129.60 $  1,112.16 $  1,241.76 $  1,241.76 

EA 1 0% 1 1.440 $ 90.00 $ 129.60 $  1,112.16 $  1,241.76 $  1,241.76 

EA 1 0% 1 1.440 $ 90.00 $ 129.60 $  1,112.16 $  1,241.76 $  1,241.76 

EA 1 0% 1 1.440 $ 90.00 $ 129.60 $  1,112.16 $  1,241.76 $  1,241.76 

EA 1 0% 1 1.440 $ 90.00 $ 129.60 $  1,112.16 $  1,241.76 $  1,241.76 

          

EA 1 0% 1 2.750 $ 90.00 $ 247.50 $  3,600.00 $  3,847.50 $  3,847.50 

EA 1 0% 1 3.150 $ 90.00 $ 283.50 $  4,100.00 $  4,383.50 $  4,383.50 

          

EA 78 0% 78 1.885 $ 90.00 $ 169.65 $ 980.00 $  1,149.65 $ 89,672.70 

          

EA 1 0% 1 2.250 $ 90.00 $ 202.50 $  2,074.00 $  2,276.50 $  2,276.50 
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DESCRIPTION UNIT  

 
ODU-1: Outdoor Unit, MITSUBISHI MUZ-WR18NA, Capacity: Cool 

 

QUANTITY  

 

WASTAGE 

 

QUANTITY  

W/ WASTAGE 

 

UNIT 

MANHOUR  

 

HOURLY  

WAGE 

 

LABOR  COST 

 

MAT.  COST 

 

UNIT  COST 

 

SUB COST 

(BTUH): 18000, Heat (BTUH): 20900, CFM: Design: 500, Electrical: 
EA 1 

ENERGY RECOVERY VENTILATOR  

0% 1 1.688 $ 90.00  $ 151.92 $ 1,599.00 $  1,750.92 $  1,750.92 

3442 

3443 

3444 

3445 

3446 

3447 

3448 

 

3449 

ERV-1: Energy Recovery Ventilator, RUSKIN MCV500E, Type: Core, 
EA 

EHReaVti-n2g: EnffercgtyivReneecsosv:e6r0y%V,eCntoiloaltionrg, ERfUfeScKtivINeneMssC:V605%00,EC, FTMyp:e6:6C5o, re, 
EA 

EHReaVti-n3g: EnffercgtyivReneecsosv:e6r0y%V,eCntoiloaltionrg, ERfUfeScKtivINeneMssC:V605%00,EC, FTMyp:e4:7C5o, re, 
EA 

EHReaVti-n4g: EnffercgtyivReneecsosv:e6r0y%V,eCntoiloaltionrg, ERfUfeScKtivINeneMssC:V605%00,EC, FTMyp:e5:8C5o, re, 
EA 

EHReaVti-n5g: EnffercgtyivReneecsosv:e6r0y%V,eCntoiloaltionrg, ERfUfeScKtivINeneMssC:V605%00,EC, FTMyp:e5:5C0o, re, 
EA 

EHReaVti-n6g: EnffercgtyivReneecsosv:e6r0y%V,eCntoiloaltionrg, ETfWfeIcNtiFveRnEeSssH: 6R0A%1,-C50F-M2,:T5y5p0e,: Core, EHReaVti-nRg1E: fEfencetrigvyenReescs:ov9e3r%y ,VCeFntMila:t3o0r,, TEWxteINrnFalRSEPSH(INR.AW1.-C50.)-:20, .T1,ypSeu:pply 
EA 

Core, Heating Effectiveness: 93%, CFM: 30, External SP (IN. W.C.): 0.1, 
EA 

ELECTRIC  HEATER 
ECH-1: Electric Heater, KING ELECTRIC KCV1206, Volt/PH.: 120/1, 

1 0% 

1 0% 

1 0% 

1 0% 

1 0% 

7 0% 

132 0% 

1 

1 

1 

1 

1 

7 

132 

1.525 

1.525 

1.525 

1.525 

1.525 

1.525 

1.525 

$ 90.00  $ 

$ 90.00  $ 

$ 90.00  $ 

$ 90.00  $ 

$ 90.00  $ 

$ 90.00  $ 

$ 90.00  $ 

137.25 $ 

137.25 $ 

137.25 $ 

137.25 $ 

137.25 $ 

137.25 $ 

137.25 $ 

1,380.00 

1,380.00 

1,380.00 

1,380.00 

1,380.00 

1,380.00 

1,380.00 

$  1,517.25 

$  1,517.25 

$  1,517.25 

$  1,517.25 

$  1,517.25 

$  1,517.25 

$  1,517.25 

$  1,517.25 

$  1,517.25 

$  1,517.25 

$  1,517.25 

$  1,517.25 

$ 10,620.75 

$ 200,277.00 

 
3450 

Watts: 600, Weight (LBS): 9.5, Dimensions (HxWxD): 48" Long 
EA 

ELECTRIC  WALL  HEATER 
EWH-1: Electric Water Heater, KING ELECTRIC W2015-W, Volt/PH.: 

EA 208/1, Watts: 1000, Weight (LBS): 8, Dimensions (HxWxD): 14"x10"x5" 

120 0% 

 
2 0% 

120 

 
2 

1.250 

 
2.660 

$ 90.00  $ 

 
$ 90.00  $ 

112.50 $ 

 
239.40 $ 

299.00 

 
1,439.00 

$ 411.50 

 
$  1,678.40 

$ 49,380.00 

 
$  3,356.80 

3451 

3452 

EWH-2: Electric Water Heater, KING ELECTRIC KT1215-MW-W, 
EA 78 0% 

EVWoltH/P-H3:.:E1le2c0t/r1ic, Wattesr: H25e0a,teWr, eKigINhtG(LEBLSE):C8T,RDIiCmWen2si0o1n5s-(WH,xVWoxltD/P)H:  .: 
78 2.660 $ 90.00  $ 239.40 $ 1,439.00 $  1,678.40 $ 130,915.20 

208/1, Watts: 500, Weight (LBS): 8, Dimensions (HxWxD): 14"x10"x5" 
EA 1 

BRANCH CONTROLLER  BOX 

0% 1 2.660 $ 90.00  $ 239.40 $ 1,439.00 $  1,678.40 $  1,678.40 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

3462 

3463 

3464 

3465 

3466 

3467 

3468 

 

 
HOOD 

ERH-1: Roof Hood, GREENHECK GRSR30, Pressure Drop (IN WG): 
0.08, Velocity (FPM): 690, Inlet Size: 30x30, Outlet Size: 48" Dia, Weight 

FANS 
CEF-1: Ceiling Exhaust Fan, PANASONIC FV-0511VQ1, CFM: 80, 

EC.ESF.P-2.::0C.2e5il,inVgoEltx/PhHau.:st1F1a5n/1, ,PHA.NP.A/(SWOaNttsIC): (F9V.4-)0,5R1P1MVQ: 11, 4C2F,MN:oi5s0e, 

E.FS-.1P:.:E0x.h2a5u,sVt Folatn/P, HG.R: 1E1E5N/1H, EHC.PK./(SWP-aAtts7)0:0(-9V.4G),, RCPFM::1610402, ,EN.So.iPse.: 0.375, 

EVFo-lt2/:PEHx.:h1au1s5t/1F,aHn,.PG./R(WEEaNttsH):E(C21K8)S,PR-APM41:01,4C5F0,MN: o3i5se0,(EdB.SA.P):.:70.S2o5n,es, 

TVEolFt/-P1H: T.:r1an1s5f/e1r, EHx.Pha./u(sWt Fatatsn),:G(1R2E1E),NRHPEMC:K10S0Q0,-1N0o0i-sVe G(d,BCAF)M: 3:.850S0o, nes, 

TE.FS-.1P:.:T0ra.5n,sfVeor lFt/aPnH, .T: J1E1R5/N1,LHU.NP.D/(WASat1ts, )C: F1/M4,: R70P,ME:.S1.7P2.:50, .N2o5i,sVe o(dltB/PAH).:: 

115/1, H.P./(Watts): (16), Noise (dBA): <1, Weight (LBS): 10, Dimensions: 
LOUVER 

24"x12" Outside Air Louver EA 1 

34"x18" Outside Air Louver EA 1 

36"x18" Outside Air Louver EA 1 

Detail's Not Given 18"x12" Exhaust Air Louver EA 1 

18"x18" Exhaust Air Louver EA 1 

24"x12" Exhaust Air Louver EA 1 

36"x18" Exhaust Air Louver EA 1 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

0% 1 

0% 1 

0% 1 

0% 1 

0% 1 

0% 1 

0% 1 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

0.560 

1.110 

1.250 

0.550 

0.850 

0.750 

1.300 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

$ 90.00  $ 

$ 90.00  $ 

$ 90.00  $ 

$ 90.00  $ 

$ 90.00  $ 

$ 90.00  $ 

$ 90.00  $ 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

50.40 $ 

99.90 $ 

112.50 $ 

49.50 $ 

76.50 $ 

67.50 $ 

117.00 $ 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

88.90 

243.60 

288.47 

74.91 

161.00 

95.95 

336.38 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

$ 139.30 

$ 343.50 

$ 400.97 

$ 124.41 

$ 237.50 

$ 163.45 

$ 453.38 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

$ 139.30 

$ 343.50 

$ 400.97 

$ 124.41 

$ 237.50 

$ 163.45 

$ 453.38 

 
3469  4" Dia Backdraft Damper EA 78 0% 78 0.280 $ 90.00 $ 25.20 $ 20.52 $ 45.72 $  3,566.16 

3470  6" Dia Backdraft Damper EA 156 0% 156 0.320 $ 90.00 $ 28.80 $ 25.00 $ 53.80 $  8,392.80 

3471  4" Dia Volume Damper EA 1 0% 1 0.300 $ 90.00 $ 27.00 $ 22.00 $ 49.00 $ 49.00 

3472  6" Dia Volume Damper EA 140 0% 140 0.350 $ 90.00 $ 31.50 $ 30.82 $ 62.32 $  8,724.80 

3473  8" Dia Volume Damper EA 37 0% 37 0.380 $ 90.00 $ 34.20 $ 33.79 $ 67.99 $  2,515.63 

3474  10" Dia Volume Damper EA 5 0% 5 0.420 $ 90.00 $ 37.80 $ 48.31 $ 86.11 $ 430.55 

3475  12" Dia Volume Damper EA 2 0% 2 0.450 $ 90.00 $ 40.50 $ 52.71 $ 93.21 $ 186.42 

3476  16"x12" Volume Damper EA 1 0% 1 1.100 $ 90.00 $ 99.00 $ 216.00 $ 315.00 $ 315.00 

3477  12" Dia Motorized Damper EA 2 0% 2 0.980 $ 90.00 $ 88.20 $ 87.99 $ 176.19 $ 352.38 

3478  18"x14" Motorized Damper EA 3 0% 3 1.250 $ 90.00 $ 112.50 $ 223.89 $ 336.39 $  1,009.17 

3479  18"x16" Motorized Damper EA 1 0% 1 1.350 $ 90.00 $ 121.50 $ 278.03 $ 399.53 $ 399.53 

3480  18"x18" Motorized Damper EA 1 0% 1 1.450 $ 90.00 $ 130.50 $ 324.04 $ 454.54 $ 454.54 

3481  34"x18" Motorized Damper EA 1 0% 1 1.550 $ 90.00 $ 139.50 $ 388.45 $ 527.95 $ 527.95 

 

 

3453  Schedule Not BC-1A: Branch Controller Box EA 1 0% 1 3.225 $ 90.00 $ 290.25 $  3,884.00 $  4,174.25 $  4,174.25 

3454  Given BC-1B: Branch Controller Box EA 1 0% 1 3.225 $ 90.00 $ 290.25 $  3,884.00 $  4,174.25 $  4,174.25 

 

EA 1 0% 1 2.115 $ 90.00 $ 190.35 $  2,619.36 $  2,809.71 $  2,809.71 

          

EA 84 0% 84 1.100 $ 90.00 $ 99.00 $ 235.99 $ 334.99 $ 28,139.16 

EA 78 0% 78 1.100 $ 90.00 $ 99.00 $ 235.99 $ 334.99 $ 26,129.22 

EA 1 0% 1 2.250 $ 90.00 $ 202.50 $ 974.00 $  1,176.50 $  1,176.50 

EA 1 0% 1 1.550 $ 90.00 $ 139.50 $ 424.09 $ 563.59 $ 563.59 

EA 1 0% 1 2.660 $ 90.00 $ 239.40 $  1,308.59 $  1,547.99 $  1,547.99 

EA 66 0% 66 1.350 $ 90.00 $ 121.50 $ 274.00 $ 395.50 $ 26,103.00 

 

3455  

   

3456   

3457   

3458   

3459   

3460   

3461   
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DESCRIPTION 

 

UNIT  

 

QUANTITY  

 

WASTAGE 

 

QUANTITY  
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UNIT 
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MAT.  COST 

 

UNIT  COST 
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3482   Galvanized Sheet Metal Duct LB 23800 10% 26180 0.030 $ 90.00 $ 2.70 $ 3.52 $ 6.22 $ 162,842.04 

  DUCT INSULATION           

3483 Assumed 1-1/2" Thick Fiberglass Insulation SF 8095 10% 8905 0.032 $ 90.00 $ 2.88 $ 2.86 $ 5.74 $ 51,114.36 

  DUCT LINER           

3484  1" Thick Sound Lining Duct Insulation SF 461 10% 507 0.020 $ 90.00 $ 1.80 $ 1.61 $ 3.41 $  1,729.23 

  MISCELLANEOUS           

3485  Thermostat EA 210 0% 210 0.880 $ 90.00 $ 79.20 $ 88.00 $ 167.20 $ 35,112.00 

3486  12" Dia Flexible Connection EA 10 0% 10 0.750 $ 90.00 $ 67.50 $ 129.99 $ 197.49 $  1,974.90 

3487 
Size Assumed 

32"x32" Flexible Connection EA 13 0% 13 1.220 $ 90.00 $ 109.80 $ 188.00 $ 297.80 $  3,871.40 

3488 44"x44" Flexible Connection EA 4 0% 4 1.450 $ 90.00 $ 130.50 $ 220.00 $ 350.50 $  1,402.00 

3489  4" Dia Duct Wall Cap EA 78 0% 78 0.225 $ 90.00 $ 20.25 $ 15.76 $ 36.01 $  2,808.78 

3490  6" Dia Duct Wall Cap EA 162 0% 162 0.520 $ 90.00 $ 46.80 $ 67.00 $ 113.80 $ 18,435.60 

3491  12" Dia Duct Wall Cap EA 1 0% 1 0.750 $ 90.00 $ 67.50 $ 99.00 $ 166.50 $ 166.50 

3492  18"x14" End Cap W/ Mesh Birdscreen EA 2 0% 2 0.725 $ 90.00 $ 65.25 $ 120.00 $ 185.25 $ 370.50 

3493  18"x14" Gooseneck Hood EA 2 0% 2 1.850 $ 90.00 $ 166.50 $ 930.00 $  1,096.50 $  2,193.00 

3494  24"x12" Plenum EA 1 0% 1 0.720 $ 90.00 $ 64.80 $ 61.99 $ 126.79 $ 126.79 

3495  36"x18" Plenum EA 2 0% 2 0.855 $ 90.00 $ 76.95 $ 114.00 $ 190.95 $ 381.90 

3496 
Size Assumed 

32"x32" RA Plenum W/1" Thick Sound Liner EA 12 0% 12 0.920 $ 90.00 $ 82.80 $ 225.00 $ 307.80 $  3,693.60 

3497 48"x48" RA Plenum W/ 1" Thick Sound Liner EA 5 0% 5 1.100 $ 90.00 $ 99.00 $ 345.00 $ 444.00 $  2,220.00 
  PIPE SUPPORTS           

3498  1/4" Dia Adjustable Clevis Hanger EA 3 0% 3       

3499  3/8" Dia Adjustable Clevis Hanger EA 269 0% 269       

3500  1/2" Dia Adjustable Clevis Hanger EA 3 0% 3       

3501  5/8" Dia Adjustable Clevis Hanger EA 269 0% 269       

3502  3/4" Dia Adjustable Clevis Hanger EA 114 0% 114       

3503  7/8" Dia Adjustable Clevis Hanger EA 53 0% 53       

3504  3/8" Dia Threaded Rod (1 Each = 1 Feet) EA 711 0% 711 0.068 $ 90.00 $ 6.12 $ 11.85 $ 17.97 $ 12,776.67 

  DUCT SUPPORTS           

3505  3/8" Threaded Rod EA 2440 0% 2440 0.068 $ 90.00 $ 6.12 $ 11.85 $ 17.97 $ 43,846.80 

3506  1" x 22 Ga. Strap EA 1220 0% 1220 0.068 $ 90.00 $ 6.12 $ 4.98 $ 11.10 $ 13,542.00 

SUBTOTAL  $ 1,144,286 
 

ELECTRICAL  (See Note#3) 
   DISTRIBUTION           

   CONDUIT            

3507  1" EMT Conduit LF 300 10% 330 0.070 $ 92.00 $ 6.44 $ 3.46 $ 9.90 $  3,267.00 

3508  1-1/4" EMT Conduit LF 7303 10% 8033 0.080 $ 92.00 $ 7.36 $ 5.65 $ 13.01 $ 104,513.52 

3509  3" EMT Conduit LF 220 10% 242 0.160 $ 92.00 $ 14.72 $ 14.07 $ 28.79 $  6,962.75 

3510  4" EMT Conduit LF 480 10% 527 0.200 $ 92.00 $ 18.40 $ 19.23 $ 37.63 $ 19,849.60 

  CONDUCTOR           

3511  #10 CU THHN/THWN LF 200 10% 220 0.008 $ 92.00 $ 0.74 $ 0.38 $ 1.12 $ 245.52 

3512  #8 CU THHN/THWN LF 8053 10% 8858 0.009 $ 92.00 $ 0.83 $ 0.56 $ 1.39 $ 12,295.35 

3513  #6 CU THHN/THWN LF 600 10% 660 0.010 $ 92.00 $ 0.92 $ 0.86 $ 1.78 $  1,174.80 

3514  #4 CU THHN/THWN LF 220 10% 242 0.011 $ 92.00 $ 1.01 $ 1.32 $ 2.33 $ 563.98 

3515  #3 CU THHN/THWN LF 21986 10% 24185 0.012 $ 92.00 $ 1.10 $ 1.66 $ 2.76 $ 66,847.63 

3516  #1/0 CU THHN/THWN LF 45 10% 49 0.015 $ 92.00 $ 1.38 $ 2.77 $ 4.15 $ 204.06 

3517  #2/0 CU THHN/THWN LF 357 10% 393 0.016 $ 92.00 $ 1.47 $ 3.40 $ 4.87 $  1,915.59 

3518  #3/0 CU THHN/THWN LF 310 10% 341 0.017 $ 92.00 $ 1.56 $ 4.31 $ 5.87 $  2,000.45 

3519  #4/0 CU THHN/THWN LF 879 10% 967 0.018 $ 92.00 $ 1.66 $ 5.37 $ 7.03 $  6,796.84 

3520  #350 KCMILCU THHN/THWN LF 179 10% 197 0.030 $ 92.00 $ 2.76 $ 8.75 $ 11.51 $  2,263.79 

3521  #400 KCMIL  CU THHN/THWN LF 1430 10% 1573 0.032 $ 92.00 $ 2.94 $ 9.95 $ 12.89 $ 20,278.86 
  LUGS           
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3522   Compression Lug CU With 1-Hole , #8 CU Wire EA 166 0% 166 0.400 $ 92.00 $ 36.80 $ 2.64 $ 39.44 $  6,547.04 

3523  Heat Shrink Tubing for #8 CU Wire EA 166 0% 166 0.220 $ 92.00 $ 20.24 $ 0.19 $ 20.43 $  3,392.04 

3524  Compression Lug CU With 1-Hole , #6 CU Wire EA 8 0% 8 0.400 $ 92.00 $ 36.80 $ 2.94 $ 39.74 $ 317.92 

3525  Heat Shrink Tubing for #6 CU Wire EA 8 0% 8 0.220 $ 92.00 $ 20.24 $ 0.21 $ 20.45 $ 163.60 

3526  Compression Lug CU With 1-Hole , #4 CU Wire EA 10 0% 10 0.400 $ 92.00 $ 36.80 $ 2.98 $ 39.78 $ 397.80 

3527  Heat Shrink Tubing for #4 CU Wire EA 10 0% 10 0.220 $ 92.00 $ 20.24 $ 0.23 $ 20.47 $ 204.70 

3528  Compression Lug CU With 1-Hole , #3 CU Wire EA 472 0% 472 0.420 $ 92.00 $ 38.64 $ 3.10 $ 41.74 $ 19,701.28 

3529  Heat Shrink Tubing for #3 CU Wire EA 472 0% 472 0.220 $ 92.00 $ 20.24 $ 0.25 $ 20.49 $  9,671.28 

3530  Compression Lug CU With 1-Hole , #1/0 CU Wire EA 4 0% 4 0.324 $ 92.00 $ 29.81 $ 5.87 $ 35.68 $ 142.71 

3531  Heat Shrink Tubing for #1/0 CU Wire EA 4 0% 4 0.178 $ 92.00 $ 16.38 $ 0.34 $ 16.72 $ 66.86 

3532  Compression Lug CU With 1-Hole , #2/0 CU Wire EA 4 0% 4 0.450 $ 92.00 $ 41.40 $ 10.63 $ 52.03 $ 208.12 

3533  Heat Shrink Tubing for #2/0 CU Wire EA 4 0% 4 0.240 $ 92.00 $ 22.08 $ 0.30 $ 22.38 $ 89.52 

3534  Compression Lug CU With 1-Hole , #3/0 CU Wire EA 16 0% 16 0.450 $ 92.00 $ 41.40 $ 11.00 $ 52.40 $ 838.40 

3535  Heat Shrink Tubing for #3/0 CU Wire EA 16 0% 16 0.250 $ 92.00 $ 23.00 $ 0.32 $ 23.32 $ 373.12 

3536  Compression Lug CU With 1-Hole , #4/0 CU Wire EA 40 0% 40 0.450 $ 92.00 $ 41.40 $ 11.56 $ 52.96 $  2,118.40 

3537  Heat Shrink Tubing for #4/0 CU Wire EA 40 0% 40 0.250 $ 92.00 $ 23.00 $ 0.34 $ 23.34 $ 933.60 

3538  Compression Lug CU With 1-Hole , #350 KCMIL  CU Wire EA 16 0% 16 0.460 $ 92.00 $ 42.32 $ 12.19 $ 54.51 $ 872.16 

3539  Heat Shrink Tubing for #350 KCMIL  CU Wire EA 16 0% 16 0.250 $ 92.00 $ 23.00 $ 0.34 $ 23.34 $ 373.44 

3540  Compression Lug CU With 1-Hole , #400 KCMIL  CU Wire EA 16 0% 16 0.480 $ 92.00 $ 44.16 $ 14.87 $ 59.03 $ 944.48 

3541  Heat Shrink Tubing for #400 KCMIL  CU Wire EA 16 0% 16 0.250 $ 92.00 $ 23.00 $ 0.36 $ 23.36 $ 373.76 

  CIRCUIT  BREAKER           

3542  1P/15A Breaker EA 6 0% 6 0.420 $ 92.00 $ 38.64 $ 28.00 $ 66.64 $ 399.84 

3543  1P/20A Breaker EA 215 0% 215 0.420 $ 92.00 $ 38.64 $ 33.00 $ 71.64 $ 15,402.60 

3544  1P/25A Breaker EA 5 0% 5 0.420 $ 92.00 $ 38.64 $ 36.00 $ 74.64 $ 373.20 

3545  2P/15A Breaker EA 8 0% 8 0.450 $ 92.00 $ 41.40 $ 37.00 $ 78.40 $ 627.20 

3546  2P/20A Breaker EA 1 0% 1 0.450 $ 92.00 $ 41.40 $ 43.18 $ 84.58 $ 84.58 

3547  2P/30A Breaker EA 2 0% 2 0.480 $ 92.00 $ 44.16 $ 59.00 $ 103.16 $ 206.32 

3548  2P/30A Breaker EA 1 0% 1 0.480 $ 92.00 $ 44.16 $ 59.00 $ 103.16 $ 103.16 

3549  2P/35A Breaker EA 1 0% 1 0.490 $ 92.00 $ 45.08 $ 64.00 $ 109.08 $ 109.08 

3550  2P/40A Breaker EA 1 0% 1 0.500 $ 92.00 $ 46.00 $ 67.91 $ 113.91 $ 113.91 

3551  2P/50A Breaker EA 1 0% 1 0.520 $ 92.00 $ 47.84 $ 72.00 $ 119.84 $ 119.84 

3552  2P/90A Breaker EA 1 0% 1 0.760 $ 92.00 $ 69.92 $ 165.00 $ 234.92 $ 234.92 

3553  3P/30A Breaker EA 1 0% 1 0.550 $ 92.00 $ 50.60 $ 85.00 $ 135.60 $ 135.60 

3554  3P/30A Breaker EA 1 0% 1 0.550 $ 92.00 $ 50.60 $ 85.00 $ 135.60 $ 135.60 

3555  3P/80A Breaker EA 1 0% 1 0.750 $ 92.00 $ 69.00 $ 174.31 $ 243.31 $ 243.31 

3556  3P/90A Breaker EA 1 0% 1 0.980 $ 92.00 $ 90.16 $ 320.00 $ 299.06 $ 299.06 

3557  3P/100A Breaker EA 1 0% 1 0.980 $ 92.00 $ 90.16 $ 320.00 $ 410.16 $ 410.16 

3558  3P/250A Breaker EA 1 0% 1 1.830 $ 92.00 $ 168.36 $ 844.00 $  1,012.36 $  1,012.36 

3559  3P/400A Breaker EA 1 0% 1 2.330 $ 92.00 $ 214.36 $  1,630.00 $  1,844.36 $  1,844.36 

3560  3P/400A Breaker EA 1 0% 1 2.330 $ 92.00 $ 214.36 $  1,630.00 $  1,844.36 $  1,844.36 

3561  3P/600A Breaker EA 1 0% 1 2.860 $ 92.00 $ 263.12 $  2,967.25 $  3,230.37 $  3,230.37 

3562  3P/1000A Breaker EA 2 0% 2 4.000 $ 92.00 $ 368.00 $  5,912.00 $  6,280.00 $ 12,560.00 

3563  3P/30A MCB EA 1 0% 1 0.550 $ 92.00 $ 50.60 $ 85.00 $ 135.60 $ 135.60 

3564  3P/200A MCB EA 3 0% 3 1.720 $ 92.00 $ 158.24 $ 650.00 $ 808.24 $  2,424.72 

3565  3P/250A MCB EA 1 0% 1 1.830 $ 92.00 $ 168.36 $ 844.00 $  1,012.36 $  1,012.36 

3566  3P/1000A MCB EA 1 0% 1 4.000 $ 92.00 $ 368.00 $  5,912.00 $  6,280.00 $  6,280.00 

3567  3P/1600A MCB EA 1 0% 1 4.800 $ 92.00 $ 441.60 $  7,190.00 $  7,631.60 $  7,631.60 

  PANEL           

3568 
 Panel EL: 30A, 208/120V, 3Ph, 4W, Mains: MCB, 24 Poles, Surface 

Mounted 
EA 1 0% 1 1.880 $ 92.00 $ 172.96 $  1,145.00 $  1,317.96 $  1,317.96 
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E1.01, E2.11A, 

E2.11B, E2.11C, 

E2.11D, E2.12, 

E2.13, E2.14, 

E2.15, E2.16, 

E2.17, E2.18, 

E3.11, E4.11, 
E4.12, E4.13, 

 Panel HP-1: 600A, 208/120V, 3Ph, 4W, Mains: MLO, 42 Poles, Surface 

Mounted 
EA 1 0% 1 7.850 $ 92.00 $ 722.20 $  8,950.00 $  9,672.20 $  9,672.20 

3570 
 Panel HP3: 200A, 208/120V, 3Ph, 4W, Mains: MCB, 42 Poles, Surface 

Mounted 
EA 1 0% 1 3.250 $ 92.00 $ 299.00 $  2,679.00 $  2,978.00 $  2,978.00 

3571 
 Panel HP6: 200A, 208/120V, 3Ph, 4W, Mains: MCB, 42 Poles, Surface 

Mounted 
EA 1 0% 1 3.250 $ 92.00 $ 299.00 $  2,679.00 $  2,978.00 $  2,978.00 

3572 
 Panel LR: 200A, 208/120V, 3Ph, 4W, Mains: MCB, 24 Poles, Surface 

Mounted 
EA 1 0% 1 3.250 $ 92.00 $ 299.00 $  2,679.00 $  2,978.00 $  2,978.00 

3573 
 Panel Main Distribution Panel: 1000A, 208Y/120V, 3Ph, 4W, Mains: MCB, 

64KAIC 
EA 1 0% 1 9.950 $ 92.00 $ 915.40 $ 10,633.00 $ 11,548.40 $ 11,548.40 

  Meter EA 2 0% 2 1.450 $ 92.00 $ 133.40 $ 320.00 $ 453.40 $ 906.80 
  Surge Protection Device EA 1 0% 1 0.880 $ 92.00 $ 80.96 $ 222.00 $ 302.96 $ 302.96 

3574 
 Panel MC-1 (Section-1): 250A, 208/120V, 3Ph, 4W, Mains: MCB, 42 

Poles, Surface Mounted 
EA 1 0% 1 4.250 $ 92.00 $ 391.00 $  3,158.00 $  3,549.00 $  3,549.00 

  Surge Protection Device EA 1 0% 1 0.880 $ 92.00 $ 80.96 $ 222.00 $ 302.96 $ 302.96 

3575 
 Panel MC1-2 (Section-2): 225A, 208/120V, 3Ph, 4W, Mains: MLO, 84 

Poles, Surface Mounted 
EA 1 0% 1 4.110 $ 92.00 $ 378.12 $  2,836.00 $  3,214.12 $  3,214.12 

  Surge Protection Device EA 1 0% 1 0.880 $ 92.00 $ 80.96 $ 222.00 $ 302.96 $ 302.96 

3576  Panel MC1-3: Surge Protection Device EA 1 0% 1 0.880 $ 92.00 $ 80.96 $ 222.00 $ 302.96 $ 302.96 
  Surge Protection Device EA 1 0% 1 0.880 $ 92.00 $ 80.96 $ 222.00 $ 302.96 $ 302.96 

3577 
 Panel MC: 600A, 208/120V, 3Ph, 4W, Mains: MLO, 42 Poles, Surface 

Mounted 
EA 1 0% 1 7.850 $ 92.00 $ 722.20 $  8,950.00 $  9,672.20 $  9,672.20 

  Surge Protection Device EA 1 0% 1 0.880 $ 92.00 $ 80.96 $ 222.00 $ 302.96 $ 302.96 

3578 
No Detail Given 

Panel Elevator EA 1 0% 1 3.140 $ 92.00 $ 288.88 $  6,402.00 $  6,690.88 $  6,690.88 

3579 Panel PV System EA 1 0% 1 4.650 $ 92.00 $ 427.80 $  4,991.00 $  5,418.80 $  5,418.80 

3580 
 Panel R: 100A, 208/120V, 1Ph, 3W, Mains: MLO, 10KAIC, 24 Poles, 

Surface Mounted 
EA 1 0% 1 3.220 $ 92.00 $ 296.24 $  2,450.00 $  2,746.24 $  2,746.24 

3581 
 Residential Distribution Panel (RDP): 1600A, 208Y/120V, 3Ph, 4W, Mains: 

MCB, 64KAIC 
EA 1 0% 1 18.650 $ 92.00 $  1,715.80 $ 14,655.00 $ 16,370.80 $ 16,370.80 

  Surge Protection Device EA 1 0% 1 0.880 $ 92.00 $ 80.96 $ 222.00 $ 302.96 $ 302.96 

  DEVICES           

3582  Transformer Vault EA 1 0% 1 18.650 $ 92.00 $  1,715.80 $ 12,500.00 $ 14,215.80 $ 14,215.80 

3583  577 Vault EA 1 0% 1 11.000 $ 92.00 $  1,012.00 $  2,452.00 $  3,464.00 $  3,464.00 

3584  814 Vault EA 1 0% 1 14.000 $ 92.00 $  1,288.00 $  3,217.00 $  4,505.00 $  4,505.00 

3585  Fire Pump Controller With Pad Lock SE Rated External Disconnect EA 1 0% 1 5.250 $ 92.00 $ 483.00 $  4,500.00 $  4,983.00 $  4,983.00 

3586  CT Cabinet For Fire Pump EA 1 0% 1 3.420 $ 92.00 $ 314.64 $  1,541.70 $  1,856.34 $  1,856.34 

3587  Meter For Fire Pump EA 2 0% 2 2.120 $ 92.00 $ 195.04 $ 799.50 $ 994.54 $  1,989.08 

3588  Meter For PV System EA 2 0% 2 1.680 $ 92.00 $ 154.56 $ 386.99 $ 541.55 $  1,083.10 

3589  Residential Meter EA 78 0% 78 1.450 $ 92.00 $ 133.40 $ 417.35 $ 550.75 $ 42,958.50 

3590  Meter Center (MC-3): 1000A, 208Y/120V, (39) Meter EA 1 0% 1 4.380 $ 92.00 $ 402.96 $  7,047.07 $  7,450.03 $  7,450.03 

3591  Meter Center (MC-6): 1000A, 208Y/120V, (39) Meter EA 1 0% 1 4.380 $ 92.00 $ 402.96 $  7,047.07 $  7,450.03 $  7,450.03 
  DISCONNECT SWITCH           

3592  1P/60A/40AF Fused Disconnect Switch EA 80 0% 80 0.310 $ 92.00 $ 28.52 $ 44.65 $ 73.17 $  5,853.60 

3593  1P/100A/90AF Fused Disconnect Switch EA 1 0% 1 0.420 $ 92.00 $ 38.64 $ 135.65 $ 174.29 $ 174.29 

3594 ng Assumed From 2P/30A Disconnect Switch EA 87 0% 87 0.320 $ 92.00 $ 29.44 $ 48.85 $ 78.29 $  6,811.23 

3595  2P/60A/35AF Fused Disconnect Switch EA 6 0% 6 0.350 $ 92.00 $ 32.20 $ 80.00 $ 112.20 $ 673.20 

3596  3P/60A/60AF Fused Disconnect Shunt Trip Switch EA 1 0% 1 0.585 $ 92.00 $ 53.82 $ 182.32 $ 236.14 $ 236.14 

3597  3P/100A/80AF Fused Disconnect Switch EA 2 0% 2 1.150 $ 92.00 $ 105.80 $ 470.00 $ 575.80 $  1,151.60 

3598  PV System Disconnect EA 1 0% 1 0.820 $ 92.00 $ 75.44 $ 328.55 $ 403.99 $ 403.99 

  GROUNDING           

3599 Size Assumed 3/4" x 10' CU Clad Ground Rod EA 4 0% 4 0.325 $ 92.00 $ 29.90 $ 44.00 $ 73.90 $ 295.60 

3600  
Length Assumed 

#4 CU Grounding Conductor LF 20 10% 22 0.011 $ 92.00 $ 1.01 $ 1.32 $ 2.33 $ 51.30 

3601 #2 CU Grounding Conductor LF 20 10% 22 0.013 $ 92.00 $ 1.20 $ 2.07 $ 3.27 $ 71.85 

3602 #3/0 CU Grounding Conductor LF 40 10% 44 0.017 $ 92.00 $ 1.56 $ 4.31 $ 5.87 $ 258.46 

  POWER          

  CONDUIT            
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3603 E8.11, E8.12, 

E8.21, E9.11, 

E10.11, E10.12 &  

E10.13 

 1/2" EMT Conduit LF 84240 10% 92664 0.047 $ 92.00 $ 4.32 $ 1.39 $ 5.71 $ 529,481.09 

3604  3/4" EMT Conduit LF 43396 10% 47736 0.062 $ 92.00 $ 5.70 $ 2.03 $ 7.73 $ 369,187.22 

3605  1" EMT Conduit LF 2599 10% 2858 0.070 $ 92.00 $ 6.44 $ 3.46 $ 9.90 $ 28,298.86 

3606  3/4" PVC SCH 40 Conduit LF 9 10% 10 0.055 $ 92.00 $ 5.06 $ 2.18 $ 7.24 $ 75.02 

  CONDUCTOR           

3607  #18 CU THHN/THWN LF 2831 10% 3114 0.005 $ 92.00 $ 0.46 $ 0.09 $ 0.55 $  1,712.94 

3608  #14 CU THHN/THWN LF 74747 10% 82222 0.006 $ 92.00 $ 0.55 $ 0.17 $ 0.72 $ 59,364.05 

3609  #12 CU THHN/THWN LF 269499 10% 296448 0.007 $ 92.00 $ 0.64 $ 0.25 $ 0.89 $ 265,024.92 

3610  #10 CU THHN/THWN LF 27069 10% 29775 0.008 $ 92.00 $ 0.74 $ 0.38 $ 1.12 $ 33,229.40 

3611  #8 CU THHN/THWN LF 24348 10% 26782 0.009 $ 92.00 $ 0.83 $ 0.56 $ 1.39 $ 37,173.76 

3612  #3 CU THHN/THWN LF 216 10% 238 0.012 $ 92.00 $ 1.10 $ 1.66 $ 2.76 $ 657.58 

  DEVICE            

3613  100A Equipment Connection EA 1 0% 1 0.500 $ 92.00 $ 46.00 $ - $ 46.00 $ 46.00 

3614  100A Motor Rated Switch EA 1 0% 1 0.425 $ 92.00 $ 39.10 $ 77.26 $ 116.36 $ 116.36 

3615  15A Equipment Connection EA 25 0% 25 0.320 $ 92.00 $ 29.44 $ - $ 29.44 $ 736.00 

3616  15A Motor Rated Toggle Switch With 15A Fuse EA 4 0% 4 0.285 $ 92.00 $ 26.22 $ 22.50 $ 48.72 $ 194.88 

3617  20A Equipment Connection EA 5 0% 5 0.340 $ 92.00 $ 31.28 $ - $ 31.28 $ 156.40 

3618  20A Motor Rated Switch EA 4 0% 4 0.295 $ 92.00 $ 27.14 $ 24.25 $ 51.39 $ 205.56 

3619  20A Motor Rated Toggle Switch With 15A Fuse EA 18 0% 18 0.295 $ 92.00 $ 27.14 $ 24.25 $ 51.39 $ 925.02 

3620  20A Special Receptacle EA 234 0% 234 0.320 $ 92.00 $ 29.44 $ 32.00 $ 61.44 $ 14,376.96 

3621  20A Special Receptacle, 6-20R EA 1 0% 1 0.320 $ 92.00 $ 29.44 $ 32.00 $ 61.44 $ 61.44 

3622  25A Equipment Connection EA 6 0% 6 0.345 $ 92.00 $ 31.74 $ - $ 31.74 $ 190.44 

3623  25A Motor Rated Toggle Switch With 15A Fuse EA 1 0% 1 0.310 $ 92.00 $ 28.52 $ 28.65 $ 57.17 $ 57.17 

3624  25A Motor Rated Toggle Switch With 25A Fuse EA 5 0% 5 0.310 $ 92.00 $ 28.52 $ 28.65 $ 57.17 $ 285.85 

3625  50A Special Receptacle EA 78 0% 78 0.320 $ 92.00 $ 29.44 $ 32.00 $ 61.44 $  4,792.32 

3626  60A Equipment Connection EA 1 0% 1 0.380 $ 92.00 $ 34.96 $ - $ 34.96 $ 34.96 

3627  Double Duplex Receptacle EA 58 0% 58 0.400 $ 92.00 $ 36.80 $ 40.00 $ 76.80 $  4,454.40 

3628  Double Duplex Receptacle With 1/2 Switched EA 13 0% 13 0.410 $ 92.00 $ 37.72 $ 42.25 $ 79.97 $  1,039.61 

3629  Double Duplex Receptacle, Above Counter EA 4 0% 4 0.400 $ 92.00 $ 36.80 $ 40.00 $ 76.80 $ 307.20 

3630  Double Duplex Receptacle, GFCI, Above Counter EA 3 0% 3 0.410 $ 92.00 $ 37.72 $ 42.25 $ 79.97 $ 239.91 

3631  Duplex Receptacle EA 1325 0% 1325 0.350 $ 92.00 $ 32.20 $ 35.00 $ 67.20 $ 89,040.00 

3632  Duplex Receptacle With 1/2 Switched EA 29 0% 29 0.350 $ 92.00 $ 32.20 $ 35.00 $ 67.20 $  1,948.80 

3633  Duplex Receptacle, Above Counter EA 78 0% 78 0.350 $ 92.00 $ 32.20 $ 35.00 $ 67.20 $  5,241.60 

3634  Duplex Receptacle, GFCI EA 250 0% 250 0.350 $ 92.00 $ 32.20 $ 38.00 $ 70.20 $ 17,550.00 

3635  Duplex Receptacle, GFCI, Above Counter EA 514 0% 514 0.350 $ 92.00 $ 32.20 $ 42.00 $ 74.20 $ 38,138.80 

3636  Single Pole Switch EA 78 0% 78 0.285 $ 92.00 $ 26.22 $ 22.50 $ 48.72 $  3,800.16 

3637  Thermostat, Wall Mounted EA 78 0% 78 1.850 $ 92.00 $ 170.20 $ 250.00 $ 420.20 $ 32,775.60 

3638  Poke-Thru Floor Box EA 1 0% 1 0.650 $ 92.00 $ 59.80 $ 73.99 $ 133.79 $ 133.79 
  (1) Double Duplex Receptacle With 1/2 Switched EA 1 0% 1 0.410 $ 92.00 $ 37.72 $ 42.25 $ 79.97 $ 79.97 
  (1) Voice/Data Outlet EA 1 0% 1 0.320 $ 92.00 $ 29.44 $ 19.50 $ 48.94 $ 48.94 
  RJ45 Connector EA 2 0% 2 0.150 $ 92.00 $ 13.80 $ 3.73 $ 17.53 $ 35.06 
  Faceplate EA 1 0% 1 0.200 $ 92.00 $ 18.40 $ 8.99 $ 27.39 $ 27.39 

3639  Poke-Thru Floor Box EA 1 0% 1 0.650 $ 92.00 $ 59.80 $ 73.99 $ 133.79 $ 133.79 
  (2) Duplex Receptacle With 1/2 Switched EA 1 0% 1 0.820 $ 92.00 $ 75.44 $ 85.00 $ 160.44 $ 160.44 
  (1) Voice/Data Outlet EA 1 0% 1 0.320 $ 92.00 $ 29.44 $ 19.50 $ 48.94 $ 48.94 
  RJ45 Connector EA 2 0% 2 0.150 $ 92.00 $ 13.80 $ 3.73 $ 17.53 $ 35.06 
  Faceplate EA 1 0% 1 0.200 $ 92.00 $ 18.40 $ 8.99 $ 27.39 $ 27.39 
  (1) AV Outlet EA 1 0% 1 0.320 $ 92.00 $ 29.44 $ 19.50 $ 48.94 $ 48.94 

  LIGHTING           

  CONDUIT            

3640  3/4" EMT Conduit LF 20249 10% 22274 0.062 $ 92.00 $ 5.70 $ 2.03 $ 7.73 $ 172,270.17 

  CONDUCTOR           

3641  #12 CU THHN/THWN LF 38293 10% 42122 0.007 $ 92.00 $ 0.64 $ 0.25 $ 0.89 $ 37,657.21 

3642  #10 CU THHN/THWN LF 395 10% 434 0.008 $ 92.00 $ 0.74 $ 0.38 $ 1.12 $ 484.33 

3643  #8 CU THHN/THWN LF 22061 10% 24267 0.009 $ 92.00 $ 0.83 $ 0.56 $ 1.39 $ 33,682.66 
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   LIGHTING  FIXTURES           

3644  L1: Recessed LED Downlight Fixture EA 882 0% 882 0.960 $ 92.00 $ 88.32 $ 183.20 $ 271.52 $ 239,480.64 

3645  L3: Vanity Light EA 78 0% 78 0.880 $ 92.00 $ 80.96 $ 125.83 $ 206.79 $ 16,129.62 

3646  (42EA) Under Cabinet Light LF 126 0% 126 0.150 $ 92.00 $ 13.80 $ 3.75 $ 17.55 $  2,211.30 

3647 
 EL1: 4" Linear Vapor Tight LED Light Fixture 

Mounted: Wall 
EA 4 0% 4 1.100 $ 92.00 $ 101.20 $ 285.55 $ 386.75 $  1,547.00 

 

3648 

 ET1: Wall Mounted Cylinder Up And Down Light, LUMIERE, 4000K 

Mounting: Wall 

Watts: 20 W 

 

EA 

 

6 

 

0% 

 

6 

 

0.980 

 

$ 92.00 

 

$ 90.16 

 

$ 231.35 

 

$ 321.51 

 

$  1,929.06 

3649 
 ET2: Downlight Fixture, LITHONIA,  4000K 

Watts: 12 W 
EA 7 0% 7 0.830 $ 92.00 $ 76.36 $ 149.59 $ 225.95 $  1,581.65 

3650 
 ET3: 4' Wall Mount Surface LED, LITHONIA  LIGHTING, 3500K 

Watts: 28.2 W 
EA 14 0% 14 1.100 $ 92.00 $ 101.20 $ 212.36 $ 313.56 $  4,389.84 

 

3651 

 ET3X: 4' Wall Mount Surface LED With Emergency Battery Backup, 

LITHONIA LIGHTING, 3500K 

Watts: 28.2 W 

 

EA 

 

6 

 

0% 

 

6 

 

1.100 

 

$ 92.00 

 

$ 101.20 

 

$ 256.63 

 

$ 357.83 

 

$  2,146.98 

 

3652 

 ET4X: 12" HYDREL Step Light With Emergency Battery Backup, 

HYDREL, 4000K 

Watts: 11 W 

 

EA 

 

10 

 

0% 

 

10 

 

0.990 

 

$ 92.00 

 

$ 91.08 

 

$ 236.68 

 

$ 327.76 

 

$  3,277.60 

3653 
 ET5: Flood Light LED, STRAITS LIGHTING, 50000K 

Watts: 80 W 
EA 4 0% 4 1.200 $ 92.00 $ 110.40 $ 249.99 $ 360.39 $  1,441.56 

3654 
 LT1: 2ôx2ô Edge Lite Flat Panel LED, LITHONIA  3500K 

Watts: 31 W 
EA 101 0% 101 1.150 $ 92.00 $ 105.80 $ 128.00 $ 233.80 $ 23,613.80 

 

3655 

 LT1X: 2ôx2ô Edge Lite Flat Panel LED With Emergency Battery Backup, 

LITHONIA  3500K 

Watts: 31 W 

 

EA 

 

31 

 

0% 

 

31 

 

1.150 

 

$ 92.00 

 

$ 105.80 

 

$ 128.00 

 

$ 233.80 

 

$  7,247.80 

3656 
 LT2: 2ôx4ô Edge Lite Flat Panel LED, LITHONIA  3500K 

Watts: 45.1 W 
EA 128 0% 128 1.200 $ 92.00 $ 110.40 $ 190.00 $ 300.40 $ 38,451.20 

3657 
 LT3: 6" Wafer Thin Downlight LED, MAXIM  3500K 

Watts: 12.6 W 
EA 176 0% 176 0.970 $ 92.00 $ 89.24 $ 230.65 $ 319.89 $ 56,300.64 

 

3658 

 LT3X: 6" Wafer Thin Downlight LED With Emergency Battery Backup, 

MAXIM  3500K 

Watts: 12.6 W 

 

EA 

 

80 

 

0% 

 

80 

 

0.970 

 

$ 92.00 

 

$ 89.24 

 

$ 230.65 

 

$ 319.89 

 

$ 25,591.20 

3659 
 LT4: 31" Suspended Round LED, PROLICHT, 3500K 

Watts: 56 W 
EA 12 0% 12 1.050 $ 92.00 $ 96.60 $ 224.20 $ 320.80 $  3,849.60 

3660 
 LT5: 11" Round Light, ARIA, 3500K 

Watts: 15.3 W 
EA 28 0% 28 0.990 $ 92.00 $ 91.08 $ 185.69 $ 276.77 $  7,749.56 

3661 
 LT6: 4' Pendant LED, MARCH ARCHITECTURAL LIGHTING, 3500K 

Watts: 21.7 W 
EA 17 0% 17 1.100 $ 92.00 $ 101.20 $ 212.36 $ 313.56 $  5,330.52 

3662 
 LT7: 10' Pendant LED, MARK ARCHITECTURAL LIGHTING, 3500K 

Watts: 54.25 W 
EA 1 0% 1 1.350 $ 92.00 $ 124.20 $ 230.41 $ 354.61 $ 354.61 

3663 
 (12 EA) LT8: Strip LED, KLUS DESIGN, 3500K 

Watts: 3.1 W 
LF 151 0% 151 0.150 $ 92.00 $ 13.80 $ 3.86 $ 17.66 $  2,671.60 

3664 
 LT9: 18" Surface Mount Round Light, BROWNLEE, 3500K 

Watts: 23 W 
EA 32 0% 32 0.870 $ 92.00 $ 80.04 $ 296.78 $ 376.82 $ 12,058.24 

 
3665 

 LT9X: 18" Surface Mount Round Light With Emergency Battery Backup, 

BROWNLEE, 3500K 

Watts: 23 W 

 
EA 

 
78 

 
0% 

 
78 

 
0.870 

 
$ 92.00 

 
$ 80.04 

 
$ 296.78 

 
$ 376.82 

 
$ 29,391.96 

 

3666 

 X1: Exit Sign Single/Double Face With Emergency Battery Backup, 

COMMERCIAL ELECTRIC 

Watts: 2 W 

 

EA 

 

53 

 

0% 

 

53 

 

0.660 

 

$ 92.00 

 

$ 60.72 

 

$ 186.88 

 

$ 247.60 

 

$ 13,122.80 

 

3667 

 X2: Ceiling/Wall Mount Emergency Egress With Emergency Battery 

Backup, LITHONIA EU2L Or Approved Equal 

Watts: 3 W 

 

EA 

 

7 

 

0% 

 

7 

 

0.790 

 

$ 92.00 

 

$ 72.68 

 

$ 245.60 

 

$ 318.28 

 

$  2,227.96 

  LIGHTING  CONTROL           

3668  3 Way Switch EA 240 0% 240 0.285 $ 92.00 $ 26.22 $ 38.00 $ 64.22 $ 15,412.80 

3669  4 Channel Astronomical Time Clock EA 1 0% 1 0.725 $ 92.00 $ 66.70 $ 459.40 $ 526.10 $ 526.10 
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3670   Occupancy Sensor EA 22 0% 22 0.320 $ 92.00 $ 29.44 $ 78.00 $ 107.44 $  2,363.68 

3671  Photocell EA 7 0% 7 0.162 $ 92.00 $ 14.90 $ 19.98 $ 34.88 $ 244.19 

3672  Single Pole Low Voltage Dimming Switch EA 4 0% 4 0.280 $ 92.00 $ 25.76 $ 21.98 $ 47.74 $ 190.96 

3673  Single Pole Low Voltage Switch EA 14 0% 14 0.285 $ 92.00 $ 26.22 $ 22.50 $ 48.72 $ 682.08 

3674  Single Pole Occupancy Sensor Switch EA 8 0% 8 0.285 $ 92.00 $ 26.22 $ 22.50 $ 48.72 $ 389.76 

3675  Single Pole Switch EA 686 0% 686 0.285 $ 92.00 $ 26.22 $ 22.50 $ 48.72 $ 33,421.92 

3676  Single Pole Vacancy Sensor Dimming Switch EA 53 0% 53 0.280 $ 92.00 $ 25.76 $ 21.98 $ 47.74 $  2,530.22 

3677  Single Pole Vacancy Sensor Switch EA 9 0% 9 0.280 $ 92.00 $ 25.76 $ 21.98 $ 47.74 $ 429.66 

3678  Vacancy Sensor EA 3 0% 3 0.320 $ 92.00 $ 29.44 $ 78.00 $ 107.44 $ 322.32 

3679  Vacancy Sensor, Wall Mounted EA 2 0% 2 0.320 $ 92.00 $ 29.44 $ 78.00 $ 107.44 $ 214.88 
  MISCELLANEOUS           

3680  Junction Box EA 5 0% 5 0.450 $ 92.00 $ 41.40 $ 65.56 $ 106.96 $ 534.80 

  SAW CUT           

3681  Saw Cut & Repair Concrete Floor For Conduit Installation LF 9 0% 9 0.065 $ 92.00 $ 5.98 $ - $ 5.98 $ 56.33 

SUBTOTAL  $ 2,887,193 
 

COMMUNICATION  
   TELECOMMUNICATION           

  

 
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

E1.01, E2.11A, 

E2.11B, E2.11C, 

E2.11D, E2.12, 

E2.13, E2.14, 

E2.15, E2.16, 

E2.17, E2.18, 

E3.11, E4.11, 

E4.12, E4.13, 

E8.11 &  E8.12 

 CONDUIT            

3682  3/4" EMT Conduit Up-To Ceiling LF 4155 10% 4571 0.062 $ 92.00 $ 5.70 $ 2.03 $ 7.73 $ 35,348.25 

3683  3/4" PVC SCH 40 Conduit LF 6 10% 7 0.055 $ 92.00 $ 5.06 $ 2.18 $ 7.24 $ 49.70 

  CONDUCTOR           

3684  CAT6 Cable LF 55066 10% 60572 0.018 $ 92.00 $ 1.66 $ 0.42 $ 2.08 $ 125,748.31 

3685  RG-6 Coaxial Cable LF 10811 10% 11892 0.025 $ 92.00 $ 2.30 $ 0.52 $ 2.82 $ 33,522.78 

  J-HOOK           

3686  2" J-Hook EA 1110 0% 1110 0.080 $ 92.00 $ 7.36 $ 1.52 $ 8.88 $  9,856.80 

  DEVICES           

3687  8'Hx7'Lx3/4" Fire Resistant Telephone Terminal Board EA 4 0% 4 0.730 $ 92.00 $ 67.16 $ 525.36 $ 592.52 $  2,370.08 

3688  TV Outlet EA 78 0% 78 0.320 $ 92.00 $ 29.44 $ 19.50 $ 48.94 $  3,817.32 
  F Connector EA 78 0% 78 0.150 $ 92.00 $ 13.80 $ 3.73 $ 17.53 $  1,367.34 
  Faceplate EA 78 0% 78 0.200 $ 92.00 $ 18.40 $ 8.99 $ 27.39 $  2,136.42 
  Back Box EA 78 0% 78 0.250 $ 92.00 $ 23.00 $ 14.26 $ 37.26 $  2,906.28 

3689  Voice/Data Outlet EA 86 0% 86 0.320 $ 92.00 $ 29.44 $ 19.50 $ 48.94 $  4,208.84 
  RJ45 Connector EA 172 0% 172 0.150 $ 92.00 $ 13.80 $ 3.73 $ 17.53 $  3,015.16 
  Faceplate EA 86 0% 86 0.200 $ 92.00 $ 18.40 $ 8.99 $ 27.39 $  2,355.54 
  Back Box EA 86 0% 86 0.250 $ 92.00 $ 23.00 $ 14.26 $ 37.26 $  3,204.36 

3690  WIFI Smart Box With Duplex Receptacle EA 78 0% 78 0.350 $ 92.00 $ 32.20 $ 35.00 $ 67.20 $  5,241.60 
  RJ45 Connector EA 78 0% 78 0.150 $ 92.00 $ 13.80 $ 3.73 $ 17.53 $  1,367.34 
  Back Box EA 78 0% 78 0.250 $ 92.00 $ 23.00 $ 14.26 $ 37.26 $  2,906.28 

3691  Voice/Data Outlet, Above Counter EA 35 0% 35 0.320 $ 92.00 $ 29.44 $ 19.50 $ 48.94 $  1,712.90 
  RJ45 Connector EA 70 0% 70 0.150 $ 92.00 $ 13.80 $ 3.73 $ 17.53 $  1,227.10 
  Faceplate EA 35 0% 35 0.200 $ 92.00 $ 18.40 $ 8.99 $ 27.39 $ 958.65 
  Back Box EA 35 0% 35 0.250 $ 92.00 $ 23.00 $ 14.26 $ 37.26 $  1,304.10 
  SECURITY          

  CONDUIT            

3692  1/2" EMT Conduit LF 58 10% 64 0.047 $ 92.00 $ 4.32 $ 1.39 $ 5.71 $ 365.62 

  CONDUCTOR           

3693  Multi -Conductor Composite Cable LF 1195 10% 1314 0.018 $ 92.00 $ 1.66 $ 0.58 $ 2.24 $  2,938.02 

3694  #18 CU THHN/THWN LF 116 10% 128 0.005 $ 92.00 $ 0.46 $ 0.09 $ 0.55 $ 70.39 

  DEVICES           

3695  Card Reader EA 5 0% 5 1.166 $ 92.00 $ 107.27 $ 120.00 $ 227.27 $  1,136.36 

3696  Electric Strike EA 1 0% 1 0.450 $ 92.00 $ 41.40 $ 122.50 $ 163.90 $ 163.90 

3697  Equipment Connection EA 6 0% 6 0.345 $ 92.00 $ 31.74 $ - $ 31.74 $ 190.44 

3698  Push Button Switch EA 6 0% 6 0.300 $ 92.00 $ 27.60 $ 36.00 $ 63.60 $ 381.60 

  AUDIO/VISUAL  SYSTEM          
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   CONDUIT            

3699  3/4" EMT Conduit LF 15 10% 17 0.062 $ 92.00 $ 5.70 $ 2.03 $ 7.73 $ 127.61 

3700  3/4" PVC SCH 40 Conduit LF 5 10% 6 0.055 $ 92.00 $ 5.06 $ 2.18 $ 7.24 $ 43.48 

  CONDUCTOR           

3701  Multi -Conductor Composite Cable LF 41 10% 45 0.018 $ 92.00 $ 1.66 $ 0.58 $ 2.24 $ 101.70 

  MISCELLANEOUS           

3702  Junction Box EA 3 0% 3 0.450 $ 92.00 $ 41.40 $ 65.56 $ 106.96 $ 320.88 

SUBTOTAL  $ 250,465 
 

ELECTRONUC  SAFETY AND SECURITY 
   FIRE ALARM           

  

 

 

E.211B, E8.11, 

E8.12 &  E8.21 

 CONDUIT            

3703  3/4" EMT Conduit LF 1496 10% 1646 0.062 $ 92.00 $ 5.70 $ 2.03 $ 7.73 $ 12,726.65 

  CONDUCTOR           

3704  #16 CU THHN/THWN LF 2992 10% 3291 0.006 $ 92.00 $ 0.55 $ 0.15 $ 0.70 $  2,310.35 

  DEVICES           

3705  Fire Alarm Annunciator Panel EA 1 0% 1 1.660 $ 92.00 $ 152.72 $ 578.00 $ 730.72 $ 730.72 

3706  Heat Detector EA 3 0% 3 0.350 $ 92.00 $ 32.20 $ 104.00 $ 136.20 $ 408.60 

3707  Smoke/Carbon Monoxide Sensor EA 199 0% 199 0.320 $ 92.00 $ 29.44 $ 48.72 $ 78.16 $ 15,553.84 

SUBTOTAL  $ 31,730 
 

EARTHWORK  
   EROSIN &  SEDIMENT  CONTROL           

3708 
 
 

 

 
 

 

 
 

 

 

C-101, A1.03 

 
 

 

 
 

 

Details / C-102 

(2'-0" H) Silt Fence W/ 

- 2" x 2" x 14 GA. Wire Fabric 
LF 515 10% 566 0.038 $ 60.00 $ 2.28 $ 1.25 $ 3.53 $ 1,998 

3709 (5'-0" H) Metal Fence Posts @ 6' O.C EA 86 0% 86 0.060 $ 60.00 $ 3.60 $ 5.50 $ 9.10 $ 780 
            

3710 12" Thk. Construction Entrance: SF 1098 10%        

3711 4"-8" Quarry Spalls @ Construction Entrance CY 41 10% 45 0.600 $ 60.00 $ 36.00 $ 42.50 $ 78.50 $ 3,512 

 3712  Geo-Textile Fabric SF 1098 10% 1208 0.008 $ 60.00 $ 0.48 $ 0.64 $ 1.12 $ 1,357 
           

 3713  6 Mil.  Clear Plastic Sheeting Covering @ Stockpile SF 177 10% 195 0.005 $ 60.00 $ 0.30 $ 0.12 $ 0.42 $ 82 
           

3714 (1'-3" x 1'-3") Inlet Protection EA 4 0% 4 0.580 $ 60.00 $ 34.80 $ 79.25 $ 114.05 $ 456 

3715 Rip Rap SF 38 10% 42 0.025 $ 60.00 $ 1.50 $ 2.56 $ 4.06 $ 171 
  SEDIMENT  TRAP           

  
 

 

Details / C-102 

9'-6"  x 28'-6"'  Sediment Trap As:           

3716 
55 Gal. Perforated Drum W/ 

Geotextile, Mirifi  100x Wrap 
EA 1 0% 1 0.350 $ 60.00 $ 21.00 $ 290.00 $ 311.00 $ 311 

3717 Impermeable Geotextile @ Base Of Sediment Trap SF 271 10% 298 0.008 $ 60.00 $ 0.48 $ 0.64 $ 1.12 $ 335 

3718 Concrete Base CY 12 10% 13 2.400 $ 85.00 $ 204.00 $ 194.49 $ 398.49 $ 5,243 

3719 3" Pipe LF 28 10% 31 0.055 $ 60.00 $ 3.30 $ 3.12 $ 6.42 $ 198 

3720 Portable Sediment Tank EA 1 0% 1 15.000 $ 60.00 $ 900.00 $  5,699.00 $  6,599.00 $ 6,599 
   SHORING          

3721   

 

1/SOE-200 

(7" Dia, 1/2" Thk.) 15'-3" H Grade '80' Micropiles @ 8' O.C EA 27 0% 27 3.040 $ 85.00 $ 258.40 $ 636.12 $ 894.52 $ 24,443 

3722 Concrete @ Micropiles CY 4 10% 4 2.400 $ 85.00 $ 204.00 $ 194.49 $ 398.49 $ 1,787 

3723 3" Thk Lagging SF 1585 10% 1743 0.120 $ 60.00 $ 7.20 $ 5.09 $ 12.29 $ 21,426 

3724 L4x4x1/2 Steel Angle LBS 2575 10% 2833 0.011 $ 60.00 $ 0.66 $ 1.54 $ 2.20 $ 6,232 

3725 1/2" Thick Wing Plate @ Top & Bottom Of Micropiles EA 109 0% 109 0.400 $ 60.00 $ 24.00 $ 54.00 $ 78.00 $ 8,525 
             

3726  

 

2/SOE-200 

(8.625" Dia, 0.562" Thk.) 19'-6" H Grade '80' Micropiles @ 8' O.C EA 13 0% 13 3.900 $ 85.00 $ 331.50 $ 816.08 $  1,147.58 $ 14,669 

3727 Concrete @ Micropiles CY 4 10% 4 2.400 $ 85.00 $ 204.00 $ 194.49 $ 398.49 $ 1,648 

3728 3" Thk Lagging SF 895 10% 984 0.120 $ 60.00 $ 7.20 $ 5.09 $ 12.29 $ 12,096 

3729 L4x4x1/2 Steel Angle LBS 1454 10% 1599 0.011 $ 60.00 $ 0.66 $ 1.54 $ 2.20 $ 3,519 

3730 1/2" Thick Wing Plate @ Top & Bottom Of Micropiles EA 51 0% 51 0.400 $ 60.00 $ 24.00 $ 54.00 $ 78.00 $ 3,988 
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SOE-102 

            

3731  

 

3/SOE-200 

(10.75" Dia, 0.595" Thk.) 22'-2" H Grade '80' Outer Micropiles @ 4' O.C EA 11 0% 11 4.424 $ 85.00 $ 376.04 $  1,017.52 $  1,393.56 $ 15,329 

3732 (8.625" Dia, 0.562" Thk.) 22'-2" H Grade '80' Inner Micropiles @ 4' O.C EA 11 0% 11 4.424 $ 85.00 $ 376.04 $ 925.72 $  1,301.76 $ 14,319 

3733 Concrete @ Micropiles CY 4 10% 4 2.400 $ 85.00 $ 204.00 $ 194.49 $ 398.49 $ 1,612 

3734 3" Thk Lagging SF 363 10% 399 0.120 $ 60.00 $ 7.20 $ 5.09 $ 12.29 $ 4,907 

3735 L4x4x1/2 Steel Angle LBS 1180 10% 1298 0.011 $ 60.00 $ 0.66 $ 1.54 $ 2.20 $ 2,855 

3736 1/2" Thick Wing Plate @ Top & Bottom Of Micropiles EA 44 0% 44 0.400 $ 60.00 $ 24.00 $ 54.00 $ 78.00 $ 3,432 
             

3737  

 

4/SOE-200 

(7" Dia, 1/2" Thk.) 17'-2" H Grade '80' Micropiles @ 8' O.C EA 10 0% 10 3.424 $ 85.00 $ 291.04 $ 716.47 $  1,007.51 $ 10,263 

3738 Concrete @ Micropiles CY 2 10% 2 2.400 $ 85.00 $ 204.00 $ 194.49 $ 398.49 $ 750 

3739 3" Thk Lagging SF 632 10% 695 0.120 $ 60.00 $ 7.20 $ 5.09 $ 12.29 $ 8,538 

3740 L4x4x1/2 Steel Angle LBS 1026 10% 1129 0.011 $ 60.00 $ 0.66 $ 1.54 $ 2.20 $ 2,484 

3741 1/2" Thick Wing Plate @ Top & Bottom Of Micropiles EA 41 0% 41 0.400 $ 60.00 $ 24.00 $ 54.00 $ 78.00 $ 3,178 
             

3742  

 

5/SOE-200 

(7" Dia, 1/2" Thk.) 14'-8" H Grade '80' Micropiles @ 6' O.C EA 16 0% 16 2.926 $ 85.00 $ 248.71 $ 612.27 $ 860.98 $ 13,461 

3743 Concrete @ Micropiles CY 2 10% 2 2.400 $ 85.00 $ 204.00 $ 194.49 $ 398.49 $ 984 

3744 3" Thk Lagging SF 586 10% 645 0.120 $ 60.00 $ 7.20 $ 5.09 $ 12.29 $ 7,926 

3745 L4x4x1/2 Steel Angle LBS 1270 10% 1397 0.011 $ 60.00 $ 0.66 $ 1.54 $ 2.20 $ 3,074 

3746 1/2" Thick Wing Plate @ Top & Bottom Of Micropiles EA 63 0% 63 0.400 $ 60.00 $ 24.00 $ 54.00 $ 78.00 $ 4,878 

   GRADING          

3747  

 

C-200 

 

 

Plan Notes 

Bulk Grading Cut CY 5000 10% 5500 0.120 $ 60.00 $ 7.20 $ - $ 7.20 $ 39,600 

3748 Bulk Grading Fill  CY 500 10% 550 0.095 $ 60.00 $ 5.70 $ - $ 5.70 $ 3,135 

 Note: These Quantities Are Taken As Per The Given Values Because 

Grading Plan Was Not Available And Grading Cannot Be Calculated. Please 

Verify On Field. 

          

SUBTOTAL  $ 260,101 

 

SITE IMPROVEMENTS  
   SITE WORK          

  

 

 

 
 

 

 
 

 

 
 

 

 

5, 6, 7, 8, 9 / 

Street 

Improvement 

 

 

 

 
 

 

 
 

 

 
 

 

 

 

 

Keynotes 

RAMP &  CURB           

3749 4" Concrete ADA Ramp SF 345 10% 379 0.050 $ 85.00 $ 4.25 $ 5.00 $ 9.25 $ 3,508 

 3750  

 3751  

3752 

4" Curb Ramp SF 303 10% 333 0.050 $ 85.00 $ 4.25 $ 5.00 $ 9.25 $ 3,085 

(6" H) Concrete Curb W/ Gutter LF 168 10% 184 0.085 $ 85.00 $ 7.23 $ 15.68 $ 22.91 $ 4,221 

Waste Access Ramp SF 25 10% 27 0.050 $ 85.00 $ 4.25 $ 5.00 $ 9.25 $ 250 
 PAVEMENT            

 3753  

3754 

2" HMA Grind & Overlay Pavement Restoration SF 1381 10% 1520 0.020 $ 85.00 $ 1.70 $ 0.67 $ 2.37 $ 3,601 

Patch Rigid Pavement As Per COS Standard SF 2086 10% 2295 0.020 $ 85.00 $ 1.70 $ 0.67 $ 2.37 $ 5,438 
 CONCRETE           

3755 (1'-7" H) 6" Thk. Concrete Cheek Wall CY 1 10% 1 2.400 $ 85.00 $ 204.00 $ 194.49 $ 398.49 $ 224 

 

3756 

(4'-5" W) Concrete Stair W/ 

- 4'-5" W x 1' D Tread (3 EA) 

- 4'-5" W x 6" H Riser (4 EA) 

 

CY 

 

0.3 

 

10% 

 

0.3 

 

2.400 

 

$ 85.00 

 

$ 204.00 

 

$ 194.49 

 

$ 398.49 

 

$ 110 

3757 Concrete Sidewalk SF 3720 10% 4092 0.040 $ 85.00 $ 3.40 $ 4.12 $ 7.52 $ 30,772 
 FENCE           

3758 (5'-6" H) Chain Link Fence LF 4 10% 5 0.155 $ 60.00 $ 9.30 $ 26.85 $ 36.15 $ 177 
 MISC.           

3759 Knox Box EA 1 0% 1 0.350 $ 60.00 $ 21.00 $ 35.99 $ 56.99 $ 57 

3760 Transformer EA 1 0% 1 32.000 $ 60.00 $  1,920.00 $ 36,000.00 $ 37,920.00 $ 37,920 

3761 (3'-6" H) Handrail LF 31 10% 34 0.128 $ 60.00 $ 7.68 $ 32.00 $ 39.68 $ 1,367 

3762 Reduce Pressure Back Flow Assembly EA 1 0% 1 1.560 $ 60.00 $ 93.60 $  1,259.87 $  1,353.47 $ 1,353 

3763 Double Check Detector Assembly EA 1 0% 1 3.000 $ 60.00 $ 180.00 $  4,654.00 $  4,834.00 $ 4,834 

3764 New Bike Rack EA 2 0% 2 1.260 $ 60.00 $ 75.60 $ 530.00 $ 605.60 $ 1,211 

3765 
New Pipe Brace Guy 

Note: SCL To Install Under Separate Permit 
EA 2 0% 2 0.200 $ 60.00 $ 12.00 $ 5.99 $ 17.99 $ 36 

3766 (6'-8" x 4'-6") 4 Yard Waste Bins EA 3 0% 3 1.000 $ 60.00 $ 60.00 $  2,099.74 $  2,159.74 $ 6,479 

3767 Replace Traffic Signal Loop Detection As Per SDOT General Traffic Notes EA 1 0% 1 0.820 $ 60.00 $ 49.20 $ 460.42 $ 509.62 $ 510 

3768 (5' W x 1' D) Detectable Warning Strip @ Waste Access Ramp EA 1 0% 1 0.425 $ 60.00 $ 25.50 $ 251.43 $ 276.93 $ 277 
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   LANDSCAPING          

3769  
 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 

L1.00 

 
Plan Notes 

Landscape Rocks SF 68 10% 75 0.015 $ 60.00 $ 0.90 $ 2.16 $ 3.06 $ 230 

3770 (5' x 8') Tree Pit EA 4 0% 4 1.220 $ 60.00 $ 73.20 $ 391.00 $ 464.20 $ 1,857 

3771 Grass Area SF 133 10% 147 0.008 $ 60.00 $ 0.48 $ 0.54 $ 1.02 $ 150 
  GROUND COVERINGS           

 

3772 

 
 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 

 
 

 

Schedule / L1.00 

Botanical Name: Fragraria Chiloensis 

Common Name: Beach Strawberry 

Size: 1 Gal. 
Spacing: 12" O.C 

 

SF 

 

67 

 

10% 

 

73 

 

0.022 

 

$ 60.00 

 

$ 1.32 

 

$ 3.95 

 

$ 5.27 

 

$ 386 

 

3773 

Botanical Name: Arctostaphylos Uva Ursi 

Common Name: Kinnikinnick 

Size: 1 Gal. 

Spacing: 18" O.C 

 

SF 

 

380 

 

10% 

 

418 

 

0.022 

 

$ 60.00 

 

$ 1.32 

 

$ 3.95 

 

$ 5.27 

 

$ 2,205 

 DECIDUOUS TREES           

 

3774 

Botanical Name: Styrax Japonica 

Common Name: Japanese Snowbell 

Size: 2" Cal. 

 

EA 

 

1 

 

0% 

 

1 

 

2.150 

 

$ 60.00 

 

$ 129.00 

 

$ 306.00 

 

$ 435.00 

 

$ 435 

 

3775 

Botanical Name: Zelkova Serrata 

Common Name: Japanese Zelkova 

Size: 2" Cal. 

 

EA 

 

4 

 

0% 

 

4 

 

2.200 

 

$ 60.00 

 

$ 132.00 

 

$ 342.00 

 

$ 474.00 

 

$ 1,896 

 

3776 

Botanical Name: Crataegus Crus-Galli 'Inermis' 

Common Name: Thornless Cockspur Hawthorne 

Size: 2" Cal. 

 

EA 

 

4 

 

0% 

 

4 

 

2.000 

 

$ 60.00 

 

$ 120.00 

 

$ 299.00 

 

$ 419.00 

 

$ 1,676 

 SHRUBS           

 

3777 

Botanical Name: Juniperus Scopulorum 'Skyrocket' 

Common Name: Skyrocket Juniper 

Size: 5 Gal. 

 

EA 

 

15 

 

0% 

 

15 

 

1.220 

 

$ 60.00 

 

$ 73.20 

 

$ 119.92 

 

$ 193.12 

 

$ 2,897 

 

3778 

Botanical Name: Azalea Sp. 

Common Name: Azalea 

Size: 2 Gal. 

 

EA 

 

32 

 

0% 

 

32 

 

0.520 

 

$ 60.00 

 

$ 31.20 

 

$ 40.49 

 

$ 71.69 

 

$ 2,294 

 

3779 

Botanical Name: Pieris Japonica 'Cavatine' 

Common Name: Cavatine Dwarf Pieris 

Size: 2 Gal. 

 

EA 

 

19 

 

0% 

 

19 

 

0.600 

 

$ 60.00 

 

$ 36.00 

 

$ 64.97 

 

$ 100.97 

 

$ 1,918 

 
3780 

Botanical Name: Viburnum Davidii 

Common Name: Davids Viburnum 

Size: 2 Gal. 

 
EA 

 
44 

 
0% 

 
44 

 
0.550 

 
$ 60.00 

 
$ 33.00 

 
$ 54.00 

 
$ 87.00 

 
$ 3,828 

 

3781 

Botanical Name: Vaccinium Ovatum 

Common Name: Evergreen Huckleberry 

Size: 2 Gal. 

 

EA 

 

38 

 

0% 

 

38 

 

0.580 

 

$ 60.00 

 

$ 34.80 

 

$ 58.00 

 

$ 92.80 

 

$ 3,526 

 FERNS           

 

3782 

Botanical Name: Helictotrichon Sempervirens 

Common Name: Blue Oat Grass 

Size: 2 Gal. 

 

EA 

 

26 

 

0% 

 

26 

 

0.400 

 

$ 60.00 

 

$ 24.00 

 

$ 26.00 

 

$ 50.00 

 

$ 1,300 

  BIORETENTION  PLANTERS           

3783 
 

 

 
 

 

 
 

 

Details / C-300 

Bioretention Plants 

50% Of The Following : 
SF 483 10% 

       

 

3784 

Botanical Name: Carex 'Ice Dance' 

Common Name: Ice Dance Sedge 

Size: 1 Gal. 
Spacing: 12" O.C Triangular Spacing 

 

SF 

 

241 

 

10% 

 

266 

 

0.022 

 

$ 60.00 

 

$ 1.32 

 

$ 3.95 

 

$ 5.27 

 

$ 1,400 

 

3785 

Botanical Name: Juncus Encifolia 

Common Name: Dagger Leaf Rush 

Size: 1 Gal. 
Spacing: 12" O.C Triangular Spacing 

 

SF 

 

241 

 

10% 

 

266 

 

0.022 

 

$ 60.00 

 

$ 1.32 

 

$ 3.95 

 

$ 5.27 

 

$ 1,400 

3786 2" Depth Composted Material CY 3 10% 3 0.600 $ 60.00 $ 36.00 $ 36.58 $ 72.58 $ 238 

3787 (18" D) Bioretention Soil CY 27 10% 30 0.520 $ 60.00 $ 31.20 $ 24.61 $ 55.81 $ 1,647 

3788 (10" D) Type 26 Mineral Aggregate ( 3/4" Washed Sandy Gravel) CY 15 10% 16 0.600 $ 60.00 $ 36.00 $ 32.00 $ 68.00 $ 1,111 
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3789   (4' H x 8' W x 4' D) Precast Concrete Planters EA 9 0% 9 0.670 $ 60.00 $ 40.20 $  1,406.00 $  1,446.20 $ 13,016 

3790 (4' H x 6' W x 4' D) Precast Concrete Planters EA 8 0% 8 0.670 $ 60.00 $ 40.20 $  1,406.00 $  1,446.20 $ 11,570 

3791 (3' H) Overflow Riser W/ Atrium Grate EA 17 0% 17 0.610 $ 60.00 $ 36.60 $ 119.00 $ 155.60 $ 2,645 

3792 (4") Slotted Pipe LF 120 10% 132 0.035 $ 60.00 $ 2.10 $ 4.15 $ 6.25 $ 825 
  MISC.           

3793 Plan Notes (3'-10" x 1'-10") Soil Cells EA 7 0% 7 0.450 $ 60.00 $ 27.00 $ 88.99 $ 115.99 $ 812 

SUBTOTAL  $ 164,692 
 

UTILITIES  
   PIPING          

3794  

 

7, 8, 9 / Street 

Improvement 

 

 

Keynotes 

6" Ductile Iron Fire Line LF 38 10% 42 0.084 $ 90.00 $ 7.56 $ 24.16 $ 31.72 $ 1,317 

3795 2" Domestic Water Connection Line LF 38 10% 42 0.060 $ 90.00 $ 5.40 $ 11.12 $ 16.52 $ 694 

3796 6" Storm Drain Connection Line LF 45 10% 50 0.084 $ 90.00 $ 7.56 $ 21.00 $ 28.56 $ 1,415 

3797 6" Sanitary Sewer Line LF 70 10% 76 0.084 $ 90.00 $ 7.56 $ 21.00 $ 28.56 $ 2,183 

3798 Test Tee EA 3 0% 3 0.680 $ 90.00 $ 61.20 $ 135.00 $ 196.20 $ 589 

3799 45 Deg. Elbow EA 3 0% 3 0.490 $ 90.00 $ 44.10 $ 68.00 $ 112.10 $ 336 
   METER           

 3800  

 3801  

3802 

7, 8, 9 / Street 

Improvement 

 

Keynotes 

Water Meter EA 1 0% 1 2.000 $ 90.00 $ 180.00 $ 412.00 $ 592.00 $ 592 

Gas Meter EA 1 0% 1 1.210 $ 90.00 $ 108.90 $ 200.00 $ 308.90 $ 309 

Fire Line Meter EA 1 0% 1 1.400 $ 90.00 $ 126.00 $ 264.00 $ 390.00 $ 390 

   SCL 

Note: Under Separate Permit 

          

3803  

6, 7, 8, 9 / Street 

Improvement 

 

Keynotes 

New 577 SCL Vault EA 1 0% 1 11.000 $ 90.00 $ 990.00 $  2,452.00 $  3,442.00 $ 3,442 

3804 New 814 SCL Vault W/ Offset Non-Skid Lid EA 1 0% 1 14.000 $ 90.00 $  1,260.00 $  3,217.00 $  4,477.00 $ 4,477 

3805 90 Deg. Horizontal Bends EA 7 0% 7 0.490 $ 90.00 $ 44.10 $ 68.00 $ 112.10 $ 785 

3806 4" SCL Conduit LF 743 10% 817 0.015 $ 90.00 $ 1.35 $ 1.32 $ 2.67 $ 2,181 
   TRENCHING  @ UTILITIES            

3807 Street 

Improvement 
Plan Notes 

Trenching CY 165 10% 182 0.550 $ 60.00 $ 33.00 $ - $ 33.00 $ 5,995 

3808 Backfill CY 153 10% 168 0.480 $ 60.00 $ 28.80 $ - $ 28.80 $ 4,850 

   PRE-CAST STRUCTURAL           

3809 C-101 Plan Notes 19'-9'' L x 21'-6'' W x 7'-0'' D Pre-Cast Concrete Detention Vault EA 1 0% 1 24.000 $ 60.00 $  1,440.00 $ 10,890.00 $ 12,330.00 $ 12,330 

3810 C-101 Plan Notes Excavation CY 125 10% 138 0.550 $ 60.00 $ 33.00 $ - $ 33.00 $ 4,546 

3811 C-101 Plan Notes Backfill CY 15 10% 17 0.480 $ 60.00 $ 28.80 $ - $ 28.80 $ 479 
   MISC.          

3812 C-101 Plan Notes (1'-3" x 1'-3") Catch Basin EA 1 0% 1 3.890 $ 60.00 $ 233.40 $  1,611.00 $  1,844.40 $ 1,844 

   PIPING          

  
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

 

 
C-200 

 WASTE PIPE (BELOW  GRADE)          

  SDR-35 PVC Pipe          

3813  6" Dia Waste Pipe LF 73 10% 80 0.410 $ 92.00 $ 37.72 $ 46.00 $ 83.72 $  6,686.80 

  WASTE PIPE FITTINGS            

  ELBOW            

3814  6" Dia Waste Pipe 90 Deg Elbow EA 1 0% 1 1.441 $ 92.00 $ 132.57 $ 54.50 $ 187.07 $ 187.07 

3815  6" Dia Waste Pipe 45 Deg Elbow EA 1 0% 1 1.441 $ 92.00 $ 132.57 $ 55.00 $ 187.57 $ 187.57 
  TEE           

3816  6" Dia Waste Pipe Tee EA 2 0% 2 2.162 $ 92.00 $ 198.90 $ 82.50 $ 281.40 $ 562.81 
  STORM DRAIN  PIPE (BELOW  GRADE)          

  SDR-35 PVC Pipe          

3817  6" Dia Storm Drain Pipe LF 45 10% 49 0.410 $ 92.00 $ 37.72 $ 46.00 $ 83.72 $  4,107.30 

  STORM DRAIN  PIPE FITTINGS            

  ELBOW            

3818  4" Dia Storm Drain Pipe 90 Deg Elbow EA 1 10% 1 0.879 $ 92.00 $ 80.87 $ 17.10 $ 97.97 $ 107.76 

3819  6" Dia Storm Drain Pipe 45 Deg Elbow EA 1 0% 1 1.441 $ 92.00 $ 132.57 $ 55.00 $ 187.57 $ 187.57 
  TEE           

3820  6" Dia Storm Drain Pipe Tee EA 2 0% 2 2.162 $ 92.00 $ 198.90 $ 82.50 $ 281.40 $ 562.81 
  DOMESTIC  WATER  PIPE (BELOW  GRADE)          

 Assumed CPVC Pipe          
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3821   2" Dia Domestic Water Pipe LF 48 10% 53 0.271 $ 92.00 $ 24.93 $ 9.15 $ 34.08 $  1,800.28 

  WASTE PIPE FITTINGS            

  ELBOW            

3822  2" Dia Domestic Water Pipe 90 Deg Elbow EA 1 0% 1 0.440 $ 92.00 $ 40.48 $ 2.80 $ 43.28 $ 43.28 
  FIRE WATER  PIPE (BELOW  GRADE)          

 Assumed Schedule 40 PVC Pipe          

3823  6" Dia Fire Water Pipe LF 47 10% 52 0.410 $ 92.00 $ 37.72 $ 46.00 $ 83.72 $  4,314.51 

  WASTE PIPE FITTINGS            

  ELBOW            

3824  6" Dia Fire Water Pipe 90 Deg Elbow EA 1 0% 1 1.441 $ 92.00 $ 132.57 $ 54.50 $ 187.07 $ 187.07 

  MISCELLANEOUS           

3825  0.75" Dia Drilled Orifice For 6" Dia Wire Mesh Screen EA 1 0% 1 0.350 $ 92.00 $ 32.20 $ 180.98 $ 213.18 $ 213.18 

3826  1.5' Long PVC Rod EA 1 0% 1 1.100 $ 92.00 $ 101.20 $ 164.70 $ 265.90 $ 265.90 

3827  6" Dia Restrictor Plate EA 1 0% 1 0.120 $ 92.00 $ 11.04 $ 21.00 $ 32.04 $ 32.04 

3828  6" Dia Shear Gate (As Per Standard Plan 272b) EA 1 0% 1 1.220 $ 92.00 $ 112.24 $ 465.93 $ 578.17 $ 578.17 

3829  2" Dia Domestic Water Meter EA 1 0% 1 1.560 $ 92.00 $ 143.52 $ 525.00 $ 668.52 $ 668.52 

3830  6" Dia Fire Water Meter EA 1 0% 1 2.870 $ 92.00 $ 264.04 $  2,653.50 $  2,917.54 $  2,917.54 

  TRENCHING  &  BACKFILLING            

3831 
 Excavation & Backfilling (2' Deep x 1' Wide Trench) Including All  Labor 

and Material/Equipment 
CFT 636 0% 636 0.065 $ 92.00 $ 5.98 $ - $ 5.98 $  3,803.28 

   DISTRIBUTION           

  

 

 
 

 

 

 
 

 

 
 

 

E1.01 

 CONDUIT            

3832  2.5" PVC SCH 40 Conduit LF 162 10% 178 0.123 $ 92.00 $ 11.32 $ 11.79 $ 23.11 $  4,112.15 

3833  3.5" PVC SCH 40 Conduit LF 74 10% 82 0.160 $ 92.00 $ 14.72 $ 16.15 $ 30.87 $  2,526.40 

3834  4" PVC SCH 40 Conduit LF 39 10% 43 0.178 $ 92.00 $ 16.38 $ 16.95 $ 33.33 $  1,425.29 

3835  4" PVC SCH 40 Conduit With Pull String LF 542 10% 596 0.178 $ 92.00 $ 16.38 $ 16.95 $ 33.33 $ 19,871.89 

3836  4" RGS Conduit With Pull String LF 40 10% 44 0.400 $ 92.00 $ 36.80 $ 49.50 $ 86.30 $  3,783.91 

  CONDUCTOR       $ -    

3837  #250 KCMIL  AL  THHN/THWN LF 647 10% 712 0.025 $ 92.00 $ 2.30 $ 6.22 $ 8.52 $  6,065.18 

3838  #350 KCMIL  AL  THHN/THWN LF 298 10% 327 0.030 $ 92.00 $ 2.76 $ 8.75 $ 11.51 $  3,767.91 

3839  #400 KCMIL  AL  THHN/THWN LF 156 10% 171 0.032 $ 92.00 $ 2.94 $ 9.95 $ 12.89 $  2,205.80 

  LUGS           

3840  Compression Lug CU With 1-Hole , #250 KCMIL  AL  Wire EA 16 0% 16 0.420 $ 92.00 $ 38.64 $ 8.59 $ 47.23 $ 755.68 

3841  Heat Shrink Tubing for #250 KCMIL  AL Wire EA 16 0% 16 0.230 $ 92.00 $ 21.16 $ 0.28 $ 21.44 $ 343.04 

3842  Compression Lug CU With 1-Hole , #350 KCMIL  AL  Wire EA 32 0% 32 0.460 $ 92.00 $ 42.32 $ 12.19 $ 54.51 $  1,744.32 

3843  Heat Shrink Tubing for #350 KCMIL  AL Wire EA 32 0% 32 0.250 $ 92.00 $ 23.00 $ 0.34 $ 23.34 $ 746.88 

3844  Compression Lug CU With 1-Hole , #400 KCMIL  AL  Wire EA 48 0% 48 0.480 $ 92.00 $ 44.16 $ 14.87 $ 59.03 $  2,833.44 

3845  Heat Shrink Tubing for #400 KCMIL  AL Wire EA 48 0% 48 0.250 $ 92.00 $ 23.00 $ 0.36 $ 23.36 $  1,121.28 

  MISCELLANEOUS           

  TRENCHING  &  BACKFILLING            

3846 
 Excavation & Backfilling (2' Deep x 1' Wide Trench) Including All  Labor 

and Material/Equipment 
CFT 706 0% 706 0.085 $ 92.00 $ 7.82 $ - $ 7.82 $  5,520.92 

SUBTOTAL  $ 132,992 

 

PROJECTED COST  $24,356,987 

OVERHEAD  AND PROFIT 5% $1,217,849 

INSURANCE 1% $243,570 

CONTINGENCY  2% $487,140 

TAX 10% $1,314,983 

SUGGESTED BID $27,620,529 

Notes:  

1. Online sources are used for pricing. 
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2. Prices can vary depending upon field conditions. 

3. All  finishes material (flooring, wall base, paint) is assumed. 

4. No detail was given for unit's interior dry wall, their details are assumed. 

 


