GENERAL SUMMARY
Prepared for:
Project ID: COST
Scope: Metals ESTIMA TOR

No. Of Floors: 25
Date:

BUIEDING'GSE 814,005 DIVISION COST COMPARISON
TOTAL DIV. TOTAL DIV.

DIVISION NO DESCRIPTION COST COST (PER SF)

General Requirements 1,300,000
Metals 61,509,619

TOTAL TRADE COST 62,809,619

OVERHEAD AND PROFIT 10% 6,280,962
INSURANCE 2% 1,256,192
CONTINGENCY 3% 1,570,240
TAX 2% o | - General Requirements - Metals

ESTIMATOR




Prepared for:
Project ID:
Scope: Metals

DETAILED BREAKDOWN OF ITEMS

COST
ESTIMATOR

Date:
Drawing # Detail # UNIT QUANTITY l\lA}VH:lI(zUR H‘gﬂlé[é\r LABOR COST MAT. COST UNIT COST SUB COST
GENERAL REQUIREMENTS

1 Permits LS 1 0.000 $ - $ - $ - $ -1 8 -
2 Supervision and Coordination LS 1 0.000 $ - $ - $ - $ 450,000.00| $ 450,000.00
3 Submittals and Shop drawings LS 1 0.000 $ - $ - $ - $ -1 8 -
4 Final Cleaning LS 1 0.000 $ - $ - $ - $ 200,000.00( $ 200,000.00
5 Mobilization Costs LS 1 0.000 $ - $ - $ - $ 500,000.00( $ 500,000.00
6 Temporary Control & Facilities LS 1 0.000 $ - $ - $ - $ 150,000.00{ $  150,000.00
7 Scaffolding 1 $ $ $ $ $
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CELLAR LEVEL 1

SUBTOTAL

1,300,000

$ $

$ $

$ $

S $

$ $

$ $

$ $

$ $

$ $

$ $ $

3 S $ $

$ S $ $ $

X $ 60 S $ $ $

W 10x19 @ 18'L (5 EA) LBS 1881 0.020 $ 60.00 | $ . $ $ $
W 10x19 @ 19'L (1 EA) LBS 397 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 794
W 10x19 @ 23'L (2 EA) LBS 961 0.020 $ 60.00 | $ 120 | § 080 | $ 2.00( $ 1,923
W 10x19 @ 24'L (1 EA) LBS 502 0.020 $ 60.00 | $ 120 | § 080 | $ 2.00( $ 1,003
W 14x38 @ 13'L (1 EA) LBS 543 0.020 $ 60.00 | $ 120 [ § 080 | $ 2.00( $ 1,087
W 14x22 @ 3'L (1 EA) LBS 73 0.020 $ 60.00 | $ 120 [ § 080 | $ 2.00( $ 145
W 14x22 @ 4'L (2 EA) LBS 194 0.020 $ 60.00 | $ 120 [ § 080 | $ 2.00( $ 387
W 14x22 @ 5'L (1 EA) LBS 121 0.020 $ 60.00 [ $ 120 [ § 080 | $ 2.00( $ 242
W 14x22 @ 6'L (10 EA) LBS 1452 0.020 $ 60.00 | $ 120 | § 080 | $ 2.00( $ 2,904
W 14x22 @ 7'L (7 EA) LBS 1186 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 2,372
W 14x22 @ 8'L (10 EA) LBS 1936 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 3,872
W 14x22 @ 9'L (9 EA) LBS 1960 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 3,920
W 14x22 @ 10'L (12 EA) LBS 2904 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 5,808
W 14x22 @ 11'L (2 EA) LBS 532 0.020 $ 60.00 | $ 120 | § 080 | $ 2.00( $ 1,065
W 14x22 @ 12'L (2 EA) LBS 581 0.020 $ 60.00 | $ 120 | § 080 | $ 2.00( $ 1,162
W 14x22 @ 13'L (2 EA) LBS 629 0.020 $ 60.00 | $ 120 | § 080 | $ 2.00( $ 1,258
W 14x22 @ 14'L (2 EA) LBS 678 0.020 $ 60.00 | $ 120 [ § 080 | $ 2.00( $ 1,355
W 14x22 @ 15'L (5 EA) LBS 1815 0.020 $ 60.00 | $ 120 [ § 080 | $ 2.00( $ 3,630
W 14x22 @ 16'L (3 EA) LBS 1162 0.020 $ 60.00 | $ 120 [ § 080 | $ 2.00( $ 2,323
W 14x22 @ 17'L (4 EA) LBS 1646 0.020 $ 60.00 | $ 120 [ § 080 | $ 2.00( $ 3,291
W 14x22 @ 18'L (9 EA) LBS 3920 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 7,841




DETAILED BREAKDOWN OF ITEMS

Prepared for:

Project ID:

Scope: Metals ESOTISJAATOR

Date:
. . . UNIT HOURLY . o . e
Drawing # Detail # DESCRIPTION QUANTITY  \ COUR waGE  LABORCOST MAT. COST UNIT COST SUB COST
W 14x22 @ 19'L (3 EA) LBS 1379 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,759

43 W 14x22 @ 21'L (2 EA) LBS 1016 0.020 $ 60.00 | $ 120§ 080 8 2.00] $ 2,033
44 W 14x22 @ 23'L (1 EA) LBS 557 0.020 $ 60.00 [ $ 120§ 080 [ 8 2.00] $ 1,113
45 W 14x22 @ 27'L (3 EA) LBS 1960 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 3,920
46 W 14x22 @ 28'L (7 EA) LBS 4743 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 9,486
47 W 14x22 @ 29'L (7 EA) LBS 4913 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 9,825
48 W 14x22 @ 30'L (5 EA) LBS 3630 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 7,260
49 W 14x22 @ 31'L (5 EA) LBS 3751 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 7,502
50 W 14x22 @ 32'L (5 EA) LBS 3872 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 7,744
51 W 14x22 @ 33'L (1 EA) LBS 799 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,597
52 @ 34'L (1 EA) LBS 823 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,646
53 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 686
54 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,373
55 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 1,430
56 0.020 $ 60.00 [ $ 120 $ 080 | $ 2.00| $ 1,544
57 0.020 $ 60.00 [ 120 $ 080 | $ 2.00| $ 4,976
58 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 1,716
59 S 2.00[ $ 1,478
60 S 2.00[ $ 3,907
61 $ 2.00| $ 4,013
62 S 2.00] $ 8,237
63 $ $ 2.00| $ 1,074
64 5 $ $ 2.00| $ 1,745
65 $ $ $ $ 2.00| $ 3,758
66 $ . $ $ . $ 2.00| $ 3,892
67 W 14x61 @ 30'L (3 EA) LBS 6039 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 12,078
68 W 14x61 @ 30'L (1 EA) LBS 2013 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 4,026
69 W 14x61 @ 31'L (1 EA) LBS 2080 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 4,160
70 W 14x61 @ 36'L (1 EA) LBS 2416 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 4,831
71 W 14x61 @ 38'L (1 EA) LBS 2550 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 5,100
72 W 14x61 @ 39'L (3 EA) LBS 7851 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 15,701
73 W 14x90 @ 9'L (1 EA) LBS 891 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,782
74 W 14x90 @ 26'L (2 EA) LBS 5148 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 10,296
75 W 14x90 @ 27'L (1 EA) LBS 2673 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 5,346
76 W 14x90 @ 30'L (1 EA) LBS 2970 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 5,940
77 W 14x90 @ 38'L (1 EA) LBS 3762 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 7,524
78 W 14x90 @ 39'L (2 EA) LBS 7722 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 15,444
79 W 14x90 @ 40'L (1 EA) LBS 3960 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 7,920
80 W 14x90 @ 41'L (1 EA) LBS 4059 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 8,118
81 W 14x90 @ 43'L (1 EA) LBS 4257 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 8,514
82 W 14x30 @ 29'L (1 EA) LBS 957 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 1,914
83 W 14x30 @ 30'L (3 EA) LBS 2970 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 5,940
84 W 14x30 @ 31'L (2 EA) LBS 2046 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 4,092
85 W 14x30 @ 32'L (1 EA) LBS 1056 0.020 $ 60.00 | S 120 | § 080 [ § 2.00[ $ 2,112
86 W 14x30 @ 33'L (1 EA) LBS 1089 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 2,178
87 W 14x30 @ 39'L (1 EA) LBS 1287 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,574




DETAILED BREAKDOWN OF ITEMS

Prepared for:

Project ID:

Scope: Metals ESOTISJAATOR

Date:
. . . UNIT HOURLY . o . e
Drawing # Detail # DESCRIPTION QUANTITY  \ COUR waGE  LABORCOST MAT. COST UNIT COST SUB COST

88 W 14x53 @ 26'L (1 EA) LBS 1516 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,032
89 W 14x53 @ 29'L (1 EA) LBS 1691 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,381
90 W 14x53 @ 32'L (1 EA) LBS 1866 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 3,731
91 W 14x53 @ 33'L (1 EA) LBS 1924 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 3,848
92 W 14x43 @ 39'L (2 EA) LBS 3689 0.020 $ 6000 [ $ 120 | $ 080 | $ 2.00| $ 7,379
93 W 14x120 @ 33'L (1 EA) LBS 4356 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 8,712
94 W 14x120 @ 50'L (2 EA) LBS 13200 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 26,400
95 W 14x120 @ 51'L (2 EA) LBS 13464 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 26,928
96 $ 2.00| $ 719
97 $ 2.00| $ 6,475
98 $ 2.00| $ 6,970
99 $ 2.00| $ 2,904
100 $ 2.00| $ 4,066
101 S 2.00[ $ 286
102 S 2.00[ $ 572
103 S 2.00[ $ 3,432
104 $ 2.00| $ 1,030
105 S 2.00] $ 1,087
106 S 2.00] $ 1,201
107 $ $ 2.00| $ 1,258
108 i $ $ 2.00| $ 4,118
109 $ . $ $ . $ 2.00| $ 1,430
110 6X26'@ 27'L (2 EA) LBS 1544 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 3,089
111 W16x26 @ 29'L (6 EA) LBS 4976 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 9,953
112 W16x26 @ 30'L (7 EA) LBS 6006 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 12,012
113 W16x26 @ 31'L (3 EA) LBS 2660 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 5,320
114 W16x26 @ 32'L (7 EA) LBS 6406 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 12,813
115 W16x26 @ 33'L (1 EA) LBS 944 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 1,888
116 W16x26 @ 34'L (1 EA) LBS 972 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 1,945
117 W16x26 @ 35'L (1 EA) LBS 1001 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 2,002
118 W16x26 @ 36'L (1 EA) LBS 1030 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,059
119 W 18x35 @ 12'L (2 EA) LBS 9024 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 1,848
120 W 18x35 @ 14'L (1 EA) LBS 539 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,078
121 W 18x35 @ 17'L (1 EA) LBS 655 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,309
122 W 18x35 @ 19'L (1 EA) LBS 732 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 1,463
123 W 18x35 @ 23'L (2 EA) LBS 1771 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,542
124 W 18x35 @ 41'L (1 EA) LBS 1579 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,157
125 W 18x35 @ 47'L (1 EA) LBS 1810 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,619
126 W 24x55 @ 17'L (1 EA) LBS 1029 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 2,057
127 W 24x55 @ 23'L (1 EA) LBS 1392 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 2,783
128 W 24x55 @ 26'L (1 EA) LBS 1573 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 3,146
129 W 24x55 @ 36'L (1 EA) LBS 2178 0.020 $ 60.00 | S 120 | § 080 [ § 2.00[ $ 4,356
130 W 24x55 @ 45'L (2 EA) LBS 5445 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 10,890
131 W 24x55 @ 46'L (4 EA) LBS 11132 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 22,264




DETAILED BREAKDOWN OF ITEMS

Prepared for:

Project ID:

o e ESTIMIATOR

Date:
. : . UNIT HOURLY . o . e
Drawing # Detail # DESCRIPTION QUANTITY  \ COUR waGE  LABORCOST MAT. COST UNIT COST SUB COST

132 W 24x55 @ 47'L (1 EA) LBS 2844 0.020 $ 60.00 [ $ . $ 080 [ $ 2.00] $ 5,687
133 W 24x76 @ 29'L (1 EA) LBS 2424 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 4,849
134 W 24x76 @ 25'L (1 EA) LBS 2090 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 4,180
135 W 30x90 @ 6'L (1 EA) LBS 594 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,188
136 W 30x90 @ 28'L (I EA) LBS 2772 0.020 $ 60.00 [ § 120 | § 080 § 2.00[ $ 5,544
137 W 16x36 @ 6'L (1 EA) LBS 238 0.020 $ 60.00 [ § 120 | § 080 § 2.00[ $ 475
138 W 16x36 @ 8'L (4 EA) LBS 1267 0.020 $ 60.00 [ § 120 | § 080 § 2.00] $ 2,534
139 @ 11'L (1 EA) B B $ S 2.00] $ 871
140 6 $ $ $ $ 2.00| $ 1,267
141 $ $ $ $ 2.00| $ 2,138
142 $ $ $ $ 2.00| $ 5,227
143 $ $ $ $ 2.00| $ 2,693
144 $ 2.00| $ 341
145 S 2.00[ $ 409
146 S 2.00[ $ 614
147 S 2.00[ $ 750
148 S 2.00[ $ 818
149 $ 2.00| $ 1,091
150 S 2.00] $ 2,455
151 $ 2.00| $ 1,364
152 $ $ 2.00| $ 1,705
153 I $ $ 2.00| $ 3,683
154 $ . $ $ . $ 2.00| $ 3,819
155 @ 32'L (2 EA) LBS 2182 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 4,365
156 W 16x31 @ 33'L (1 EA) LBS 1125 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,251
157 W 16x31 @ 34'L (1 EA) LBS 1159 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 2,319
158 W 16x31 @ 35'L (1 EA) LBS 1194 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 2,387
159 W 16x31 @ 38'L (I EA) LBS 1296 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 2,592
160 W 12x30 @ 6'L (1 EA) LBS 198 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 396
161 W 12x30 @ 9'L (2 EA) LBS 594 0.020 $ 60.00 [ S 120 | § 080 $ 2.00] $ 1,188
162 W 12x30 @ 10'L (2 EA) LBS 660 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,320
163 W 12x30 @ 17'L (1 EA) LBS 561 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,122
164 W 24x68 @ 45'L (1 EA) LBS 3366 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 6,732
165 W27x84 @ 3'L (4 EA) LBS 1109 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 2,218
166 W27x84 @ 4'L (4 EA) LBS 1478 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,957
167 W27x84 @ 5'L (4 EA) LBS 1848 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,696
168 W27x84 @ 8'L (5 EA) LBS 3696 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 7,392
169 W27x84 @ 9'L (7 EA) LBS 5821 0.020 $ 60.00 [ $ 120 | § 080 $ 2.00] $ 11,642
170 W27x84 @ 12'L (3 EA) LBS 3326 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 6,653
171 W27x84 @ 30'L (1 EA) LBS 2772 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 5,544
172 W27x84 @ 42'L (1 EA) LBS 3881 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 7,762
173 W 12x19 @ 9'L (4 EA) LBS 752 0.020 $ 60.00 | $ 120 | § 080 $ 2.00] $ 1,505
174 W 12x19 @ 8'L (1 EA) LBS 167 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 334




DETAILED BREAKDOW

Prepared for:
Project ID:
Scope: Metals COST

ESTIMATOR

Date:

UNIT HOURLY
i J, y S J “OS’ SUB COS
Drawing # Detail # DESCRIPTION QUANTITY MANHOUR  WAGE LABOR COST MAT. COST UNIT COST SUB COST

175 W 12x22 @ 14L (L EA) L[BS 339 0020 | $ 6000 § 120 | § 080 5 200 5 678
176 W 14x132 @ 27L (I EA) [BS 3920 0020 | S 6000 S 20 § 080 § 200 S 7841
177 W 14x132 @ 23L (I EA) [BS 3340 0020 | S 6000 S 20 § 080 S 200 S 6,679
78 W 14x132 @ 5IL (I EA) LBS 7405 0020 [ 60005 120 | § 080 5 200] 12,310
7 W 14x145 @ 32L (1 EA) LBS 5104 0020 | 5 6000 5 20 | 5 080 s 700] S 10,208
180 W 14x74 @ 32L (1 EA) LBS 2605 0020 | 5 6000 § 20 | 5 080 s 700] S 5210
181 W 14x74 @ 3T'L (1 EA) LBS 55 0020 | 5 60005 20 | 5 080 s 700] S 5,047
182 24T (1 EA) [BS 1056 0020 | S 60005 120 | § 080 5 200[ S 3102
83 5 200[ S 2,640
134 5 200[ S 341
185 5 200[ S 4,638
186 5 700] S 5,183
187 5 700] S 5,047
88 5 700] S 4,99
189 5 200[ S 2178
190 5 200[ S 8,030
1 S-100, 5-310,8-301]  Plan Notes - 80| § 2001 § 1,549
192 W 14x90 w/ Bent @ 46'L (I EA) LBS 4554 0020 [ 60005 120 | § 080 5 200] s 9,108
193 W 21x44 W/ Bent @ 4L (1 EA) LBS 2130 0020 | 5 6000 § 20 | 5 080 s 200[ S 3259
19 W 21x44 w/ Bent @ 46L (1 EA) LBS %6 0020 | 5 60005 20 | 5 080 s 200[ S 3453
195 W 21x44 w/ Bent @ 34L (1 EA) LBS 1646 0020 | 5 60005 20 | 5 080 s 200[ S 3,201
1% W 21x55 w/ Bent @ 48'L (1 EA) LBS 2904 0020 | $ 60005 120 | 5 080 s 200[ S 5,808
197 W 16x26 w/ Bent @ 34L (I EA) LBS o72 0020 | S 60005 120 | § 080 5 200[ S 1945
198 W 21x73 w/ Bent @ 50L (1 EA) LBS 4015 0020 | S 60005 120 | § 080 5 200 S 8,030
199 W14x82 @ 31'L (I EA) IBS 279 0020 | S 60005 20| § 080 5 200 S 5,592
200 W14x82 @ 29L (1 EA) IBS 2616 0020 | S 60005 20| § 080 5 200[ S 5232
201 W14x82 @ 47L (I EA) IBS 23 0020 | S 60005 20| § 080 5 200 5 8479
202 W14 x34 @ 17L (1 EA) LBS 536 0020 | 5 6000 § 20 | 5 080 S 7.00] $ 272
203 W 2151 @ 16L (1 EA) IBS 598 0020 | 5 6000 § 20 | 5 080 S 2.00] S 1795
204 W 14x34 @ 27L (1 EA) LBS 1010 0020 | § 60005 20 [ 5 080 s 2.00] S 7,020
205 W 21x50 @ 13L (1 EA) IBS 715 0020 | S 6000 S 20| § 080 5 200[ S 430




DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: Metals ESOTISJAATOR
Date:
. . . UNIT HOURLY . o . e
Drawing # Detail # DESCRIPTION QUANTITY  \ COUR waGE  LABORCOST MAT. COST UNIT COST SUB COST
206 W 30x108 @ 14.39'L (1 EA) LBS 1710 0.020 $ 60.00 [ $ 120§ 080 8 2.00] $ 3,419
207 W 14x99 @ 31'L (2 EA) LBS 6752 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 13,504
208 W 14x61 w/ Bent @ 42'L (1 EA) LBS 2818 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 5,636
209 W 16x40 w/ Bent @ 43'L (1 EA) LBS 1892 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,784
210 W 14x159 w/ Bent @ 28'L (1 EA) LBS 4897 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 9,794
211 W 14x159 w/ Bent @ 14'L (1 EA) LBS 2449 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 4,897
212 0x99@ 46'L (1 EA) LBS 5009 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 10,019
213 $ $ $ $ 2.00| $ 3,590
214 $ $ $ $ 2.00| $ 1,188
215 $ $ $ $ 2.00| $ 990
216 $ 2.00| $ 2,475
217 $ 2.00| $ 2,915
218 S 2.00[ $ 3,062
219 S 2.00[ $ 726
220 S 2.00[ $ 1,646
221 S 2.00] $ 1,742
222 S 2.00] $ 920
223 $ 2.00| $ 1,936
224 S 2.00] $ 1,742
225 $ 2.00| $ 1,597
226 $ 2.00| $ 2,059
227 W14x34 @ 25'L (25 EA) LBS 23375 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 46,750
228 W10x30 @ 20'L (1 EA) LBS 660 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 1,320
229 W10x30 @ 23'L (1 EA) LBS 759 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 1,518
230 WI10x12 @ 11'L (1 EA) LBS 145 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 290
DECK:
231 2" x 20 Gage Metal Deck SF 2030 0.028 $ 60.00 | $ 1.68 | 4258 5.93] § 12,035
WALERS
232 W12x24 @ 13'L (1 EA) LBS 343 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 686
233 W12x24 @ 18'L (1 EA) LBS 475 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 950
234 W12x24 @ 14'L (1 EA) LBS 370 0.020 $ 60.00 [ S 120 § 080 [ 8 2.00] $ 739
235 WIi2x24 @ 16'L (1 EA) LBS 422 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 845
METAL DECK:
236 D1: 3-1/4" LWC on 3" 18 GA Metal Deck SF 34794 0.028 $ 6000 | $ 1.68 | $ 4251 8 593 $ 206,329
237 D3: 4-1/2" NWC on 2" 20 GA Metal Deck SF 24313 0.028 $ 6000 | S 1.68 | $ 4251 8 593 $ 144,178
METAL COLUMN - 65 KSI
238 W12x40 Column (16'-0" H) 2 EA LBS 1408 0.020 $ 60.00 | S 120 | § 080 [ § 2.00] $ 2,816
239 W12x45 Column (16'-0" H) 1 EA LBS 792 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 1,584
240 W12x53 Column (16'-0" H) 2 EA LBS 1866 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,731
241 W12x58 Column (16'-0" H) 3 EA LBS 3062 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 6,125
242 W12x65 Column (16'-0" H) 4 EA LBS 4576 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 9,152
243 ‘W12x72 Column (16'-0" H) 1 EA LBS 1267 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,534
244 W12x79 Column (16'-0" H) 1 EA LBS 1390 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,781
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245 W12x96 Column (16'-0" H) 4 EA LBS 6758 0.020 S 60.00 [ S 120] 8 080 | $ 2.00] $ 13,517
246 W12x106 Column (16'-0" H) 4 EA LBS 7462 0.020 S 60.00 [ S 120 8 080 $ 200] $ 14,925
247 W12x120 Column (16'-0" H) 1 EA LBS 2112 0.020 S 60.00 [ S 120 8 080 $ 200] $ 4224
248 W14x48 Column (16-0" H) 1 EA LBS 845 0.020 S 60.00 [ S 120 8 080 $ 2.00] 8 1,690
249 W14x53 Column (16-0" H) 1 EA LBS 933 0.020 S 60.00 [ S 120 8 080 S 2.00] 8 1,866
250 W14x61 Column (16'-0" H) 1 EA LBS 1074 0.020 $ 6000 [ $ 120 | $ 080 | $ 2.00| $ 2,147
251 W14x90 Column (16-0" H) 1 EA LBS 1584 0.020 S 60.00 [ S 120 8 080 S 2.00[ $ 3,168
252 W14x99 Column (16-0" H) 2 EA LBS 3485 0.020 S 60.00 [ S 120 8 080 S 2.00[ $ 6,970
253 W14x109 Column (16'-0" H) 3 EA LBS 5755 0.020 S 60.00 [ S 120 8 080 S 2.00[ $ 11,510
254 W14x120 Column (16'-0" H) 1 EA LBS 2112 0.020 S 60.00 [ S 120 S 080 S 2.00[ $ 4224
255 olumn (16-0" H) 5 EA LBS 11616 0.020 S 60.00 [ S 120 8 080 S 2.00[ $ 23,232
256 ) 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 20,416
257 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 5,597
258 0.020 $ 60.00 [ 120 | $ 080 | $ 2.00| $ 18,586
259 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 27,174
260 0.020 $ 60.00 [ $ 120 $ 080 | $ 2.00| $ 59,418
261 0.020 $ 60.00 [ 120 $ 080 | $ 2.00| $ 8,202
262 0.020 S 60.00 [ S 120 8 080 S 2.00[ $ 27,139
263 0.020 S 60.00 [ S 120 8 080 S 2.00[ $ 49,808
264 5 $ 2.00[ $ 54,736
265 $ 2.00[ $ 24,077
266 $ 2.00| $ 39,072
267 $ OIE 28,019
268 $ 2.00| $ 59,981
269 $ $ 2.00| $ 70,400
270 -0" H) 2 EA 9360 0 . $ . > 5 $ 2.00| $ 38,720
271 umn (16'-0" H) 3 EA LBS 31944 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 63,888
272 X Column (16'-0" H) 3 EA LBS 35112 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 70,224
273 W14x808 Column (16-0" H) 1 EA LBS 14221 0.020 S 60.00 [ S 120 8 080 $ 200] $ 28,442
274 W14x873 Column (16'-0" H) 2 EA LBS 30730 0.020 $ 60.00 [ 120 8 080 S 2.00] 8 61,459
BASE & CAP PLATE :
275 24"x24"x2" Base Plate: 83 EA LBS 29800 0.020 $ 60.00 [ 120 8 080 S 2.00] 8 59,601
276 26"x26"x2" Base Plate: 9 EA LBS 3839 0.020 $ 60.00 [ 120 8 080 S 2.00] 8 7,678
277 30"x30"x2" Base Plate: 6 EA LBS 3366 0.020 $ 60.00 [ 120 S 080 S 2.00] 8 6,732
278 24"x24"x3/4" Cap Plate: 83 EA LBS 11175 0.020 $ 60.00 [ § 120 8 080 S OIE 22,350
279 26"x26"x3/4" Cap Plate: 9 EA LBS 1440 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,879
280 30"x30"x3/4" Cap Plate: 6 EA LBS 1262 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,525
METAL COLUMN - 65 KSI

281 ‘W12x40 Column (14'-0" H) 3 EA LBS 1848 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,696
282 ‘W12x50 Column (14'-0" H) 1 EA LBS 770 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,540
283 ‘W12x53 Column (14'-0" H) 1 EA LBS 816 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,632
284 ‘W12x58 Column (14'-0" H) 1 EA LBS 893 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,786
285 W12x65 Column (14-0" H) 7 EA LBS 7007 0.020 $ 60.00 [ 120§ 080 S OIE 14,014
286 W12x72 Column (14-0" H) 4 EA LBS 4435 0.020 $ 60.00 [ $ 120§ 080 S OIE 8,870
287 W12x79 Column (14-0" H) 1 EA LBS 1217 0.020 $ 60.00 [ 120 S 080 S 2.00[ $ 2,433
288 W12x87 Column (14-0" H) 1 EA LBS 1340 0.020 $ 60.00 [ 120 S 080 S 2.00[ $ 2,680
289 W12x106 Column (14'-0" H) 2 EA LBS 3265 0.020 $ 60.00 | 120]'S 080 S 2.00[ S 6,530
290 W12x120 Column (14'-0" H) 3 EA LBS 5544 0.020 $ 60.00 [ § 120 8 080 S 2,00 $ 11,088
291 ‘W14x48 Column (14'-0" H) 1 EA LBS 739 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,478
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292 W14x53 Column (14-0" H) 1 EA LBS 816 0.020 $ 60.00 | S 120 | § 080 | $ 200] $ 1,632
293 W14x61 Column (14-0" H) 1 EA LBS 939 0.020 S 60.00 | S 120 § 080 | $ 200 § 1,879
294 W14x90 Column (14-0" H) 2 EA LBS 2772 0.020 S 60.00 | S 120 § 080 | $ 200[ § 5,544
295 W14x99 Column (14-0" H) 1 EA LBS 1525 0.020 S 60.00 | S 120 § 080 | $ 200 § 3,049
296 W14x109 Column (14-0" H) 2 EA LBS 3357 0.020 S 60.00 | S 120 § 080 | § 200 § 6,714
297 W14x120 Column (14-0" H) 3 EA LBS 5544 0.020 S 60.00 | S 120 § 080 | $ 200 § 11,088
293 W14x132 Column (14-0" H) 5 EA LBS 10164 0.020 S 60.00 | S 120 $ 080 | $ 200[ S 20,328
299 W14x145 Column (14-0" H) 3 EA LBS 6699 0.020 S 60.00 | S 120 $ 080 | $ 200[ S 13,398
300 W14x159 Column (14-0" H) 2 EA LBS 4397 0.020 S 60.00 | S 120 $ 080 | $ 200[ S 9,79
301 W14x176 Column (14-0" H) 3 EA LBS 3131 0.020 S 60.00 | S 120 § 080 | $ 200[ S 16,262
302 Column (14-0" H) 4 EA LBS 11889 0.020 S 60.00 | S 120§ 080 | § 200[ S 23,778
303 S S $ 080 | $ 200 § 45,492
304 S S $ 080 | $ 200 § 23,747
305 S S $ 080 | $ 200 § 8,501
306 S S $ 080 | $ 200 § 52,208
307 S S $ 080 | $ 200 § 38,315
308 B B $ 080 | $ 200 § 31,601
309 S S B 080 | $ 200[ S 34,188
310 S S B 080 | $ 200[ S 12,258
311 S S B 080 | $ 200[ S 52,433
312 § S 200[ S 61,600
313 S 200 § 33,880
314 S 2.00] $ 74,536
315 S 200 § 40,964
316 S 200 § 24,886
317 S 200 § 53,777
BASE & CAP PLATE :
318 [24"%24R2" Basc Plate: 84 EA LBS 30159 0.020 $ 60.00 | $ 120 | $ 080 | § 2.00] $ 60,319
319 26"x26"x2" Base Plate: 10 EA T LBS 4266 0.020 S 60.00 | S 120 § 080 | $ 200 § 8,532
320 30"x30"x2" Base Plate: 5 EA LBS 2805 0.020 S 60.00 | S 120 § 080 | $ 2.00] $ 5,610
321 24"X24"x3/4" Cap Plate: 84 EA LBS 11310 0.020 S 60.00 | S 120 § 080 | $ 2.00] $ 22,620
322 26"x26"x3/4" Cap Plate: 10 EA LBS 1600 0.020 S 60.00 | S 120 § 080 | $ 2.00] $ 3,199
323 30"x30"x3/4" Cap Plate: 5 EA LBS 1052 0.020 S 60.00 | S 120§ 080 | $ 2.00] $ 2,104
CHILLER GRATINGE LEVEL

324 W18: W18x55 @ 4'L (3 EA) LBS 726 0.020 S 60.00 | S 120§ 080 | $ 2.00] $ 1,452
325 WI8: WI8x55 @ 6'L (9 EA) LBS 3267 0.020 S 60.00 | S 120 § 080 | $ 200 § 6,534
326 WI8: WI8x55 @ 7L (9 EA) LBS 3812 0.020 S 60.00 | S 120 § 080 | $ 200 § 7,623
327 WI8: WI8x55 @ S'L (13 EA) LBS 6292 0.020 S 60.00 | S 120 | § 080 | $ 200 § 12,584
328 W18 WI8x55 @ 9L (9 EA) LBS 4901 0.020 S 60.00 | S 120 § 080 | $ 200 § 9,801
329 W18 WI8x55 @ 10'L (2 EA) LBS 1210 0.020 S 60.00 | S 120 § 080 | $ 200 § 2,420
330 W18 WI8x55 @ I11'L (3 EA) LBS 1997 0.020 S 60.00 | S 120 § 080 | $ 200 § 3,993
331 W18 WI8x55 @ 12'L (4 EA) LBS 2904 0.020 S 60.00 | S 120 § 080 | $ 200 § 5,808
332 W18 WI8x55 @ 14'L (18 EA) LBS 15246 0.020 S 60.00 | S 120 § 080 | $ 200 § 30,492
333 W18 WI8x55 @ 15'L (7 EA) LBS 6353 0.020 S 60.00 | S 120 § 080 | $ 200 § 12,705
334 W18: WI8x55 @ 16'L (23 EA) LBS 22264 0.020 S 60.00 | S 120 § 080 | $ 2.00] $ 44,528
335 W18: WI8x55 @ 17'L (8 EA) LBS 3228 0.020 S 60.00 | S 120 § 080 | $ 200[ S 16,456
336 W18: WI8x55 @ 18'L (2 EA) LBS 2178 0.020 S 60.00 | S 120 § 080 | $ 200[ S 4356
337 W18: WI8x55 @ 19'L (1 EA) LBS 1150 0.020 S 60.00 | S 120 § 080 | $ 200[ S 2,299
338 W18: WI8x55 @ 20'L (1 EA) LBS 1210 0.020 S 60.00 | S 120§ 080 | $ 200[ S 2,420
339 W18: WI8x55 @ 21'L (2 EA) LBS 2541 0.020 S 60.00 | S 120§ 080 | § 200[ S 5,082
340 W18 WI8x55 @ 22'L (2 EA) LBS 2662 0.020 S 60.00 | S 120 § 080 | $ 200 § 5324
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341 WI18: W18x55 @ 23'L (3 EA) LBS 4175 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 8,349
342 WI8: W18x55 @ 24'L (8 EA) LBS 11616 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 23,232
343 WI8: W18x55 @ 25'L (4 EA) LBS 6050 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 12,100
344 WI8: W18x55 @ 26'L (4 EA) LBS 6292 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 12,584
345 WI18: W18x55 @ 27'L (1 EA) LBS 1634 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,267
346 WI18: W18x55 @ 28'L (1 EA) LBS 1694 0.020 $ 6000 [ $ 120 | $ 080 | $ 2.00| $ 3,388
347 WI8: W18x55 @ 29'L (2 EA) LBS 3509 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 7,018
348 WI8: W18x55 @ 30'L (6 EA) LBS 10890 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 21,780
349 WI8: W18x55 @ 31'L (1 EA) LBS 1876 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,751
350 WIBA: W18x35 @ 3'L (1 EA) LBS 116 0.020 60.00 | $ 1.20 080 | $ 2.00| $ 231
351 $ 080 | $ 2.00| $ 6,776
352 $ 080 | $ 2.00| $ 14,630
353 $ 080 | $ 2.00| $ 8,778
354 $ 080 | $ 2.00| $ 16,709
355 $ 080 | $ 2.00| $ 12,936
356 $ 080 | $ 2.00| $ 1,386
357 $ 080 | $ 2.00| $ 770
358 $ 080 | $ 2.00| $ 847
359 $ 080 | $ 2.00| $ 1,309
360 $ 2.00| $ 3,520
361 $ 2.00| $ 4,752
362 $ 2.00| $ 2,640
363 S $ $ 2.00| $ 1,672
364 @ . $ 60. $ $ . $ 2.00| $ 2,816
365 8x40 @ 21'L (1 EA) LBS 924 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 1,848
366 X-BR: W8x40 @ 18'L (1 EA) LBS 792 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 1,584
367 X-BR: W8x40 @ 19'L (1 EA) LBS 836 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 1,672
368 X-BR: W8x40 @ 21'L (1 EA) LBS 924 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 1,848
369 WT6x25 @ 5'L (1 EA) LBS 138 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 275
370 WT6x25 @ 6'L (7 EA) LBS 1155 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 2,310
371 WT6x25 @ 7'L (30 EA) LBS 5775 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 11,550
372 WT6x25 @ 8'L (24 EA) LBS 5280 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 10,560
373 WT6x25 @ 9'L (26 EA) LBS 6435 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 12,870
374 WT6x25 @ 10'L (10 EA) LBS 2750 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 5,500
375 WT6x25 @ 12'L (1 EA) LBS 330 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 660
GRATING
376 2" Deep Hot Dipped Galvanized Steel Grating SF 7021 0.045 $ 6000 | $ 270 | $ 2850 | $ 31.20( $ 219,048
LEVEL 1
W-BEAM

377 W 16x31 @ 15'L (15 EA) LBS 7673 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 15,345
378 W 16x31 @ 23'L (23 EA) LBS 18039 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 36,078
379 W 16x31 @ 26'L (26 EA) LBS 23052 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 46,103
380 W 16x31 @ 29'L (29 EA) LBS 28678 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 57,356
381 W 16x31 @ 30'L (30 EA) LBS 30690 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 61,380
382 W 16x31 @ 33'L (33 EA) LBS 37135 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 74,270
383 W 16x31 @ 46'L (46 EA) LBS 72156 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 144,311
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384 W 14x22 @ 3'L (1 EA) LBS 73 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 145
385 W 14x22 @ 4'L (8 EA) LBS 774 0.020 $ 60.00 | $ 120§ 080 8 2.00] $ 1,549
386 W 14x22 @ S'L (3 EA) LBS 363 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 726
387 W 14x22 @ 6'L (5 EA) LBS 726 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,452
388 W 14x22 @ 7'L (6 EA) LBS 1016 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 2,033
389 W 14x22 @ 8'L (12 EA) LBS 2323 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 4,646
390 W 14x22 @ 9'L (10 EA) LBS 2178 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 4,356
391 W 14x22 @ 10'L (21 EA) LBS 5082 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 10,164
392 W 14x22 @ 11'L (16 EA) LBS 4259 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 8,518
393 W 14x22 @ 12'L (5 EA) LBS 1452 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 2,904
394 @ 13'L (10 EA) LBS 3146 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 6,292
395 4'L (14 EA) $ . $ $ 080 | $ 2.00| $ 9,486
396 25 EA) $ . $ $ 080 | $ 2.00| $ 18,150
397 $ . $ $ 080 | $ 2.00| $ 9,293
398 $ . $ $ 080 | $ 2.00| $ 10,696
399 $ . $ $ 080 | $ 2.00| $ 16,553
400 $ . $ $ 080 | $ 2.00| $ 5,518
401 S 60. B $ 080 [ § 2.00[ $ 3,049
402 S 60. B $ 080 [ § 2.00[ $ 3,194
403 S 60. S $ 080 [ § 2.00[ $ 4,453
404 S 2.00[ $ 4,840
405 $ 2.00| $ 1,258
406 S 2.00] $ 3,920
407 $ 2.00| $ 1,355
408 $ 2.00| $ 5,614
409 $ 2.00| $ 1,452
410 . $ 2.00| $ 1,549
411 @ 38'L (1 EA) LBS 920 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 1,839
412 W 10x19 @ 10'L (10 EA) LBS 2090 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 4,180
413 W 10x19 @ 11'L (1 EA) LBS 230 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 460
414 W 10x19 @ 15'L (1 EA) LBS 314 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 627
415 W27x84 @ 5'L (1 EA) LBS 462 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 924
416 W27x84 @ 15'L (2 EA) LBS 2772 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 5,544
417 W27x84 @ 25'L (1 EA) LBS 2310 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 4,620
418 W27x84 @ 26'L (1 EA) LBS 2402 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 4,805
419 W27x84 @ 27'L (1 EA) LBS 2495 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 4,990
40 W27x84 @ 28'L (2 EA) LBS 5174 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 10,349
421 W27x84 @ 30'L (1 EA) LBS 2772 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 5,544
422 W27x84 @ 33'L (1 EA) LBS 3049 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 6,098
423 W27x84 @ 36'L (1 EA) LBS 3326 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 6,653
424 W27x84 @ 41'L (1 EA) LBS 3788 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 7,577
425 W27x84 @ 42'L (1 EA) LBS 3881 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 7,762
426 W27x84 @ 42'L (1 EA) LBS 3881 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 7,762
427 W27x84 @ 45'L (1 EA) LBS 4158 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00] $ 8316
428 W27x84 @ 48'L (2 EA) LBS 8870 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 17,741
429 W16x26 @ 8'L (1 EA) LBS 229 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 458
430 W16x26 @ 12'L (1 EA) LBS 343 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 686
431 W16x26 @ 14'L (2 EA) LBS 801 0.020 $ 60.00 | S 120 | § 080 [ § 2.00[ $ 1,602
432 W16x26 @ 15'L (3 EA) LBS 1287 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 2,574
433 WI16x26 @ 16'L (2 EA) LBS 915 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,830
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434 W16x26 @ 17'L (3 EA) LBS 1459 0.020 $ 60.00 [ $ 120 [ § 080 [ $ 2.00] $ 2,917
435 W16x26 @ 18'L (1 EA) LBS 515 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,030
436 W16x26 @ 19'L (2 EA) LBS 1087 0.020 $ 60.00 [ $ 120§ 080 [ 8 2.00] $ 2,174
437 W16x26 @ 21'L (1 EA) LBS 601 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,201
438 W16x26 @ 23'L (2 EA) LBS 1316 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 2,631
439 W16x26 @ 24'L (2 EA) LBS 1373 0.020 $ 6000 [ $ 120 | $ 080 | $ 2.00| $ 2,746
440 W16x26 @ 25'L (1 EA) LBS 715 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 1,430
441 W16x26 @ 27'L (1 EA) LBS 772 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 1,544
442 W16x26 @ 28'L (3 EA) LBS 2402 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 4,805
443 W16x26 @ 29'L (2 EA) LBS 1659 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 3318
444 X S S $ 080 [ 8 2.00] $ 12,012
445 $ $ $ 080 | $ 2.00| $ 1,773
446 $ $ $ 080 | $ 2.00| $ 1,830
447 $ $ $ 080 | $ 2.00| $ 3,775
448 $ $ $ 080 | $ 2.00| $ 7,009
449 $ $ $ 080 | $ 2.00| $ 8,567
450 $ $ $ 080 | $ 2.00| $ 26,479
451 S S $ 080 [ § 2.00[ $ 614
452 S S $ 080 [ § 2.00[ $ 3,478
453 S S $ 080 [ § 2.00[ $ 2,455
454 ; S 2.00[ $ 4,501
455 $ 2.00| $ 6,956
456 S 2.00] $ 2,523
457 $ 2.00| $ 3,049
458 $ $ 2.00| $ 8,059
459 i $ $ 2.00| $ 10,454
460 $ . $ $ $ 2.00| $ 385
461 35%@ 8'L (1 EA) LBS 308 0.020 $ 6000 | $ $ . $ 2.00| $ 616
462 W18x35 @ 9'L (1 EA) LBS 347 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 693
463 W18x35 @ 14'L (1 EA) LBS 539 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 1,078
464 W18x35 @ 17'L (1 EA) LBS 655 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 1,309
465 W18x35 @ 23'L (1 EA) LBS 886 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 1,771
466 W18x35 @ 25'L (1 EA) LBS 963 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 1,925
467 W18x35 @ 27'L (2 EA) LBS 2079 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 4,158
468 W18x35 @ 29'L (1 EA) LBS 1117 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 2,233
469 W18x35 @ 30'L (1 EA) LBS 1155 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,310
470 W18x35 @ 33'L (2 EA) LBS 2541 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 5,082
471 W18x35 @ 34'L (1 EA) LBS 1309 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 2,618
472 W18x35 @ 37'L (1 EA) LBS 1425 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,849
473 W18x35 @ 38'L (1 EA) LBS 1463 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,926
474 W18x35 @ 39'L (5 EA) LBS 7508 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 15,015
475 W14x99 @ 14.44'L (1 EA) LBS 1573 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,145
476 W18x40 @ 11'L (1 EA) LBS 484 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| § 968
477 W18x40 @ 15'L (1 EA) LBS 660 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,320
478 W18x40 @ 19'L (2 EA) LBS 1672 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00] $ 3,344
479 W18x40 @ 22'L (1 EA) LBS 968 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 1,936
480 W18x40 @ 24'L (3 EA) LBS 3168 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 6,336
481 W18x40 @ 26'L (1 EA) LBS 1144 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 2,288
482 W18x40 @ 28'L (1 EA) LBS 1232 0.020 $ 60.00 | S 120 | § 080 [ § 2.00[ $ 2,464
483 W18x40 @ 29'L (1 EA) LBS 1276 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 2,552
484 W18x40 @ 30'L (3 EA) LBS 3960 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 7,920
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485 W18x40 @ 31'L (1 EA) LBS 1364 0.020 S 60.00 [ S 120 | § 080 [ $ 200 $ 2,728
486 W18x40 @ 33'L (5 EA) LBS 7260 0.020 S 60.00 [ S 120 S 080 [ $ 2.00] $ 14,520
487 W18x40 @ 36'L (1 EA) LBS 1584 0.020 S 60.00 [ S 120 8 080 [ $ 2.00] $ 3,168
483 W40x503 @ 15'L (1 EA) LBS 8300 0.020 S 60.00 | $ 120] S 080 [ $ 2.00] $ 16,599
489 W30x116 @ 15'L (1 EA) LBS 1914 0.020 S 60.00 | $ 120] S 080 [ $ 2.00] $ 3,828
490 W30x116 @ 31'L (1 EA) LBS 3956 0.020 $ 60.00 [ $ 120] 8 080 [ $ 2.00] $ 7,911
491 W30x116 @ 50'L (1 EA) LBS 6380 0.020 S 60.00 | $ 120 8 080 S 200[ § 12,760
492 W12x16 @ 3'L (1 EA) LBS 53 0.020 S 60.00 | $ 120 8 080 S 200[ § 106
493 W12x16 @ 5'L (1 EA) LBS 88 0.020 S 60.00 | $ 120 8 080 S 200[ § 176
494 W12x16 @ 9L (1 EA) LBS 158 0.020 S 60.00 | $ 120 S 080 S 200[ § 317
495 X B B $ 080 S 200[ § 387
496 S S $ 080 [ $ 2.00] $ 2,033
497 S S $ 080 [ $ 2.00] $ 14,256
493 S S $ 080 [ $ 2.00] $ 1,760
499 S S $ 080 [ $ 2.00] $ 1,742
500 S S $ 080 [ $ 2.00] $ 2,138
501 S S $ 080 [ $ 2.00] $ 2,059
502 B S B 080 S 200[ § 5,047
503 B B B 080 S 200[ § 1,452
504 S S B 080 S 200[ § 2,033
505 ; S 200[ § 2,226
506 4 S 2.00] $ 5,614
507 4 S 2.00] $ 2,904
508 x4 S 2.00] $ 9,002
509 x4 S S 2.00] $ 3,098
510 s-101 <4 ; 5 5 200[ 5 9,583
511 x4 S 60. S $ S 2.00] $ 6,582
512 @ 38'L (1 EA) LBS 1839 0.020 $ 60.00 [ $ $ . S 2.00] $ 3,678
513 W 21x44 @ 39'L (2 EA) LBS 3775 0.020 $ 60.00 [ $ 1208 080 [ $ 2.00] $ 7,550
514 W 21x44 @ 40'L (1 EA) LBS 1936 0.020 S 60.00 | S 120 8 080 S 2.00] $ 3,872
515 W 24x55 @ 5'L (1 EA) LBS 303 0.020 S 60.00 | S 120 8 080 S 2.00] $ 605
516 W 24x55 @ 14'L (1 EA) LBS 847 0.020 S 60.00 | S 120 8 080 S 2.00] $ 1,694
517 W 24x55 @ 19'L (1 EA) LBS 1150 0.020 S 60.00 | S 120 8 080 S 2.00] $ 2,299
518 W 24x55 @ 25'L (1 EA) LBS 1513 0.020 S 60.00 | S 120 S 080 S 2.00] $ 3,025
519 W 24x55 @ 30'L (1 EA) LBS 1815 0.020 S 60.00 | S 120 8 080 S 2.00] $ 3,630
520 W 24x55 @ 31'L (2 EA) LBS 3751 0.020 $ 60.00 | $ 120]$ 080 [ $ 2.00] $ 7,502
521 W 24x55 @ 32'L (4 EA) LBS 7744 0.020 $ 60.00 | $ 120]$ 080 [ $ 2.00] $ 15,488
522 W 24x55 @ 33'L (3 EA) LBS 5990 0.020 S 60.00 | S 120 8 080 [ $ 2.00] $ 11,979
523 W 24x55 @ 35'L (1 EA) LBS 2118 0.020 $ 60.00 | $ 120]$ 080 [ $ 2.00] $ 4,235
524 W 24x55 @ 38'L (1 EA) LBS 2299 0.020 S 60.00 | $ 120]'$ 080 [ $ 2.00] $ 4,598
525 W 24x55 @ 39'L (2 EA) LBS 4719 0.020 S 60.00 | $ 120]'$ 080 [ $ 2.00] $ 9,438
526 W 24x55 @ 45'L (1 EA) LBS 2723 0.020 S 60.00 | $ 120]'$ 080 [ $ 2.00] $ 5,445
527 W 24x55 @ 46'L (2 EA) LBS 5566 0.020 S 60.00 [ $ 120 8 080 [ $ 2.00] $ 11,132
528 W 14x82 @ 33'L (1 EA) LBS 2977 0.020 S 60.00 [ $ 1208 080 [ $ 2.00] $ 5,953
529 W 40x183 @ 46'L (1 EA) LBS 9260 0.020 S 60.00 | S 120§ 080 S 2.00] $ 18,520
530 W 24x76 @ 23'L (1 EA) LBS 1923 0.020 S 60.00 | S 120 S 080 S 200[ § 3,846
531 W 24x76 @ 27'L (1 EA) LBS 2257 0.020 S 60.00 | S 120 S 080 S 200[ § 4514
532 W 24x76 @ 31'L (2 EA) LBS 5183 0.020 S 60.00 | S 120 S 080 S 200[ § 10,366
533 W 24x76 @ 43'L (1 EA) LBS 3595 0.020 S 60.00 | S 120]'S 080 S 200[ § 7,190
534 W 24x62 @ 15'L (1 EA) LBS 1023 0.020 S 60.00 | S 120 8 080 S 200[ § 2,046
535 W 24x62 @ 19'L (1 EA) LBS 1296 0.020 S 60.00 | $ 120]'$ 080 [ $ 2.00] $ 2,592
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536 W 24x62 @ 23'L (1 EA) LBS 1569 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,137
537 W 24x62 @ 26'L (1 EA) LBS 1773 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,546
538 W 24x62 @ 28'L (1 EA) LBS 1910 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,819
539 W 24x62 @ 29'L (1 EA) LBS 1978 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 3,956
540 W 24x62 @ 30'L (1 EA) LBS 2046 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 4,092
541 W 24x62 @ 36'L (1 EA) LBS 2455 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 4,910
542 W 24x62 @ 42'L (1 EA) LBS 2864 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 5,729
543 W 24x103 @ 34'L (1 EA) LBS 3852 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 7,704
544 W 24x68 @ 19'L (1 EA) LBS 1421 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 2,842
545 W 24x68 @ 22'L (1 EA) LBS 1646 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 3,291
546 W 24x68 @ 26'L (1 EA) LBS 1945 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 3,800
547 $ $ $ 080 | $ 2.00| $ 4,638
548 $ $ $ 080 | $ 2.00| $ 11,669
549 $ $ $ 080 | $ 2.00| $ 6,882
550 $ $ $ 080 | $ 2.00| $ 7,031
551 $ $ $ 080 | $ 2.00| $ 5,544
552 $ $ $ 080 | $ 2.00| $ 5,940
553 S S $ 080 [ § 2.00[ $ 7,524
554 S S $ 080 [ § 2.00[ $ 9,108
555 S S $ 080 [ § 2.00[ $ 1,760
556 ; S 2.00[ $ 2,750
557 $ 2.00| $ 3,410
558 S 2.00] $ 3,520
559 $ 2.00| $ 3,520
560 $ $ 2.00| $ 3,740
561 i $ $ 2.00| $ 4,290
562 $ . $ $ $ 2.00| $ 15,180
563 160°(@ 28'L (1 EA) LBS 4928 0.020 $ 6000 | $ $ . $ 2.00| $ 9,856
564 W30x108 @ 20'L (1 EA) LBS 2376 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 4,752
565 W30x108 @ 31'L (1 EA) LBS 3683 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 7,366
566 W14x90 @ 36'L (1 EA) LBS 3564 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 7,128
567 W40x149 @ 38'L (1 EA) LBS 6228 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 12,456
568 W40x149 @ 23'L (1 EA) LBS 3770 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 7,539
569 W12x40 @ 13'L (1 EA) LBS 572 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 1,144
570 W12x30 @ 5'L (1 EA) LBS 165 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 330
571 W12x30 @ 7'L (2 EA) LBS 462 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 924
572 W12x30 @ 8'L (2 EA) LBS 528 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,056
573 W12x30 @ 9'L (5 EA) LBS 1485 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 2,970
574 WI12x30 @ 10'L (2 EA) LBS 660 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,320
575 WI12x30 @ 11'L (1 EA) LBS 363 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 726
576 WI12x30 @ 14'L (2 EA) LBS 924 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 1,848
577 WI12x30 @ 19'L (1 EA) LBS 627 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,254
578 W14x26 @ 30'L (1 EA) LBS 858 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,716
579 W21x44 @ 10'L (1 EA) LBS 484 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| § 968
580 W21x44 @ 29'L (1 EA) LBS 1404 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00] $ 2,807
581 W14x61 @ 18'L (1 EA) LBS 1208 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 2,416
HEADER
582 W14x22 Header @ 11'L (I EA) LBS 266 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 532
WALLER

583 W18x76 @ 18'L (1 EA) LBS 1505 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 3,010
584 WI18x60 @ 13'L (1 EA) LBS 858 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,716
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W18x130 @ 24'L (1 EA)
586 W12x24 @ 37'L (1 EA) LBS 977 0.020 $ 60.00 | $ 120§ 080 8 2.00] $
DECK
587 3" (18 GA.) Metal Deck LBS 38877 0.028 $ 60.00 [ § 168 | § 425 8 593] § 230,542 |
588 2" (18 GA.) Metal Deck LBS 20057 0.028 $ 60.00 [ § 168 | § 4258 593] § 118,940 |
HSS COLUMN:
589 HSS 16 x 8 x 5/8" (17-0" H) 4 EA LBS 6982 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 13,964
590 HSS 10 x 6 x 5/8" (17-0" H) 2 EA LBS 2219 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 4,437
591 HSS 8 x 8 x 5/8" (17'-0" H) 8 EA LBS 8874 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 17,749
592 HSS 6 x 6 x 5/8" (17-0" H) 1 EA LBS 791 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,582
METAL COLUMN - 65 KSI
593 OLH) | EA 0.020 S 60.00 080 [ § 2.00[ $ 2,169
594 S S 2.00[ $ 4,862
595 S S 2.00[ $ 8,078
596 S S 2.00[ $ 2,955
597 S S 2.00[ $ 7,929
598 S S 2.00] $ 2,281
599 $ $ 2.00| $ 2,768
600 S $ 2.00| $ 10,098
601 $ 2.00| $ 3,703
602 S 2.00] $ 24,684
603 5 $ 2.00| $ 10,846
604 5 ) $ 2.00| $ 11,893
605 3 $ S 2.00] $ 26,330
606 '-0" H) 3 EA $ 60. S S S 2.00] $ 21,655
607 V olumn (17-0" H) 6 EA LBS 23674 0.020 $ 60.00 | S $ S 2.00] $ 47,348
608 W14x233 Column (17'-0" H) 3 EA LBS 13071 0.020 $ 60.00 | S . $ . S 2.00] $ 26,143
609 W14x257 Column (17'-0" H) 3 EA LBS 14418 0.020 $ 60.00 | S 120 | § 080 [ § 2.00] $ 28,835
610 W14x283 Column (17'-0" H) 6 EA LBS 31753 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 63,505
611 W14x311 Column (17'-0" H) 3 EA LBS 17447 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 34,894
612 W14x342 Column (17'-0" H) 3 EA LBS 19186 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 38,372
613 W14x370 Column (17'-0" H) 1 EA LBS 6919 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 13,838
614 W14x398 Column (17'-0" H) 4 EA LBS 29770 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 59,541
615 W14x426 Column (17'-0" H) 2 EA LBS 15932 0.020 $ 6000 | S 120 $ 080 | $ 2.00| $ 31,865
616 W14x455 Column (17'-0" H) 2 EA LBS 17017 0.020 $ 60.00 | $ 120 $ 080 | $ 2.00| $ 34,034
617 W14x500 Column (17'-0" H) 2 EA LBS 18700 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 37,400
618 W14x550 Column (17'-0" H) 3 EA LBS 30855 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 61,710
619 W14x605 Column (17'-0" H) 3 EA LBS 33941 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 67,881
620 W14x665 Column (17'-0" H) 1 EA LBS 12436 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 24,871
621 W14x808 Column (17'-0" H) 2 EA LBS 30219 0.020 $ 60.00 | S 120 | § 080 [ § 2.00] $ 60,438
622 W14x873 Column (17'-0" H) 2 EA LBS 32650 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 65,300
BASE & CAP PLATE :
623 24"x24"x2" Base Plate: 64 EA LBS 22979 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 45,957
624 26"x26"x2" Base Plate: 8 EA LBS 3413 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 6,825
625 30"x30"x2" Base Plate: 5 EA LBS 2805 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 5,610
626 24"x24"x3/4" Cap Plate: 64 EA LBS 8617 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 17,234
627 26"x26"x3/4" Cap Plate: 8 EA LBS 1280 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,559
628 30"x30"x3/4" Cap Plate: 5 EA LBS 1052 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 2,104




DETAILED BREAKDOWN OF ITEMS

Prepared for:

Project ID:

Scope: Metals ESOTISJAATOR

Date:
. . . UNIT HOURLY . o . e
Drawing # Detail # DESCRIPTION QUANTITY  \ COUR waGE  LABORCOST MAT. COST UNIT COST SUB COST
BASE & CAP PLATE :
629 18" x 10" x 1/2" Base Plate (4 EA) LBS 112 0.020 $ 60.00 | $ 120§ 080 8 2.00] $ 224
630 12" x 8" x 1/2" Base Plate (2 EA) LBS 30 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 60
631 10" x 8" x 1/2" Base Plate (8 EA) LBS 100 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 200
632 8" x 8" x 1/2" Base Plate (1 EA) LBS 10 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 20
633 18" x 10" x 1/4" Cap Plate (4 EA) LBS 57 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 114
634 12" x 8" x 1/4" Cap Plate (2 EA) LBS 15 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00] $ 30
635 10" x 8" x 1/4" Cap Plate (8 EA) LBS 50 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 100
636 8" x 8" x 1/4" Cap Plate (1 EA) LBS 5 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00] $ 10
LEVEL 01
637 $ $ 2.00| $ 172
638 $ $ 2.00| $ 1,716
639 $ $ 2.00| $ 686
640 $ $ 2.00| $ 1,830
641 $ $ 2.00| $ 1,457
642 S S 2.00[ $ 354
643 S S 2.00[ $ 261
644 S S 2.00[ $ 1,602
645 S 2.00[ $ 686
646 $ 2.00| $ 405
647 S 2.00] $ 202
648 $ 2.00| $ 911
649 $ 2.00| $ 149
650 i . $ $ 2.00| $ 343
651 $ . $ $ $ 2.00| $ 1,144
652 2X26'@ 6'L (2 EA) LBS 343 0.020 $ . $ $ . $ 2.00| $ 686
653 W12x26 @ 8'L (5 EA) LBS 1144 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,288
654 C12x20.7 @ 21'L (2 EA) LBS 956 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 1,913
655 C8x11.5 @ 2'L (12 EA) LBS 304 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 607
656 C8x11.5 @ 3'L (6 EA) LBS 228 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 455
657 C8x11.5 @ 5'L (4 EA) LBS 253 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 506
RAMP FRAMING

658 W8x10 @ 5'L (2 EA) LBS 110 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 220
659 W8x10 @ 7'L (1 EA) LBS 77 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 154
660 W8x10 @ 8'L (1 EA) LBS 88 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 176
661 W8x10 @ 9'L (1 EA) LBS 99 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 198
662 WS8x15 @ 7L (1 EA) LBS 116 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 231
663 WS8x15 @ 11'L (2 EA) LBS 363 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 726
664 S-102 Plan Notes WS8x15 @ 12'L (1 EA) LBS 198 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 396
665 WS8x15 @ 13'L (1 EA) LBS 215 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 429
666 WS8x15 @ 16'L (1 EA) LBS 264 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| § 528
667 WS8x15 (6) @ 12'L (1 EA) LBS 198 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| § 396
668 W8x18 @ 16'L (1 EA) LBS 317 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00] $ 634
669 W8x18 @ 18'L (1 EA) LBS 356 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 713
670 W8x21 @ 10'L (1 EA) LBS 231 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 462
671 W8x35 @ 15'L (1 EA) LBS 578 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 1,155
672 W8x35 @ 20'L (1 EA) LBS 770 0.020 $ 60.00 | S 120 | § 080 [ § 2.00[ $ 1,540
673 W8x35 @ 24'L (1 EA) LBS 924 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 1,848
674 W8x40 @ 25'L (5 EA) LBS 5500 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 11,000
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675 W8x40 @ 17'L (1 EA) LBS 748 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,496
676 WS8x40 @ 15'L (1 EA) LBS 660 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,320
677 WS8x58 @ 25'L (1 EA) LBS 1595 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,190
678 W8x58 @ 27'L (2 EA) LBS 3445 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 6,800
679 W8x67 @ 28'L (1 EA) LBS 2064 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 4,127
680 W8x67 (32) @ 22'L (1 EA) LBS 1621 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,243
681 W8x67 (68) @ 28'L (3 EA) LBS 6191 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 12,382
682 W10x12 (10) @ 11'L (1 EA) LBS 145 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 290
683 W10x68 @ 16'L (1 EA) LBS 1197 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 2,394
684 W10x88 @ 31'L (1 EA) LBS 3001 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 6,002
685 482@ 15'L (1 EA) 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 726
686 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 2,508
687 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 1,338
688 6.990 $ 62.00] $ 43338 | $ 3,267.00 | $ 3,700.38| $ 3,700
689 6.300 $ 6200 $ 390.60 | $ 2,772.00 | $ 3,162.60| $ 3,163
0 5 5935 2%
LEVEL 02
$330, S331, S332

691 3 S 2.00] $ 2,464
692 5 $ 2.00| $ 1,386
693 5 ) $ 2.00| $ 1,540
694 3 $ S 2.00] $ 3,265
695 -0"H) 1 EA $ 60. S S S 2.00] $ 1,786
696 V tUmn (14-0" H) | EA LBS 1217 0.020 $ 60.00 | S $ S 2.00] $ 2,433
697 W14x43 Column (14-0" H) 1 EA LBS 662 0.020 $ 60.00 | S . $ . S 2.00] $ 1,324
698 W14x48 Column (14-0" H) 1 EA LBS 739 0.020 $ 60.00 | S 120 | § 080 [ § 2.00] $ 1,478
699 W14x61 Column (14-0" H) 3 EA LBS 2818 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 5,636
700 W14x82 Column (14'-0" H) 1 EA LBS 1263 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,526
701 W14x90 Column (14'-0" H) 3 EA LBS 4158 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 8,316
702 W14x99 Column (14'-0" H) 5 EA LBS 7623 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 15,246
703 W14x109 Column (14'-0" H) 1 EA LBS 1679 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,357
704 W14x120 Column (14'-0" H) 1 EA LBS 1848 0.020 $ 6000 | S 120 $ 080 | $ 2.00| $ 3,696
705 W14x132 Column (14'-0" H) 4 EA LBS 8131 0.020 $ 6000 | S 120 $ 080 | $ 2.00| $ 16,262
706 W14x145 Column (14'-0" H) 3 EA LBS 6699 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 13,398
707 W14x159 Column (14'-0" H) 6 EA LBS 14692 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 29,383
708 W14x176 Column (14'-0" H) 2 EA LBS 5421 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 10,842
709 W14x193 Column (14'-0" H) 5 EA LBS 14861 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 29,722
710 W14x211 Column (14'-0" H) 4 EA LBS 12998 0.020 $ 60.00 | S 120 | § 080 [ § 2.00] $ 25,995
711 W14x233 Column (14'-0" H) 3 EA LBS 10765 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 21,529
712 ‘W14x257 Column (14'-0" H) 3 EA LBS 11873 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 23,747
713 W14x283 Column (14'-0" H) 4 EA LBS 17433 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 34,866
714 W14x311 Column (14'-0" H) 3 EA LBS 14368 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 28,736
715 ‘W14x342 Column (14'-0" H) 3 EA LBS 15800 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 31,601
716 ‘W14x370 Column (14'-0" H) 1 EA LBS 5698 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 11,396
717 W14x398 Column (14'-0" H) 1 EA LBS 6129 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 12,258
718 W14x426 Column (14'-0" H) 1 EA LBS 6560 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 13,121
719 W14x500 Column (14'-0" H) 3 EA LBS 23100 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 46,200
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W14x550 Column (14'-0" H) 3 EA LBS 25410 0.020 $ 60.00 [ $ 120 [ § 080 [ $ 2.00] $ 50,820
721 W14x605 Column (14'-0" H) 1 EA LBS 9317 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 18,634
722 W14x808 Column (14'-0" H) 2 EA LBS 24886 0.020 $ 60.00 [ $ 120§ 080 [ 8 2.00] $ 49,773
723 W12x65 Column (14-0" H) 1 EA LBS 1001 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 2,002
BASE & CAP PLATE :
724 24"x24"x2" Base Plate: 68 EA LBS 24415 0.020 $ 6000 $ 120§ 080 [ 8 2.00] $ 48,829
725 26"x26"x2" Base Plate: 7 EA LBS 2986 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 5972
726 30"x30"x2" Base Plate: 2 EA LBS 1122 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 2,244
727 24"x24"x3/4" Cap Plate: 68 EA LBS 9156 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 18,311
728 26"x26"x3/4" Cap Plate: 7 EA LBS 1120 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 2,240
729 30"x30'x3/4" Cap Plate: 2 EA LBS 421 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 842
‘W-BEAM
730 $ 080 | $ 2.00| $ 308
731 $ 080 | $ 2.00| $ 462
732 $ 080 | $ 2.00| $ 1,232
733 $ 080 | $ 2.00| $ 2,772
734 $ 080 | $ 2.00| $ 1,540
735 S 080 [ § 2.00[ $ 2,541
736 S 080 [ § 2.00[ $ 2,772
737 S 080 [ § 2.00[ $ 2,002
738 S 2.00[ $ 1,078
739 S 2.00] $ 5,775
740 S 2.00] $ 1,232
741 $ 2.00| $ 2,618
742 $ $ 2.00| $ 1,386
743 i $ $ 2.00| $ 1,463
744 $ . $ $ $ 2.00| $ 1,540
745 @ 21'L (1 EA) LBS 809 0.020 $ 6000 | $ $ . $ 2.00| $ 1,617
746 W18x35 @ 22'L (2 EA) LBS 1694 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 3,388
747 W18x35 @ 23'L (3 EA) LBS 2657 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 5313
748 W18x35 @ 26'L (1 EA) LBS 1001 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 2,002
749 W18x35 @ 29'L (1 EA) LBS 1117 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 2,233
750 W18x35 @ 31'L (2 EA) LBS 2387 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 4,774
751 W18x35 @ 32'L (2 EA) LBS 2464 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 4,928
752 W18x35 @ 34'L (1 EA) LBS 1309 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 2,618
753 W18x35 @ 40'L (1 EA) LBS 1540 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,080
754 W18x35 @ 43'L (1 EA) LBS 1656 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,311
755 W18x35 @ 46'L (1 EA) LBS 1771 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 3,542
756 WI16x77 @ 34'L (1 EA) LBS 2880 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 5,760
757 WI16x77 @ 36'L (3 EA) LBS 9148 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 18,295
758 WI16x77 @ 40'L (1 EA) LBS 3388 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 6,776
759 WI16x67 @ 24'L (1 EA) LBS 1769 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,538
760 WI16x67 @ 26'L (1 EA) LBS 1916 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,832
761 WI16x67 @ 29'L (1 EA) LBS 2137 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 4,275
762 W16x67 @ 30'L (1 EA) LBS 2211 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00] $ 4,422
763 W16x67 @ 32'L (6 EA) LBS 14150 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 28,301
764 W16x67 @ 33'L (2 EA) LBS 4864 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 9,728
765 W16x67 @ 35'L (1 EA) LBS 2580 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 5,159
766 W16x67 @ 37'L (1 EA) LBS 2727 0.020 $ 60.00 | S 120 | § 080 [ § 2.00[ $ 5,454
767 W16x67 @ 38'L (1 EA) LBS 2801 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 5,601
768 WI16x67 @ 40'L (1 EA) LBS 2948 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 5,896
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769 W16x67 @ 42'L (1 EA) LBS 3095 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 6,191
770 W16x50 @ 21'L (2 EA) LBS 2310 0.020 $ 60.00 | $ 120§ 080 8 2.00] $ 4,620
771 W16x50 @ 31'L (1 EA) LBS 1705 0.020 $ 60.00 [ $ 120§ 080 [ 8 2.00] $ 3,410
772 W16x50 @ 32'L (1 EA) LBS 1760 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 3,520
773 W16x50 @ 34'L (1 EA) LBS 1870 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 3,740
774 W16x50 @ 35'L (1 EA) LBS 1925 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,850
775 W16x26 @ 4'L (1 EA) LBS 114 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 229
776 W16x26 @ 7'L (1 EA) LBS 200 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 400
777 W16x26 @ 9'L (1 EA) LBS 257 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 515
778 W16x26 @ 12'L (1 EA) LBS 343 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 686
779 X S S $ 080 [ 8 2.00] $ 1,602
780 $ $ $ 080 | $ 2.00| $ 1,830
781 $ $ $ 080 | $ 2.00| $ 972
782 $ $ $ 080 | $ 2.00| $ 1,030
783 $ $ $ 080 | $ 2.00| $ 1,258
784 $ $ $ 080 | $ 2.00| $ 3,432
785 $ $ $ 080 | $ 2.00| $ 3,546
786 S S $ 080 [ § 2.00[ $ 5,491
787 S S $ 080 [ § 2.00[ $ 1,888
788 S S $ 080 [ § 2.00[ $ 5,834
789 ; S 2.00[ $ 2,002
790 S 2.00] $ 4,118
791 S 2.00] $ 2,116
792 $ 2.00| $ 2,475
793 $ $ 2.00| $ 2,772
794 i $ $ 2.00| $ 3,366
795 $ . $ $ $ 2.00| $ 1,023
796 @ 24'L (1 EA) LBS 818 0.020 $ 6000 | $ $ . $ 2.00| $ 1,637
797 W16x31 @ 25'L (1 EA) LBS 853 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 1,705
798 W16x31 @ 27'L (1 EA) LBS 21 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 1,841
799 W16x31 @ 29'L (1 EA) LBS 989 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 1,978
800 W16x31 @ 31'L (2 EA) LBS 2114 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 4228
801 W16x31 @ 32'L (1 EA) LBS 1091 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 2,182
802 W16x31 @ 34'L (1 EA) LBS 1159 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 2319
803 W24x68 @ 10'L (1 EA) LBS 748 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 1,496
804 W24x68 @ 26'L (1 EA) LBS 1945 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,890
805 W24x68 @ 26'L (1 EA) LBS 1945 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,890
806 W24x68 @ 29'L (1 EA) LBS 2169 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 4,338
807 W24x68 @ 38'L (1 EA) LBS 2842 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 5,685
808 W24x68 @ 56'L (1 EA) LBS 4189 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 8,378
809 W40x593 @ 30'L (1 EA) LBS 19569 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 39,138
810 W40x593 @ 36'L (1 EA) LBS 23483 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 46,966
811 W24x55 @ 15'L (1 EA) LBS 908 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,815
812 W24x55 @ 25'L (1 EA) LBS 1513 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,025
813 W24x55 @ 26'L (1 EA) LBS 1573 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00] $ 3,146
814 W24x55 @ 30'L (1 EA) LBS 1815 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 3,630
815 W24x55 @ 44'L (1 EA) LBS 2662 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 5,324
816 W24x55 @ 45'L (1 EA) LBS 2723 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 5,445
817 W24x55 @ 46'L (3 EA) LBS 8349 0.020 $ 60.00 | S 120 | § 080 [ § 2.00[ $ 16,698
818 W24x55 @ S0'L (2 EA) LBS 6050 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 12,100
819 W24x55 @ 51'L (1 EA) LBS 3086 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 6,171
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820 W33x118 @ 15'L (1 EA) LBS 1947 0.020 $ 60.00 | S 120 | § 080 | $ 200] $ 3,894
821 W33x118 @ 63'L (1 EA) LBS 8177 0.020 S 60.00 | S 120 § 080 | $ 200 § 16,355
822 W27x84 @ 6'L (4 EA) LBS 2218 0.020 S 60.00 | S 120 § 080 | $ 200[ § 4,435
323 W27x84 @ 14L (1 EA) LBS 1294 0.020 S 60.00 | S 120 § 080 | $ 200 § 2,587
324 W27x84 @ 15'L (2 EA) LBS 2772 0.020 S 60.00 | S 120 § 080 | § 200 § 5,544
825 W27x84 @ 23'L (1 EA) LBS 2125 0.020 S 60.00 | S 120 § 080 | $ 200 § 4,250
826 W27x84 @ 29'L (1 EA) LBS 2630 0.020 S 60.00 | S 120 § 080 | $ 200[ S 5359
827 W27x84 @ 34L (1 EA) LBS 3142 0.020 S 60.00 | S 120 § 080 $ 200[ S 6,283
328 W27x84 @ 43'L (1 EA) LBS 3973 0.020 S 60.00 | S 120 § 080 | $ 200[ S 7,946
829 W27x84 @ 44L (5 EA) LBS 20328 0.020 S 60.00 | S 120 [ § 080 | $ 200[ S 40,656
830 X S S B 080 | $ 200[ S 8,501
831 S S S 080 | § 200 § 9,979
832 S S S 080 | § 200 § 1,320
833 S S $ 080 | $ 200 § 1,496
834 S S S 080 | § 200 § 2,288
835 S S $ 080 | $ 200 § 2,816
836 B B $ 080 | $ 200 § 5,368
837 S S B 080 | $ 200[ $ 318
338 S S B 080 | $ 200[ $ 614
339 S S B 080 | $ 200[ $ 334
340 § S 200[ S 1,630
341 S 200 § 585
342 S 2.00] $ 1,254
343 S 200 § 1,421
344 S S 200 § 290
845 § S S 200 § 581
846 S 60. S $ S 200 § 581
847 §-102 Plan Notes @ 4L (1 EA) IBS 97 0020 | $ 6000 S 5 ElIE 200] $ o4
348 W14x22 @ 5'L (2 EA) LBS 242 0.020 S 60.00 | S 120 § 080 | $ 200 § 434
349 W14x22 @ 6'L (10 EA) LBS 1452 0.020 S 60.00 | S 120 § 080 | $ 2.00] $ 2,904
850 W14x22 @ 7L (6 EA) LBS 1016 0.020 S 60.00 | S 120 § 080 | $ 2.00] $ 2,033
351 W14x22 @ 8'L (4 EA) LBS 774 0.020 S 60.00 | S 120 § 080 | $ 2.00] $ 1,549
352 W14x22 @ 9L (6 EA) LBS 1307 0.020 S 60.00 | S 120 § 080 | $ 2.00] $ 2,614
353 W14x22 @ 10'L (8 EA) LBS 1936 0.020 S 60.00 | S 120 § 080 | $ 2.00] $ 3,872
854 W14x22 @ 11'L (3 EA) LBS 799 0.020 S 60.00 | S 120 | § 080 | $ 2.00] $ 1,597
855 W14x22 @ 12'L (5 EA) LBS 1452 0.020 S 60.00 | S 120 § 080 | $ 200 § 2,904
856 W14x22 @ 13'L (6 EA) LBS 1888 0.020 S 60.00 | S 120 § 080 | $ 200 § 3,775
857 W14x22 @ 14L (3 EA) LBS 1016 0.020 S 60.00 | S 120 | § 080 | $ 200 § 2,033
358 W14x22 @ 15'L (11 EA) LBS 3993 0.020 S 60.00 | S 120 § 080 | $ 200 § 7,986
859 W14x22 @ 16'L (8 EA) LBS 3098 0.020 S 60.00 | S 120 § 080 | $ 200 § 6,195
360 W14x22 @ 18'L (5 EA) LBS 2178 0.020 S 60.00 | S 120 § 080 | $ 200 § 4,356
361 W14x22 @ 19'L (3 EA) LBS 1379 0.020 S 60.00 | S 120 § 080 | $ 200 § 2,759
362 W14x22 @ 20'L (1 EA) LBS 434 0.020 S 60.00 | S 120 § 080 | $ 200 § 968
363 W14x22 @ 21'L (3 EA) LBS 1525 0.020 S 60.00 | S 120 § 080 | $ 200 § 3,049
364 W14x22 @ 23'L (1 EA) LBS 557 0.020 S 60.00 | S 120 § 080 | $ 2.00] $ 1,113
365 W14x22 @ 24'L (3 EA) LBS 1742 0.020 S 60.00 | S 120 § 080 | $ 200[ S 3,485
366 W14x22 @ 26'L (1 EA) LBS 629 0.020 S 60.00 | S 120 § 080 | $ 200[ S 1,258
367 W14x22 @ 33'L (4 EA) LBS 3194 0.020 S 60.00 | S 120 § 080 | $ 200[ S 6,389
368 W24x131 @ 36'L (1 EA) LBS 5188 0.020 S 60.00 | S 120 § 080 | $ 200[ S 10,375
369 W36x182 @ 33'L (1 EA) LBS 6607 0.020 S 60.00 | S 120 § 080 | $ 200[ S 13,213
370 W33x130 @ 29'L (1 EA) LBS 4147 0.020 S 60.00 | S 120 § 080 | $ 200 § 8,294
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871 W33x130 @ 32'L (1 EA) LBS 4576 0.020 $ 60.00 [ $ 120 [ § 080 [ $ 2.00] $ 9,152
872 W33x130 @ 31'L (1 EA) LBS 4433 0.020 $ 60.00 | $ 120§ 080 8 2.00] $ 8,866
873 W30x99 @ 19'L (1 EA) LBS 2069 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 4,138
874 W30x99 @ 25'L (2 EA) LBS 5445 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 10,890
875 W33x152 @ 47'L (1 EA) LBS 7858 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 15,717
876 W40x167 @ 61'L (1 EA) LBS 11206 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 22,411
877 W40x167 @ 51'L (1 EA) LBS 9369 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 18,737
878 W40x167 @ 43'L (1 EA) LBS 7899 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 15,798
879 W8x28 @ 3'L (1 EA) LBS 92 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 185
880 W8x28 @ 10'L (1 EA) LBS 308 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 616
881 S S $ 080 [ 8 2.00] $ 185
882 $ $ $ 080 | $ 2.00| $ 616
883 $ $ $ 080 | $ 2.00| $ 1,771
884 $ $ $ 080 | $ 2.00| $ 12,527
885 $ $ $ 080 | $ 2.00| $ 3,819
886 $ $ $ 080 | $ 2.00| $ 6,274
887 $ $ $ 080 | $ 2.00| $ 3,388
888 S S $ 080 [ § 2.00[ $ 1,773
889 S S $ 080 [ § 2.00[ $ 1,201
890 S S $ 080 [ § 2.00[ $ 1,716
891 ; S 2.00[ $ 3,828
892 $ 2.00| $ 10,974
893 S 2.00] $ 29,984
894 $ 2.00| $ 8,514
895 $ $ 2.00| $ 1,386
896 i $ $ 2.00| $ 537
897 $ $ $ $ 2.00| $ 10,930
898 3 $ . $ $ . $ 2.00| $ 9,979
899 W30x108 @ 34'L (1 EA) LBS 4039 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 8,078
900 W30x108 @ 35'L (1 EA) LBS 4158 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 8316
901 W24x76 @ 42'L (1 EA) LBS 3511 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 7,022
902 W24x76 @ 30'L (1 EA) LBS 2508 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 5,016
903 W33x201 @ 43'L (1 EA) LBS 9507 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 19,015
904 W21x44 @ 26'L (1 EA) LBS 1258 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 2,517
905 W21x44 @ 43'L (1 EA) LBS 2081 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 4,162
906 W21x50 @ 30'L (1 EA) LBS 1650 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,300
907 W21x50 @ 21'L (1 EA) LBS 1155 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,310
908 W21x50 @ 61'L (4 EA) LBS 13420 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 26,840
909 W21x50 @ 43'L (2 EA) LBS 4730 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 9,460
910 W24x162 @ 32'L (1 EA) LBS 5702 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 11,405
911 W18x76 @ 49'L (1 EA) LBS 4096 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 8,193
912 W24x55 w/ Side Plate @ 22'L (1 EA) LBS 1331 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,662
913 W16x26 w/ Side Plate @ 15'L (1 EA) LBS 429 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| § 858
914 W40x149 @ 64'L (1 EA) LBS 10490 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 20,979
915 W40x183 @ 46'L (1 EA) LBS 9260 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00] $ 18,520
916 W36x135 w/ Side Plate @ 36'L (1 EA) LBS 5346 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 10,692
917 W24x103 w/ Side Plate @ 32'L (1 EA) LBS 3626 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 7,251
918 W33x130 w/ Side Plate @ 45.82'L (1 EA) LBS 6552 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 13,105
919 W27x84 w/ Side Plate @ 33'L (1 EA) LBS 3049 0.020 $ 60.00 | S 120 | § 080 [ § 2.00[ $ 6,098
920 HSS 8x8x1/2" @ 10'L (1 EA) LBS 537 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 1,075
921 HSS 8x8x1/2" @ 15'L (1 EA) LBS 806 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,612
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922 HSS 8x8x1/2" @ 8'L (1 EA) LBS 430 0.020 $ 60.00 [ $ 120 § 080 | § 2.00] $ 860
923 HSS 12x6x1/2" @ 9'L (1 EA) LBS 551 0.020 $ 60.00 [ $ 120 § 080 ] § 2.00] $ 1,102
924 HSS 8x8x5/8" @ 44'L (1 EA) LBS 2364 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 4,729
925 HSS 8x8x5/8" @ 24'L (1 EA) LBS 1290 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 2,579
926 HSS 8x8x5/8" @ 23'L (1 EA) LBS 1236 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 2,472
927 HSS 5x2x3/8" @ 5'L (2 EA) LBS 162 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 324
928 HSS 8x3x3/16 @ 3.08'L (1 EA) LBS 45 0.020 $ 60.00 [ S 120§ 080 § 2.00] $ 90
929 HSS 8x4x1/2" @ 21'L (1 EA) LBS 814 0.020 $ 60.00 [ S 120§ 080 § 2.00( $ 1,628
930 HSS 8x6x1/2 @ 19L (1 EA) LBS 879 0.020 $ 60.00 [ S 120§ 080 § 2.00 $ 1,758
931 HSS 8x6x5/8" @ 14'L (1 EA) LBS 782 0.020 S 60.00 | $ 120 § 080 § 2.00] $ 1,565
932 B B $ 080 $ 2.00] $ 3,353
933 $ $ $ 080 | $ 2.00| $ 1,565
934 $ $ $ 080 | $ 2.00| $ 894
935 $ $ $ 080 | $ 2.00| $ 2,236
936 $ $ $ 080 | $ 2.00| $ 2,347
937 $ $ $ 080 | $ 2.00| $ 1,900
938 $ $ $ 080 | $ 2.00| $ 2,012
939 B B $ 080 § 2.00 $ 2,347
940 B B $ 080 § 2.00( $ 447
941 S S $ 080 § 2.00 $ 1,230
942 ; $ 2.00 $ 1,118
943 $ 200 $ 559
944 $ 2.00] $ 2,347
945 $ 2.00| $ 559
946 $ 2.00] $ 671
947 : $ 2.00| $ 4,856
948 @ 37'L (1 EA) 120 | $ 080 | $ 2.00| $ 10,368
HSS%x6x3/4" @ 25'L (1 EA)
949 - Weight Not F%md ( ) EA 1 3.690 $ 6200 $ 22878 | $ 1,585.75 | $ 1,814.53| $ 1,815
HSS 6x6x3/4" @ 17'L (1 EA)
950 - Weight Not F%?m d (EA) EA 1 3210 $ 6200 $ 199.02 | $ 1,078.31 | $ 1,277.33] $ 1277
951 HSS 20x12x5/16" @ 31'L (1 EA) LBS 2246 0.020 $ 60.00 | $ 120§ 080 § 2.00] $ 4,492
C 10x15.3 Channel Section @ 5'L (4 EA
952 ~Weight Not Found @SL (4 EA) LBS 306 0.020 $ 60.00 | $ 120 $ 080 | $ 2.00] $ 612
DECK
953 3" (18 GA.) Metal Deck LBS 51186 0.028 $ 6000 | $ 168 | $ 425 $ 593 $ 303,535 |
HSS COLUMN:
954 HSS 16 x 8 x 5/8" (14'-0" H) 3 EA LBS 4312 0.020 $ 60.00 [ S 120 § 080 $ 2.00] $ 8,625
BASE & CAP PLATE :
955 18" x 10" x 1/2" Base Plate (3 EA) LBS 46 0.020 $ 6000 | $ 120 | $ 080 | $ 200 $ 93
956 18" x 10" x 1/4" Cap Plate (3 EA) LBS 43 0.020 $ 6000 | S 120 | $ 080 | $ 200 $ 85
W-BEAM
957 W10x19 @ 4'L (1 EA) LBS 84 0.020 $ 60.00 | $ 120§ 080 $ 2.00( $ 167
958 W10x19 @ 5'L (1 EA) LBS 105 0.020 $ 60.00 | $ 120§ 080 $ 2.00( $ 209
959 W10x19 @ S'L (1 EA) LBS 167 0.020 $ 60.00 | $ 120§ 080 $ 2.00( $ 334
960 W10x19 @ 9'L (1 EA) LBS 188 0.020 $ 60.00 | S 120 § 080 $ 2.00( $ 376
961 W10x19 @ 10'L (1 EA) LBS 209 0.020 $ 60.00 | $ 120 § 080 $ 2.00] $ 418
962 WI10x19 @ 11'L (1 EA) LBS 230 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 460
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963 W10x19 @ 12'L (1 EA) LBS 251 0.020 $ 60.00 [ $ 120 [ § 080 [ $ 2.00] $ 502
964 W10x19 @ 13'L (1 EA) LBS 272 0.020 $ 60.00 | $ 120§ 080 8 2.00] $ 543
965 W10x19 @ 14'L (1 EA) LBS 293 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 585
966 W10x19 @ 15'L (1 EA) LBS 314 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 627
967 W10x19 @ 16'L (1 EA) LBS 334 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 669
968 W10x19 @ 17'L (1 EA) LBS 355 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 711
969 W10x19 @ 18'L (1 EA) LBS 376 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 752
970 W10x19 @ 19'L (1 EA) LBS 397 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 794
971 W10x19 @ 20'L (1 EA) LBS 418 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 836
972 W10x19 @ 22'L (1 EA) LBS 460 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 920
973 W14x22 @ 2'L (3 EA) LBS 145 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 290
974 3 LBS 436 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 871
975 $ . $ $ 080 | $ 2.00| $ 194
976 $ . $ $ 080 | $ 2.00| $ 726
977 $ . $ $ 080 | $ 2.00| $ 2,033
978 $ . $ $ 080 | $ 2.00| $ 1,742
979 $ . $ $ 080 | $ 2.00| $ 1,742
980 S 60. B $ 080 [ § 2.00[ $ 1,742
081 S 60. B $ 080 [ § 2.00[ $ 1,742
082 S 60. S $ 080 [ § 2.00[ $ 1,742
083 S 2.00[ $ 1,016
984 $ 2.00| $ 2,710
985 S 2.00] $ 3,388
986 $ 2.00| $ 3,727
987 $ $ 2.00| $ 2,323
988 i $ $ 2.00| $ 3,775
989 $ . $ $ $ 2.00| $ 2,033
990 @ 15'L (5 EA) LBS 1815 0.020 $ 6000 | $ $ . $ 2.00| $ 3,630
991 W14x22 @ 16'L (2 EA) LBS 774 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 1,549
992 W14x22 @ 17'L (3 EA) LBS 1234 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 2,468
993 W14x22 @ 19'L (1 EA) LBS 460 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 920
994 W14x22 @ 20'L (1 EA) LBS 484 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 968
995 W14x22 @ 21'L (1 EA) LBS 508 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 1,016
996 W14x22 @ 22'L (3 EA) LBS 1597 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 3,194
997 W14x22 @ 23'L (1 EA) LBS 557 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 1,113
998 W14x22 @ 24'L (2 EA) LBS 1162 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,323
999 W14x22 @ 26'L (1 EA) LBS 629 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,258
1000 W14x22 @ 27'L (1 EA) LBS 653 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 1,307
1001 W14x22 @ 28'L (3 EA) LBS 2033 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 4,066
1002 W14x22 @ 29'L (1 EA) LBS 702 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 1,404
1003 W14x22 @ 32'L (3 EA) LBS 2323 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 4,646
1004 W14x22 @ 34'L (1 EA) LBS 823 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,646
1005 W14x22 @ 40'L (1 EA) LBS 968 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,936
1006 W14x22 @ 61'L (1 EA) LBS 1476 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,952
1007 W14x22 @ 62'L (1 EA) LBS 1500 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00] $ 3,001
1008 W16x26 @ 12'L (1 EA) LBS 343 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 686
1009 W16x26 @ 16'L (3 EA) LBS 1373 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 2,746
1010 W16x26 @ 17'L (2 EA) LBS 972 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 1,945
1011 W16x26 @ 18'L (1 EA) LBS 515 0.020 $ 60.00 | S 120 | § 080 [ § 2.00[ $ 1,030
1012 W16x26 @ 19'L (4 EA) LBS 2174 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 4,347
1013 W16x26 @ 22'L (1 EA) LBS 629 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,258
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1014 W16x26 @ 24'L (2 EA) LBS 1373 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,746
1015 W16x26 @ 28'L (1 EA) LBS 801 0.020 $ 60.00 | $ 120§ 080 8 2.00] $ 1,602
1016 W16x26 @ 32'L (1 EA) LBS 915 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,830
1017 W16x26 @ 33'L (1 EA) LBS 944 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,888
1018 W16x26 @ 34'L (1 EA) LBS 972 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,945
1019 W16x26 @ 35'L (1 EA) LBS 1001 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,002
1020 W16x26 @ 36'L (2 EA) LBS 2059 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 4,118
1021 W16x26 @ 37'L (1 EA) LBS 1058 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 2,116
1022 W16x26 @ 38'L (1 EA) LBS 1087 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 2,174
1023 W16x26 @ 43'L (1 EA) LBS 1230 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 2,460
1024 W16x3L@ 15'L (1 EA) LBS 512 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,023
1025 23 $ $ $ 080 | $ 2.00| $ 1,569
1026 $ $ $ 080 | $ 2.00| $ 1,637
1027 $ $ $ 080 | $ 2.00| $ 3,410
1028 $ $ $ 080 | $ 2.00| $ 3,956
1029 $ $ $ 080 | $ 2.00| $ 2,182
1030 $ $ $ 080 | $ 2.00| $ 1,485
1031 S S $ 080 [ § 2.00[ $ 2,772
1032 S S $ 080 [ § 2.00[ $ 3,168
1033 S S $ 080 [ § 2.00[ $ 6,732
1034 ; S 2.00[ $ 4,840
1035 $ 2.00| $ 74,360
1036 S 2.00] $ 3,410
1037 $ 2.00| $ 3,630
1038 $ $ 2.00| $ 3,740
1039 i $ $ 2.00| $ 3,850
1040 $ . $ $ $ 2.00| $ 12,791
1041 @ 24'L (1 EA) LBS 1769 0.020 $ 6000 | $ $ . $ 2.00| $ 3,538
1042 W16x67 @ 27'L (1 EA) LBS 1990 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 3,980
1043 W16x67 @ 29'L (1 EA) LBS 2137 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 4,275
1044 W16x67 @ 30'L (1 EA) LBS 2211 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 4,422
1045 W16x67 @ 31'L (1 EA) LBS 2285 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 4,569
1046 W16x67 @ 32'L (1 EA) LBS 2358 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 4,717
1047 W16x67 @ 33'L (5 EA) LBS 12161 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 24,321
1048 W16x67 @ 34'L (3 EA) LBS 7517 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 15,035
1049 W16x67 @ 36'L (1 EA) LBS 2653 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 5,306
1050 W16x67 @ 37'L (1 EA) LBS 2727 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 5,454
1051 W16x67 @ 38'L (1 EA) LBS 2801 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 5,601
1052 W16x67 @ 40'L (1 EA) LBS 2948 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 5,896
1053 W16x77 @ 34'L (1 EA) LBS 2880 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 5,760
1054 W16x77 @ 36'L (3 EA) LBS 9148 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 18,295
1055 W16x77 @ 40'L (1 EA) LBS 3388 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 6,776
1056 W16x77 @ 43'L (1 EA) LBS 3642 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 7,284
1057 W18x35 @ 5'L (1 EA) LBS 193 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 385
1058 W18x35 @ 6'L (1 EA) LBS 231 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00] $ 462
1059 W18x35 @ 7'L (1 EA) LBS 270 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 539
1060 W18x35 @ 9'L (1 EA) LBS 347 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 693
1061 W18x35 @ 10'L (2 EA) LBS 770 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 1,540
1062 W18x35 @ 11'L (1 EA) LBS 024 0.020 $ 60.00 | S 120 | § 080 [ § 2.00] $ 847
1063 W18x35 @ 12'L (2 EA) LBS 924 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 1,848
1064 W18x35 @ 13'L (1 EA) LBS 501 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,001
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1065 W18x35 @ 15'L (2 EA) LBS 1155 0.020 $ 60.00 | S 120 | § 080 | $ 200] $ 2,310
1066 W18x35 @ 16'L (I EA) LBS 616 0.020 S 60.00 | S 120 § 080 | $ 200 § 1,232
1067 W18x35 @ 17'L (3 EA) LBS 1964 0.020 S 60.00 | S 120 § 080 | $ 200[ § 3,927
1063 W18x35 @ 18'L (2 EA) LBS 1386 0.020 S 60.00 | S 120 § 080 | $ 200 § 2,772
1069 W18x35 @ 19'L (1 EA) LBS 732 0.020 S 60.00 | S 120 § 080 | § 200 § 1,463
1070 W18x35 @ 21'L (1 EA) LBS 309 0.020 S 60.00 | S 120 § 080 | $ 200 § 1,617
1071 W18x35 @ 23'L (1 EA) LBS 386 0.020 S 60.00 | S 120 § 080 | $ 2.00] $ 1,771
1072 W18x35 @ 24'L (1 EA) LBS 924 0.020 S 60.00 | S 120 § 080 $ 2.00] $ 1,848
1073 W18x35 @ 26'L (1 EA) LBS 1001 0.020 S 60.00 | S 120 § 080 | $ 2.00] $ 2,002
1074 W18x35 @ 30'L (I EA) LBS 1155 0.020 S 60.00 | S 120 [ § 080 | $ 2.00( $ 2,310
1075 W18x35.@ 33'L (1 EA) LBS 1271 0.020 S 60.00 | S 120 | § 080 | $ 2.00( $ 2,541
1076 3 S S $ 080 $ 200 § 2,695
1077 S S $ 080 $ 2.00[ $ 6,006
1078 S S $ 080 $ 200 § 3311
1079 S S $ 080 $ 200 § 1,408
1080 S S $ 080 $ 200 § 1,936
1081 S S $ 080 $ 200 § 2,200
1082 S S $ 080 | $ 2.00] $ 2,288
1083 S S $ 080 | $ 2.00] $ 2,904
1084 §-103 B 3 $ 080 | $ 2.00] $ 7,568
1085 § S 2.00] $ 1,355
1086 B 200 § 2323
1087 S 2.00[ § 5,034
1088 S 200 § 2,807
1089 S S 2.00[ $ 7,550
1090 § S S 200 § 4,066
1091 S 60. S $ S 200 § 12,487
1092 500@ 26'L (1 EA) LBS 1430 0.020 S 60.00 | S $ . S 200 § 2,860
1093 W21x50 @ 28'L (I EA) LBS 1540 0.020 S 60.00 | S 120 § 080 | $ 2.00] 8 3,080
1094 W21x50 @ 30'L (I EA) LBS 1650 0.020 S 60.00 | S 120 § 080 | $ 2.00[ § 3,300
1095 W21x50 @ 31'L (1 EA) LBS 1705 0.020 S 60.00 | S 120 § 080 | $ 2.00[ § 3,410
1096 W21x50 @ 46'L (1 EA) LBS 2530 0.020 S 60.00 | S 120 § 080 | $ 2.00[ § 5,060
1097 W24x55 @ 15'L (1 EA) LBS 908 0.020 S 60.00 | S 120 § 080 | $ 2.00[ § 1,815
1098 W24x55 @ 25'L (2 EA) LBS 3025 0.020 S 60.00 | S 120 § 080 | $ 2.00[ § 6,050
1099 W24x55 @ 29'L (1 EA) LBS 1755 0.020 S 60.00 | S 120 | § 080 | $ 2.00[ § 3,509
1100 W24x55 @ 30'L (2 EA) LBS 3630 0.020 S 60.00 | S 120 § 080 | $ 200 § 7,260
1101 W24x55 @ 31'L (1 EA) LBS 1876 0.020 S 60.00 | S 120 § 080 | $ 200 § 3,751
1102 W24x55 @ 37'L (1 EA) LBS 2239 0.020 S 60.00 | S 120 | § 080 | $ 200 § 4,477
1103 W24x55 @ 39'L (1 EA) LBS 2360 0.020 S 60.00 | S 120 § 080 | $ 200 § 4719
1104 W24x55 @ 43'L (1 EA) LBS 2602 0.020 S 60.00 | S 120 § 080 | $ 200 § 5,203
1105 W24x55 @ 44L (1 EA) LBS 2662 0.020 S 60.00 | S 120 § 080 | $ 200 § 5324
1106 W24x55 @ 46'L (6 EA) LBS 16698 0.020 S 60.00 | S 120 § 080 | $ 200 § 33,396
1107 W24x55 @ 49'L (1 EA) LBS 2965 0.020 S 60.00 | S 120 § 080 | $ 200 § 5,929
1103 W24x62 @ 33'L (I EA) LBS 2251 0.020 S 60.00 | S 120 § 080 | $ 200 § 4,501
1109 W24x62 @ 39'L (1 EA) LBS 2660 0.020 S 60.00 | S 120 § 080 | $ 2.00[ § 5,320
1110 W24x68 @ 10'L (1 EA) LBS 743 0.020 S 60.00 | S 120 § 080 | $ 2.00] $ 1,496
1111 W24x68 @ 11'L (1 EA) LBS 323 0.020 S 60.00 | S 120 § 080 | $ 2.00] $ 1,646
1112 W24x68 @ 26'L (1 EA) LBS 1945 0.020 S 60.00 | S 120 § 080 | $ 2.00] $ 3,890
1113 W24x68 @ 30'L (1 EA) LBS 2244 0.020 S 60.00 | S 120 § 080 | $ 2.00] $ 4,488
1114 W24x68 @ 31'L (1 EA) LBS 2319 0.020 S 60.00 | S 120 § 080 | $ 2.00] $ 4,638
1115 W24x68 @ 34L (2 EA) LBS 5086 0.020 S 60.00 | S 120 § 080 | $ 200 § 10,173
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1116 W24x68 @ 39'L (1 EA) LBS 2917 0.020 $ 60.00 [ $ 120 [ § 080 [ $ 2.00] $ 5,834
1117 W24x131 @ 35'L (1 EA) LBS 501 0.020 $ 60.00 | $ 120§ 080 8 2.00] $ 1,001
1118 W24x131 @ 36'L (1 EA) LBS 515 0.020 $ 60.00 [ $ 120§ 080 [ 8 2.00] $ 1,030
1119 W27x84 @ 14'L (1 EA) LBS 1294 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 2,587
1120 W27x84 @ 15'L (2 EA) LBS 2772 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 5,544
1121 W27x84 @ 23'L (1 EA) LBS 2125 0.020 $ 6000 $ 120§ 080 [ 8 2.00] $ 4,250
1122 W27x84 @ 31'L (2 EA) LBS 5729 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 11,458
1123 W27x84 @ 43'L (1 EA) LBS 3973 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 7,946
1124 W27x84 @ 44'L (1 EA) LBS 4066 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 8,131
1125 W27x84 @ 50'L (2 EA) LBS 9240 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 18,480
1126 ASide PL @ 34'L (1 EA) LBS 3142 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 6,283
1127 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,386
1128 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 12,672
1129 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 4,138
1130 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 5,445
1131 0.020 $ 60.00 | $ 120 $ 080 | $ 2.00| $ 5,663
1132 0.020 $ 60.00 | $ 120 $ 080 | $ 2.00| $ 6,534
1133 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 9,583
1134 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 10,019
1135 S S 2.00[ $ 22,216
1136 S 2.00[ $ 13,286
1137 S 2.00] $ 20,434
1138 S 2.00] $ 9,442
1139 $ 2.00| $ 11,739
1140 3 B S 2.00] $ 21,028
1141 $ 60. S 5 S 2.00] $ 25,441
1142 D LBS 4290 0.020 $ 6000 | $ $ $ 2.00| $ 8,580
1143 W33x130 @ 14'L (1 EA) LBS 2002 0.020 $ 6000 | $ . $ . $ 2.00| $ 4,004
1144 W33x130 @ 32'L (1 EA) LBS 4576 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 9,152
1145 W33x130 @ 35'L (2 EA) LBS 10010 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 20,020
1146 W33x152 @ 48'L (1 EA) LBS 8026 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 16,051
1147 W33x152 @ 30'L (1 EA) LBS 5016 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 10,032
1148 W33x201 @ 15'L (3 EA) LBS 9950 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 19,899
1149 W33x201 @ 61'L (1 EA) LBS 13487 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 26,974
1150 W33x201 @ 55'L (1 EA) LBS 12161 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 24,321
1151 W40x149 Side PL @ 36'L (1 EA) LBS 5900 0.020 $ 60.00 [ $ 120 | § 080 8 2.00] $ 11,801
1152 W40x167 @ 61'L (1 EA) LBS 11206 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 22,411
1153 W40x167 @ 46'L (1 EA) LBS 8450 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 16,900
1154 W40x167 @ 64'L (1 EA) LBS 11757 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 23,514
1155 W40x183 @ 43'L (1 EA) LBS 8656 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 17,312
1156 W40x183 @ 52'L (1 EA) LBS 10468 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 20,935
1157 W40x199 @ 47'L (1 EA) LBS 10288 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 20,577
1158 W40x199 @ 50'L (1 EA) LBS 10945 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 21,890
1159 W40x199 @ 64'L (1 EA) LBS 14010 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 28,019
1160 W40x593 @ 7'L (1 EA) LBS 4566 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00] $ 9,132
1161 W40x593 @ 30'L (1 EA) LBS 19569 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 39,138
1162 W44x230 @ 46'L (1 EA) LBS 11638 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 23,276
1163 W24x103 FLange PL+ENC @ 33'L (1 EA) LBS 3739 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 7,478
METAL COLUMN - 65 KSI




DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: Metals ESOTISJAATOR
Date:
. . . UNIT HOURLY . o . e
Drawing # Detail # DESCRIPTION QUANTITY  \ COUR waGE  LABORCOST MAT. COST UNIT COST SUB COST
1164 W12x40 Column (14'-6" H): 1 EA LBS 642 0.020 $ 60.00 [ $ 120 [ § 080 [ $ 2.00] $ 1,285
1165 W12x53 Column (14'-6" H): 1 EA LBS 851 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,703
1166 W12x72 Column (14-6" H): 1 EA LBS 1156 0.020 $ 60.00 [ $ 120§ 080 [ 8 2.00] $ 2312
1167 W14x43 Column (14-6" H): 1 EA LBS 691 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,382
1168 W14x61 Column (14-6" H): 1 EA LBS 980 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,960
1169 ‘W14x82 Column (14'-6" H): 2 EA LBS 2633 0.020 $ 6000 [ $ 120 | $ 080 | $ 2.00| $ 5,267
1170 W14x90 Column (14-6" H): 5 EA LBS 7227 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 14,454
1171 W14x99 Column (14-6" H): 2 EA LBS 3180 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 6,360
1172 W14x109 Column (14'-6" H): 2 EA LBS 3501 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 7,003
1173 W14x132 Column (14'-6" H): 3 EA LBS 6360 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 12,720
1174 Column (14'-6" H): 8 EA S S $ 080 [ 8 2.00] $ 37,259
1175 $ $ $ 080 | $ 2.00| $ 15,321
1176 $ $ $ 080 | $ 2.00| $ 16,960
1177 $ $ $ 080 | $ 2.00| $ 37,195
1178 $ $ $ 080 | $ 2.00| $ 13,554
1179 S S $ 080 [ S 2.00] $ 22,451
1180 $ $ $ 080 | $ 2.00| $ 33,020
1181 S S $ 080 [ § 2.00[ $ 27,269
1182 S S $ 080 [ § 2.00[ $ 19,978
1183 S S $ 080 [ § 2.00[ $ 21,969
1184 ; S 2.00[ $ 11,884
1185 S 2.00] $ 12,784
1186 S 2.00] $ 13,684
1187 S 2.00] $ 14,615
1188 $ $ 2.00| $ 32,120
1189 i . $ g $ 2.00| $ 35,332
1190 (14'-6" H): 1 EA LBS 9716 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 19,433
1191 olumn (14'-6" H): 1 EA LBS 10680 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 21,360
1192 W14x808 Column (14'-6" H): 2 EA LBS 25953 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 51,907
BASE & CAP PLATE :
1193 24"x24"x2" Base Plate: 59 EA LBS 21183 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 42,367
1194 26"x26"x2" Base Plate: 5 EA LBS 2133 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 4,266
1195 30"x30"x2" Base Plate: 3 EA LBS 1683 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 3,366
1196 24"x24"x3/4" Cap Plate: 59 EA LBS 7944 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 15,888
1197 26"x26"x3/4" Cap Plate: 5 EA LBS 800 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,600
1198 30"x30"x3/4" Cap Plate: 3 EA LBS 631 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,262
HSS COLUMN:
1199 HSS 10 x 6 x 5/8" (14'-6" H) 2 EA LBS 1892 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,785'
BASE & CAP PLATE :
1200 12" x 8" x 1/2" Base Plate (2 EA) LBS 37 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 75
1201 12" x 8" x 1/4" Cap Plate (2 EA) LBS 15 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 30
DECK
1202 DI: 3-1/4" Light Weight Concrete On 3" 18 Gage Metal Deck SF 53813 0.028 $ 60.00 | $ 168 | S 4258 593]'§ 319,112
LEVEL 04
W-BEAM
1203 W10x19 @ 4'L (1 EA) LBS 84 0.020 $ 60.00 | S 120 | § 080 [ § 2.00] $ 167
1204 W10x19 @ 5'L (2 EA) LBS 209 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 418
1205 WI10x19 @ 6'L (5 EA) LBS 627 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,254
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W10x19 @ 7'L (3 EA) LBS 439 0.020 $ 60.00 [ 120 [ $ 080 | $ 2.00( $ 878
WI10x19 @ 9'L (1 EA) LBS 188 0.020 $ 6000 [ § 120 [ $ 080 | $ 2.00( $ 376
WI10x19 @ 10'L (4 EA) LBS 836 0.020 $ 60.00 [ 120 [ $ 080 | $ 2.00( $ 1,672
W10x19 @ 11'L (7 EA) LBS 1609 0.020 $ 60.00 [ § 120 | $ 080 | $ 2.00| $ 3,219
W10x19 @ 12'L (3 EA) LBS 752 0.020 $ 60.00 [ § 120 | $ 080 $ 2.00| $ 1,505
WI10x19 @ 13'L (4 EA) LBS 1087 0.020 $ 60.00 | $ 120 [ $ 080 | $ 2.00( $ 2,174
W10x19 @ 14'L (3 EA) LBS 878 0.020 $ 60.00 [ § 120 | $ 080 | $ 2.00( $ 1,756
W10x19 @ 15'L (10 EA) LBS 3135 0.020 $ 60.00 [ § 120 | $ 080 | $ 2.00( $ 6,270
W10x19 @ 16'L (6 EA) LBS 2006 0.020 $ 60.00 [ § 120 | $ 080 | $ 2.00( $ 4,013
W10x19 @ 17'L (1 EA) LBS 355 0.020 $ 60.00 [ § 120 | $ 080 | $ 2.00( $ 711
X $ S $ 080 | $ 2.00( $ 752

$ $ $ 080 [ $ 2.00( $ 2,383

$ $ $ 080 [ $ 2.00( $ 2,508

$ $ $ 080 [ $ 2.00( $ 1,003

$ $ $ 080 | $ 2.00( $ 1,338

$ $ $ 080 | $ 2.00( $ 1,588

$ $ $ 080 | $ 2.00( $ 387

$ S $ 080 | $ 2.00( $ 532

$ S $ 080 | $ 2.00( $ 678

$ S $ 080 | $ 2.00( $ 2,178

: S 2.00( $ 2,323

$ 2.00( $ 823

$ 2.00| $ 1,162

$ 2.00( $ 515

5 $ $ 2.00( $ 2,860

S $ $ 2.00( $ 330

. $ 60. $ $ $ 2.00( $ 396

30°@ 15'L (1 EA) LBS 495 0.020 $ 60.00 [ § $ . $ 2.00( $ 990
WI12x30 @ 16'L (1 EA) LBS 528 0.020 $ 60.00 [ § 120 [ $ 080 | $ 2.00( $ 1,056
W12x50 @ 27'L (1 EA) LBS 1485 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,970
WI12x53 @ 45'L (1 EA) LBS 2624 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 5,247
W12x58 @ 28'L (1 EA) LBS 1786 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,573
W12x79 @ 31'L (1 EA) LBS 2694 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 5,388
W14x22 @ 3'L (4 EA) LBS 290 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $§ 581
W14x22 @ 4'L (3 EA) LBS 290 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 581
W14x22 @ 5'L (4 EA) LBS 484 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 968
W14x22 @ 6'L (7 EA) LBS 1016 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 2,033
W14x22 @ 7'L (17 EA) LBS 2880 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 5,760
W14x22 @ 8'L (14 EA) LBS 2710 0.020 $ 60.00 [ § 120 | $ 080 ] $ 2.00| $ 5,421
W14x22 @ 9'L (10 EA) LBS 2178 0.020 $ 60.00 [ § 120 | $ 080 ] $ 2.00| $ 4,356
W14x22 @ 10'L (6 EA) LBS 1452 0.020 $ 60.00 [ § 120 | $ 080 ] $ 2.00| $ 2,904
W14x22 @ 11'L (4 EA) LBS 1065 0.020 $ 60.00 [ $ 120 | $ 080 ] $ 2.00| $ 2,130
W14x22 @ 12'L (9 EA) LBS 2614 0.020 $ 60.00 [ § 120 | $ 080 ] $ 2.00| $ 5,227
W14x22 @ 13'L (7 EA) LBS 2202 0.020 $ 60.00 [ § 120 | $ 080 ] $ 2.00| $ 4,404
W14x22 @ 14'L (3 EA) LBS 1016 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,033
W14x22 @ 16'L (6 EA) LBS 2323 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 4,646
W14x22 @ 17'L (4 EA) LBS 1646 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 3,291
W14x22 @ 19'L (1 EA) LBS 460 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 920
W14x22 @ 20'L (3 EA) LBS 1452 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 2,904
W14x22 @ 22'L (1 EA) LBS 532 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 1,065
W14x22 @ 24'L (3 EA) LBS 1742 0.020 $ 60.00 [ $ 120 | $ 080 ] $ 2.00| $ 3,485
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1257 W14x22 @ 26'L (2 EA) LBS 1258 0.020 $ 60.00 [ $ 120 [ § 080 [ $ 2.00] $ 2,517
1258 W14x22 @ 28'L (2 EA) LBS 1355 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,710
1259 W14x22 @ 32'L (1 EA) LBS 774 0.020 $ 60.00 [ $ 120§ 080 [ 8 2.00] $ 1,549
1260 W14x22 @ 61'L (1 EA) LBS 1476 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 2,952
1261 W14x22 @ 70'L (2 EA) LBS 3388 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 6,776
1262 W16x26 @ 8'L (7 EA) LBS 1602 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,203
1263 W16x26 @ 9'L (17 EA) LBS 4376 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 8,752
1264 W16x26 @ 10'L (3 EA) LBS 858 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 1,716
1265 W16x26 @ 17'L (5 EA) LBS 2431 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 4,862
1266 W16x26 @ 18'L (1 EA) LBS 515 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,030
1267 X S S $ 080 [ 8 2.00] $ 1,087
1268 $ $ $ 080 | $ 2.00| $ 1,659
1269 $ $ $ 080 | $ 2.00| $ 3,546
1270 $ $ $ 080 | $ 2.00| $ 5,491
1271 $ $ $ 080 | $ 2.00| $ 3,775
1272 S S $ 080 [ S 2.00] $ 2,231
1273 $ $ $ 080 | $ 2.00| $ 2,803
1274 S S $ 080 [ § 2.00[ $ 2,182
1275 S S $ 080 [ § 2.00[ $ 2,251
1276 S S $ 080 [ § 2.00[ $ 2,319
1277 ; S 2.00[ $ 3,683
1278 S 2.00] $ 704
1279 S 2.00] $ 2,816
1280 $ 2.00| $ 2,006
1281 $ S 2.00] $ 14,672
1282 ] S S 2.00] $ 1,505
1283 S 60. S $ S 2.00] $ 154
1284 35@ 7'L (2 EA) LBS 539 0.020 $ 6000 | $ $ . $ 2.00| $ 1,078
1285 W18x35 @ 10'L (1 EA) LBS 385 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 770
1286 W18x35 @ 13'L (1 EA) LBS 501 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 1,001
1287 W18x35 @ 21'L (1 EA) LBS 809 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 1,617
1288 W18x35 @ 23'L (2 EA) LBS 1771 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 3,542
1289 W18x35 @ 24'L (2 EA) LBS 1848 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 3,696
1290 W18x35 @ 29'L (1 EA) LBS 1117 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 2,233
1291 W18x35 @ 32'L (1 EA) LBS 1232 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 2,464
1292 W18x40 @ 10'L (1 EA) LBS 440 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 880
1293 W18x40 @ 22'L (1 EA) LBS 968 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,936
1294 W18x40 @ 42'L (1 EA) LBS 1848 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 3,696
1295 W21x44 @ 15'L (2 EA) LBS 1452 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,904
1296 W21x44 @ 24'L (1 EA) LBS 1162 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,323
1297 W21x44 @ 25'L (2 EA) LBS 2420 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 4,840
1298 W21x44 @ 26'L (2 EA) LBS 2517 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 5,034
1299 W21x44 @ 34'L (1 EA) LBS 1646 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,291
1300 W21x44 @ 38'L (1 EA) LBS 1839 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,678
1301 W21x44 @ 42'L (1 EA) LBS 2033 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00] $ 4,066
1302 W21x44 @ 43'L (4 EA) LBS 8325 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 16,650
1303 W21x44 @ 47'L (1 EA) LBS 2275 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 4,550
1304 W21x48 @ 18'L (1 EA) LBS 950 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 1,901
1305 W21x50 @ 31'L (1 EA) LBS 1705 0.020 $ 60.00 | S 120 | § 080 [ § 2.00[ $ 3,410
1306 W21x50 @ 23'L (1 EA) LBS 1265 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 2,530
1307 W24x55 @ 14'L (1 EA) LBS 847 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,694
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1308 W24x55 @ 17'L (1 EA) LBS 1029 0.020 $ 60.00 [ $ 120 [ § 080 [ $ 2.00] $ 2,057
1309 W24x55 @ 42'L (1 EA) LBS 2541 0.020 $ 60.00 | $ 120§ 080 8 2.00] $ 5,082
1310 W24x55 @ 47'L (1 EA) LBS 2844 0.020 $ 60.00 [ $ 120§ 080 [ 8 2.00] $ 5,687
1311 W24x55 @ S0'L (2 EA) LBS 6050 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 12,100
1312 W24x55 @ 56'L (1 EA) LBS 3388 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 6,776
1313 W24x62 @ 15'L (1 EA) LBS 1023 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,046
1314 W24x62 @ 16'L (1 EA) LBS 1091 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 2,182
1315 S-104 Plan Notes | W24x62 @ 29'L (1 EA) LBS 1978 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 3,956
1316 W24x62 @ 31'L (1 EA) LBS 2114 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 4228
1317 W24x62 @ 51'L (2 EA) LBS 6956 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 13,913
1318 W24x68 @ 25'L (2 EA) LBS 3740 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 7,480
1319 3 $ $ $ 080 | $ 2.00| $ 4,638
1320 $ $ $ 080 | $ 2.00| $ 5,236
1321 $ $ $ 080 | $ 2.00| $ 6,582
1322 $ $ $ 080 | $ 2.00| $ 7,031
1323 $ $ $ 080 | $ 2.00| $ 5,852
1324 $ $ $ 080 | $ 2.00| $ 7,190
1325 S S $ 080 [ § 2.00[ $ 7,858
1326 S S $ 080 [ § 2.00[ $ 9,363
1327 S S $ 080 [ § 2.00[ $ 1,663
1328 ; S 2.00[ $ 6,283
1329 S 2.00] $ 11,273
1330 S 2.00] $ 6,283
1331 $ 2.00| $ 1,478
1332 $ $ 2.00| $ 6,098
1333 i $ $ 2.00| $ 3,326
1334 $ . $ $ $ 2.00| $ 5,914
1335 84@ 49'L (1 EA) LBS 4528 0.020 $ 6000 | $ $ . $ 2.00| $ 9,055
1336 W27x84 @ 31'L (1 EA) LBS 2864 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 5,729
1337 W30x90 @ 26'L (1 EA) LBS 2574 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 5,148
1338 W30x90 @ 29'L (2 EA) LBS 5742 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 11,484
1339 W30x90 @ 30'L (2 EA) LBS 5940 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 11,880
1340 W30x90 @ 38'L (1 EA) LBS 3762 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 7,524
1341 W30x90 @ 43'L (1 EA) LBS 4257 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 8,514
1342 W30x90 @ 47'L (1 EA) LBS 4653 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 9,306
1343 W30x90 @ 49'L (1 EA) LBS 4851 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 9,702
1344 W30x90 @ 61'L (1 EA) LBS 6039 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 12,078
1345 W30x99 @ 23'L (1 EA) LBS 2505 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 5,009
1346 W30x99 @ 26'L (1 EA) LBS 2831 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 5,663
1347 W30x99 @ 33'L (2 EA) LBS 7187 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 14,375
1348 W30x99 @ 39'L (1 EA) LBS 4247 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 8,494
1349 W30x99 @ 47'L (1 EA) LBS 5118 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 10,237
1350 W30x99 @ 48'L (1 EA) LBS 5227 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 10,454
1351 W30x108 @ 39'L (2 EA) LBS 858 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,716
1352 W30x116 @ 30'L (1 EA) LBS 3828 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00] $ 7,656
1353 W33x118 @ 65'L (1 EA) LBS 8437 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 16,874
1354 W33x118 @ 64'L (1 EA) LBS 8307 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 16,614
1355 W33x118 @ 43'L (1 EA) LBS 5581 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 11,163
1356 W33x118 @ 49'L (1 EA) LBS 6360 0.020 $ 60.00 | S 120 | § 080 [ § 2.00[ $ 12,720
1357 W33x118 @ 66'L (1 EA) LBS 8567 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 17,134
1358 W33x130 @ 43'L (2 EA) LBS 12298 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 24,596
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1359 W33x130 @ 50'L (1 EA) LBS 7150 0.020 $ 60.00 [ $ 120 [ § 080 [ $ 2.00] $ 14,300
1360 W33x130 @ 60'L (1 EA) LBS 8580 0.020 $ 60.00 | $ 120§ 080 8 2.00] $ 17,160
1361 W33x130 @ 64'L (2 EA) LBS 18304 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 36,608
1362 W33x130 @ 65'L (2 EA) LBS 18590 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 37,180
1363 W36x135 @ 64'L (1 EA) LBS 9504 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 19,008
1364 W36x135 @ 53'L (1 EA) LBS 7871 0.020 $ 6000 [ $ 120 | $ 080 | $ 2.00| $ 15,741
1365 W36x135 @ 46'L (1 EA) LBS 6831 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 13,662
1366 W36x135 @ 39'L (1 EA) LBS 5792 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 11,583
1367 W36x135 @ 47'L (1 EA) LBS 6980 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 13,959
1368 W36x135 @ 66'L (1 EA) LBS 9801 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 19,602
1369 82,@ 46'L (1 EA) LBS 9209 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 18,418
1370 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 76,626
1371 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 19,996
1372 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 11,801
1373 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 15,734
1374 0.020 $ 60.00 | $ 120 $ 080 | $ 2.00| $ 23,881
1375 0.020 $ 60.00 | $ 120 $ 080 | $ 2.00| $ 13,594
1376 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 17,268
1377 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 31,596
1378 S S 2.00[ $ 28,895
1379 S 2.00[ $ 41,789
1380 $ 2.00| $ 89,342
1381 S 2.00] $ 86,460
1382 $ 2.00| $ 32,384
1383 $ $ 2.00| $ 35,420
1384 . $ . > $ 2.00| $ 27,324
1385 @) 6 LBS 25427 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 50,853
1386 W64x68 @ 21'L (1 EA) LBS 1571 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,142
1387 W64x68 @ 9'L (1 EA) LBS 673 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 1,346
1388 C8x13.7 Duct Support @ 10'L (I EA) LBS 151 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 301
1389 C8x13.7 Duct Support @ 11'L (I EA) LBS 166 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 332
METAL COLUMN - 65 KSI

1390 W12x40 Column (14-6" H): 1 EA LBS 642 0.020 S 60.00 | $ 120§ 080 | $ 200] $ 1,285
1391 W12x50 Column (14'-6" H): 1 EA LBS 803 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,606
1392 W12x65 Column (14'-6" H): 1 EA LBS 1044 0.020 $ 6000 | S 120 $ 080 | $ 2.00| $ 2,088
1393 W14x43 Column (14'-6" H): 2 EA LBS 1382 0.020 $ 6000 | S 120 $ 080 | $ 2.00| $ 2,763
1394 W14x61 Column (14-6" H): 1 EA LBS 980 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 1,960
1395 W14x68 Column (14'-6" H): 1 EA LBS 1092 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 2,185
1396 W14X74 Column (14-6" H): 1 EA LBS 1188 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 2,376
1397 W14x90 Column (14-6" H): 8 EA LBS 11563 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 23,126
1398 W14x120 Column (14'-6" H): 3 EA LBS 5782 0.020 $ 60.00 | S 120 | § 080 [ § 2.00] $ 11,563
1399 W14x132 Column (14'-6" H): 4 EA LBS 8480 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 16,960
1400 ‘W14x145 Column (14'-6" H): 5 EA LBS 11644 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 23,287
1401 W14x159 Column (14'-6" H): 3 EA LBS 7660 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 15,321
1402 W14x176 Column (14'-6" H): 5 EA LBS 14133 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 28,266
1403 W14x193 Column (14'-6" H): 5 EA LBS 15498 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 30,996
1404 W14x211 Column (14'-6" H): 1 EA LBS 3389 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 6,778
1405 ‘W14x233 Column (14'-6" H): 4 EA LBS 14968 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 29,935
1406 W14x257 Column (14'-6" H): 1 EA LBS 4127 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 8,254
1407 W14x283 Column (14'-6" H): 2 EA LBS 9090 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 18,181
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1408 W14x311 Column (14'-6" H): 6 EA LBS 29968 0.020 $ 60.00 [ $ 120 [ § 080 [ $ 2.00] $ 59,937
1409 W14x370 Column (14'-6" H): 1 EA LBS 5942 0.020 $ 60.00 | $ 120§ 080 8 2.00] $ 11,884
1410 ‘W14x426 Column (14'-6" H): 2 EA LBS 13683 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 27,366
1411 W14x455 Column (14'-6" H): 2 EA LBS 14615 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 29,229
1412 W14x500 Column (14'-6" H): 1 EA LBS 8030 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 16,060
1413 ‘W14x550 Column (14'-6" H): 2 EA LBS 17666 0.020 $ 6000 [ $ 120 | $ 080 | $ 2.00| $ 35,332
1414 W14x605 Column (14'-6" H): 2 EA LBS 19433 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 38,865
1415 W14x730 Column (14'-6" H): 1 EA LBS 11724 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 23,448
1416 W14x808 Column (14'-6" H): 1 EA LBS 12977 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 25,953
BASE & CAP PLATE :

1417 ! Base Plate: 60 EA LBS 21542 0.020 60.00 1.20 080 [ 8 2.00] $ 43,085
1418 ¢ $ 2.00| $ 4,266
1419 B 2.00] $ 2,244
1420 $ 2.00| $ 16,157
1421 $ 2.00| $ 1,600
1422 S 2.00] $ 842
1423 S 593§ 341,796
1424 S 5.93] § 7,751
1425 S 888 § 1411
1426 $ 2.00| $ 1,500
1427 3 B $ S 2.00] $ 1,170
1428 V S B $ S 2.00] $ 209
1429 W10x19 @ 6'L (3 EA) $ 60. S . $ . S 2.00] $ 752
1430 W10x19 @ 8'L (2 EA) LBS 334 0.020 $ 60.00 | S 120 | § 080 [ § 2.00] $ 669
1431 W10x19 @ 9'L (2 EA) LBS 376 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 752
1432 W10x19 @ 10'L (8 EA) LBS 1672 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,344
1433 W10x19 @ 11'L (6 EA) LBS 1379 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,759
1434 W10x19 @ 12'L (6 EA) LBS 1505 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,010
1435 W10x19 @ 13'L (5 EA) LBS 1359 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,717
1436 W10x19 @ 14'L (6 EA) LBS 1756 0.020 $ 60.00 | $ 120 $ 080 | $ 2.00| $ 3,511
1437 W10x19 @ 15'L (7 EA) LBS 2195 0.020 $ 6000 | S 120 $ 080 | $ 2.00| $ 4,389
1438 W10x19 @ 16'L (4 EA) LBS 1338 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 2,675
1439 W10x19 @ 17'L (1 EA) LBS 355 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 711
1440 W10x19 @ 20'L (2 EA) LBS 836 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 1,672
1441 W10x19 @ 21'L (2 EA) LBS 878 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 1,756
1442 W10x19 @ 26'L (1 EA) LBS 543 0.020 $ 60.00 | S 120 | § 080 [ § 2.00] $ 1,087
1443 W10x19 @ 32'L (1 EA) LBS 669 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 1,338
1444 W14x22 @ 2'L (2 EA) LBS 97 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 194
1445 W14x22 @ 3'L (3 EA) LBS 218 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 436
1446 W14x22 @ 4'L (4 EA) LBS 387 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| § 774
1447 W14x22 @ 5'L (1 EA) LBS 121 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| § 242
1448 W14x22 @ 6'L (10 EA) LBS 1452 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 2,904
1449 W14x22 @ 7'L (5 EA) LBS 847 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 1,694
1450 W14x22 @ 8'L (10 EA) LBS 1936 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 3,872
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1451 W14x22 @ 9'L (2 EA) LBS 436 0.020 $ 60.00 [ $ 120 [ § 080 [ $ 2.00] $ 871
1452 W14x22 @ 10'L (6 EA) LBS 1452 0.020 $ 60.00 | $ 120§ 080 8 2.00] $ 2,904
1453 W14x22 @ 11'L (6 EA) LBS 1597 0.020 $ 60.00 [ $ 120§ 080 [ 8 2.00] $ 3,194
1454 W14x22 @ 12'L (9 EA) LBS 2614 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 5,227
1455 W14x22 @ 13'L (6 EA) LBS 1888 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 3,775
1456 W14x22 @ 14'L (3 EA) LBS 1016 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,033
1457 W14x22 @ 15'L (3 EA) LBS 1089 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 2,178
1458 W14x22 @ 16'L (6 EA) LBS 2323 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 4,646
1459 W14x22 @ 17'L (2 EA) LBS 823 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 1,646
1460 W14x22 @ 18'L (1 EA) LBS 436 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 871
1461 W14x22 @ 19'L (5 EA) LBS 2299 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 4,598
1462 2 $ $ $ 080 | $ 2.00| $ 2,904
1463 $ $ $ 080 | $ 2.00| $ 1,016
1464 $ $ $ 080 | $ 2.00| $ 1,065
1465 $ $ $ 080 | $ 2.00| $ 1,113
1466 $ $ $ 080 | $ 2.00| $ 1,355
1467 $ $ $ 080 | $ 2.00| $ 1,549
1468 S S $ 080 [ § 2.00[ $ 1,839
1469 S S $ 080 [ § 2.00[ $ 4743
1470 S S $ 080 [ § 2.00[ $ 2,420
1471 $ 2.00| $ 858
1472 S 2.00] $ 1,945
1473 $ 2.00| $ 1,030
1474 $ S 2.00] $ 1,144
1475 i $ $ 2.00| $ 2,746
1476 $ $ $ $ 2.00| $ 1,430
1477 6x26'@ 26'L (2 EA) S S $ . S 2.00] $ 2,974
1478 W16x26 @ 28'L (1 EA) LBS 801 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,602
1479 W16x26 @ 31'L (1 EA) LBS 887 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 1,773
1480 W16x26 @ 32'L (1 EA) LBS 915 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 1,830
1481 W16x26 @ 33'L (1 EA) LBS 944 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 1,888
1482 W16x31 @ I8'L (2 EA) LBS 1228 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 2,455
1483 W16x31 @ 54'L (1 EA) LBS 1841 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 3,683
1484 WI18x35 @ 7'L (1 EA) LBS 270 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 539
1485 W18x35 @ 8'L (1 EA) LBS 308 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 616
1486 WI18x35 @ 17'L (1 EA) LBS 655 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,309
1487 WI18x35 @ 18'L (1 EA) LBS 693 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,386
1488 WI18x35 @ 30'L (1 EA) LBS 1155 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 2,310
1489 WI18x35 @ 31'L (2 EA) LBS 2387 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 4,774
1490 WI18x40 @ 15'L (1 EA) LBS 660 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,320
1491 W18x40 @ 23'L (1 EA) LBS 1012 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00] $ 2,024
1492 W18x40 @ 26'L (3 EA) LBS 3432 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 6,864
1493 W18x40 @ 29'L (1 EA) LBS 1276 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 2,552
1494 W18x40 @ 31'L (I EA) LBS 1364 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 2,728
1495 W21x44 @ 14'L (1 EA) LBS 678 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 1.355]
1496 W21x44 @ 22'L (1 EA) LBS 1065 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,130|
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W21x44 @ 24'L (2 EA) LBS 2323 0.020 $ 60.00 [ $ 120 § 080 | $ 200 $ 4,646
W21x44 @ 31'L (1 EA) LBS 1500 0.020 $ 60.00 | $ 120 § 080 $ 2.00] $ 3,001
W21x44 @ 32'L (4 EA) LBS 6195 0.020 $ 60.00 [ $ 120 § 080 $ 200 $ 12,390
W21x50 @ 31'L (1 EA) LBS 1705 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 3,410
W21x50 @ 39'L (1 EA) LBS 2145 0.020 $ 60.00 [ $ 120§ 080 $ 200 $ 4,290
W21x55 @ 50'L (2 EA) LBS 6050 0.020 $ 60.00 | $ 120 | § 080 [ § 200( $ 12,100
W21x57 @ 15'L (1 EA) LBS 941 0.020 $ 60.00 | S 120 | § 080 [ 8 200 $ 1,881
S $ 200 $ 1,936
S $ 200 $ 5,808
S $ 200 $ 3,025
S $ 200 $ 3,509
S B 200 $ 3,630
S S 2.00] $ 3,751
B B 200( $ 3,872
$ $ 2.00[ $ 3,993
S B 200( $ 4,598
S 2.00( $ 20,812
S 200 $ 5,929
S 200 $ 17,596
S 200 $ 18,823
S S $ S 200 $ 1,496
68@ 31'L (1 EA) LBS 2319 0.020 $ 60.00 [ $ 120 $ 080 | $ 200 $ 4,638
W24x68 @ 43'L (1 EA) LBS 3216 0.020 $ 60.00 [ $ 120§ 080 $ 200 $ 6,433
W24x68 @ 46'L (1 EA) LBS 3441 0.020 $ 60.00 | $ 120 | § 080 [ 8 200 $ 6,882
W24x76 @ 25'L (1 EA) LBS 2090 0.020 $ 60.00 | $ 120 | § 080 [ 8 200 $ 4,180
W24x76 @ 26'L (1 EA) LBS 2174 0.020 $ 60.00 | $ 120 | § 080 [ 8 200 $ 4,347
W27x84 @ 30'L (2 EA) LBS 5544 0.020 $ 60.00 | $ 120 | § 080 [ 8 200 $ 11,088
W27x84 @ 31'L (1 EA) LBS 2864 0.020 $ 60.00 [ $ 120 $ 080 | $ 200 $ 5,729
W27x84 @ 32'L (1 EA) LBS 2957 0.020 $ 60.00 [ $ 120 $ 080 | $ 200 $ 5914
W27x84 @ 33'L (1 EA) LBS 3049 0.020 $ 60.00 [ S 120 | § 080 | $ 200 $ 6,008
W27x84 @ 34'L (2 EA) LBS 6283 0.020 $ 60.00 [ S 120 $ 080 | $ 200 $ 12,566
W27x84 @ 35'L (1 EA) LBS 3234 0.020 $ 60.00 | $ 120§ 080 | $ 2.00] $ 6,468
W27x84 @ 37'L (1 EA) LBS 3419 0.020 $ 60.00 | $ 120 $ 080 $ 200 $ 6,838
W27x84 @ 38'L (1 EA) LBS 3511 0.020 $ 60.00 | S 120 $ 080 $ 200 $ 7,022
W27x84 @ 39'L (3 EA) LBS 10811 0.020 $ 60.00 [ $ 120 § 080 | $ 200 $ 21,622
W27x84 @ 43'L (3 EA) LBS 11920 0.020 $ 60.00 [ $ 120§ 080 $ 200 $ 23,839
W27x84 @ 46'L (1 EA) LBS 4250 0.020 $ 60.00 | $ 120 | § 080 [ § 200 $ 8,501
W30x90 @ 30'L (1 EA) LBS 2970 0.020 $ 60.00 | $ 120 | $ 080 [ § 200( $ 5,940
W30x90 @ 33'L (1 EA) LBS 3267 0.020 $ 60.00 | $ 120 | $ 080 § 200( $ 6,534
W30x90 @ 43'L (1 EA) LBS 257 0.020 $ 60.00 | $ 120 | § 080 [ § 200( $ 8,514
W30x90 @ 47'L (1 EA) LBS 4653 0.020 $ 60.00 | $ 120 | § 080 § 200( $ 9,306
W30x90 @ 49'L (2 EA) LBS 9702 0.020 $ 60.00 | $ 120 $ 080 $ 200 $ 19,404
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1539 W30x90 @ 51'L (2 EA) LBS 10098 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 20,196
1540 W30x90 @ 52'L (1 EA) LBS 5148 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 10,296
1541 W30x99 @ 29'L (1 EA) LBS 3158 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 6,316
1542 W30x99 @ 30'L (1 EA) LBS 3267 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 6,534
1543 W30x99 @ 34'L (1 EA) LBS 3703 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 7,405
1544 W30x99 @ 42'L (1 EA) LBS 4574 0.020 $ 60.00 [ § 120 | § 080 § 2.00[ $ 9,148
1545 W30x99 @ 61'L (1 EA) LBS 6643 0.020 $ 60.00 [ § 120 | § 080 § 2.00[ $ 13,286
1546 W30x99 @ 64'L (1 EA) LBS 6970 0.020 $ 60.00 [ § 120 | § 080 § 2.00[ $ 13,939
1547 W30x S 2.00] $ 7,841
1548 $ 2.00| $ 8,316
1549 $ 2.00| $ 12,505
1550 $ 2.00| $ 10,124
1551 $ 2.00| $ 11,163
1552 S 2.00[ $ 14,018
1553 S 2.00[ $ 15,836
1554 S 2.00[ $ 16,874
1555 S 2.00[ $ 17,134
1556 S 2.00] $ 17,160
1557 $ 2.00| $ 36,608
1558 $ 2.00| $ 18,590
1559 $ 2.00| $ 18,876
1560 @ 30'L (1 EA) LBS 4455 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 8,910
1561 W36x135 @ 43'L (1 EA) LBS 6386 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 12,771
1562 W36x135 @ 49'L (1 EA) LBS 7277 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 14,553
1563 W36x135 @ 64'L (1 EA) LBS 9504 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 19,008
1564 W36x135 @ 65'L (1 EA) LBS 9653 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 19,305
1565 W40x149 @ 37'L (1 EA) LBS 6064 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 12,129
1566 W40x149 @ 44'L (1 EA) LBS 7212 0.020 $ 60.00 [ S 120 | § 080 $ 2.00] $ 14,423
1567 W40x149 @ 64'L (1 EA) LBS 10490 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 20,979
1568 W40x149 @ 65'L (2 EA) LBS 21307 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 42,614
1569 W40x149 @ 70'L (1 EA) LBS 11473 0.020 $ 60.00 [ S 120 § 080 [ 8 2.00] $ 22,946
1570 W40x167 @ 36'L (1 EA) LBS 6613 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 13,226
1571 W40x167 @ 46'L (1 EA) LBS 8450 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 16,900
1572 W40x167 @ 65'L (1 EA) LBS 11941 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 23,881
1573 W40x183 @ 48'L (1 EA) LBS 9662 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 19,325
1574 W40x183 @ 59'L (1 EA) LBS 11877 0.020 $ 60.00 [ $ 120 | § 080 $ 2.00] $ 23,753
1575 W40x183 @ 64'L (1 EA) LBS 12883 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 25,766
1576 W40x183 @ 69'L (1 EA) LBS 13890 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 27,779
1577 W40x183 @ 70'L (1 EA) LBS 14091 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 28,182
1578 W40x199 @ 10'L (1 EA) LBS 2189 0.020 $ 60.00 | $ 120 | § 080 $ 2.00] $ 4378
1579 W40x199 @ 47'L (1 EA) LBS 10288 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 20,577
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W40x199 @ 50'L (1 EA) LBS 10945 0.020 $ 60.00 [ $ 080 | $ 2.00( $ 21,890
W40x211 @ 47'L (1 EA) LBS 10909 0.020 $ 60.00 [ 120 | $ 080 | $ 2.00( $ 21,817
W40x215 @ 59'L (1 EA) LBS 13954 0.020 $ 60.00 [ § 120 | $ 080 $ 2.00| $ 27,907
W40x397 @ 68'L (1 EA) LBS 29696 0.020 $ 60.00 [ § 120 | $ 080 | $ 2.00( $ 59,391
‘W40x593 @ 30'L (1 EA) LBS 19569 0.020 $ 60.00 [ § 120 | $ 080 | $ 2.00( $ 39,138 |
W40x593 @ 31'L (1 EA) LBS 20221 0.020 $ 60.00 [ § 120 | $ 080 | $ 2.00( $ 40,443 |
0.020 $ 60.00 [ $ 120 [ $ 080 [ $ 2.00( $ 23,276 |
0.020 $ 60.00 [ $ 120 [ $ 080 [ $ 2.00( $ 26,312 I
0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 48,642 I
METAL COLU - 65 KSI
0 $ 2.00( $ 2,992
$ 2.00( $ 2,169
$ 2.00( $ 1,608
$ 2.00( $ 1,982
$ 2.00| $ 2,281
3 $ 2.00( $ 23,562
5 ) $ 2.00( $ 12,230
3 S $ 2.00| $ 4,488
. $ . $ 5 $ 2.00| $ 9,874
V olumn (17'-0" H): 9 EA LBS 24404 0.020 $ 60.00 | $ $ $ 2.00| $ 48,807
‘W14x159 Column (17'-0" H): 2 EA LBS 5947 0.020 $ 60.00 | $ . $ . $ 2.00| $ 11,893
‘W14x176 Column (17'-0" H): 6 EA LBS 19747 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 39,494
W14x193 Column (17'-0" H): 4 EA LBS 14436 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 28,873
W14x211 Column (17'-0" H): 2 EA LBS 7891 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 15,783
W14x233 Column (17'-0" H): 4 EA LBS 17428 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 34,857
W14x283 Column (17'-0" H): 4 EA LBS 21168 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 42,337
W14x311 Column (17'-0" H): 3 EA LBS 17447 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 34,894
W14x342 Column (17'-0" H): 1 EA LBS 6395 0.020 $ 60.00 [ § 120 [ $ 080 | $ 2.00( $ 12,791
W14x370 Column (17'-0" H): 1 EA LBS 6919 0.020 $ 60.00 [ § 120 [ $ 080 | $ 2.00( $ 13,838
‘W14x426 Column (17'-0" H): 1 EA LBS 7966 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 15,932
W14x455 Column (17'-0" H): 1 EA LBS 8509 0.020 $ 60.00 [ § 120 [ $ 080 | $ 2.00( $ 17,017
W14x462 Column (17'-0" H): 1 EA LBS 8639 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 17,279
W14x500 Column (17'-0" H): 1 EA LBS 9350 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 18,700
W14x550 Column (17'-0" H): 2 EA LBS 20570 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 41,140
W14x665 Column (17'-0" H): 1 EA LBS 12436 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 24,871
‘W14x730 Column (17'-0" H): 2 EA LBS 27302 0.020 $ 60.00 [ § 120 | $ 080 ] $ 2.00| $ 54,604
BASE & CAP PLATE :
24"x24"x2" Base Plate: 58 EA LBS 20824 0.020 $ 60.00 [ § 120 | $ 080 ] $ 2.00| $ 41,649
26"x26"x2" Base Plate: 3 EA LBS 1280 0.020 $ 60.00 [ § 120 | $ 080 ] $ 2.00| $ 2,559
30"x30"x2" Base Plate: 3 EA LBS 1683 0.020 $ 60.00 [ § 120 | $ 080 ] $ 2.00| $ 3,366
24"x24"x3/4" Cap Plate: 58 EA LBS 7809 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 15,618
26"x26"x3/4" Cap Plate: 3 EA LBS 480 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 960




DETAILED BREAKDOWN OF ITEMS

Prepared for:
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30"x30"x3/4" Cap Plate: 3 EA

DIVIDER:
1621 W8x24 @ 10'L (1 EA) LBS 264 0.020 $ 60.00 [ § 120§ 080 | § 2.00] § 528

CHANNEL SECTION:
1622 C8x13.7 @ 10L (1 EA) LBS 151 0.020 $ 60.00 [ $ 120 | § 080 | § 2.00] $ 301]
1623 C8x13.7 @ 11'L (1 EA) LBS 166 0.020 $ 60.00 [ $ 120 | § 080 | § 2.00] $ 332]

METAL DECK:
1624 $ 59['§ 326,076
1625 5 593§ 7,836

|

1626 S 200] § 627]
1627 $ 2.00] § 581
1628 $ 2.00] § 1,597
1629 $ 2.00] § 1,936
1630 $ 2.00] § 4,598
1631 3 $ $ 2.00] § 2,033
1632 S $ S $ 2.00( $ 2,033
1633 g $ $ $ $ 2.00( $ 1,549
1634 22 @ 9L (3 EA) $ 60.00 [ $ . $ . $ 2.00( $ 1,307
1635 W14x22 @ 10L (21 EA) LBS 5082 0.020 $ 60.00 [ $ 120 | § 080 | § 2.00( $ 10,164
1636 W14x22 @ 11'L (18 EA) LBS 4792 0.020 $ 60.00 [ $ 120 | § 080 | § 2.00( $ 9,583
1637 W14x22 @ 12'L (6 EA) LBS 1742 0.020 $ 60.00 [ $ 120§ 080 | § 2.00] § 3,485
1638 W14x22 @ 13'L (15 EA) LBS 4719 0.020 $ 60.00 [ § 120 | $ 080 § 2.00] § 9,438
1639 W14x22 @ 14'L (11 EA) LBS 3727 0.020 $ 60.00 [ § 120 | $ 080 § 2.00] § 7,454
1640 W14x22 @ 15'L (13 EA) LBS 4719 0.020 $ 60.00 [ § 120 | $ 080 § 2.00] § 9,438
1641 W14x22 @ 16'L (5 EA) LBS 1936 0.020 $ 60.00 [ § 120 | $ 080 | § 2.00] § 3,872
1642 W14x22 @ 17'L (2 EA) LBS 823 0.020 $ 60.00 [ $ 120§ 080 § 2.00] § 1,646
1643 W14x22 @ I8'L (I EA) LBS 436 0.020 $ 60.00 [ $ 120§ 080 § 2.00] § 871
1644 W14x22 @ 19'L (4 EA) LBS 1839 0.020 $ 60.00 [ $ 120§ 080 § 2.00[ § 3,678
1645 W14x22 @ 21'L (5 EA) LBS 2541 0.020 $ 60.00 [ $ 120§ 080 | § 2.00] $ 5,082
1646 W14x22 @ 22'L (2 EA) LBS 1065 0.020 $ 60.00 [ $ 120§ 080 | § 2.00] $ 2,130
1647 W14x22 @ 23'L (2 EA) LBS 1113 0.020 $ 60.00 [ $ 120§ 080 | § 2.00] $ 2,226
1648 W14x22 @ 27'L (9 EA) LBS 5881 0.020 $ 60.00 [ $ 120§ 080 | § 2.00] $ 11,761
1649 W14x22 @ 28'L (3 EA) LBS 2033 0.020 $ 60.00 [ $ 120§ 080 | § 2.00] $ 4,066
1650 Wi4x22 @ 29'L (4 EA) LBS 2807 0.020 $ 60.00 [ § 120 | $ 080 | § 2.00] § 5,614
1651 W14x22 @ 31'L (1 EA) LBS 750 0.020 $ 60.00 [ § 120 | $ 080 | § 2.00] § 1,500
1652 W14x22 @ 33'L (1 EA) LBS 799 0.020 $ 60.00 [ § 120 | $ 080 | § 2.00] § 1,597
1653 W14x22 @ 34'L (1 EA) LBS 823 0.020 $ 60.00 [ § 120 | $ 080 § 2.00( § 1,646
1654 W14x26 @ 30'L (1 EA) LBS 858 0.020 $ 60.00 [ $ 120 $ 080 § 2.00] § 1,716]
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1655 W16x26 @ 4'L (1 EA) LBS 0.020 $ 60.00 [ $ 120 [ § 080 [ $ 2.00] $ 229
1656 WI16x26 @ 5'L (1 EA) LBS 143 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 286
1657 W16x26 @ 8'L (1 EA) LBS 229 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 458
1658 W16x26 @ 12'L (4 EA) LBS 1373 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 2,746
1659 W16x26 @ 14'L (1 EA) LBS 400 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 801
1660 WI16x26 @ 16'L (3 EA) LBS 1373 0.020 $ 6000 [ $ 120 | $ 080 | $ 2.00| $ 2,746
1661 W16x26 @ 18'L (2 EA) LBS 1030 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 2,059
1662 W16x26 @ 19'L (2 EA) LBS 1087 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 2,174
1663 W16x26 @ 21'L (1 EA) LBS 601 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 1,201
1664 W16x26 @ 22'L (1 EA) LBS 629 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,258
1665 W16x26 @ 24'L (2 EA) LBS 1373 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 2,746
1666 2 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,203
1667 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,716
1668 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,159
1669 0.020 $ 60.00 | $ 120 $ 080 | $ 2.00| $ 1,228
1670 0.020 $ 60.00 | $ 120 $ 080 | $ 2.00| $ 1,637
1671 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 1,910
1672 S 2.00[ $ 308
1673 S 2.00[ $ 770
1674 S 2.00] $ 1,001
1675 S 2.00] $ 3,234
1676 $ 2.00| $ 6,930
1677 $ $ 2.00| $ 3,696
1678 i $ $ 2.00| $ 1,309
1679 $ . $ $ . $ 2.00| $ 1,463
1680 @ 20'L (1 EA) LBS 770 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 1,540
1681 W18x35 @ 25'L (1 EA) LBS 963 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,925
1682 W18x35 @ 26'L (4 EA) LBS 4004 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 8,008
1683 W18x35 @ 30'L (2 EA) LBS 2310 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 4,620
1684 W18x35 @ 31'L (1 EA) LBS 1194 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 2,387
1685 W18x40 @ 31'L (2 EA) LBS 2728 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 5,456
1686 W18x40 @ 32'L (2 EA) LBS 2816 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 5,632
1687 W21x44 @ 37'L (1 EA) LBS 1791 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,582|
1688 W21x50 @ 29'L (1 EA) LBS 1595 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,190
1689 W21x50 @ 30'L (1 EA) LBS 1650 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,300
1690 W21x50 @ 37'L (1 EA) LBS 2035 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 4,070
1691 W21x62 @ 16'L (1 EA) LBS 1091 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,182|
1692 W21x62 @ 31'L (1 EA) LBS 2114 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 4,228|
1693 W24x55 @ 23'L (1 EA) LBS 1392 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 2,783
1694 W24x55 @ 24'L (1 EA) LBS 1452 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 2,904
1695 W24x55 @ 31'L (1 EA) LBS 1876 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 3,751
1696 W24x55 @ 33'L (2 EA) LBS 3993 0.020 $ 60.00 | S 120 | § 080 [ § 2.00[ $ 7,986
1697 W24x55 @ 37'L (1 EA) LBS 2239 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 4,477
1698 ‘W24x55 @ 38'L (1 EA) LBS 2299 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 4,598
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W24x55 @ 48'L (1 EA)
W24x55 @ 49'L (2 EA)

1701 W24x68 @ 10L (1 EA) LBS 748 0.020 $ 60.00 | $ 120 | S 080 | § 2.00] $ 1,496
1702 W24x68 @ 20'L (1 EA) LBS 1496 0.020 $ 60.00 | $ 120 | S 080 | § 2.00] $ 2,992
1703 W24x68 @ 30'L (1 EA) LBS 2244 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00] $ 4,488
1704 W24x68 @ 31'L (1 EA) LBS 2319 0.020 $ 60.00 | $ 120 § 080 | $ 2.00[ $ 4,638
1705 W24x68 @ 39'L (1 EA) LBS 2917 0.020 $ 60.00 | $ 120 § 080 $ 2.00[ $ 5,834
1706 W24x76 @ 43'L (1 EA) LBS 3595 0.020 S 60.00 | $ 120 [ § 080 | $ 2.00[ $ 7,190]
1707 @ 46'L (1 EA) LBS 3846 0.020 $ 60.00 | $ 120 | § 080 | $ 2.00[ $ 7,691
1708 S 080 | § 2.00] $ 4,805
1709 S 080 | § 2.00] $ 5,359
1710 S 080 | § 2.00] $ 5,729
1711 S 080 | § 2.00] $ 11,827
1712 S 080 [ § 2.00] $ 12,566
1713 S 080 | $ 2.00[ $ 7,207
1714 S 080 | $ 2.00[ $ 15,893
1715 S 080 | $ 2.00[ $ 8,501
1716 S 2.00[ $ 8,870
1717 B 2.00] $ 18,110
1718 S 2.00] $ 2,772
1719 $ S 2.00] $ 20,790
1720 . S S S 2.00] $ 3,168
1721 . S S S 2.00] $ 6,336
1722 0@ 43'L (1 EA) LBS 4257 0.020 $ 60.00 | $ 120 | $ 080 | § 2.00] $ 8,514
1723 W30x90 @ 49'L (1 EA) LBS 4351 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 9,702
1724 W30x99 @ 31'L (1 EA) LBS 3376 0.020 S 60.00 | S 120 § 080 | $ 200 $ 6,752
1725 W30x99 @ 33'L (1 EA) LBS 3594 0.020 S 60.00 | S 120 § 080 | $ 200 $ 7,187
1726 W30x99 @ 39'L (1 EA) LBS 447 0.020 S 60.00 | S 120 § 080 | $ 200 $ 8,494
1727 W30x99 @ 47'L (1 EA) LBS 5118 0.020 S 60.00 | S 120 § 080 | $ 200 $ 10,237
1728 W30x99 @ 48'L (1 EA) LBS 5227 0.020 S 60.00 | S 120 | § 080 | $ 200 $ 10,454
1729 W30x116 @ 33'L (1 EA) LBS 211 0.020 $ 60.00 | $ 1.20 080 | § 2.00] $ 8.422]
1730 W30x116 @ 49'L (1 EA) LBS 6252 0.020 S 60.00 | S 120 | § 080 | § 2.00] $ 12,505 |
1731 W33x118 @ 11'L (1 EA) LBS 1428 0.020 $ 60.00 | $ 120 | $ 080 | § 2.00] $ 2,856
1732 W33x118 @ 31'L (1 EA) LBS 4024 0.020 $ 60.00 | $ 120 | $ 080 | § 2.00] $ 8,048
1733 W33x118 @ 35'L (1 EA) LBS 4543 0.020 $ 60.00 | $ 120 | $ 080 | § 2.00] $ 9,086
1734 W33x118 @ 60'L (1 EA) LBS 7788 0.020 $ 60.00 | $ 120 | $ 080 | § 2.00] $ 15,576
1735 W33x130 @ 15'L (1 EA) LBS 2145 0.020 S 60.00 | S 120 § 080 | $ 200 $ 4,290
1736 W33x130 @ 22'L (1 EA) LBS 3146 0.020 S 60.00 | S 120 § 080 | $ 2.00[ $ 6,292
1737 W33x130 @ 42'L (1 EA) LBS 6006 0.020 S 60.00 | S 120 § 080 | $ 2.00[ $ 12,012
1738 S106 Plan Notes W33x130 @ 43'L (3 EA) LBS 18447 0.020 S 6000 | S 120 $ 080 | $ 200( $ 36,894
1739 W33x130 @ 46'L (1 EA) LBS 6578 0.020 S 60.00 | S 120 § 080 | $ 2.00[ $ 13,156
1740 W33x130 @ 50'L (2 EA) LBS 14300 0.020 S 60.00 | S 120 § 080 | $ 2.00[ $ 28,600
1741 W33x130 @ 51'L (1 EA) LBS 7293 0.020 $ 60.00 | $ 120 | $ 080 | § 2.00] $ 14,586
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W33x130 @ 55'L (1 EA)

1743 W33x201 @ 63'L (1 EA) LBS 13929 0.020 $ 60.00 [ $ 120 8 080 $ 200] $ 27,859
1744 W36x135 @ 38'L (1 EA) LBS 5643 0.020 S 60.00 [ S 120 8 080 S 2.00] 8 11,286
1745 W36x135 @ 43'L (1 EA) LBS 6386 0.020 S 60.00 [ S 120 8 080 $ 2.00] $ 12,771
1746 W36x135 @ 64'L (1 EA) LBS 9504 0.020 S 60.00 [ S 120§ 080 [ $ 200[ $ 19,008
1747 W36x160 @ 64'L (1 EA) LBS 11264 0.020 S 60.00 [ S 120§ 080 [ $ 200[ $ 22,528
1748 S 200] § 11,145
1749 $ 200] $ 12,456
1750 S 200] $ 16,390
1751 $ 200] $ 19,668
1752 $ 200] $ 20,979
1753 $ 200] $ 21,307
1754 $ 200] $ 21,635
1755 S 200] $ 22,044
1756 S 200[ $ 23,514
1757 S 200[ $ 47,762
1758 S 200] 8 24,248
1759 $ 2.00] $ 23,753
1760 $ 2.00] $ 27,779
1761 S S $ $ 200] 8 2,627
1762 4 @ 9'L (1 EA) LBS 1970 0.020 S 60.00 [ S 120 8 080 $ 2.00] $ 3,940
1763 W40x199 @ 62'L (1 EA) LBS 13572 0.020 S 60.00 [ S 120 8 080 $ 200] $ 27,144
1764 W40x199 @ 63'L (1 EA) LBS 13791 0.020 S 60.00 [ S 120§ 080 [ $ 2.00] $ 27,581
1765 W40x199 @ 66'L (1 EA) LBS 14447 0.020 S 60.00 [ S 120§ 080 [ $ 2.00] $ 28,895
1766 W40x211 @ 64'L (1 EA) LBS 14854 0.020 S 60.00 [ S 120§ 080 [ $ 2.00] $ 29,709 |
1767 W40x211 @ 65'L (1 EA) LBS 15087 0.020 S 60.00 [ S 1208 080 [ $ 2.00] $ 30,173
1768 W40x215 @ 63'L (1 EA) LBS 14900 0.020 S 60.00 [ S 120 8 080 S I 29,799
1769 W40x290 @ 51'L (1 EA) LBS 16269 0.020 S 60.00 [ S 1208 080 $ 200] 8 32,538]
1770 W40x431 @ 47'L (1 EA) LBS 22283 0.020 S 60.00 [ S 120 8 080 S 200]'S 44,565
1771 W40x593 @ 28'L (1 EA) LBS 18264 0.020 S 60.00 [ S 120 8 080 S 200]'S 36,529
1772 W40x593 @ 30'L (1 EA) LBS 19569 0.020 S 60.00 [ S 120 8 080 $ 2.00] $ 39,138
1773 W40x593 @ 31'L (1 EA) LBS 20221 0.020 S 60.00 [ S 120 8 080 $ 2.00] $ 40,443
1774 W40x593 @ 46'L (1 EA) LBS 30006 0.020 S 60.00 [ S 1208 080 [ $ 200[ § 60,012
1775 W40x593 @ 69'L (1 EA) LBS 45009 0.020 S 60.00 [ S 1208 080 [ $ 200[ § 90,017
1776 W44x230 @ 68'L (1 EA) LBS 17204 0.020 S 60.00 [ S 1208 080 [ $ 200[ § 34,408
1777 W44x230 @ 69'L (1 EA) LBS 17457 0.020 S 60.00 [ S 1208 080 [ $ 200[ § 34914 ]
1778 W44x262 @ 44'L (1 EA) LBS 12681 0.020 S 60.00 [ S 120 8 080 S 200 25,362
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1779 W44x262 @ 63'L (1 EA) LBS 18157 0.020 $ 60.00 [ $ 120 [ § 080 [ $ 2.00] $ 36,313
1780 ‘W44x262 @ 68'L (1 EA) LBS 19598 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 39,195
1781 W44x262 @ 69'L (1 EA) LBS 19886 0.020 $ 60.00 [ $ 120§ 080 [ 8 2.00] $ 39,772
1782 W44x335 @ 46'L (1 EA) LBS 16951 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 33,902
METAL COLUMN - 65 KSI
1783 ‘W12x40 Column (13'-6" H): 2 EA LBS 1188 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,376
1784 ‘W12x45 Column (13'-6" H): 1 EA LBS 669 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 1,338
1785 W12x65 Column (13'-6" H): 1 EA LBS 966 0.020 $ 60.00 [ 120 | $ 080 | $ 2.00| $ 1,932
1786 olumn (13'-6" H): 2 EA 0.020 $ 60.00 [ $ 120 $ 080 | $ 2.00| $ 2,554
1787 n(13-6" H): | EA S S $ 080 [ 8 2.00] $ 1,426
1788 6 S S $ 080 [ § 2.00[ $ 13,365
1789 S S $ 080 [ § 2.00[ $ 2,941
1790 S S $ 080 [ § 2.00[ $ 6,475
1791 S S $ 080 [ § 2.00[ $ 3,564
1792 B S $ 080 [ 8 2.00[ $ 3,920
1793 S S $ 080 [ 8 2.00] $ 25,839
1794 $ $ $ 080 | $ 2.00| $ 4,723
1795 $ $ $ $ 2.00| $ 26,136
1796 $ 2.00| $ 28,662
1797 nn (13'-6" H): 3 EA S 2.00] $ 18,801
1798 mn (135 EA 5 $ 2.00| $ 20,761
1799 5 $ 2.00| $ 30,532
1800 3 B S 2.00] $ 33,620
1801 '-6" H): 3 EA $ 60 S ; S 2.00] $ 27,711
1802 olumn (13-6" H): 5 EA LBS 25394 0.020 $ 60.00 | S $ S 2.00] $ 50,787
1803 W14x370 Column (13'-6" H): 2 EA LBS 10989 0.020 $ 60.00 | S $ . S 2.00] $ 21,978
1804 W14x398 Column (13'-6" H): 1 EA LBS 5910 0.020 $ 60.00 | S 120 | § 080 [ § 2.00] $ 11,821
1805 W14x455 Column (13'-6" H): 2 EA LBS 13514 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 27,027
1806 W14x550 Column (13'-6" H): 1 EA LBS 8168 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 16,335
1807 W14x605 Column (13'-6" H): 1 EA LBS 8985 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 17,970
1808 W14x665 Column (13'-6" H): 1 EA LBS 9876 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 19,752
1809 W14x730 Column (13'-6" H): 1 EA LBS 10841 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 21,681
BASE & CAP PLATE :
1810 24"x24"x2" Base Plate: 61 EA LBS 21901 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 43,803
1811 26"x26"x2" Base Plate: 2 EA LBS 853 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,706
1812 30"x30"x2" Base Plate: 2 EA LBS 1122 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 2,244
1813 24"x24"x3/4" Cap Plate: 61 EA LBS 8213 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 16,426
1814 26"x26"x3/4" Cap Plate: 2 EA LBS 320 0.020 $ 60.00 | S 120 | § 080 [ § 2.00] $ 640
1815 30"x30"x3/4" Cap Plate: 2 EA LBS 21 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 842
PLATE GIRDER:
1816 W 60x1680 @ 35'L (1 EA) LBS 64680 0.020 $ 60.00 | $ 120 | $ 080 [ § 200 $ 129,360 |
METAL LINK: |
1817 ‘W40x294 @ 12'L (2 EA) LBS 7762 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 15,523 |
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1818 ‘W40x392 @ 11'L (2 EA) LBS 9486 0.020 $ 6000 [ § 120 $ 080 | $ 2.00| $ 18,973|
CHANNEL SECTION:
1819 C8x13.7 @ 10'L (1 EA) LBS 151 0.020 $ 6000 [ $ 120 | $ 080 | $ 2.00| $ 301 |
1820 C8x13.7 @ 11'L (1 EA) LBS 166 0.020 S 60.00 [ S 120 8 080 S 2.00[ $ 332)
HSS COLUMN:
1821 HSS 4 x 4x 5/16" (13-6" H) 33 EA LBS 7267 0.020 S 60.00 [ S 120 S 080 S 2.00[ $ 14,535
1822 4x 1/2"(13-6" H) 23 EA LBS 10875 0.020 S 60.00 [ S 120 8 080 S 2.00[ $ 21,750
1823 $ $ 2.00| $ 18,260
1824 $ 2.00| $ 370
1825 $ 2.00| $ 346
1826 $ 2.00| $ 614
1827 $ 2.00[ $ 185
1828 $ 2.00[ $ 173
1829 $ 2.00[ $ 307
1830 $ 593§ 313,576
1831 S 593§ 10,839
LEVEL 6M FRAMING

1832 HSS 12x8x1/2" @ 12'L (1 EA) f LBS 824 0.020 S 60.00 | $ 120 8 080 S 2.00] 8 1,649
1833 HSS 12x8x1/2" @ 18'L (2 EA) LBS 2473 0.020 S 60.00 | $ 120 8 080 S 2.00] 8 4,947
1834 HSS 12x8x1/2" @ 25'L (1 EA) LBS 1718 0.020 S 60.00 | $ 120 8 080 S 2.00] 8 3,435
1835 HSS 12x8x1/2" @ 31'L (1 EA) LBS 2130 0.020 S 60.00 | $ 120 8 080 S 2.00] 8 4,260
1836 HSS 12x8x1/2" @ 32'L (1 EA) LBS 2199 0.020 S 60.00 | $ 120 S 080 S 2.00] 8 4,397
1837 HSS 12x8x5/16" @ S5'L (1 EA) LBS 222 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ A4
1838 HSS 12x8x5/16" @ 7'L (1 EA) LBS 311 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 621
1839 HSS 12x8x5/16" @ 12'L (3 EA) LBS 1598 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,196
1840 HSS 12x8x5/16" @ 13'L (1 EA) LBS 577 0.020 $ 60.00 | $ 1208 080 $ 200] 8 1,154
1841 HSS 12x8x5/16" @ 15'L (2 EA) LBS 1332 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,663
1842 HSS 12x8x5/16" @ 16'L (2 EA) LBS 1420 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,841
1843 HSS 12x8x5/16" @ 17'L (3 EA) LBS 2264 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 4,527
1844 HSS 12x8x5/16" @ 21'L (11 EA) LBS 10253 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 20,506
1845 HSS 12x8x5/16" @ 22'L (2 EA) LBS 1953 0.020 S 60.00 | $ 120§ 080 S OIE 3,906
1846 HSS 12x8x5/16" @ 23'L (1 EA) LBS 1021 0.020 S 60.00 | $ 120§ 080 S OIE 2,042
1847 HSS 12x8x5/16" @ 25'L (1 EA) LBS 1110 0.020 S 60.00 | $ 120§ 080 S OIE 2,219
1848 HSS 12x8x5/16" @ 26'L (2 EA) LBS 2308 0.020 S 60.00 | $ 120 S 080 S 2.00[ $ 4,616
1849 HSS 12x8x5/16" @ 28'L (4 EA) LBS 4971 0.020 S 60.00 | $ 120 'S 080 S 2.00[ $ 9,942
1850 HSS 12x8x5/16" @ 33'L (1 EA) LBS 1465 0.020 S 60.00 | $ 120 8 080 S 2.00 $ 2,929
1851 HSS 12x8x1/4" @ 4'L (1 EA) LBS 144 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| § 287|
1852 HSS 12x8x1/4" @ 5'L (16 EA) LBS 2871 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 5,743|
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1853 HSS 12x8x1/4" @ 6'L (11 EA) LBS 2369 0.020 $ 60.00 [ $ 120 § 080 [ $ 200 $ 4,738
1854 HSS 12x8x1/4" @ 7'L (13 EA) LBS 3266 0.020 $ 60.00 | $ 120 § 080 8 2.00] $ 6,533
1855 HSS 12x8x1/4" @ 8'L (2 EA) LBS 574 0.020 $ 60.00 [ $ 120 § 080 [ 8 200 $ 1,149
1856 HSS 12x8x1/4" @ 10'L (2 EA) LBS 718 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 1,436
1857 HSS 12x8x1/4" @ 11'L (3 EA) LBS 1184 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 2,369
1858 HSS 12x8x1/4" @ 12'L (10 EA) LBS 4307 0.020 $ 60.00 | $ 120§ 080 [ 8 200 $ 8,614
1859 HSS 12x8x1/4" @ 13'L (2 EA) LBS 933 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 1,866
1860 HSS 12x8x1/4" @ 14'L (5 EA) LBS 2513 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 5,025
1861 HSS 12x8x1/4" @ 17'L (1 EA) LBS 610 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 1,220
1862 HSS 12x8x1/4" @ 22'L (1 EA) LBS 790 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,579
1863 2k8x1/4" @ 26'L (2 EA) LBS 1866 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 3,733
1864 B 2.00] $ 2,318
1865 B 200 $ 1,265
|

1866 S 2.00] $ 1.417]
1867 B 2.00] $ 418
1868 B 2.00] $ 502
1869 S 2.00] $ 1,463
1870 3 S 2.00] $ 669
1871 3 ; S 200 $ 1,881
1872 3 S S 2.00] $ 2,508
1873 3 S S S 2.00] $ 2,299
1874 V $ 60. S . $ . S 2.00] $ 2,006
1875 @ 13'L (11 EA) LBS 2989 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 5,977
1876 WI10x19 @ 14'L (7 EA) LBS 2048 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 4,096
1877 WI10x19 @ 15'L (14 EA) LBS 4389 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 8,778
1878 W10x19 @ 16'L (3 EA) LBS 1003 0.020 $ 60.00 [ $ 120 $ 080 [ $ 200 $ 2,006
1879 W10x19 @ 17'L (2 EA) LBS 711 0.020 $ 60.00 [ $ 120 $ 080 [ $ 200 $ 1,421
1880 W10x19 @ 19'L (3 EA) LBS 1191 0.020 $ 60.00 [ $ 120 $ 080 [ $ 200 $ 2,383
1881 W10x19 @ 20'L (4 EA) LBS 1672 0.020 $ 60.00 [ $ 120 $ 080 [ $ 200 $ 3,344
1882 WI10x19 @ 21'L (2 EA) LBS 878 0.020 $ 60.00 [ $ 120 $ 080 [ 8 200 $ 1,756
1883 W10x19 @ 22'L (2 EA) LBS 920 0.020 $ 60.00 | $ 120§ 080 [ 8 2.00] $ 1,839
1884 W10x19 @ 23'L (1 EA) LBS 481 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 961
1885 W10x19 @ 24'L (8 EA) LBS 4013 0.020 $ 60.00 [ $ 120§ 080 [ 8 200 $ 8,026
1886 W10x19 @ 25'L (5 EA) LBS 2613 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 5,225
1887 WI10x19 @ 26'L (4 EA) LBS 2174 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 4,347
1888 W10x19 @ 27'L (2 EA) LBS 1129 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 2,257
1889 W10x19 @ 28'L (1 EA) LBS 585 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 1,170
1890 WI10x19 @ 29'L (3 EA) LBS 1818 0.020 $ 60.00 | $ 120 $ 080 $ 200 $ 3,637
1891 WI10x19 @ 30'L (2 EA) LBS 1254 0.020 $ 60.00 | $ 120 $ 080 | $ 200 $ 2,508
1892 WI10x19 @ 31'L (2 EA) LBS 1296 0.020 $ 60.00 | $ 120§ 080 | $ 2.00] $ 2,502
1893 WI10x19 @ 32'L (2 EA) LBS 1338 0.020 $ 60.00 | $ 120 $ 080 $ 200 $ 2,675
1894 WI10x19 @ 35'L (3 EA) LBS 2195 0.020 $ 60.00 | $ 120 § 080 | $ 200 $ 4,389
1895 W14x22 @ 2'L (6 EA) LBS 290 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 581
1896 W14x22 @ 3'L (2 EA) LBS 145 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 290
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1897 W14x22 @ 4'L (4 EA) LBS 387 0.020 S 60.00 [ S 120 [ § 080 [ $ 2.00] $ 774
1898 W14x22 @ 5'L (4 EA) LBS 484 0.020 S 60.00 [ S 120§ 080 8 2.00] $ 968
1899 W14x22 @ 6'L (4 EA) LBS 581 0.020 S 60.00 [ S 120§ 080 [ 8 2.00] $ 1,162
1900 W14x22 @ 7'L (5 EA) LBS 847 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,694
1901 W14x22 @ 10'L (2 EA) LBS 484 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 968
1902 W14x22 @ 11'L (2 EA) LBS 532 0.020 $ 6000 $ 120§ 080 [ 8 2.00] $ 1,065
1903 W14x22 @ 12'L (2 EA) LBS 581 0.020 $ 60.00 [ § 120 8 080 S 2.00[ $ 1,162
1904 W14x22 @ 13'L (1 EA) LBS 315 0.020 $ 60.00 [ § 120 8 080 S 2.00[ $ 629
1905 W14x22 @ 14'L (6 EA) LBS 2033 0.020 $ 60.00 [ § 120 8 080 S 2.00[ $ 4,066
1906 W14x22 @ 15'L (1 EA) LBS 363 0.020 $ 60.00 [ § 120 S 080 S 2.00[ $ 726
1907 W14x22 @ 16'L (1 EA) LBS 387 0.020 S 60.00 [ S 120 8 080 S 2.00[ $ 774
1908 S S $ 080 S 2.00] $ 2,468
1909 S S $ 080 S 2.00] $ 1,839
1910 S S $ 080 S 2.00] $ 968
1911 S S $ 080 $ 2.00] $ 2,323
1912 S S $ 080 $ 2.00] $ 1,210
1913 S S $ 080 $ 2.00] $ 2,614
1914 B S $ 080 S 2.00[ $ 2,710
1915 B S $ 080 S 2.00[ $ 6,002
1916 S S $ 080 S 2.00[ $ 1,597
1917 S 2.00] $ 1,518]
1918 S 2.00] $ 1,945
1919 S 2.00] $ 2,059
1920 ; B S 2.00] $ 4,347
1921 S B $ S 2.00] $ 1,144
1922 6x26:@ 22'L (1 EA) S 60. S $ . S 2.00] $ 1,258
1923 W16x26 @ 23'L (1 EA) LBS 658 0.020 $ 6000 S 120§ 080 [ 8 2.00] $ 1,316
1924 W16x26 @ 24'L (2 EA) LBS 1373 0.020 S 60.00 | S 120 8 080 S 2.00] 8 2,746
1925 W16x26 @ 25'L (1 EA) LBS 715 0.020 S 60.00 | S 120 8 080 S 2.00] 8 1,430
1926 W16x26 @ 27'L (1 EA) LBS 772 0.020 S 60.00 | S 120 8 080 S 2.00] 8 1,544
1927 W16x26 @ 31'L (1 EA) LBS 887 0.020 S 60.00 | S 120 8 080 S 2.00] 8 1,773
1928 W16x31 @ 8'L (1 EA) LBS 273 0.020 S 60.00 | S 120 8 080 S 2.00] $ 546
1929 W16x31 @ 22'L (1 EA) LBS 750 0.020 $ 60.00 [ § 120 | § 080 8 2.00] $ 1,500
1930 W16x31 @ 25'L (1 EA) LBS 853 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,705
1931 W16x31 @ 26'L (1 EA) LBS 887 0.020 S 60.00 | S 120 8 080 [ 8 2.00] $ 1,773
1932 W16x31 @ 27'L (1 EA) LBS 921 0.020 $ 60.00 [ § 120 | § 080 8 2.00] $ 1,841
1933 W18x35 @ 14'L (1 EA) LBS 539 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,078
1934 W18x35 @ 15'L (1 EA) LBS 578 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,155
1935 W18x35 @ 17'L (1 EA) LBS 655 0.020 $ 60.00 | § 120 [ § 080 [ 8 2.00] $ 1,309
1936 W18x35 @ 23'L (2 EA) LBS 1771 0.020 $ 60.00 | $ 120 [ § 080 [ 8 2.00] $ 3,542
1937 W18x35 @ 28'L (1 EA) LBS 1078 0.020 S 60.00 | S 120§ 080 S OIE 2,156
1938 W18x40 @ 10'L (I EA) LBS 440 0.020 S 60.00 | S 120 S 080 S 2,00 $ 880
1939 WI18x40 @ 19'L (1 EA) LBS 836 0.020 S 60.00 | S 120 S 080 S 2.00[ $ 1,672
1940 W18x40 @ 34'L (1 EA) LBS 1496 0.020 S 60.00 | S 120]'S 080 S 2.00[ S 2,992
1941 W18x40 @ 35'L (1 EA) LBS 1540 0.020 S 60.00 | S 120 8 080 S 2.00 $ 3,080
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1942 W18x80 @ 21'L (1 EA) LBS 1848 0.020 $ 60.00 [ $ . $ 080 [ $ 2.00] $ 3,696
1943 W21x44 @ 31'L (2 EA) LBS 3001 0.020 $ 60.00 [ $ 120 § 080 [ 8 2.00] $ 6,002
1944 W21x44 @ 34'L (1 EA) LBS 1646 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 3,201
1945 W21x44 @ 35'L (1 EA) LBS 1694 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 3,388
1946 W21x44 @ 37'L (1 EA) LBS 1791 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,582
1947 W21x50 @ 22'L (1 EA) LBS 1210 0.020 $ 60.00 [ § 120 | § 080 § 2.00[ $ 2,420
1948 W21x50 @ 28'L (1 EA) LBS 1540 0.020 $ 60.00 [ § 120 | § 080 § 2.00[ $ 3,080
1949 W21x50 @ 31'L (1 EA) LBS 1705 0.020 $ 60.00 [ § 120 | § 080 § 2.00] $ 3,410
1950 $ 2.00| $ 968
1951 $ 2.00| $ 3,751
1952 B 2.00] $ 4,114
1953 $ 2.00| $ 4,235
1954 $ 2.00| $ 3,410
1955 S 2.00[ $ 2,394
1956 S 2.00[ $ 5,685
1957 S 2.00[ $ 6,134
1958 S 2.00] $ 4,620
1959 $ 2.00| $ 12,771
1960 $ 2.00| $ 13,068
CHANNEL SECTION:
1961 C8x13.7 @ 10L (1 EA) LBS 151 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 301
1962 C8x13.7 @ 11'L (1 EA) LBS 166 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 332
HSS COLUMN:
1963 HSS 5 x 5 x 1/4" (11'-6" H) 36 EA LBS 7113 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 14.227]
BASE & CAP PLATE :
1964 6" x 6" x 1/2" Base Plate (36 EA) LBS 202 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00] $ 404
1965 6" x 6" x 1/4" Cap Plate (36 EA) LBS 101 0.020 $ 60.00 [ S 120 § 080 [ 8 2.00] $ 202
METAL COLUMN - 65 KSI
1966 W12x40 Column (11'-6" H) 2 EA LBS 1012 0.020 $ 60.00 | $ 120 | § 080 $ 2.00] $ 2,024
1967 W12x79 Column (11'-6" H) 1 EA LBS 1000 0.020 $ 60.00 [ $ 120 | § 080 $ 2.00] $ 2,000
1968 W14x43 Column (11'-6" H) 3 EA LBS 1632 0.020 $ 60.00 | $ 120 | § 080 $ 2.00] $ 3,265
1969 W14x90 Column (11'-6" H) 2 EA LBS 2277 0.020 $ 60.00 | S 120 | § 080 $ 2.00] $ 4,554
1970 W14x99 Column (11'-6" H) 1 EA LBS 1253 0.020 $ 60.00 | $ 120 | § 080 $ 2.00] $ 2,506
1971 W14x109 Column (11'-6" H) 3 EA LBS 4137 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 8,274
1972 ‘W14x120 Column (11'-6" H) 1 EA LBS 1518 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,036
1973 W14x132 Column (11'-6" H) 1 EA LBS 1670 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,340
1974 ‘W14x145 Column (11'-6" H) 4 EA LBS 7337 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 14,674
1975 W14x159 Column (11'-6" H) 2 EA LBS 4023 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 8,045
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1976 W14x176 Column (11'-6" H) 2 EA LBS 4453 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 8,906
1977 W14x193 Column (11'-6" H) 4 EA LBS 9766 0.020 $ 6000 [ § 120 $ 080 | $ 2.00| $ 19,532
1978 W14x211 Column (11'-6" H) 2 EA LBS 5338 0.020 $ 60.00 [ 120 | $ 080 | $ 2.00| $ 10,677
1979 W14x233 Column (11'-6" H) 4 EA LBS 11790 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 23,580
1980 W14x257 Column (11'-6" H) 3 EA LBS 9754 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 19,507
1981 W14x283 Column (11'-6" H) 7 EA LBS 25060 0.020 $ 6000 [ $ 120 | $ 080 | $ 2.00| $ 50,120
1982 W14x311 Column (11'-6" H) 2 EA LBS 7868 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 15,737
1983 ‘W14x342 Column (11'-6" H) 4 EA LBS 17305 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 34,610
1984 W14x370 Column (11'-6" H) 2 EA LBS 9361 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 18,722
1985 W14x398 Column (11'-6" H) 2 EA LBS 10069 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 20,139
1986 olumn (11'-6" H) 3 EA LBS 16167 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 32,333
1987 mn (11'-6" H) 2 EA 0.020 $ $ $ $ 2.00| $ 23,023
1988 $ $ $ $ 2.00| $ 25,300
1989 $ $ $ $ 2.00| $ 16,826
1990 $ $ $ $ 2.00| $ 36,938
1991 $ $ $ $ 2.00| $ 20,442
1992 $ $ $ $ 2.00| $ 22,088
1993 $ 2.00| $ 40,931
1994 e Plate: 2 EA $ 2.00| $ 1,706
1995 e Plate: 5 EA $ 2.00| $ 5,610
1996 Ci $ 2.00| $ 15,349
1997 $ 2.00| $ 640
1998 $ 2.00| $ 2,104
METAL DECK:
e Ll
1999 D1: 3-1/4" Light Weight Concrete On 3" 18 Gage Metal Deck SF 19382 0.028 $ 60.00 [ 168 | $ 425§ 593 § 114,937
2000 D3: 4-1/2" Normal Weight Concrete On 2" 20 Gage Metal Deck SF 6188 0.028 $ 60.00 | $ 1.68 | $ 425 8 593 $ 36,695
7 TH FLOOR FRAMING

2001 W8x10 @ 11'L (4 EA) LBS 484 0.020 S 60.00 | S 120 8 080 $ 200] $ 968
2002 WI10x19 @ 17'L (1 EA) LBS 355 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 711
2003 W10x19 @ 16'L (2 EA) LBS 669 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 1,338
2004 W10x19 @ 15'L (2 EA) LBS 627 0.020 S 60.00 | S 120 8 080 $ 200 $ 1,254
2005 W10x19 @ 14'L (6 EA) LBS 1756 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,511
2006 W10x19 @ 13'L (2 EA) LBS 543 0.020 S 60.00 | S 120 8 080 $ 200[ $ 1,087
2007 W10x19 @ 12'L (6 EA) LBS 1505 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,010
2008 W10x19 @ 10L (2 EA) LBS 418 0.020 S 60.00 | S 120 8 080 $ 200[ $ 836
2009 W10x19 @ 8'L (1 EA) LBS 167 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 334
2010 WI12x26 @ 10'L (1 EA) LBS 286 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| § 572
2011 WI12x26 @ 9'L (1 EA) LBS 257 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| § 515
2012 WI2x26 @ 8'L (5 EA) LBS 1144 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 2,288
2013 W12x26 @ 7L (1 EA) LBS 200 0.020 $ 6000 | $ 120 | § 080 | $ 200[ $ 400
2014 WI2x26 @ 5'L (4 EA) LBS 572 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 1,144
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2015 W 14x22 @ 40'L (1 EA) LBS 968 0.020 $ 60.00 [ S 120 | 080 | $ 2.00[ $ 1,936
2016 W 14x22 @ 35'L (1 EA) LBS 847 0.020 $ 60.00 [ S 120 8 080 | $ 200] $ 1,694
2017 W 14x22 @ 33'L (1 EA) LBS 799 0.020 $ 60.00 [ S 120 | 080 | $ 2.00[ $ 1,597
2018 W 14x22 @ 31'L (1 EA) LBS 750 0.020 $ 60.00 | $ 120 | 8 080 | $ 200] $ 1,500
2019 W 14x22 @ 28'L (1 EA) LBS 678 0.020 $ 60.00 [ $ 120 | 080 | $ 2.00| $ 1,355
2020 W 14x22 @ 25'L (1 EA) LBS 605 0.020 $ 60.00 [ $ 120 8 080 | $ 200] $ 1,210
2021 W 14x22 @ 24'L (3 EA) LBS 1742 0.020 $ 60.00 [ $ 120 | 080 | $ 2.00| $ 3,485
2022 W 14x22 @ 21'L (1 EA) LBS 508 0.020 $ 6000 [ $ 120 | $ 080 | $ 200| $ 1,016
2023 A @,20'L (2 EA) LBS 968 0.020 $ 60.00 [ $ $ $ 2.00| $ 1,936
2024 $ $ $ $ 200| $ 871
2025 $ $ $ $ 2.00] $ 4,937
2026 $ $ $ $ 2.00| $ 12,390
2027 $ $ $ $ 2.00| $ 15,972
2028 $ $ $ $ 2.00| $ 4,404
2029 $ $ $ $ 2.00| $ 11,616
2030 $ $ $ $ 2.00| $ 14,036
2031 $ 2.00| $ 5,663
2032 $ 2.00| $ 5,421
2033 $ 2.00] 8 7,454
2034 5 $ 2.00| $ 6,970
2035 5 $ $ 2.00] 8 2,662
2036 $ $ $ 2.00| $ 3,098
2037 $ 60. $ $ 2.00] $ 871
2038 W 14x22 @ 2'L (8 EA) LBS 387 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 774
2039 W 16x26 @ 34'L (1 EA) LBS 972 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 1,945
2040 W 16x26 @ 31'L (1 EA) LBS 837 0.020 $ 60.00 | $ 120 8 080 | $ 2.00] 8 1,773
2041 W 16x26 @ 29'L (1 EA) LBS 829 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 1,659
2042 W 16x26 @ 24'L (1 EA) LBS 686 0.020 $ 60.00 | $ 120 8 080 | $ 2.00] 8 1,373
2043 W 16x26 @ 18'L (1 EA) LBS 515 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 1,030
2044 W 16x26 @ 16'L (4 EA) LBS 458 0.020 $ 60.00 | $ 120 8 080 | $ 2.00] $ 915
2045 W 16x26 @ 12'L (1 EA) LBS 343 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 686
2046 W 16x26 @ 34'L (1 EA) LBS 972 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 1,945
2047 W 16x31 @ 32'L (1 EA) LBS 1091 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 2,182
2048 W 16x31 @ 31'L (1 EA) LBS 1057 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,114
2049 W 16x31 @ 19'L (1 EA) LBS 648 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 1,296
2050 W 16x31 @ 17'L (1 EA) LBS 580 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,159
2051 W 16x31 @ 16'L (1 EA) LBS 546 0.020 $ 60.00 | $ 120 8 080 $ 2.00| $ 1,091
2052 W 16x31 @ 14'L (1 EA) LBS 477 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 955
2053 W 16x31 @ 10'L (1 EA) LBS 341 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| § 682
2054 W 16x31 @ 8'L (1 EA) LBS 273 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 546
2055 W 16x31 @ 6'L (1 EA) LBS 205 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| § 409
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2056 W 16x40 @ 32'L (2 EA) LBS 2816 0.020 $ 60.00 [ S 120 | 080 | $ 2.00[ $ 5,632
2057 W 16x40 @ 31'L (1 EA) LBS 1364 0.020 $ 6000 [ $ 120 | $ 080 | $ 200| $ 2,728
2058 W 16x45 @ 33'L (1 EA) LBS 1634 0.020 $ 60.00 | $ 120 | $ 080 | $ 200| $ 3,267
2059 W 16x45 @ 32'L (3 EA) LBS 4752 0.020 $ 60.00 | $ 120 | 080 | $ 2.00| $ 9,504
2060 W 16x45 @ 30'L (1 EA) LBS 1485 0.020 $ 6000 [ $ 120 | $ 080 | $ 200| $ 2,970
2061 W 16345 @ 29'L (1 EA) LBS 1436 0.020 $ 60.00 | $ 120 | 080 | $ 2.00| $ 2,871
2062 W 16x45 @ 21'L (2 EA) LBS 2079 0.020 $ 6000 [ $ 120 | $ 080 | $ 200| $ 4,158
2063 $ 200| $ 3,410
2064 $ 2.00| $ 1,540
2065 $ 2.00| $ 1,463
2066 $ 2.00| $ 1,078
2067 $ 2.00| $ 3,080
2068 $ 2.00| $ 3,388
2069 $ 2.00] 8 2,323
2070 5 $ $ 2.00] 8 9,438
2071 $ 60. $ . 5 . $ 2.00| $ 3,872
2072 @ 31'L (1 EA) LBS 1876 0.020 $ 60.00 | $ 120 8 080 | $ 2.00] 8 3,751
2073 W 24x55 @ 30'L (1 EA) LBS 1815 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 3,630
2074 W 24x55 @ 25'L (1 EA) LBS 1513 0.020 $ 60.00 | $ 120 8 080 | $ 2.00] 8 3,025
2075 W 24x55 @ 22'L (1 EA) LBS 1331 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 2,662
2076 W 24x55 @ 9'L (1 EA) LBS 545 0.020 $ 60.00 | $ 120 8 080 | $ 2.00] 8 1,089
2077 W 24x62 @ 46'L (2 EA) LBS 6274 0.020 $ 60.00 | $ 120 8 080 | $ 2.00] 8 12,549
2078 W 24x62 @ 39'L (1 EA) LBS 2660 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 5,320
2079 W 24x68 @ 39'L (2 EA) LBS 5834 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 11,669
2080 W 24x76 @ 31'L (1 EA) LBS 2592 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 5,183
2081 W 27x84 @ 47'L (1 EA) LBS 4343 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 8,686
2082 W 27x84 @ 38'L (1 EA) LBS 3511 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 7,022
2083 W 27x84 @ 35'L (2 EA) LBS 6468 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 12,936
2084 W 27x84 @ 31'L (1 EA) LBS 2864 0.020 $ 60.00 | $ 120 8 080 $ 2.00| $ 5,729
2085 W 30x90 @ 49'L (2 EA) LBS 9702 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 19,404
2086 W 30x90 @ 43'L (2 EA) LBS 8514 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 17,028
2087 W 30x90 @ 39'L (1 EA) LBS 3861 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 7,722
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2088 W 30x90 @ 34'L (1 EA) LBS 3366 0.020 $ 6000 [ $ 120 | $ 080 | $ 200| $ 6,732
2089 W 30x90 @ 16'L (1 EA) LBS 1584 0.020 $ 60.00 [ S 120 | 080 | $ 2.00[ $ 3,168
2090 W 30x90 @ 15'L (1 EA) LBS 1485 0.020 $ 6000 [ $ 120 | $ 080 | $ 200| $ 2,970
2091 W 30x90 @ 14'L (1 EA) LBS 1386 0.020 $ 60.00 [ S 120 | 080 | $ 2.00[ $ 2,772
2092 W 30x99 @ 42'L (1 EA) LBS 4574 0.020 $ 60.00 | $ 120 | 080 | $ 2.00| $ 9,148
2093 W 30x99 @ 40'L (1 EA) LBS 4356 0.020 $ 6000 [ $ 120 | $ 080 | $ 200| $ 8,712
2094 W 30x99 @ 38'L (1 EA) LBS 4138 0.020 $ 60.00 | $ 120 | 080 | $ 2.00| $ 8,276
2095 W 30x99 @ 34'L (1 EA) LBS 3703 0.020 $ 6000 [ $ 120 | $ 080 | $ 200| $ 7,405
2096 A @,29'L (1 EA) LBS 3158 0.020 $ 60.00 | $ 120 | 080 | $ 2.00| $ 6,316
2097 $ 2.00] $ 18,172
2098 $ 2.00| $ 17,912
2099 $ 2.00| $ 15,576
2100 $ 200] $ 10,124
2101 $ 2.00| $ 7,528
2102 $ 2.00| $ 7,269
2103 $ 2.00| $ 52,180
2104 $ 2.00] 8 22,110
2105 $ 2.00] 8 44,537
2106 $ 2.00] 8 8,613
2107 W 36x135 @ 16'L (1 EA) LBS 2376 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 4,752
2108 W 36x135 @ 15'L (1 EA) LBS 2228 0.020 $ 60.00 | $ 120 8 080 | $ 2.00] 8 4,455
2109 W 40x149 @ 42'L (1 EA) LBS 6884 0.020 $ 60.00 | $ 120 8 080 | $ 2.00] 8 13,768
2110 W 40x149 @ 31'L (1 EA) LBS 5081 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 10,162
2111 W 40x149 @ 26'L (1 EA) LBS 4261 0.020 $ 60.00 | $ 120 8 080 | $ 2.00] 8 8,523
2112 W 40x149 @ 19'L (1 EA) LBS 3114 0.020 $ 60.00 [ S 120 8 080 | $ 200] $ 6,228
2113 W 40x149 @ 16'L (1 EA) LBS 2622 0.020 $ 60.00 | $ 120 8 080 | $ 2.00] 8 5,245
2114 W 40x149 @ 15'L (3 EA) LBS 7376 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 14,751
2115 W 40x149 @ 13'L (1 EA) LBS 2131 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 4,261
2116 W 40x149 @ 11'L (1 EA) LBS 1803 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,606
2117 W 40x167 @ 35'L (1 EA) LBS 6430 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 12,859
2118 W 40x167 @ 15'L (1 EA) LBS 2756 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 5,511
2119 W 40x183 @ 50'L (1 EA) LBS 10065 0.020 $ 60.00 | $ 120 8 080 $ 2.00| $ 20,130
2120 W 40x183 @ 30'L (1 EA) LBS 6039 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 12,078
2121 W 40x183 @ 23'L (1 EA) LBS 4630 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 9,260
2122 W 40x183 @ 16'L (1 EA) LBS 3221 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 6,442
2123 W 40x183 @ 14'L (1 EA) LBS 2818 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 5,636
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2124 W 40x199 @ 59'L (1 EA) LBS 12915 0.020 $ 60.00 [ S 120 | 080 | $ 2.00[ $ 25,830
2125 W 40x199 @ 49'L (1 EA) LBS 10726 0.020 $ 60.00 [ $ 120 8 080 | $ 200] $ 21,452
2126 W 40x199 @ 23'L (1 EA) LBS 5035 0.020 $ 60.00 [ S 120 | 080 | $ 2.00[ $ 10,069
2127 W 40x199 @ 15'L (4 EA) LBS 13134 0.020 $ 60.00 | $ 120 | $ 080 | $ 200| $ 26,268
2128 W 40x199 @ 11'L (1 EA) LBS 2408 0.020 $ 60.00 | $ 120 | 080 | $ 2.00| $ 4,816
2129 W 40x199 @ 9'L (1 EA) LBS 1970 0.020 $ 6000 [ $ 120 | $ 080 | $ 200| $ 3,940
2130 W 40x211 @ 16'L (2 EA) LBS 7427 0.020 $ 6000 [ $ 120 | $ 080 | $ 200| $ 14,854
2131 A $ $ $ 2.00| $ 5,106
2132 $ 2.00] $ 7,568
2133 $ 2.00| $ 13,442
2134 $ 200] $ 16,544
2135 $ 2.00| $ 11,374
2136 $ 2.00| $ 105,178
2137 $ 2.00| $ 32,868
2138 $ 2.00] 8 31,772
2139 $ 2.00| $ 29,033
2140 $ 2.00] 8 14,243
2141 $ 2.00] 8 7,841
2142 W 40x327 @ 24'L (1 EA) LBS 8633 0.020 $ 60.00 | $ 120 8 080 | $ 2.00] 8 17,266
2143 W 40x431 @ 69'L (1 EA) LBS 32713 0.020 $ 60.00 | $ 120 8 080 | $ 2.00] 8 65,426
2144 W 40x327 @ 46'L (1 EA) LBS 21809 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 43,617
2145 W 40x327 @ 38'L (1 EA) LBS 18016 0.020 $ 60.00 | $ 120 8 080 | $ 2.00] 8 36,032
2146 W 40x327 @ 22'L (1 EA) LBS 10430 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 20,860
2147 W 40x327 @ 15'L (1 EA) LBS 7112 0.020 $ 60.00 | $ 120 8 080 | $ 2.00] 8 14,223
2148 W 40x327 @ 10'L (1 EA) LBS 4741 0.020 $ 60.00 [ S 120 8 080 | $ 200] $ 9,482
2149 W 40x327 @ 4'L (1 EA) LBS 1896 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 3,793
2150 W 40x503 @ 16'L (1 EA) LBS 8853 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 17,706
2151 W 40x503 @ 14'L (1 EA) LBS 7746 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 15,492
2152 W 40x593 @ 31'L (1 EA) LBS 20221 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 40,443
2153 W 40x593 @ 30'L (1 EA) LBS 19569 0.020 $ 60.00 | $ 120 8 080 $ 2.00| $ 39,138
2154 W 40x655 @ 159'L (2 EA) LBS 229119 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 458,238
2155 W 40x655 @ 70'L (1 EA) LBS 50435 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 100,870
2156 W 40x655 @ 69'L (3 EA) LBS 149144 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 298,287
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W 40x655 @ 68'L (3 EA) LBS 146982 0020 | S 6000]S 20]s 080 [ § 200] s 293,964

W 40x655 @ 65'L (4 EA) LBS 187330 0020 |$ 6000 S 120 § 080 [ § 200[ s 374,660

W 40x655 @ 64'L (2 EA) LBS 92224 0020 | S 6000]S 120 s 080 [ $ 200[ s 184,448

W 40x655_@ 63'L (1 EA) LBS 45392 0020 |$ 6000 S 120 § 080 [ § 200[ 3 90,783

W 40x655_@ 59'L (I EA) LBS 42510 0020 [ s 60008 120 [ $ 080 [ § 2.00( s 85,019

W 40x655_ @ S8'L (1 EA) LBS 41789 0020 [ S 60.00][S 120 s 080 [ $ 200 $ 83,578

W 40x655_@ 5I'L (2 EA) LBS 73491 0020 [$ 6000 $ 120 s 080 [ $ 200[ s 146,982

W 40x655_ @ 49'L (5 EA) LBS 176523 0020 |$ 6000 S 120 s 080 [ $ 200] s 353,045

W 40x655 @ 48'L (1 EA) LBS 34584 0020 [$ 6000 $ 120 s 080 [ $ 200( s 69,168

685p@ 47L (I EA) LBS 33864 0020 [ S 60.00][S 120 s 080 [ $ 200 $ 67,727

X6, $ $ $ s 2.00] $ 132,572

X6 $ $ $ $ 200 $ 57,640

X6 $ $ $ $ 200 $ 53317

6 $ $ s $ 200 s 50,435

6 $ $ s $ 200( s 95,106

$ $ s $ 200 s 41,789

$ $ s $ 200( s 40,348

: $ 200 s 25,938

$ 200( s 24,497

6 $ 200[ s 46,112

X6 $ 200 $ 37,466

X6 $ 2.00] $ 10,087

5 @ 64L (1 EA) LBS 18445 0020 [ s 60.00][s 120 s 0.80 2.00 36,300

W 44x262_@ 7L (1 EA) LBS 2017 0020 |'$ 6000 s 120 | § 0.80 2.00 4,035

W 44x290 @ 64 (1 EA) LBS 20416 0020 |'$ 6000 s 120 | § 080 [ § 2.00( s 40,832

W 44x290_@ 16'L (1 EA) LBS 5104 0020 [ s 60.00][s 120 s 080 [ $ 200[ s 10,208

W 44x290_@ 15'L (1 EA) LBS 4785 0020 |'$ 6000 s 120 | § 080 [ § 200( s 9.570

W 44x290_ @ TL (1 EA) LBS 233 0020 [ s 60.00][s 120 s 080 [ $ 200[ s 4,466

W 44x335_@ 25'L (L EA) LBS 9213 0020 [ s 60.00][s 120 s 080 [ $ 200[ s 18425

W 44x335_@ 15'L (2 EA) LBS 11055 0020 |'$ 6000 s 120 | s 080 [ § 200( s 22,110

W 44x335_@ 14'L (L EA) LBS 5159 0020 [ S 6000][s 120 § 080 [ $ 200 $ 10318

W 44x335_@ 1I'L (1 EA) LBS 4054 0020 |'$ 6000 s 120 s 080 [ $ 200( s 8,107

PG BEAM

PG 60x1680 Beam @ 36'L (1 EA) LF 40 052 [s 60008 3132 8 63.00 | § 99.32[ 3 3,933
METAL COLUMN - 65 KSI

W12x79 Column (20-0" H) | EA LBS 1738 0020 | S 6000 S 120 § 080 [ $ 200] $ 3476

W12x96 Column (20-0" H) 2 EA LBS 4224 0020 [ S 6000 120 5 080 [ § 200[ 5 8448

W14x72 Column (20-0" H) | EA LBS 1584 0020 [ $ 6000 S 120 5 080 [ § 200[ 5 3,168

W14x90 Column (20-0" H) 2 EA LBS 3960 0020 [ S 6000 S 120 5 080 [ § 200[ 5 7.920

W14x99 Column (20-0" H) | EA LBS 2078 0020 | S 6000 S 120 5 080 [ § 2.00[ 5 4,356
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2195 W14x106 Column (20'-0" H) 1 EA LBS 2332 0.020 $ 60.00 [ $ 120 | 080 § 200 $ 4,664
2196 W14x120 Column (20'-0" H) 4 EA LBS 10560 0.020 $ 60.00 | $ 120 § 080 $ 2.00] $ 21,120
2197 W14x132 Column (20'-0" H) 5 EA LBS 14520 0.020 $ 60.00 [ $ 120 § 080 $ 200 $ 29,040
2198 W14x145 Column (20'-0" H) 8 EA LBS 25520 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 51,040
2199 W14x159 Column (20'-0" H) 4 EA LBS 13992 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 27,984
2200 ‘W14x193 Column (20'-0" H) 3 EA LBS 12738 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 25,476
2201 W14x211 Column (20'-0" H) 8 EA LBS 37136 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00[ $ 74,272
2202 W14x233 Column (20-0" H) 1 EA LBS 5126 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 10,252
2203 W14x257 Column (20'-0" H) 4 EA LBS 22616 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 45,232
2204 W14x283 Column (20'-0" H) 2 EA LBS 12452 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 24,904
2205 Column (20'-0" H) 2 EA LBS 15048 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 30,096
2206 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 17,512
2207 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 18,744
2208 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 40,040
2209 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 87,780
2210 e Plate: 53 EA 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 38,058
2211 e Plate: 3 EA 0.020 S S 2.00[ $ 2,559
2212 : 0.020 S S 2.00[ $ 14,272
2213 S 2.00[ $ 960
2214 $ 2.00| $ 332
2215 $ 2.00| $ 301
METAL DECK
2216 DI:3" @omposite Metal Deck (18 GAl) SF 44057 0.028 $ 60.00 | $ 168 | $ 425 | 8 593| 261,258
2217 D3:2" Composite Metal Deck (20 GA') SF 585 0.028 $ 6000 | $ 1.68 | $ 425 | $ 593 $ 3,470
LEVEL -08
METAL BEAM:

2218 W33x130 @ 60'L (1 EA) LBS 8580 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 17,160
2219 W33x130 @ 59'L (11 EA) LBS 92807 0.020 $ 60.00 [ $ 120§ 080 | $ 2.00] $ 185,614
2220 W33x130 @ 58'L (4 EA) LBS 33176 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 66,352
2221 W33x130 @ 57'L (3 EA) LBS 24453 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 48,906
2222 W33x130 @ 56'L (1 EA) LBS 8008 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 16,016
2223 W33x130 @ 55'L (2 EA) LBS 15730 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 31,460
2224 W33x130 @ 54'L (1 EA) LBS 7722 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 15,444
2225 W33x130 @ 51'L (1 EA) LBS 7293 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 14,586
2226 W33x130 @ 50'L (1 EA) LBS 7150 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 14,300
2227 W33x130 @ 45'L (1 EA) LBS 6435 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 12,870
2228 W33x130 @ 44'L (2 EA) LBS 12584 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 25,168
2229 W33x130 @ 31'L (1 EA) LBS 4433 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 8,866
2230 W33x130 @ 24'L (1 EA) LBS 3432 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 6,864
2231 ‘W40x503 @ 30'L (2 EA) LBS 33198 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 66,396|
2232 W14x22 @ 31'L (4 EA) LBS 3001 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 6,002|
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2233 W14x22 @ 27'L (1 EA) LBS 653 0.020 $ 60.00 [ 120 | $ 080 | $ 2.00( $ 1,307
2234 W14x22 @ 25'L (1 EA) LBS 605 0.020 S 60.00 [ S 120 8 080 $ 200] $ 1,210
2235 W14x22 @ 24'L (2 EA) LBS 1162 0.020 $ 60.00 [ $ 120 8 080 $ 200] $ 2323
2236 W14x22 @ 18'L (3 EA) LBS 1307 0.020 S 60.00 [ S 120 8 080 $ 2.00] 8 2,614
2237 W14x22 @ 17'L (5 EA) LBS 2057 0.020 S 60.00 [ S 120 8 080 S 2.00] 8 4,114
2238 W14x22 @ 16'L (4 EA) LBS 1549 0.020 $ 6000 [ $ 120 | $ 080 | $ 2.00( $ 3,098
2239 W14x22 @ 15'L (6 EA) LBS 2178 0.020 S 60.00 [ S 120 8 080 S 2.00[ $ 4,356
2240 W14x22 @ 14'L (4 EA) LBS 1355 0.020 S 60.00 [ S 120 8 080 S 2.00[ $ 2,710
2241 W14x22 @ 13'L (6 EA) LBS 1888 0.020 S 60.00 [ S 120 8 080 S 2.00[ $ 3,775
2242 W14x22 @ 12'L (1 EA) LBS 290 0.020 S 60.00 [ S 120 S 080 S 2.00[ $ 581
2243 W14x22 @ 10'L (2 EA) LBS 484 0.020 S 60.00 [ S 120 8 080 $ 2.00[ $ 968
2244 9. LBS 436 0.020 $ 60.00 [ $ 120 [ $ 080 [ $ 2.00( $ 871
2245 0.020 $ 60.00 [ $ 120 [ $ 080 [ $ 2.00( $ 387
2246 0.020 $ 60.00 [ 120 [ $ 080 [ $ 2.00( $ 1,016
2247 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 2,033
2248 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 484
2249 0.020 $ 60.00 [ 120 [ $ 080 | $ 2.00( $ 194
2250 0.020 S 60.00 [ S 120 8 080 S 2.00[ $ 290
2251 $ 2.00[ $ 13,781
2252 $ 2.00[ $ 11,642
2253 $ 2.00( $ 9,979
2254 $ 2.00( $ 3,872
2255 $ 2.00| $ 2,323
2256 $ 2.00( $ 4,453
2257 @ 40'L (1 EA) LBS 2420 0.020 $ 6000 | $ 120 [ $ 080 | $ 2.00( $ 4,840
2258 W24x55 @ 32'L (1 EA) LBS 1936 0.020 $ 60.00 [ § 120 $ 080 | $ 2.00( $ 3,872
2259 W24x55 @ 31'L (1 EA) LBS 1876 0.020 S 60.00 [ S 120§ 080 S 2.00] 8 3,751
2260 W24x55 @ 29'L (1 EA) LBS 1755 0.020 S 60.00 [ S 120§ 080 S 2.00] 8 3,509
2261 W24x55 @ 21'L (1 EA) LBS 1271 0.020 S 60.00 [ S 120§ 080 S 2.00] 8 2,541
2262 W40x199 @ 59'L (1 EA) LBS 12915 0.020 S 60.00 [ S 1208 080 S 2.00] 8 25,830
2263 W40x199 @ 10'L (1 EA) LBS 2189 0.020 S 60.00 [ S 120 8 080 S OIE 4378]
2264 W30x90 @ 34'L (2 EA) LBS 6732 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 13,464
2265 W30x90 @ 31'L (2 EA) LBS 6138 0.020 S 60.00 [ S 120 8 080 $ 200] 8 12,276
2266 W30x90 @ 30'L (1 EA) LBS 2970 0.020 $ 6000 | $ 120 | $ 080 ] $ 2.00| $ 5,940
2267 W30x90 @ 28'L (2 EA) LBS 5544 0.020 $ 6000 | $ 120 | $ 080 ] $ 2.00| $ 11,088
2268 W30x90 @ 24'L (1 EA) LBS 2376 0.020 $ 6000 | $ 120 | $ 080 ] $ 2.00| $ 4,752
2269 W30x90 @ 15'L (1 EA) LBS 1485 0.020 $ 6000 | $ 120 | $ 080 ] $ 2.00| $ 2,970
2270 W30x90 @ 10'L (1 EA) LBS 990 0.020 $ 60.00 | $ 120 | $ 080 ] $ 2.00| $ 1,980
2271 W30x90 @ 8'L (1 EA) LBS 792 0.020 $ 6000 | $ 120 | $ 080 ] $ 2.00| $ 1,584
2272 W27x84 @ 46'L (1 EA) LBS 4250 0.020 S 60.00 [ S 1208 080 S 2.00[ $ 8,501
2273 W27x84 @ 39'L (1 EA) LBS 3604 0.020 S 60.00 [ S 1208 080 $ 2.00[ $ 7,207
2274 W27x84 @ 38'L (1 EA) LBS 3511 0.020 S 60.00 [ S 1208 080 $ 2.00[ $ 7,022
2275 W27x84 @ 31'L (1 EA) LBS 2864 0.020 S 60.00 [ S 1208 080 S 2.00[ S 5,729
2276 W27x84 @ 26'L (2 EA) LBS 4805 0.020 S 60.00 [ S 1208 080 $ 2.00 $ 9,610
2277 W27x84 @ 15'L (11 EA) LBS 15246 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 30,492
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2278 W16x26 @ 31'L (3 EA) LBS 2660 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 5,320
2279 W16x26 @ 28'L (1 EA) LBS 801 0.020 $ 60.00 [ $ 120 | § 080 [ § 200 $ 1,602
2280 W16x26 @ 25'L (1 EA) LBS 715 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 1,430
2281 W16x26 @ 24'L (3 EA) LBS 2059 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 4,118
2282 W16x26 @ 20'L (1 EA) LBS 572 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 1,144
2283 W16x26 @ 18'L (2 EA) LBS 1030 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 2,059
2284 W16x26 @ 17'L (5 EA) LBS 2431 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 4,862
2285 W16x26 @ 16'L (3 EA) LBS 1373 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 2,746
2286 W16x26 @ 15'L (1 EA) LBS 429 0.020 S 60.00 | $ 120 | § 080 [ 8 2.00] $ 858
2287 W16x26 @ 12'L (5 EA) LBS 1716 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 3,432
2288 i (3 EA) LBS 343 0.020 $ 60.00 [ $ 120§ 080 | $ 2.00] $ 686
2289 S S $ B 2.00] $ 229
2290 B 200 $ 9,953
2291 $ 2.00] $ 9,865
2292 S 2.00] $ 18,104]
2293 S 2.00] $ 18,973
2294 S 2.00[ $ 4,620
2295 S 2.00] $ 3,696
2296 S 200 $ 2,182
2297 S 200 $ 2,182
2298 30@ 16L (1 EA) LBS 546 0.020 $ 60.00 [ $ 120 $ 080 | $ 200 $ 1,091
2299 W16x50 @ 32'L (1 EA) LBS 1760 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 3,520]
2300 W10x19 @ 17'L (1 EA) LBS 355 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 711
2301 W10x19 @ 16'L (1 EA) LBS 334 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 669
2302 W10x19 @ 15'L (1 EA) LBS 314 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 627
2303 W10x19 @ 14'L (1 EA) LBS 293 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 585
2304 W10x19 @ 13'L (1 EA) LBS 272 0.020 $ 60.00 [ $ 120 $ 080 | $ 200 $ 543
2305 W10x19 @ 10'L (2 EA) LBS 418 0.020 $ 60.00 [ $ 120 $ 080 | $ 2.00] $ 836
2306 W10x19 @ 9'L (1 EA) LBS 188 0.020 $ 60.00 | $ 120 | § 080 | $ 2.00] $ 376
2307 W10x19 @ 8'L (4 EA) LBS 669 0.020 $ 60.00 [ S 120 $ 080 | $ 200 $ 1,338
2308 W10x19 @ 7'L (1 EA) LBS 146 0.020 $ 60.00 | $ 120§ 080 | $ 200 $ 293
2309 W10x19 @ 4L (20 EA) LBS 1672 0.020 $ 60.00 | $ 120 $ 080 $ 200 $ 3,344
2310 W16x40 @ 32'L (1 EA) LBS 1408 0.020 $ 60.00 [ $ 120 § 080 | $ 200 $ 2,816
2311 W16x40 @ 31'L (2 EA) LBS 2728 0.020 $ 60.00 [ $ 120§ 080 $ 200 $ 5,456
2312 W33x141 @ 46'L (1 EA) LBS 7135 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 14,269
2313 W21x48 @ 30'L (1 EA) LBS 1584 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 3,168
2314 W30x99 @ 30'L (1 EA) LBS 3267 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 6,534)
2315 W30x99 @ 15'L (1 EA) LBS 1634 0.020 $ 60.00 | $ 120 $ 080 $ 200 $ 3,267]
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W30x99 @ 17'L (1 EA) . . I 3,703
2317 W40x655 @ 51'L (2 EA) LBS 73491 0.020 $ 60.00 [ $ 120 § 080 $ 2.00] $ 146,982
2318 W40x655 @ 49'L (1 EA) LBS 35305 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 70,609
2319 W40x655 @ 9'L (2 EA) LBS 12969 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 25,938
2320 W44x335 @ 45'L (1 EA) LBS 16583 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 33,165
2321 W40x149 @ 59'L (1 EA) LBS 9670 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 19,340
2322 W40x149 @ 46'L (1 EA) LBS 7539 0.020 S 60.00 | $ 120 | § 080 [ 8 2.00] $ 15,079
2323 49,@ 35'L (1 EA) LBS 5621 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 11,242
2324 B 200 $ 12,474]
2325 S 2.00] $ 11,286
2326 S 200 $ 4338]
2327 $ 200( $ 3,441
2328 S 2.00] $ 16,507
2329 S 2.00] $ 14,230]
2330 S 2.00[ $ 36,366 |
2331 S 2.00] $ 21,758
2332 S 2.00] $ 968 |
2333 W18x40 @ 7'L (1 EA) LBS 308 0.020 $ 60.00 [ $ 120 $ 080 | $ 2.00] $ 616
2334 W21x62 @ 58'L (1 EA) LBS 3956 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 7,911
2335 W21x62 @ 57'L (1 EA) LBS 3887 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 7,775
2336 W21x55 @ 30'L (1 EA) LBS 1815 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 3,630
METAL COLUMN - 65 KSI

2337 W12x65 Column (200" H) 1 EA LBS 1430 0.020 $ 60.00 [ $ 120§ 080 | $ 2.00] $ 2,860
2338 W12x72 Column (20-0" H) 1 EA LBS 1584 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 3,168
2339 W12x79 Column (20-0" H) 1 EA LBS 1738 0.020 $ 60.00 [ $ 120§ 080 | § 200 $ 3,476
2340 W12x87 Column (20-0" H) 2 EA LBS 3828 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 7,656
2341 W14x90 Column (20-0" H) 4 EA LBS 7920 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 15,840
2342 W14x99 Column (20-0" H) 1 EA LBS 2178 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 4,356
2343 W14x109 Column (20'-0" H) 2 EA LBS 4796 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 9,592
2344 W14x120 Column (20'-0" H) 3 EA LBS 7920 0.020 $ 60.00 | $ 120 $ 080 $ 200 $ 15,840
2345 W14x132 Column (20'-0" H) 6 EA LBS 17424 0.020 $ 60.00 | $ 120 $ 080 | $ 200 $ 34,848
2346 W14x145 Column (20'-0" H) 7 EA LBS 22330 0.020 $ 60.00 | $ 120§ 080 | $ 2.00] $ 44,660
2347 W14x159 Column (20'-0" H) 1 EA LBS 3498 0.020 $ 60.00 | $ 120 $ 080 $ 200 $ 6,996
2348 W14x176 Column (20'-0" H) 1 EA LBS 3872 0.020 $ 60.00 | $ 120 § 080 | $ 200 $ 7,744
2349 W14x193 Column (20'-0" H) 9 EA LBS 38214 0.020 $ 60.00 [ $ 120§ 080 § 200 $ 76,428
2350 W14x211 Column (20'-0" H) 3 EA LBS 13926 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 27,852
2351 W14x233 Column (20'-0" H) 3 EA LBS 15378 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 30,756
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2352 ‘W14x283 Column (20'-0" H) 3 EA LBS 18678 0.020 $ 60.00 [ 120 | $ 080 | $ 2.00| $ 37,356
2353 ‘W14x342 Column (20'-0" H) 2 EA LBS 15048 0.020 $ 6000 [ § 120 $ 080 | $ 2.00| $ 30,096
2354 W14x370 Column (20'-0" H) 1 EA LBS 3140 0.020 S 60.00 [ S 120 8 080 $ 200] $ 16,280
2355 W14x398 Column (20'-0" H) 2 EA LBS 17512 0.020 S 60.00 [ S 120 8 080 $ 2.00] 8 35,024
2356 W14x550 Column (20'-0" H) 2 EA LBS 24200 0.020 S 60.00 [ S 120 8 080 S 2.00] 8 48,400
2357 ‘W14x605 Column (20'-0" H) 1 EA LBS 13310 0.020 $ 6000 [ $ 120 | $ 080 | $ 2.00| $ 26,620
BASE & CAP PLATE :
2358 24"x24"x2" Base Plate: 53 EA LBS 19029 0.020 $ 60.00 [ § 120 8 080 S 2.00[ $ 38,058
2359 26"x26"x2" Base Plate: 3 EA LBS 1280 0.020 $ 60.00 [ § 120 8 080 S 2.00[ $ 2,559
2360 24"x24"x3/4" Cap Plate: 53 EA LBS 7136 0.020 $ 60.00 [ § 120 S 080 S 2.00[ $ 14,272
2361 S S $ $ 2.00[ $ 960
2362 $ 2.00| $ 603|
2363 S 593 S 266,125
LEVEL -09

2364 $ 2.00| $ 1,045
2365 $ 2.00| $ 3,762
2366 $ 2.00] 8 2,842
2367 5 $ $ 2.00| $ 6,688
2368 $ $ S $ 2.00] 8 10,659
2369 V 0 14'L (1 EA) $ $ $ $ 2.00| $ 585
2370 W10x19 @ 13'L (3 EA) $ $ $ . $ 2.00] 8 1,630
2371 W10x19 @ 12'L (1 EA) LBS 251 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 502
2372 W10x19 @ 11'L (2 EA) LBS 460 0.020 $ 60.00 | $ 120 8 080 | $ 2.00] $ 920
2373 W10x19 @ 10'L (1 EA) LBS 209 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 418
2374 W10x19 @ 7'L (2 EA) LBS 293 0.020 $ 60.00 | $ 120 8 080 | $ 2.00] $ 585
2375 W10x19 @ 4'L (22 EA) LBS 1839 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 3,678
2376 W14x22 @ 58'L (1 EA) LBS 1404 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 2,807
2377 W14x22 @ 56'L (1 EA) LBS 1355 0.020 $ 60.00 | $ 120 8 080 | $ 2.00] 8 2,710
2378 W14x22 @ 34'L (1 EA) LBS 823 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,646
2379 W14x22 @ 32'L (3 EA) LBS 2323 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 4,646
2380 W14x22 @ 31'L (2 EA) LBS 1500 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,001
2381 W14x22 @ 25'L (2 EA) LBS 1210 0.020 $ 60.00 | $ 120 8 080 $ 2.00| $ 2,420
2382 W14x22 @ 24'L (1 EA) LBS 581 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 1,162
2383 W14x22 @ 22'L (1 EA) LBS 532 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,065
2384 W14x22 @ 18'L (2 EA) LBS 871 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 1,742
2385 W14x22 @ 16'L (11 EA) LBS 4259 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 8,518
2386 W14x22 @ 15'L (19 EA) LBS 6897 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 13,794
2387 W14x22 @ 14'L (8 EA) LBS 2710 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 5,421
2388 W14x22 @ 13'L (10 EA) LBS 3146 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 6,292
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2389

2390

2391

2392

2393

2394

2395

2396

2397

2398

2399

2400

2401

2402

2403

2404

2405

2406

2407

2408

2409

2410

2411

2412

2413

2414

2415

2416

2417

2418

2419

2420

2421

2422

2423

2424

2425

W14x22 @ 11'L (5 EA) LBS 1331 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 2,662
W14x22 @ 10'L (2 EA) LBS 484 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 968
W14x22 @ 9'L (1 EA) LBS 218 0.020 $ 60.00 | $ 120 | $ 080 [ $ 2.00( $ 436
W14x22 @ 8'L (6 EA) LBS 1162 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 2,323
W14x22 @ 7'L (12 EA) LBS 2033 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 4,066
W14x22 @ 6'L (9 EA) LBS 1307 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 2,614
W14x22 @ 5'L (5 EA) LBS 605 0.020 $ 60.00 | $ 120 | $ 080 [ $ 2.00( $ 1,210
W14x22 @ 4'L (6 EA) LBS 581 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 1,162
W14x22 @ 3'L (2 EA) LBS 145 0.020 $ 60.00 | $ 120 | $ 080 [ $ 2.00( $ 290
A @2'L (5 EA) LBS 242 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 484
$ 2.00( $ 2,174

$ 2.00( $ 1,945

$ 2.00( $ 1,888

$ 2.00( $ 6,635

$ 2.00( $ 2,860

$ 2.00( $ 2,631

$ 2.00( $ 2,059

$ 2.00( $ 2,917

$ 2.00| $ 2,974

$ 2.00( $ 2,059

$ 2.00( $ 2,933

WI18x35 @ 31'L (3 EA) LBS 3581 0.020 $ 60.00 | $ 120 | $ 080 [ $ 2.00( $ 7,161
W18x35 @ 30'L (1 EA) LBS 1155 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,310
WI18x35 @ 29'L (5 EA) LBS 5583 0.020 $ 60.00 | $ 120 | $ 080 [ $ 2.00( $ 11,165
W18x35 @ 20'L (2 EA) LBS 1540 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,080
WI18x35 @ 19'L (1 EA) LBS 732 0.020 $ 60.00 | $ 120 | $ 080 [ $ 2.00( $ 1,463
W18x35 @ 18'L (1 EA) LBS 693 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,386
WI18x35 @ 17'L (1 EA) LBS 655 0.020 $ 60.00 | $ 120 | $ 080 [ $ 2.00( $ 1,309
W18x35 @ 16'L (1 EA) LBS 616 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,232
W18x40 @ 12'L (1 EA) LBS 528 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 1,056
W21x44 @ 24'L (1 EA) LBS 1162 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 2,323
W21x44 @ 17'L (1 EA) LBS 823 0.020 $ 60.00 [ § 120 | $ 080 | $ 2.00( $ 1,646
W21x44 @ 3'L (1 EA) LBS 145 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 290
W21x62 @ 39'L (2 EA) LBS 5320 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 10,639
W21x62 @ 9'L (1 EA) LBS 614 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 1,228
W24x55 @ 43'L (1 EA) LBS 2602 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 5,203
W24x55 @ 29'L (2 EA) LBS 3509 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00( $ 7,018
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2426 W24x68 @ 39'L (5 EA) LBS 14586 0.020 $ 60.00 [ S 120 | 080 | $ 2.00[ $ 29,172
2427 W24x68 @ 30'L (1 EA) LBS 2244 0.020 $ 60.00 [ $ 120 8 080 | $ 200] $ 4,488
2428 W24x76 @ 36'L (1 EA) LBS 3010 0.020 $ 60.00 | $ 120 | $ 080 | $ 200] $ 6,019
2429 W27x84 @ 26'L (2 EA) LBS 4805 0.020 $ 6000 [ $ 120 | $ 080 | $ 200| $ 9,610
2430 W27x84 @ 16'L (4 EA) LBS 5914 0.020 $ 60.00 | $ 120 | 080 | $ 2.00| $ 11,827
2431 W27x84 @ 15'L (9 EA) LBS 12474 0.020 $ 60.00 | $ 120 8 080 | $ 200] $ 24,948
2432 $ 200| $ 9,513
2433 $ 2.00] $ 8,479
2434 $ 2.00| $ 9,108
2435 $ 2.00| $ 6,138
2436 $ 2.00| $ 5,940
2437 $ 2.00| $ 4,752
2438 $ 2.00| $ 3,168
2439 $ 2.00| $ 2,970
2440 $ 2.00] 8 1,980
2441 $ 2.00| $ 3,168
2442 . ) . $ 200] $ 12,415
2443 990@ 31'L (1 EA) ] . . $ 2.00] 8 6,752
2444 W30x99 @ 30'L (2 EA) . . . $ 2.00| $ 13,068
2445 W30x108 @ 59'L (2 EA) LBS 14018 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 28,037
2446 W30x108 @ 49'L (1 EA) LBS 5821 0.020 $ 60.00 | $ 120 8 080 | $ 2.00] 8 11,642
2447 W30x108 @ 47'L (1 EA) LBS 5584 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 11,167
2448 W33x118 @ 35'L (1 EA) LBS 4543 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 9,086
2449 W33x130 @ 60'L (10 EA) LBS 85800 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00( $ 171,600
2450 W33x130 @ 59'L (7 EA) LBS 59059 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 118,118
2451 W33x130 @ 58'L (4 EA) LBS 33176 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 66,352
2452 W33x130 @ 57'L (2 EA) LBS 16302 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 32,604
2453 W33x130 @ 56'L (1 EA) LBS 8008 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 16,016
2454 W33x130 @ 55'L (1 EA) LBS 7865 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 15,730
2455 W33x130 @ 54'L (1 EA) LBS 7722 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 15,444
2456 W33x130 @ 51'L (1 EA) LBS 7293 0.020 $ 60.00 | $ 120 8 080 $ 2.00| $ 14,586
2457 W33x130 @ 46'L (1 EA) LBS 6578 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 13,156
2458 W33x130 @ 45'L (1 EA) LBS 6435 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 12,870
2459 W33x130 @ 44'L (1 EA) LBS 6292 0.020 $ 60.00 | $ 120 | 8§ 080 | $ 2.00| $ 12,584
2460 W33x130 @ 31'L (1 EA) LBS 4433 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 8,866
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2461 W33x130 @ 29'L (1 EA) LBS 4147 0.020 $ 6000 | § 120 | $ 080 | § 2.00| $ 8,204
2462 W33x130 @ 24'L (1 EA) LBS 3432 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 6,864
2463 W33x130 @ 12'L (1 EA) LBS 1716 0.020 $ 6000 | § 120 | $ 080 | § 2.00| $ 3432
2464 W36x231 @ 46'L (1 EA) LBS 11689 0.020 $ 6000 | § 120 | 080 | $ 2.00| $ 23377
2465 W40x199 @ 60'L (1 EA) LBS 13134 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 26,268
2466 W40x199 @ 10'L (1 EA) LBS 2189 0.020 $ 6000 | § 120 | 080 | $ 200 $ 4,378
2467 @ 11'L (2 EA) LBS 6728 0.020 $ 6000 | § 120 | 080 | $ 200 $ 13,455
2468 120 | 080 | $ 200 $ 10,349
2469 120 | 8§ 080 | § 2.00| $ 9,486
2470 120 | 8§ 080 | § 2.00| $ 68,609
2471 120 | 8§ 080 | § 2.00| $ 64,845
2472 %g $ 2.00] § 2,376
2473 5 60} S 2.00] $ 1,723
2474 5 60} S 2.00] $ 1,931
2475 5 6000][ § 0 S 2.00] $ 2,138
2476 $ 60.00 [ § 208 $ 2.00[ § 2,584
2477 2 LBS 1426 0.020 $ 60.00 [ $ 120 $ 080 § 2.00[ § 2,851
2478 W14x74 Column (136" H) I EA LBS 1099 0.020 $ 6000 [ S 120 [ S 080 [ § 2.00( $ 2,198
2479 W14x82 Column (136" H) I EA LBS 1218 0.020 $ 6000 [ S 120 [ S 080 [ § 2.00( $ 2,435
2480 W14x90 Column (136" H) 5 EA LBS 6683 0.020 $ 6000 [ S 120 [ S 080 [ § 2.00( $ 13,365
2481 W14x99 Column (136" H) I EA LBS 1470 0.020 $ 6000 [ S 120 [ S 080 [ § 2.00( $ 2,940
2482 W14x109 Column (136" H) 4 EA LBS 6475 0.020 $ 6000 [ S 120§ 080 [ § 2.00( $ 12,949
2483 W14x120 Column (136" H) 2 EA LBS 3564 0.020 $ 6000 S 120§ 080 [ 2.00] § 7,128
2484 W14x132 Column (13'-6" H) 2 EA LBS 3920 0.020 $ 60.00 [ § 120 | $ 080 | § 2.00] § 7,841
2485 W14x145 Column (13'-6" H) 9 EA LBS 19379 0.020 $ 60.00 [ § 120 | $ 080 | § 2.00] § 38,759
2486 W14x159 Column (13'-6" H) 5 EA LBS 11806 0.020 $ 6000 S 120 | $ 080 | § 2.00] § 23,612
2487 W14x193 Column (13'-6" H) 5 EA LBS 14330 0.020 $ 6000 S 120 | $ 080 | § 2.00] § 28,661
2483 W14x211 Column (136" H) 5 EA LBS 15667 0.020 $ 6000 S 120§ 080 [ $ 2.00] $ 31,334
2489 W14x233Column (13'-6" H) 1 EA LBS 3460 0.020 $ 60.00 [ § 120§ 080 | § 2.00] § 6,920
2490 W14x257 Column (13'-6" H) 2 EA LBS 7633 0.020 $ 60.00 [ § 120§ 080 | § 2.00] § 15,266
2491 W14x283 Column (13'-6" H) 1 EA LBS 203 0.020 $ 60.00 [ § 120 § 080 § 2.00( § 8,405
2492 W14x311 Column (13'-6" H) 3 EA LBS 13855 0.020 $ 60.00 [ $ 120 $ 080 § 2.00] § 27,710
2493 W14x342 Column (136" H) I EA LBS 5079 0.020 $ 6000 [ S 120 [ 'S 080 [ § 2.00] $ 10,157
2494 W14x426 Column (136" H) 2 EA LBS 12652 0.020 $ 6000 [ S 120 [ 'S 080 [ § 2.00] $ 25,304
2495 W14x605 Column (136" H) I EA LBS 8984 0.020 $ 6000 [ S 120 [ 'S 080 [ § 2.00] $ 17,969
BASE & CAP PLATE :
2496 24"x24"x2" Base Plate: 57 EA LBS 20465 0.020 $ 6000 | S 120§ 080 [ $ 2.00] $ 40,931
2497 26"x26"x2" Basc Plate: 1 EA LBS 427 0.020 $ 60.00 [ § 120 | $ 080 | § 2.00] § 853
2498 24"x24"x3/4" Cap Plate: 57 EA LBS 7674 0.020 $ 60.00 [ § 120§ 080 § 2.00] § 15,349




DETAILED BREAKDOWN OF ITEMS
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Date:
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Drawing # Detail # DESCRIPTION QUANTITY  \ COUR waGE  LABORCOST MAT. COST UNIT COST SUB COST
26"x26"x3/4" Cap Plate: 1 EA
HSS COLUMN:
2500 HSS 4 x 4 x 5/16" (13-6" H) 63 EA LBS 13874 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 27,748
2501 HSS 6 X 1/4 (13-6" H) 32 EA LBS 7669 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 15338
BASE & CAP PLATE :
2502 6" x 1/2" Base Plate (32 EA) LBS 141 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 282
2503 6" x 1/4" Cap Plate (32 EA) LBS 70 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 141
2504 6" x 6" x 1/2" Base Plate (63 EA) LBS 353 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 707
2505 4" Cap Plate (63 EA) LBS 177 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 353
2506 $ 2.00| $ 332
2507 $ 2.00| $ 301
2508 S 593§ 261,258
2509 S 5.93] § 3,470
2510 $ 2.00| $ 3,289
2511 ) $ 2.00| $ 1,999
2512 $ S 2.00] $ 2,201
2513 3 B $ S 2.00] $ 2,429
2514 V S B $ S 2.00] $ 1,872
2515 W14x82 Column (11-6" H) 1 EA $ 60. S . $ . S 2.00] $ 2,075
2516 W14x90 Column (11-6" H) 5 EA LBS 5693 0.020 $ 60.00 | S 120 | § 080 [ § 2.00] $ 11,385
2517 W14x99 Column (11-6" H) 1 EA LBS 1252 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 2,505
2518 W14x109 Column (11'-6" H) 4 EA LBS 5515 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 11,031
2519 W14x120 Column (11'-6" H) 2 EA LBS 3036 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 6,072
2520 W14x145 Column (11'-6" H) 11 EA LBS 20177 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 40,354
2521 W14x159 Column (11'-6" H) 3 EA LBS 6034 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 12,068
2522 W14x176 Column (11'-6" H) 2 EA LBS 4453 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 8,906
2523 W14x193 Column (11'-6" H) 4 EA LBS 9766 0.020 $ 60.00 | $ 120 $ 080 | $ 2.00| $ 19,532
2524 W14x211 Column (11'-6" H) 6 EA LBS 16015 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 32,030
2525 W14x233 Column (11'-6" H) 1 EA LBS 2947 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 5,895
2526 W14x257 Column (11'-6" H) 1 EA LBS 3251 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 6,502
2527 W14x283 Column (11'-6" H) 1 EA LBS 3580 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 7,160
2528 W14x311 Column (11'-6" H) 4 EA LBS 15737 0.020 $ 60.00 | S 120 | § 080 [ § 2.00] $ 31,473
2529 W14x342 Column (11'-6" H) 1 EA LBS 4326 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 8,653
2530 ‘W14x426 Column (11'-6" H) 1 EA LBS 5389 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 10,778
2531 ‘W14x455 Column (11'-6" H) 1 EA LBS 5756 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 11,512
2532 W14x605 Column (11'-6" H) 1 EA LBS 7653 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 15,307
BASE & CAP PLATE :
2533 24"x24"x2" Base Plate: 55 EA LBS 19747 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 39,494
2534 26"x26"x2" Base Plate: 1 EA LBS 427 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 853
2535 24"x24"x3/4" Cap Plate: 55 EA LBS 7405 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 14,810
2536 26"x26"x3/4" Cap Plate: 1 EA LBS 160 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 320
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BEAMS

2537 W 10x 19 @ 3'L (2 EA) LBS 125 0.020 $ 60.00 [ $ 120 § 080 8 2.00] $ 251
2538 W10x 19 @4'L (2 EA) LBS 167 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 334
2539 W 10x 19 @ 6'L (3 EA) LBS 376 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 752
2540 W 10x 19 @ 7'L (8 EA) LBS 1170 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 2,341
2541 W10x 19 @ 8'L (2 EA) LBS 334 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 669
2542 W 10x 19 @ 9'L (4 EA) LBS 752 0.020 $ 60.00 [ § 120 | § 080 § 2.00[ $ 1,505
2543 W 10x 19 @ 10'L (10 EA) LBS 2090 0.020 $ 60.00 [ § 120 | § 080 § 2.00[ $ 4,180
2544 W 10x 19 @ 11'L (4 EA) LBS 920 0.020 $ 60.00 [ § 120 | § 080 § 2.00[ $ 1,839
2545 W 10x 19 @ 12'L (11 EA) LBS 2759 0.020 $ 60.00 [ § 120 | § 080 § 2.00] $ 5,518
2546 B B $ 080 $ 2.00] $ 2,174
2547 $ $ $ 080 | $ 2.00| $ 2,926
2548 $ $ $ 080 | $ 2.00| $ 3,762
2549 $ $ $ 080 | $ 2.00| $ 1,338
2550 $ $ $ 080 | $ 2.00| $ 6,395
2551 $ $ $ 080 | $ 2.00| $ 3,762
2552 $ $ $ 080 | $ 2.00| $ 794
2553 B B $ 080 § 2.00[ $ 836
2554 B B $ 080 § 2.00[ $ 2,633
2555 S S $ 080 § 2.00[ $ 961
2556 ; S 2.00[ $ 1,087
2557 S 2.00] $ 145
2558 S 2.00] $ 1,162
2559 $ $ 2.00] $ 484
2560 I $ $ 2.00| $ 1,162
2561 $ $ $ $ 2.00] $ 678
2562 @ 8'L (4 EA) LBS 774 0.020 $ 6000 | $ $ . $ 2.00| $ 1,549
2563 W 14 x22 @ 10'L (4 EA) LBS 968 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,936
2564 W 14x22 @ 11'L (3 EA) LBS 799 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 1,597
2565 W 14x22 @ 12'L (2 EA) LBS 581 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 1,162
2566 W 14x22 @ 14 L (3 EA) LBS 1016 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 2,033
2567 W 14x22 @ 15'L (3 EA) LBS 1089 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 2,178
2568 W 14x22 @ 16' L (2 EA) LBS 774 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 1,549
2569 W 14x22 @ 17'L (2 EA) LBS 823 0.020 $ 60.00 [ S 120 | § 080 $ 2.00] $ 1,646
2570 W14 x22 @ 18'L (1 EA) LBS 436 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 871
2571 W14 x22 @ 19'L (2 EA) LBS 920 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,839
2572 W 14 x 22 @ 22'L (1 EA) LBS 532 0.020 $ 60.00 [ S 120 § 080 [ 8 2.00] $ 1,065
2573 W 14 x 22 @ 24' L (1 EA) LBS 581 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,162
2574 W 14 x 22 @ 25' L (6 EA) LBS 3630 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 7,260
2575 W 14 x 22 @ 26' L (5 EA) LBS 3146 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 6,292
2576 W 14 x 22 @ 27' L (4 EA) LBS 2614 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 5,227
2577 W 14 x 22 @ 28' L (2 EA) LBS 1355 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,710
2578 W 14 x 22 @ 29' L (7 EA) LBS 4913 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 9,825
2579 W 14 x 22 @ 30' L (9 EA) LBS 6534 0.020 $ 60.00 [ $ 120 | § 080 $ 2.00] $ 13,068
2580 W 14 x22 @ 31' L (1 EA) LBS 750 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 1,500
2581 W 14 x 22 @ 32'L (3 EA) LBS 2323 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 4,646
2582 W 14 x 22 @ 33'L (2 EA) LBS 1597 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 3,194
2583 W16 x 26 @ 32'L (2 EA) LBS 1830 0.020 $ 60.00 | $ 120 | § 080 $ 2.00] $ 3,661
2584 W16 x 26 @ 36' L (1 EA) LBS 1030 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,059
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2585 W16 x 26 @ 35' L (1 EA) LBS 1001 0.020 $ 60.00 [ $ 120 § 080 [ $ 2.00] $ 2,002
2586 W16 x 26 @ 28' L (1 EA) LBS 801 0.020 $ 60.00 [ $ 120 § 080 8 2.00] $ 1,602
2587 W16 x 26 @ 30'L (1 EA) LBS 858 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,716
2588 W 16 x 31 @ 7'L (1 EA) LBS 239 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 477
2589 W16 x 31 @ 22'L (1 EA) LBS 750 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,500
2590 W 16 x 31 @ 36' L (1 EA) LBS 1228 0.020 $ 60.00 [ $ 120 | § 080 § 2.00[ $ 2,455
2591 W 16 x 31 @ 31'L (2 EA) LBS 2114 0.020 $ 60.00 | $ 120 | § 080 § 2.00[ $ 4,228
2592 W 16 x 31 @ 32'L (1 EA) LBS 1091 0.020 $ 60.00 | $ 120 | § 080 § 2.00[ $ 2,182
2593 W 18,x35 @ 11'L (1 EA) LBS 404 0.020 $ 60.00 [ S 120 | § 080 $ 2.00] $ 847
2594 $ 2.00| $ 2,710
2595 $ 2.00| $ 1,355
2596 $ 2.00| $ 4,235
2597 $ 2.00| $ 3,025
2598 S 2.00[ $ 4,365
2599 S 2.00[ $ 5,236
2600 S 2.00] $ 5,359
2601 $ 2.00| $ 11,473
2602 $ $ 2.00| $ 4,180
2603 HSS 12x8x3/8" @ 7' L (1 EA) LBS 369 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 738
2604 HSS 12x8x3/8" @ 8' L (2 EA) LBS 843 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 1,686
2605 HSS 12x8x3/8" @ 11' L (4 EA) LBS 2318 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 4,637
2606 HSS 12x8x3/8" @ 13'L (3 EA) LBS 2055 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 4,110
2607 HSS 12x8x3/8" @ 14'L (1 EA) LBS 738 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 1,475
2608 HSS 12x8x3/8" @ 17' L (2 EA) LBS 1791 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 3,583
2609 HSS 12x8x3/8" @ 21' L (1 EA) LBS 1106 0.020 $ 60.00 [ S 120 | § 080 $ 2.00] $ 2213
2610 HSS 12x8x3/8" @ 22'L (1 EA) LBS 1159 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,318
2611 HSS 12x8x3/8" @ 24' L (1 EA) LBS 1265 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,529
2612 HSS 12x8x3/8" @ 25'L (1 EA) LBS 1317 0.020 $ 60.00 [ S 120 § 080 [ 8 2.00] $ 2,635
2613 HSS 12x8x3/8" @ 31' L (2 EA) LBS 3267 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 6,534
2614 HSS 12x8x3/8" @ 32'L (2 EA) LBS 3372 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 6,744
2615 HSS 12x8x1/4" @ 4' L (1 EA) LBS 144 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 287
2616 HSS 12x8x1/4" @ 5' L (7 EA) LBS 1256 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,513
2617 HSS 12x8x1/4" @ 6' L (20 EA) LBS 4307 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 8,614
2618 HSS 12x8x1/4" @ 7' L (6 EA) LBS 1508 0.020 $ 60.00 [ $ 120 | § 080 $ 2.00[ $ 3,015
2619 HSS 12x8x1/4" @ 9' L (2 EA) LBS 646 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 1,292
2620 HSS 12x8x1/4" @ 10' L (1 EA) LBS 359 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 718
2621 HSS 12x8x1/4" @ 11'L (14 EA) LBS 5528 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 11,055
2622 HSS 12x8x1/4" @ 24' L (1 EA) LBS 861 0.020 $ 60.00 | S 120 | § 080 $ 2.00[ $ 1,723
2623 HSS 12x8x1/4" @ 25'L (1 EA) LBS 897 0.020 $ 60.00 | $ 120 | § 080 $ 2.00] $ 1,795




DETAILED BREAKDOWN OF ITEMS

Prepared for:

Project ID:

B ESTIMIATOR

Date:
. . - UNIT HOURLY . o . o
Drawing # Detail # DESCRIPTION QUANTITY " OUR  waGE  LAABOR COST MAT. COST UNIT COST SUB COST
2624 HSS 12x8x5/16" @ 10' L (1 EA) LBS 0.020 $ 60.00 [ $ 120 | 080 | $ 2.00] $ 888
2625 HSS 12x8x5/16" @ 12' L (1 EA) LBS 533 0.020 $ 60.00 | $ 120 | § 080 $ HIE 1,065
2626 HSS 12x8x5/16" @ 16' L (1 EA) LBS 710 0.020 $ 60.00 [ $ 120 | § 080 $ IE 1,420
2627 HSS 12x8x5/16" @ 18'L (5 EA) LBS 3995 0.020 $ 60.00 | $ 120 | S 080 | § 2.00] $ 7,989
2628 HSS 12x8x5/16" @ 20' L (6 EA) LBS 5326 0.020 $ 60.00 | $ 120 | S 080 | § 2.00] $ 10,652
2629 HSS 12x8x5/16" @ 22'L (2 EA) LBS 1953 0.020 S 60.00 [ S 120 | § 080 $ 2.00] 8 3,906
2630 HSS 12x8x5/16" @ 24' L (1 EA) LBS 1065 0.020 S 60.00 | S 120 | § 080 [ § 2.00[ $ 2,130
2631 HSS 12x8x5/16" @ 26' L (1 EA) LBS 1154 0.020 S 60.00 | S 120 | § 080 [ § 2.00[ $ 2,308
2632 HSS 12x8x5/16" @ 30' L (2 EA) LBS 2663 0.020 S 60.00 | S 120 | § 080 [ § 2.00[ $ 5,326
2633 B 2.00[ $ 169
2634 B 2.00[ $ 154
2635 B 2.00[ $ 132
2636 S 2.00] $ 16,598
2637 S 2.00[ $ 471
2638 S 2.00] $ 236
2639 S 593§ 105,986
2640 S 593§ 27,227
10 FRAMING
METAL COLUMN - 65 KSI

2641 W12x40 Column (13-6" H) 4 EA LBS 2376 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 4,752
2642 W12x53 Column (13-6" H) 1 EA LBS 787 0.020 S 60.00 [ S 120 | $ 080 | $ 200[ $ 1,574
2643 W12x65 Column (13-6" H) 1 EA LBS 965 0.020 S 60.00 [ S 120 | $ 080 | $ 200[ $ 1,931
2644 W12x87 Column (13-6" H) 1 EA LBS 1292 0.020 $ 60.00 | $ 120 | $ 080 | $ 200[ $ 2,584
2645 W14x43 Column (13-6" H) 1 EA LBS 639 0.020 S 60.00 [ S 120 | $ 080 | $ 200[ $ 1,277
2646 W14x53 Column (13-6" H) 1 EA LBS 787 0.020 S 60.00 [ S 120 | $ 080 $ 2.00[ S 1,574
2647 W14x74 Column (13-6" H) 1 EA LBS 1099 0.020 S 60.00 [ S 120 | § 080 $ 2.00] 8 2,198
2648 W14x82 Column (13-6" H) 1 EA LBS 1218 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 2,435
2649 W14x90 Column (13-6" H) 6 EA LBS 8019 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00] $ 16,038
2650 W14x99 Column (13-6" H) 2 EA LBS 2940 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 5,881
2651 W14x109 Column (13'-6" H) 1 EA LBS 1619 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 3237
2652 W14x120 Column (13'-6" H) 3 EA LBS 5346 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 10,692
2653 W14x132 Column (13'-6" H) 9 EA LBS 17642 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 35,284
2654 W14x145 Column (13'-6" H) 4 EA LBS 8613 0.020 $ 60.00 | $ 120 | $ 080 | § 2.00] $ 17,226
2655 W14x159 Column (13'-6" H) 3 EA LBS 7083 0.020 $ 60.00 | $ 120 | $ 080 | § 2.00] $ 14,167
2656 W14x176 Column (13'-6" H) 3 EA LBS 7841 0.020 $ 60.00 | $ 120 | $ 080 | § 2.00] $ 15,682
2657 W14x193 Column (13'-6" H) 4 EA LBS 11464 0.020 $ 60.00 | $ 120 | $ 080 | § 2.00] $ 22,928
2658 W14x211 Column (13'-6" H) 1 EA LBS 3133 0.020 $ 60.00 | $ 120 | $ 080 | § 2.00] $ 6,267
2659 W14x233 Column (13'-6" H) 2 EA LBS 6920 0.020 $ 60.00 | $ 120 | § 080 | § 2.00] $ 13,840
2660 W14x257 Column (13'-6" H) 1 EA LBS 3816 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 7,633
2661 W14x283 Column (13'-6" H) 1 EA LBS 4203 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 8,405
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2662 W14x311 Column (13'-6" H) 3 EA LBS 13855 0.020 $ 60.00 [ $ 120 § 080 [ $ 2.00] $ 27,710
2663 W14x370 Column (13'-6" H) 3 EA LBS 16484 0.020 $ 60.00 [ $ 120 § 080 8 2.00] $ 32,967
2664 W14x500 Column (13'-6" H) 1 EA LBS 7425 0.020 $ 60.00 [ $ 120 § 080 [ 8 2.00] $ 14,850
BASE & CAP PLATE :
2665 24"x24"x2" Base Plate: 57 EA LBS 20465 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 40,931
2666 26"x26"x2" Base Plate: 1 EA LBS 427 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 853
2667 24"x24"x3/4" Cap Plate: 57 EA LBS 7674 0.020 $ 60.00 [ § 120 | § 080 § 2.00[ $ 15,349
2668 26"x26"x3/4" Cap Plate: | EA LBS 160 0.020 $ 60.00 [ § 120 | § 080 § 2.00[ $ 320
BEAMS

2669 W 14 x 34 @ 39'L (2 EA) LBS 2917 0.020 $ 60.00 [ § 120 | § 080 § 2.00] $ 5,834
2670 2.00| $ 5,852
2671 2.00| $ 6,521
2672 200 $ 4,118
2673 200 $ 120,120
2674 2.00 $ 118,118
2675 2.00[ $ 33,176
2676 2.00[ $ 14,014
2677 2.00[ $ 52,624
2678 2.00| $ 12,298
2679 2.00] $ 48,906
2680 2.00| $ 32,032
2681 2.00| $ 31,460
2682 2.00| $ 15,444
2683 08 @ 59'L (1 EA) LBS 7009 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 14,018
2684 W 24x62 @9'L (1 EA) LBS 614 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 1,228
2685 W 24 x 62 @57 L (1 EA) LBS 3887 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 7,775
2686 W 24 x 62 @ 59'L (1 EA) LBS 4024 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 8,048
2687 W 18 x 40 @ 12'L (1 EA) LBS 528 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 1,056
2688 W 18 x 40 @ 25' L (1 EA) LBS 1100 0.020 $ 60.00 [ S 120 | § 080 $ 2.00] $ 2,200
2689 W 18 x 40 @ 30'L (1 EA) LBS 1320 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,640
2690 W 18 x 40 @ 32'L (1 EA) LBS 1408 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,816
2691 W 18 x 40 @ 38' L (1 EA) LBS 132 0.020 $ 60.00 [ S 120 § 080 [ 8 2.00] $ 264
2692 W 18 x 40 @ 43' L (1 EA) LBS 1892 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,784
2693 W 14 x26 @ 17'L (1 EA) LBS 486 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 972
2694 W 14 x 26 @ 25'L (2 EA) LBS 1430 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,860
2695 W 14 x 26 @ 31' L (2 EA) LBS 1773 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,546
2696 W 14 x 26 @ 32'L (3 EA) LBS 2746 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 5,491
2697 W 14 x 26 @ 33'L (1 EA) LBS 944 0.020 $ 60.00 [ $ 120 | § 080 $ 2.00] $ 1,888
2698 W 21 x 62 @ 39'L (2 EA) LBS 5320 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 10,639
2699 W 14 x 30 @ 35'L (2 EA) LBS 2310 0.020 $ 60.00 | S 120 | § 080 $ 2.00[ $ 4,620
2700 W10x 19 @4'L (1 EA) LBS 84 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 167
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2701 W 10 x 19 @ 10' L (1 EA) LBS 209 0.020 $ 60.00 [ $ 120 § 080 | $ 200 $ 418
2702 W 10x 19 @ 12'L (2 EA) LBS 502 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 1,003
2703 W 10x 19 @ 16' L (1 EA) LBS 334 0.020 $ 60.00 [ $ 120 § 080 $ 2.00] $ 669
2704 W 24 x 68 @ 10'L (1 EA) LBS 748 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 1,496
2705 W 24 x 68 @ 35'L (1 EA) LBS 2618 0.020 $ 60.00 | $ 120§ 080 [ § 200 $ 5,236
2706 W 24 x 68 @ 39'L (1 EA) LBS 2917 0.020 $ 60.00 | $ 120 | § 080 [ § 200( $ 5,834
2707 W36 x231 @ 15'L (1 EA) LBS 3812 0.020 $ 60.00 | $ 120 | § 080 [ § 200( S 7,623
2708 W 36 x 231 @ 46'L (1 EA) LBS 11689 0.020 S 60.00 | $ 120 | § 080 [ 8 200 $ 23,377
2709 W 36,x231 @47 L (1 EA) LBS 11943 0.020 $ 60.00 | $ 120 | § 080 [ 8 200 $ 23,885
2710 $ 200 $ 16,078
2711 $ 200 $ 5,544
2712 $ 200 $ 11,458
2713 B 200 $ 8,501
2714 B 200( $ 2,992
2715 B 2.00( $ 4,488
2716 B 200( $ 6,433
2717 X S 200 $ 8,085
2718 S 2.00[ $ 6,160
2719 $ 200 $ 1,309
2720 $ 200 $ 3,080
2721 S 2.00] $ 2,310
2722 xW3T @ 30'L (1 EA) $ 200 $ 8,646
2723 W 24 x55@ 15'L (1 EA) LBS 908 0.020 $ 60.00 | $ 120 | § 080 [ 8 200 $ 1,815
2724 W 24 x 55 @ 24' L (2 EA) LBS 2904 0.020 $ 60.00 | $ 120 | § 080 [ 8 200 $ 5,808
2725 W 24 x 55 @ 26' L (2 EA) LBS 3146 0.020 $ 60.00 | $ 120 | § 080 [ 8 200 $ 6,292
2726 W 24 x 55 @ 35'L (1 EA) LBS 2118 0.020 $ 60.00 | $ 120 | § 080 [ 8 200 $ 4,235
2727 W 40 x 199 @ 60' L (1 EA) LBS 13134 0.020 $ 60.00 | $ 120 | § 080 [ 8 200 $ 26,268
2728 W 24 x 103 @ 30' L (1 EA) LBS 3399 0.020 $ 60.00 [ $ 120 $ 080 | $ 200 $ 6,798
2729 W 40 x 593 @ 30'L (2 EA) LBS 39138 0.020 $ 60.00 [ S 120 $ 080 | $ 200 $ 78,276
2730 W 21 x 44 @31'L (1 EA) LBS 1500 0.020 $ 60.00 | $ 120 $ 080 $ 200 $ 3,001
2731 W 21 x 44 @ 58'L (1 EA) LBS 2807 0.020 $ 60.00 | S 120 $ 080 $ 200 $ 5,614
2732 W 8x35@ 15'L (1 EA) LBS 578 0.020 $ 60.00 [ $ 120§ 080 $ 200 $ 1,155
2733 W 8x35@ 18' L (1 EA) LBS 693 0.020 $ 60.00 | $ 120 | § 080 [ § 200( $ 1,386
2734 W 8x35 @ 30' L (1 EA) LBS 1155 0.020 $ 60.00 | $ 120 | $ 080 [ § 200( $ 2,310
2735 W30x90 @7 L (1EA) LBS 693 0.020 $ 60.00 | $ 120 | $ 080 § 200( $ 1,386
2736 W30 x 90 @ 8 L (1 EA) LBS 792 0.020 $ 60.00 | $ 120 | § 080 [ § 200( $ 1,584
2737 W30 x 90 @ 16' L (2 EA) LBS 3168 0.020 $ 60.00 | $ 120 | § 080 § 200( $ 6,336




DETAILED BREAKDOW
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Date:
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Drawing # Detail # DESCRIPTION QUANTITY  \ COUR waGE  LABORCOST MAT. COST UNIT COST SUB COST
2738 W 40 x 655 @ 159'L (1 EA) LBS 114560 0.020 $ 60.00 [ $ $ 080 [ $ 2.00] $ 229,119
2739 W 14 x22 @ 2'L (3 EA) LBS 145 0.020 $ 60.00 [ $ 120§ 080 [ 8 2.00] $ 290
2740 W 14 x 22 @ 3'L (4 EA) LBS 290 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 581
2741 W 14 x 22 @ 4'L (18 EA) LBS 1742 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 3,485
2742 W 14x22 @ 5'L (7 EA) LBS 847 0.020 $ 6000 [ $ 120 | $ 080 | $ 2.00| $ 1,694
2743 W 14 x 22 @ 6'L (6 EA) LBS 871 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00[ $ 1,742
2744 W 14x22 @ 7'L (5 EA) LBS 847 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 1,694
2745 W 14 x 22 @ 8' L (6 EA) LBS 1162 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 2,323
2746 W 14x22 @ 9'L (3 EA) LBS 653 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 1,307
2747 @ 10'L (7 EA) LBS 1694 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 3,388
2748 g LBS 1597 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,194
2749 B $ $ $ $ 2.00| $ 8,712
2750 $ $ $ $ 2.00| $ 6,292
2751 $ $ $ $ 2.00| $ 10,164
2752 $ $ $ $ 2.00| $ 26,862
2753 $ $ $ $ 2.00| $ 15,488
2754 S S $ S 2.00[ $ 3,291
2755 S $ $ S 2.00[ $ 871
2756 S S 2.00[ $ 2,759
2757 S 2.00[ $ 4,840
2758 S 2.00] $ 1,162
2759 S 2.00] $ 2,904
2760 $ 2.00| $ 9,002
2761 $ $ 2.00| $ 4,259
2762 $ $ 2.00| $ 2,130
2763 46' L (1 EA) S S 2.00] $ 2,226
2764 W 14'x22 @ 56' L (1 EA) LBS 1355 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,710
2765 W 14 x 22 @ 60' L (1 EA) LBS 1452 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,904
CHANNELS
2766 C8x13.7 @ 13'L (2 EA) LBS 392 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 784
HSS COLUMN:
2767 HSS 4 x 4 x 5/16" (13-6" H) 77 EA LBS 16957 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 33,915
2768 HSS 4 x4 x 5/16" (13'-6" H) 77 EA LBS 16957 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 33,915
2769 HSS 6 X 1/4 (13'-6" H) 38 EA LBS 8521 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 17,042
BASE & CAP PLATE :
2770 6" x 1/2" Base Plate (38 EA) LBS 167 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 335
2771 6" x 1/4" Cap Plate (38 EA) LBS 84 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 167
2772 6" x 6" x 1/2" Base Plate (77 EA) LBS 432 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 864
2773 6" x 6" x 1/4" Cap Plate (77 EA) LBS 216 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| § 432
METAL DECK
2774 3"x 18 GA Metal Deck SF 42627 0.028 $ 60.00 | $ 168 | S 4258 593]'§ 252,779
2775 2" x 20 GA Metal Deck SF 3796 0.028 $ 60.00 | $ 168 | S 4258 593]'§ 22,511
METAL COLUMN - 65 KSI
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2776 W12x40 Column (11'-6" H) 1 EA LBS 506 0.020 $ 60.00 [ $ 120 § 080 [ $ 2.00] $ 1,012
2777 W12x53 Column (11-6" H) 1 EA LBS 670 0.020 $ 60.00 [ $ 120 § 080 8 2.00] $ 1,341
2778 W12x72 Column (11'-6" H) 1 EA LBS 911 0.020 $ 60.00 [ $ 120 § 080 [ 8 2.00] $ 1,822
2779 W12x79 Column (11'-6" H) 1 EA LBS 999 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 1,999
2780 W12x87 Column (11'-6" H) 1 EA LBS 1101 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 2,201
2781 ‘W14x68 Column (11'-6" H) 1 EA LBS 860 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,720
2782 W14x74 Column (11-6" H) 1 EA LBS 936 0.020 $ 60.00 [ § 120 | § 080 § 2.00[ $ 1,872
2783 W14x82 Column (11-6" H) 1 EA LBS 1037 0.020 $ 60.00 [ § 120 | § 080 § 2.00[ $ 2,075
2784 W14x90 Column (11'-6" H) 7 EA LBS 7970 0.020 $ 60.00 [ § 120 | § 080 § 2.00[ $ 15,939
2785 W14x99 Column (11'-6" H) 2 EA LBS 2505 0.020 $ 60.00 [ § 120 | § 080 § 2.00] $ 5,009
2786 W14x120 Column (11-6" H) 2 EA LBS 3036 0.020 $ 60.00 [ § 120 | § 080 $ 2.00] $ 6,072
2787 n (11'-6" H) 8 EA $ . $ $ 080 | $ 2.00| $ 26,717
2788 $ . $ $ 080 | $ 2.00| $ 18,343
2789 $ . $ $ 080 | $ 2.00| $ 12,068
2790 $ . $ $ 080 | $ 2.00| $ 31,170
2791 $ . $ $ 080 | $ 2.00| $ 9,766
2792 $ . $ $ 080 | $ 2.00| $ 11,790
2793 S 60. B $ 080 § 2.00[ $ 13,004
2794 S 60. B $ 080 § 2.00[ $ 7,160
2795 S 60. S $ 080 § 2.00[ $ 15,737
2796 S 2.00[ $ 9,361
2797 $ 2.00| $ 10,069
2798 S 2.00] $ 10,778
2799 $ 2.00| $ 12,650
2800 $ 2.00| $ 15,307
2801 LBS 19388 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 38,776
2802 LBS 853 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,706
2803 24"x24"x3/4" Cap Plate: 54 EA LBS 7271 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 14,541
2804 26"x26"x3/4" Cap Plate: 2 EA LBS 320 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 640
BEAMS

2805 W 14 x22 @ 4'L (3 EA) LBS 290 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 581
2806 W 14x22 @ 5'L (1 EA) LBS 121 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 242
2807 W 14x22 @ 6'L (1 EA) LBS 145 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 290
2808 W 14 x22 @ 7'L (6 EA) LBS 1016 0.020 $ 60.00 [ S 120 | § 080 $ 2.00] $ 2,033
2809 W 14 x 22 @ 8'L (1 EA) LBS 194 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 387
2810 W14 x22 @9'L (3 EA) LBS 653 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,307
2811 W 14x22 @ 10'L (3 EA) LBS 726 0.020 $ 60.00 [ S 120 § 080 [ 8 2.00] $ 1,452
2812 W14 x22 @ 11'L (3 EA) LBS 799 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,597
2813 W 14 x 22 @ 14' L (1 EA) LBS 339 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 678
2814 W 14 x 22 @ 15'L (2 EA) LBS 726 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 1,452
2815 W 14 x 22 @ 16' L (3 EA) LBS 1162 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,323
2816 W 14 x 22 @ 18' L (2 EA) LBS 871 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,742
2817 W 14 x 22 @ 20' L (2 EA) LBS 968 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,936
2818 W 14 x22 @ 21' L (1 EA) LBS 508 0.020 $ 60.00 [ $ 120 | § 080 $ 2.00] $ 1,016
2819 W 14 x 22 @ 23'L (1 EA) LBS 557 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 1,113
2820 W 14 x 22 @ 25'L (5 EA) LBS 3025 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 6,050
2821 W 14 x 22 @ 26' L (5 EA) LBS 3146 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 6,292
2822 W 14 x 22 @ 27' L (1 EA) LBS 653 0.020 $ 60.00 | S 120 | § 080 $ 2.00[ $ 1,307
2823 W 14 x 22 @ 28' L (2 EA) LBS 1355 0.020 $ 60.00 | $ 120 | § 080 $ 2.00] $ 2,710
2824 W 14 x 22 @ 30' L (7 EA) LBS 5082 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 10,164
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2825 W 14x22 @ 31'L (1 EA) LBS 750 0.020 S 60.00 [ S 120] 8 080 | $ 2.00] $ 1,500
2826 W 14x22 @ 32'L(1 EA) LBS 774 0.020 S 60.00 [ S 120 8 080 $ 200] $ 1,549
2827 W 14x22 @ 33'L (4 EA) LBS 3194 0.020 $ 60.00 [ $ 120 8 080 $ 200] $ 6,389
2828 W 14x22 @ 34'L (2 EA) LBS 1646 0.020 S 60.00 [ S 120 8 080 $ 2.00] 8 3,291
2829 W 14x22 @ 35'L (2 EA) LBS 1694 0.020 S 60.00 [ S 120 8 080 S 2.00] 8 3,388
2830 W 14 x 22 @ 36'L (1 EA) LBS 871 0.020 $ 60.00 | $ 120 [ $ 080 | $ 2.00( $ 1,742
2831 W 10x 19 @ 3'L (1 EA) LBS 63 0.020 S 60.00 [ S 120 8 080 S 2.00[ $ 125
2832 W 10x 19 @ 5'L 3EA) LBS 314 0.020 S 60.00 [ S 120 8 080 S 2.00[ $ 627
2833 W 10x 19 @ 6'L 3 EA) LBS 376 0.020 S 60.00 [ S 120 S 080 S 2.00[ $ 752
2834 S S $ 080 $ 2.00[ $ 878
2835 $ $ $ 080 [ $ 2.00( $ 334
2836 $ $ $ 080 [ $ 2.00( $ 376
2837 $ $ $ 080 [ $ 2.00( $ 460
2838 $ $ $ 080 | $ 2.00( $ 2,006
2839 $ $ $ 080 | $ 2.00( $ 3,260
2840 $ $ $ 080 | $ 2.00( $ 4,096
2841 B B $ 080 S 2.00[ $ 1,881
2842 B B $ 080 S 2.00[ $ 1,338
2843 S S $ 080 S 2.00[ $ 3,553
2844 ; $ 2.00[ $ 9,029
2845 S 200] 8 3,177
2846 $ OIE 1,672
2847 S 200] 8 3,511
2848 $ 2.00( $ 920
2849 $ 2.00( $ 2,006
2850 $ 2.00| $ 1,087
2851 W16 x 31 @ 31'L (2 EA) LBS 2114 0.020 $ 6000 | $ 120 $ 080 | $ 2.00( $ 4,228
2852 W16 x 31 @ 25'L (1 EA) LBS 853 0.020 S 60.00 [ S 120§ 080 S 2.00] 8 1,705
2853 W 18 x35@ 16'L (2 EA) LBS 1232 0.020 S 60.00 [ S 120§ 080 S 2.00] 8 2,464
2854 W 18 x35@ 19'L (1 EA) LBS 732 0.020 S 60.00 [ S 120§ 080 S 2.00] 8 1,463
2855 W 18 x 35 @ 30'L (1 EA) LBS 1155 0.020 S 60.00 [ S 1208 080 S 2.00] 8 2,310
2856 W 18 x 35 @ 31'L (1 EA) LBS 1194 0.020 S 60.00 [ S 120 8 080 S OIE 2,387
2857 W 18 x 35 @ 33'L (1 EA) LBS 1271 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 2,541
2858 W 18 x 35 @ 35'L (1 EA) LBS 1348 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 2,695
2859 W 18 x 40 @ 35'L (2 EA) LBS 3080 0.020 $ 6000 | $ 120 | $ 080 ] $ 2.00| $ 6,160
2860 W16 x26 @9'L (1 EA) LBS 257 0.020 $ 6000 | $ 120 | $ 080 ] $ 2.00| $ 515
2861 W16 x 26 @ 10'L (1 EA) LBS 286 0.020 $ 6000 | $ 120 | $ 080 ] $ 2.00| $ 572
2862 W16 x 26 @ 12'L (2 EA) LBS 686 0.020 $ 60.00 | $ 120 | $ 080 ] $ 2.00| $ 1,373
2863 W16 x 26 @ 13'L (1 EA) LBS 372 0.020 $ 60.00 [ § 120 | $ 080 ] $ 2.00| $ 744
2864 W 16x26 @ 17'L (3 EA) LBS 1459 0.020 S 60.00 [ S 1208 080 $ OIE 2,917
2865 W 16 x 26 @ 18'L (1 EA) LBS 515 0.020 S 60.00 [ S 1208 080 S 2.00[ $ 1,030
2866 W 16 x 26 @ 20'L (3 EA) LBS 1716 0.020 S 60.00 [ S 1208 080 $ 2.00[ $ 3,432
2867 W 16 x 26 @ 22'L (2 EA) LBS 1258 0.020 S 60.00 [ S 1208 080 $ 2.00[ $ 2,517
2868 W 16 x 26 @ 31'L (2 EA) LBS 1773 0.020 S 60.00 [ S 1208 080 S 2.00[ S 3,546
2869 W 16 x 26 @ 32'L (1 EA) LBS 915 0.020 S 60.00 [ S 1208 080 $ 2.00 $ 1,830
2870 W16 x 26 @ 33'L (1 EA) LBS 944 0.020 $ 6000 | $ 120 | $ 080 ] $ 2.00| $ 1,888
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2871 W 16 x 26 @ 34' L (2 EA) LBS 1945 0.020 $ 60.00 | $ 120 | $ 080 | $ 200 $ 3,890
2872 W 16 x 26 @ 35 L (2 EA) LBS 2002 0.020 $ 60.00 | $ 120 | $ 080 | $ 200 $ 4,004
2873 W 24 x 55 @ 32' L (1 EA) LBS 1936 0.020 $ 6000 | $ 120 $ 080 | $ 200 $ 3872
2874 W 24 x 55 @ 38' L (1 EA) LBS 2299 0.020 $ 6000 | $ 120 $ 080 | $ 200 $ 4,598
2875 W 24 x 55 @ 35' L (1 EA) LBS 2118 0.020 $ 60.00 | $ 120 § 080 | $ 2.00] $ 4,235
2876 W 30 x 91 @ 40' L (1 EA) LBS 4004 0.020 S 60.00 | $ 120 | $ 080 | $ 200[ $ 3,008
2877 W 21 x 51 @ 20' L (1 EA) LBS 1122 0.020 S 60.00 | $ 120 [ § 080 | $ 200] $ 2244
2878 @35 L (1 EA) LBS 4505 0.020 $ 60.00 | $ 120 $ 080 | $ 200] $ 9,009
2879 S 2.00] $ 11,257
2880 5 2.00] $ 83,259
2881 S 200] $ 31
2882 S 200] $ 2,297
2883 S 200] $ 4,666
2384 @ 6 L (28 EA) S 200] $ 12,060
2885 @7 L (6EA S 200 $ 3,015
2386 S 200 $ 3,446
2887 $ 2.00] $ 1,938
2888 5 200 $ 1,436
2889 5 60001 $ 5 2.00] $ 9,476
2890 @ 12'L (4 EA) $ 60.00 | $ S . 5 2.00] § 3,446
2891 2¥8x1/4" @ 14' L (1 EA) LBS 503 0.020 S 60.00 | $ 120 $ 080 | $ 200 $ 1,005
2892 HSS 12x8x1/4" @ 15' L (2 EA) LBS 1077 0.020 $ 60.00 | $ 120 [ $ 080 | $ 2.00] $ 2,154
2893 HSS 12x8x1/4" @ 17' L (1 EA) LBS 610 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00] $ 1,220
2894 HSS 12x8x1/4" @ 19' L (1 EA) LBS 632 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00] $ 1364
2895 HSS 12x8x5/16" @ 13' L (2 EA) LBS 1154 0.020 $ 6000 | $ 120 [ $ 080 | $ 2.00] $ 2,308
2396 HISS 12x8x5/16" @ 14' L (4 EA) LBS 2486 0.020 $ 6000 | $ 120 [ § 080 | $ 2.00] $ 4,971
2897 HSS 12x8x5/16" @ 15' L (2 EA) LBS 1332 0.020 $ 6000 | $ 120 [ § 080 | $ 200 $ 2,663
2898 HSS 12x8x5/16" @ 16' L (1 EA) LBS 710 0.020 $ 60.00 | $ 120 $ 080 | $ 200 $ 1,420
2899 HSS 12x8x5/16" @ 17' L (3 EA) LBS 2264 0.020 $ 60.00 | $ 120 $ 080 | $ 200] $ 4,527
2900 HSS 12x8x5/16" @ 18' L (3 EA) LBS 2397 0.020 $ 6000 | $ 120 [ § 080 | $ 200 $ 4,794
2901 HSS 12x8x5/16" @ 19' L (4 EA) LBS 3373 0.020 $ 60.00 | $ 120 $ 080 | $ 200 $ 6,747
2902 HSS 12x8x5/16" @ 20' L (2 EA) LBS 1775 0.020 $ 6000 | $ 120 s 080 | $ 200 $ 3,551
2903 HSS 12x8x5/16" @ 21' L (I EA) LBS 932 0.020 $ 6000 | $ 120 $ 080 | $ 200 $ 1,864
2904 HSS 12x8x5/16" @ 22' L (3 EA) LBS 2929 0.020 $ 6000 | $ 120 $ 080 | $ 2.00] $ 5,859
2905 HSS 12x8x5/16" @ 24' L (2 EA) LBS 2130 0.020 S 60.00 | $ 120 $ 080 | $ 200 $ 4,261
2906 HSS 12x8x5/16" @ 27' L (3 EA) LBS 3595 0.020 S 60.00 | $ 120 | $ 080 | $ 200 $ 7,190
2907 TISS 12x8x5/16" @ 28' L (3 EA) LBS 3728 0.020 $ 6000 | $ 120 | $ 080 | $ 200 $ 7457
2908 HISS 12x8x3/8" @ 20' L (4 EA) LBS 4215 0.020 $ 6000 | $ 120 | $ 080 | $ 200] $ 3,430
HSS COLUMN:
2909 HSS 5 x 5 x 1/4" (11-6" H) 40 EA LBS 7904 0.020 $ 6000 | $ 120 [ § 080 | $ 200] $ 15,807
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BASE & CAP PLATE :
2910 6" x 6" x 1/2" Base Plate (40 EA) LBS 224 0.020 $ 6000 [ § 120 [ $ 080 | $ 2.00( $ 449
2911 6" x 6" x 1/4" Cap Plate (40 EA) LBS 112 0.020 S 60.00 [ $ 120 8 080 $ 2.00] $ 224
CHANNEL
2912 C8x11.5 @ 2'L (5 EA) LBS 127 0.020 $ 60.00 | $ 120 [ $ 080 | $ 2.00( $ 253
2913 C8x11.5 @ 3'L (3 EA) LBS 114 0.020 S 60.00 [ S 120§ 080 [ $ 200] 228
2914 C8x13.7 @ 12'L (1 EA) LBS 181 0.020 S 60.00 [ S 120§ 080 [ $ 200[ 362
2915 C8x13.7 @ 13'L (1 EA) LBS 196 0.020 S 60.00 [ S 1208 080 [ $ 200] § 392
METAL DECK
2916 0.028 $ 60.00 [ $ 1.68 [ $ 425 | $ 593 § 120,278
METAL COLUMN - 65 KSI
2917 A S 200] $ 2,376
2918 S 200[ $ 1,931
2919 S 200] $ 2,346
2920 $ 2.00( $ 2,584
2921 $ 200] $ 3,148
2922 | $ 200] $ 1,812
2923 S 2.00] $ 2,020
2924 $ 2.00( $ 2,198
2925 $ 2.00( $ 4,871
2926 S $ 2.00] 8 13,365
2927 -6" H) 1 EA ] B S $ 2.00] $ 2,940
2928 ofumn (13'-6" H) 8 EA LBS 12949 0.020 S 60.00 [ S $ $ 2.00] 8 25,898
2929 W14x120 Column (13'-6" H) 1 EA LBS 1782 0.020 S 60.00 [ S . $ . $ 2.00] $ 3,564
2930 W14x132 Column (13'-6" H) 5 EA LBS 9801 0.020 S 60.00 [ S 1208 080 [ $ 2.00] 8 19,602
2931 W14x145 Column (13'-6" H) 6 EA LBS 12920 0.020 S 60.00 [ S 120 8 080 $ OIE 25,839
2932 W14x159 Column (13'-6" H) 4 EA LBS 9445 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 18,889
2933 W14x193 Column (13'-6" H) 2 EA LBS 5732 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 11,464
2934 W14x211 Column (13'-6" H) 1 EA LBS 3133 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 6,267
2935 W14x233 Column (13'-6" H) 1 EA LBS 3460 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 6,920
2936 W14x283 Column (13'-6" H) 1 EA LBS 4203 0.020 $ 60.00 [ § 120 [ $ 080 | $ 2.00( $ 8,405
2937 W14x311 Column (13'-6" H) 3 EA LBS 13855 0.020 $ 60.00 [ § 120 [ $ 080 | $ 2.00( $ 27,710
2938 W14x398 Column (13'-6" H) 1 EA LBS 5910 0.020 S 60.00 [ S 120§ 080 [ $ 2.00] 8 11,821
BASE & CAP PLATE :
2939 24"x24"x2" Base Plate: 50 EA LBS 17952 0.020 S 60.00 [ S 1208 080 [ $ OIE 35,904
2940 24"x24"x3/4" Cap Plate: 50 EA LBS 6732 0.020 S 60.00 [ S 1208 080 [ $ OIE 13,464
LEVEL 11 FRAMING
METAL COLUMN - 65 KSI
2941 W12x40 Column (13-6" H) 2 EA LBS 1188 0.020 S 60.00 [ S 1208 080 [ $ 2.00] $ 2,376
2942 W12x65 Column (13-6" H) 1 EA LBS 965 0.020 S 60.00 [ S 1208 080 [ $ 2.00] $ 1,931
2943 W12x79 Column (13-6" H) 1 EA LBS 1173 0.020 S 60.00 [ S 1208 080 [ $ 200[ § 2,346
2944 W12x87 Column (13-6" H) 1 EA LBS 1292 0.020 S 60.00 [ S 1208 080 [ $ 200[ § 2,584
2945 W12x106 Column (13'-6" H) 1 EA LBS 1574 0.020 S 60.00 [ S 1208 080 [ $ 200[ § 3,148
2946 W14x61 Column (13-6" H) 1 EA LBS 906 0.020 S 60.00 [ S 1208 080 [ $ 200] § 1,812
2947 W14x68 Column (13'-6" H) 1 EA LBS 1010 0.020 $ 60.00 [ $ 120 | $ 080 ] $ 2.00| $ 2,020
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2948 W14x74 Column (13'-6" H) 1 EA LBS 1099 0.020 $ 60.00 [ $ 120 § 080 | $ 2.00] $ 2,198
2949 W14x82 Column (13-6" H) 2 EA LBS 2435 0.020 $ 60.00 [ $ 120 § 080 8 2.00] $ 4,871
2950 ‘W14x90 Column (13'-6" H) 5 EA LBS 6683 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 13,365
2951 W14x99 Column (13'-6" H) 1 EA LBS 1470 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 2,940
2952 W14x109 Column (13'-6" H) 8 EA LBS 12949 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 25,898
2953 ‘W14x120 Column (13'-6" H) 1 EA LBS 1782 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,564
2954 W14x132 Column (13-6" H) 5 EA LBS 9801 0.020 $ 60.00 [ § 120 | § 080 § 2.00[ $ 19,602
2955 W14x145 Column (13'-6" H) 6 EA LBS 12920 0.020 $ 60.00 [ § 120 | § 080 § 2.00[ $ 25,839
2956 W14x159 Column (13'-6" H) 4 EA LBS 9445 0.020 $ 60.00 [ § 120 | § 080 § 2.00[ $ 18,889
2957 W14x193 Column (13'-6" H) 2 EA LBS 5732 0.020 $ 60.00 [ § 120 | § 080 § 2.00] $ 11,464
2958 W14x211 Column (13'-6" H) 1 EA LBS 3133 0.020 $ 60.00 [ § 120 | § 080 $ 2.00] $ 6,267
2959 $ $ $ $ 2.00| $ 6,920
2960 $ $ $ $ 2.00| $ 8,405
2961 $ $ $ $ 2.00| $ 27,710
2962 B B $ B 2.00] $ 11,821
2963 $ 2.00| $ 35,904
2964 S 2.00[ $ 13,464
2965 S 2.00[ $ 18,685
2966 S 2.00[ $ 19,340
2967 A 60' L (2 EA) § F 3 ] S 2.00] $ 39,336
2968 $ 200 $ 323,433
2969 $ 200 $ 124,740
2970 9"L(1 EA) LBS 2717 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 5,434
2971 0 @ 33'L(1 EA) LBS 4719 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 9,438
2972 W 33 x 130 @ 52' L(2 EA) LBS 14872 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 29,744
2973 W 33 x 130 @ 53' L(3 EA) LBS 22737 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 45,474
2974 W 33 x 130 @ 54' L(3 EA) LBS 23166 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 46,332
2975 W 33 x 130 @ 55' L(1 EA) LBS 7865 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 15,730
2976 W 33 x 130 @ 58' L(3 EA) LBS 24882 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 49,764
2977 W 33 x 130 @ 59' L(1 EA) LBS 8437 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 16,874
2978 W 14 x22 @2'L (2 EA) LBS 97 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 194
2979 W 14 x22 @ 3'L (3 EA) LBS 218 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00] $ 436
2980 W 14 x 22 @ 4'L (18 EA) LBS 1742 0.020 $ 60.00 [ S 120 § 080 [ 8 200 $ 3,485
2981 W 14x22 @5'L (9 EA) LBS 1089 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,178
2982 W 14 x22 @ 6'L (6 EA) LBS 871 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,742
2983 W 14 x22 @ 7' L (16 EA) LBS 2710 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 5,421
2984 W 14 x 22 @ 8' L (21 EA) LBS 4066 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 8,131
2985 W 14x22 @9'L (8 EA) LBS 1742 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,485
2986 W14 x 22 @ 10'L (21 EA) LBS 5082 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 10,164
2987 W 14x22 @ 11'L (6 EA) LBS 1597 0.020 $ 60.00 [ $ 120 | § 080 $ 2.00] $ 3,194
2988 W 14 x 22 @ 12'L (16 EA) LBS 4646 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 9,293
2989 W 14 x22 @ 13'L (5 EA) LBS 1573 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 3,146
2990 W 14 x 22 @ 14'L (9 EA) LBS 3049 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 6,008
2991 W 14 x 22 @ 15'L (20 EA) LBS 7260 0.020 $ 60.00 | S 120 | § 080 $ 2.00[ $ 14,520
2992 W 14 x 22 @ 16' L (27 EA) LBS 10454 0.020 $ 60.00 | $ 120 | § 080 $ 2.00] $ 20,909
2993 W14 x22 @ 17'L (1 EA) LBS 411 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 823
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2994 W 14 x 22 @ 18'L (4 EA) LBS 1742 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,485
2995 W14 x 22 @ 20'L (2 EA) LBS 968 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,936
2996 W14 x 22 @ 22'L (1 EA) LBS 532 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,065
2997 W 14 x 22 @ 23'L (2 EA) LBS 1113 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 2,226
2998 W 14 x 22 @ 25'L (2 EA) LBS 1210 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 2,420
2999 W 14 x 22 @ 26' L (1 EA) LBS 629 0.020 $ 6000 [ $ 120 | $ 080 | $ 2.00| $ 1,258
3000 W 14 x 22 @ 28'L (2 EA) LBS 1355 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 2,710
3001 W 14 x 22 @ 29'L (2 EA) LBS 1404 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 2,807
3002 W 14 x 22 @ 30'L (3 EA) LBS 2178 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 4,356
3003 W 14 x 22 @ 32'L (1 EA) LBS 774 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,549
3004 W 14.x 22 @ 39'L (1 EA) LBS 944 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,888
3005 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 5,359
3006 0.020 $ 60.00 [ 120 | $ 080 | $ 2.00| $ 22,176
3007 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 11,458
3008 0.020 $ 60.00 [ $ 120 $ 080 | $ 2.00| $ 7,946
3009 S 2.00[ $ 39,138
3010 S 2.00[ $ 40,443
3011 S 2.00[ $ 1,001
3012 S 2.00] $ 5,775
3013 S 2.00] $ 8,624
3014 $ 2.00| $ 2,618
3015 5 $ 2.00| $ 1,540
3016 S $ $ 2.00| $ 1,694
3017 $ $ $ . $ 2.00| $ 1,848
3018 81 x @ 26'L (1 EA) LBS 1001 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 2,002
3019 W 18 x 35 @ 30'L (8 EA) LBS 9240 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 18,480
3020 W 18 x 35 @ 39'L (1 EA) LBS 1502 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 3,003
3021 W 40 x 264 @ 15'L (1 EA) LBS 4356 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 8,712
3022 W 40 x 199 @ 57'L (2 EA) LBS 24955 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 49,909
3023 W 40 x 199 @ 60'L (1 EA) LBS 13134 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 26,268
3024 W 16 x 26 @ 4' L (4 EA) LBS 458 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 915
3025 W 16 x 26 @ 5'L (1 EA) LBS 143 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 286
3026 W 16 x 26 @ 13'L (2 EA) LBS 744 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,487
3027 W16 x 26 @ 16' L (1 EA) LBS 458 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 915
3028 W16 x 26 @ 17'L (5 EA) LBS 2431 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 4,862
3029 W 16 x 26 @ 18' L (2 EA) LBS 1030 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,059
3030 W16 x 26 @ 19'L (2 EA) LBS 1087 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,174
3031 W 16 x 26 @ 25'L (2 EA) LBS 1430 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,860
3032 W 16 x 26 @ 28'L (1 EA) LBS 801 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00] $ 1,602
3033 W 16 x 26 @ 29' L (1 EA) LBS 829 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 1,659
3034 W 16 x 26 @ 30' L (1 EA) LBS 858 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 1,716
3035 W 16 x 26 @ 33' L (1 EA) LBS 944 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 1,888
3036 W 16 x 26 @ 34' L (2 EA) LBS 1945 0.020 $ 60.00 | S 120 | § 080 [ § 2.00[ $ 3,800
3037 W 16 x 26 @ 35'L (2 EA) LBS 2002 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 4,004
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3038 W 21 x 44 @ 30' L (2 EA) LBS 2904 0.020 $ 60.00 [ $ 120 | 080 | $ 2.00] $ 5,808
3039 W 21 x 44 @ 39'L (1 EA) LBS 1888 0.020 $ 60.00 | $ 120 | § 080 $ HIE 3,775
3040 W 24 x 55 @ 14'L (1 EA) LBS 847 0.020 $ 60.00 | $ 120 | S 080 | § 2.00[ § 1,694
3041 W 24 x55@ 16' L (1 EA) LBS 968 0.020 $ 60.00 | $ 120 | S 080 | § 2.00[ § 1,936
3042 W 24 x 55 @ 25'L (1 EA) LBS 1513 0.020 $ 60.00 [ $ 120§ 080 [ § 2.00] 8 3,025
3043 W 24 x 55 @ 26' L (1 EA) LBS 1573 0.020 S 60.00 | S 120 | § 080 [ § 2.00[ $ 3,146
3044 W 24 x 55 @ 31' L (1 EA) LBS 1876 0.020 S 60.00 | S 120 | § 080 [ § 2.00[ $ 3,751
3045 W 24 x 55 @ 33'L (1 EA) LBS 1997 0.020 S 60.00 | S 120 | § 080 [ § 2.00[ $ 3,993
3046 W 24 x 55 @ 34' L (1 EA) LBS 2057 0.020 S 60.00 | S 120 | § 080 [ 8 2.00] $ 4,114
3047 W 24.x .55 @ 35'L (1 EA) LBS 2118 0.020 S 60.00 | S 120 | § 080 [ 8 2.00] $ 4235
3048 S B 2.00[ $ 4,976
3049 B 2.00[ $ 1,496
3050 S 2.00[ S 2,094
3051 S 2.00] 8 3,142
3052 S 2.00[ $ 9275
3053 S 2.00[ $ 5,236
3054 S 2.00[ $ 6,433
3055 X S HIE 1,672
3056 S 2.00[ $ 4,180
3057 S 200[ $ 4,849
3058 S 200[ $ 1,320
3059 X 0 . S 200[ $ 2,640
3060 8x40°@ 32'L (2 EA) LBS 2816 0.020 $ 60.00 | $ 120 8 080 $ 2.00] $ 5,632
3061 W24x62@9 L (1EA) LBS 614 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 1,228
3062 W 24x62@ 10'L (1 EA) LBS 682 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 1,364
3063 W 24x62@ 16 L (1 EA) LBS 1091 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 2,182
3064 W 24 x 62 @ 26' L (1 EA) LBS 1773 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 3,546
3065 W 10x 19 @ 4 L (1 EA) LBS 84 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 167
3066 W 10x 19 @ 12'L (3 EA) LBS 752 0.020 $ 60.00 | $ 120 | § 080 | $ 200[ $ 1,505
3067 W 10x 19 @ 13'L (1 EA) LBS 272 0.020 $ 60.00 | $ 120 | § 080 | $ 2.00[ $ 543
3068 W 10 x 19 @ 14' L (2 EA) LBS 585 0.020 $ 60.00 | $ 120 | § 080 | $ 200[ $ 1,170
3069 W 40 x 372 @ 15'L (1 EA) LBS 6138 0.020 $ 60.00 | $ 120 | $ 080 | § 2.00] $ 12,276
3070 W 40 x 372 @ 24'L (1 EA) LBS 9821 0.020 $ 60.00 | $ 120 | $ 080 | § 2.00] $ 19,642
3071 W 40 x 655 @ 9'L (1 EA) LBS 6485 0.020 $ 60.00 | $ 120 | $ 080 | § 2.00] $ 12,969
3072 W 40 x 655 @ 24' L (1 EA) LBS 17292 0.020 $ 60.00 | $ 120 | $ 080 | § 2.00] $ 34,584
3073 W 40 x 655 @ 31'L (1 EA) LBS 22336 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 44,671
3074 W 40 x 655 @ 34'L (2 EA) LBS 48994 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 97,988
3075 W 40 x 655 @ 38'L (1 EA) LBS 27379 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 54,758
3076 W 40 x 655 @ 39'L (1 EA) LBS 28100 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 56,199
3077 W 40 x 655 @ 44'L (1 EA) LBS 31702 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 63,404
3078 W 40 x 655 @ 58'L (2 EA) LBS 83578 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 167,156
3079 W 40 x 655 @ 59'L (5 EA) LBS 212548 0.020 $ 60.00 | $ 120 | $ 080 | § 2.00] § 425,095
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3080 W27 x 94 @20'L (2 EA) LBS 4136 0.020 S 60.00 [ S 120 8 080 $ 200] $ 8,272
3081 W27 x 94 @21'L (1 EA) LBS 2171 0.020 $ 60.00 [ $ 120 8 080 $ 200] $ 4,343
3082 W27 x 94 @29'L (2 EA) LBS 5997 0.020 S 60.00 [ S 120 8 080 $ 2.00] 8 11,994
3083 W27 x 94 @30'L (1 EA) LBS 3102 0.020 S 60.00 [ S 120 8 080 S 2.00] 8 6,204
3084 W 36 x 652 @ 35'L (2 EA) LBS 50204 0.020 S 60.00 [ S 120§ 080 S 2.00] $ 100,408
3085 W33 x 118 @57 L (1 EA) LBS 7399 0.020 S 60.00 [ S 120§ 080 S 2.00[ $ 14,797
3086 W 30,x,148 @ 31'L (2 EA) LBS 10094 0.020 S 60.00 [ S 1208 080 $ 2.00[ $ 20,187
3087 2.00( $ 25,747
3088 2.00( $ 972
3089 2.00( $ 2,860
3090 2.00( $ 1,773
3091 2.00[ $ 1,830
3092 2.00[ $ 1,584
3093 2.00[ $ 1,716
3094 2.00] $ 924
3095 2.00( $ 1,705
3096 2.00( $ 7,392
3097 2.00( $ 28,644
3098 W33x534 @ 30' L (2 EA) LBS 35244 0.020 $ 60.00 | $ 120 [ $ 080 | $ 2.00( $ 70,488
3099 W40x278 @ 47' L (1 EA) LBS 14373 0.020 S 60.00 [ S 120§ 080 S 2.00] 8 28,745
3100 W21x68 @39'L (1 EA) LBS 2917 0.020 S 60.00 [ S 120§ 080 S 2.00] 8 5,834
3101 W36x282 @ 31' L (1 EA) LBS 9616 0.020 S 60.00 [ S 120 8 080 S OIE 19,232
3102 W40x215 @ 58' L (1 EA) LBS 13717 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00( $ 27,434
3103 W27x102 @ 27'L (1 EA) LBS 3029 0.020 $ 6000 | $ 120 | $ 080 ] $ 2.00| $ 6,059
3104 W30x90 @ 31' L (2 EA) LBS 6138 0.020 $ 6000 | $ 120 | $ 080 ] $ 2.00| $ 12,276
3105 W36x231 @ 46'L (2 EA) LBS 23377 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 46,754
3106 W40x655 @ 158'L (1 EA) LBS 113839 0.020 S 60.00 [ S 1208 080 $ 2.00[ $ 227,678
3107 W14x38 @ 35'L (1 EA) LBS 1463 0.020 S 60.00 [ S 1208 080 $ 2.00[ $ 2,926
3108 W14x38 @ 36' L (1 EA) LBS 1505 0.020 S 60.00 [ S 1208 080 $ 2.00[ $ 3,010
3109 W14x30 @ 36' L (1 EA) LBS 1188 0.020 S 60.00 [ S 1208 080 $ 2.00 $ 2,376
3110 W14x30 @ 35'L (1 EA) LBS 1155 0.020 $ 6000 | $ 120 | $ 080 ] $ 2.00| $ 2,310
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3111 W40x149 @ 60' L (1 EA) LBS 9834 0.020 S 60.00 [ $ 1208 080 $ 2.00] $ 19,668
3112 W40x149 @ 59' L (1 EA) LBS 9670 0.020 S 60.00 [ $ 120 8 080 $ 200] $ 19,340
3113 W36x487 @ 60' L (1 EA) LBS 32142 0.020 S 60.00 | $ 120] S 080 [ $ 2.00] $ 64,284
3114 W21x50 @ 16'L (1 EA) LBS 380 0.020 S 60.00 [ S 120§ 080 [ $ 200[ $ 1,760
CHANNELS
3115 C8x11.5 @ 2'L (5 EA) LBS 127 0.020 S 60.00 [ S 1208 080 [ $ 200] § 253
3116 5@ 3'L (4 EA) LBS 152 0.020 S 60.00 [ S 1208 080 $ 200] § 304
3117 080 [ $ 2.00] $ 362
3118 080 [ $ 2.00] $ 1,175
3119 425[ 8 593 $ 253,171
3120 425[ 8 593]'S 43,645
3121 " (13-6" H) 71 EA 0.020 $ 2.00[ $ 31,272
3122 -6" H) 37 EA | S 2.00] $ 16,890]
3123 $ 200] $ 797
3124 $ 200] $ 398
3125 $ 2.00] $ 326
3126 6" x 1/4 Cap Plate (37 EA) LBS 81 0.020 S 60.00 120 $ 080 $ 2.00] $ 163
LEVEL 11M FRAMING
METAL COLUMN - 65 KSI

3127 W12x72 Column (11-6" H) | EA LBS 911 0.020 $ 60.00 | $ 120]$ 080 S 200] 8 1,822
3128 W12x79 Column (11-6" H) I EA LBS 999 0.020 $ 60.00 | $ 120]$ 080 S 2.00] $ 1,999
3129 W12x87 Column (11-6" H) I EA LBS 1101 0.020 $ 60.00 | $ 120]$ 080 S 2.00] $ 2,201
3130 W12x106 Column (11-6" H) 1 EA LBS 1341 0.020 $ 60.00 [ $ 120 $ 080 $ 2.00] $ 2,682
3131 W14x68 Column (11-6" H) 1 EA LBS 228 0.020 $ 60.00 [ $ 1208 080 $ 2.00] $ 455
3132 W14x74 Column (11-6"H) | EA LBS 177 0.020 S 60.00 | $ 120§ 080 [ $ 2.00] $ 354
3133 W14x90 Column (11-6" H) 8 EA LBS 8096 0.020 $ 60.00 [ $ 120 8 080 $ 2.00] $ 16,192
3134 W14x99 Column (11-6"H) 2 EA LBS 734 0.020 S 60.00 | $ 1208 080 [ $ 2.00] $ 1,467
3135 W14x109 Column (116" H) 8 EA LBS 81871 0.020 S 60.00 | $ 1208 080 [ $ 2.00] $ 163,742
3136 W14x120 Column (11'-6" H) 2 EA LBS 5566 0.020 S 60.00 | $ 1208 080 [ $ 2.00]'8 11,132
3137 W14x132 Column (116" H) 5 EA LBS 33649 0.020 $ 60.00 | $ 1208 080 [ $ OIE 67.298
3138 W14x145 Column (11'-6" H) 4 EA LBS 22517 0.020 S 60.00 | $ 120]'$ 080 [ $ 2.00] $ 45,034
3139 W14x159 Column (11'-6"H) 4 EA LBS 23225 0.020 S 60.00 | $ 120]'$ 080 [ $ 2.00] $ 46,451
3140 W14x176 Column (11'-6"H) 1 EA LBS 2226 0.020 S 60.00 | $ 120]'$ 080 [ $ 2.00] $ 4,453
3141 W14x193 Column (11'-6"H) 1 EA LBS 2441 0.020 S 60.00 | $ 120]$ 080 [ $ 2.00] $ 4,883
3142 W14x211 Column (11'-6"H) 1 EA LBS 1404 0.020 S 60.00 [ $ 120 $ 080 [ $ 2.00] $ 2,308
3143 W14x233 Column (11'-6" H) 1 EA LBS 1682 0.020 S 60.00 [ $ 1208 080 [ $ 2.00] $ 3,365
3144 W14x283 Column (116" H) | EA LBS 2315 0.020 S 60.00 | $ 1208 080 [ $ 200[ § 4,630
3145 W14x311 Column (116" H) 3 EA LBS 11802 0.020 S 60.00 | $ 1208 080 [ $ 2.00[ $ 23,605
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W14x398 Column (11'-6" H) 1 EA . . I 5,009
BASE & CAP PLATE :
3147 24"x24"x2" Base Plate: 48 EA LBS 17234 0.020 $ 60.00 [ $ 120§ 080 [ 8 2.00] $ 34,468
3148 24"x24"x3/4" Cap Plate: 48 EA LBS 6463 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 12,925
BEAMS
3149 W10x 19 @4'L (2 EA) LBS 167 0.020 $ 6000 [ $ 120 | $ 080 | $ 2.00| $ 334
3150 W 10x 19 @ 6'L (1 EA) LBS 125 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 251
3151 W 10x 19 @ 7'L (4 EA) LBS 585 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 1,170
3152 W 10x 19 @ 8' L (1 EA) LBS 167 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 334
3153 W 10x 19 @ 11'L (1 EA) LBS 230 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 460
3154 S S $ 080 [ 8 2.00] $ 543
3155 $ $ $ 080 | $ 2.00| $ 1,756
3156 $ $ $ 080 | $ 2.00| $ 627
3157 $ $ $ 080 | $ 2.00| $ 669
3158 $ $ $ 080 | $ 2.00| $ 3,553
3159 $ $ $ 080 | $ 2.00| $ 2,257
3160 $ $ $ 080 | $ 2.00| $ 794
3161 S S $ 080 [ § 2.00[ $ 836
3162 S S $ 080 [ § 2.00[ $ 878
3163 S S $ 080 [ § 2.00[ $ 3,846
3164 ; S 2.00[ $ 1,129
3165 S 2.00] $ 823
3166 $ $ 2.00| $ 484
3167 5 $ $ 2.00| $ 290
3168 $ $ $ $ 2.00| $ 1,162
3169 @ 11'L (1 EA) LBS 266 0.020 S 60. S $ . S 2.00] $ 532
3170 W14 x22 @ 16'L (1 EA) LBS 387 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 774
3171 W 14 x 22 @ 22'L (2 EA) LBS 1065 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 2,130
3172 W 14 x 22 @ 23' L (1 EA) LBS 557 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 1,113
3173 W 14 x 22 @ 25'L (1 EA) LBS 605 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 1,210
3174 W 14 x 22 @ 26' L (3 EA) LBS 1888 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 3,775
3175 W 14 x 22 @ 27' L (2 EA) LBS 1307 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 2,614
3176 W16 x26 @ 11'L (1 EA) LBS 315 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 629
3177 W 16 x 26 @ 24'L (1 EA) LBS 686 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,373
3178 W 16 x 26 @ 25' L (2 EA) LBS 1430 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 2,860
3179 W 16 x 26 @ 26' L (2 EA) LBS 1487 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,974
3180 W 16 x 26 @ 27' L (1 EA) LBS 772 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 1,544
3181 W 16 x 26 @ 30' L (1 EA) LBS 858 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 1,716
3182 W 16 x 26 @ 31' L (1 EA) LBS 887 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,773
3183 W 16 x 26 @ 32'L (1 EA) LBS 915 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,830
3184 W 16 x 26 @ 35'L (2 EA) LBS 2002 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 4,004
3185 W 16 x 26 @ 39' L (1 EA) LBS 1115 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00] $ 2,231
3186 W 16 x 31 @ 16'L (1 EA) LBS 546 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 1,091
3187 W 16 x 31 @ 31' L (1 EA) LBS 1057 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 2,114
3188 W 16 x 31 @ 35'L (1 EA) LBS 1194 0.020 $ 60.00 | S 120 | § 080 [ § 2.00[ $ 2,387
3189 W 18x35@ 19'L (1 EA) LBS 732 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,463
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3190 W 18 x 35 @ 31' L (1 EA) LBS 1194 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 2,387
3191 W 18 x 35 @ 43' L (1 EA) LBS 1656 0.020 $ 60.00 | $ 120 | $ 080 | $ 200 $ 3311
3192 W 18 x 40 @ 39' L (1 EA) LBS 1716 0.020 $ 6000 | $ 120 $ 080 | $ 200 $ 3,432
3193 W 18 x 86 @ 43' L (1 EA) LBS 4063 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00] $ 3,136
3194 W 21 x 44 @ 22'L (1 EA) LBS 1065 0.020 $ 6000 | $ 120 | $ 080 | $ 200[ $ 2,130
3105 W 21 x 50 @ 39' L (1 EA) LBS 2145 0.020 $ 6000 | $ 120 [ § 080 | $ 200] $ 4,290
319 5L (1 EA) LBS 2118 0.020 $ 60.00 | $ 120 $ 080 | $ 2.00] $ 4,235
3197 S 2.00] $ 5,047
3198 5 2.00] B
3199 S 200] $ 2,957
3200 S 200] $ 7,046
3201 S 200] $ 9,346
3202 S 200 $ 3,502
3203 5 2.00] $ 3,940
3204 5 200 $ 17,074
3205 @4 L (2 EA) S B . $ 5 200 $ 574
3206 2X8X1/4 @ 5' L (2 EA) LBS 350 0.020 S 60.00 | $ 120 $ 080 | $ 200 $ 718
3207 HSS 12x8x1/4 @ 6 L (6 EA) LBS 1292 0.020 $ 60.00 | $ 120 [ $ 080 | $ 2.00] $ 2,584
3208 HSS 12x8x1/4 @ 7'L (3 EA) LBS 754 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00] $ 1,508
3209 HSS 12x8x1/4 @ 9' L (3 EA) LBS 960 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00] $ 1,938
3210 HSS 12x8x1/4 @ 10' L (2 EA) LBS 718 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00] $ 1,436
3211 HSS 12x8x1/4 @ 11' L (3 EA) LBS 1184 0.020 $ 6000 | $ 120 [ $ 080 | $ 2.00] $ 2,369
212 HSS 12x8x1/4 @ 12' L (2 EA) LBS 361 0.020 $ 6000 | $ 120 [ § 080 | $ 2.00] $ 1,723
213 HSS 12x8x1/4 @ 13' L (I EA) LBS 467 0.020 $ 6000 | $ 120 [ § 080 | $ 200 § 933
3214 HSS 12x8x1/4 @ 18' L (1 EA) LBS 646 0.020 $ 60.00 | $ 120 $ 080 | $ 200 $ 1292
3215 HSS 12x8x5/16 @ 14' L (1 EA) LBS 621 0.020 $ 6000 | $ 120 [ § 080 | $ 200 $ 1243
3216 HSS 12x8x5/16 @ 16' L (I EA) LBS 710 0.020 $ 60.00 | $ 120 $ 080 | $ 200 $ 1,420
3217 HSS 12x8x5/16 @ 19' L (I EA) LBS 843 0.020 $ 6000 | $ 120 s 080 | $ 200 $ 1,687
3218 HSS 12x8x5/16 @ 21' L (5 EA) LBS 932 0.020 $ 6000 | $ 120 $ 080 | $ 200 $ 1,864
3219 HSS 12x8x5/16 @ 22' L (I EA) LBS 976 0.020 $ 6000 | $ 120 $ 080 | $ 2.00] $ 1,953
3220 HSS 12x8x5/16 @ 25' L (I EA) LBS 1110 0.020 S 60.00 | $ 120 $ 080 | $ 200 $ 2,219
3221 HSS 12x8x5/16 @ 29' L (I EA) LBS 1287 0.020 S 60.00 | $ 120 | $ 080 | $ 200 $ 2,574
CHANNELS
3222 C8x11.5 @ 2'L (4 EA) LBS 101 0.020 $ 6000 | $ 120 | $ 080 | $ 200] $ 202
3223 C8x11.5 @ 3'L (5 EA) LBS 190 0.020 $ 6000 | $ 120 | $ 080 | $ 200] $ 380
3224 C8x13.7 @ 13' L (1 EA) LBS 196 0.020 $ 6000 | $ 120 [ § 080 | $ 200] $ 392
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METAL DECK
3225 2" 20 GA Metal Deck | SF 19166 0.028 $ 60.00 | $ 168 | $ 425 $ 593 § 113,657
HSS COLUMN:
3226 HSS 5 x 5 x 1/4" (11'-6" H) 43 EA LBS 8496 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 16,993 ]
BASE & CAP PLATE :
3227 6" x 6" x 1/2" Base Plate (43 EA) LBS 241 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 482
3228 6" x 6" x 1/4" Cap Plate (43 EA) LBS 121 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 241
[ LEVEL 12 FRAMING
METAL COLUMN - 65 KSI
3229 S S 2.00[ $ 2,024
3230 S S 2.00[ $ 3,289
3231 S S 2.00[ $ 2,138
3232 S S 2.00[ $ 1,999
3233 S S 2.00[ $ 1,341
3234 S S 2.00] $ 4,630
3235 $ $ 2.00| $ 1,720
3236 S $ 2.00| $ 6,593
3237 $ 2.00| $ 4,149
3238 S 2.00] $ 29,403
3239 $ 2.00| $ 8,821
3240 ) $ 2.00| $ 12,949
3241 $ S 2.00] $ 17,820
3242 '-6" H) 2 EA . S S S 2.00] $ 7,841
3243 V olumn (13-6" H) 1 EA LBS 2153 0.020 $ 60.00 | S $ S 2.00] $ 4,307
3244 W14x159 Column (13'-6" H) 1 EA LBS 2361 0.020 $ 60.00 | S $ . S 2.00] $ 47722
3245 W14x176 Column (13'-6" H) 1 EA LBS 2614 0.020 $ 60.00 | S 120 | § 080 [ § 2.00] $ 5,227
3246 W14x193 Column (13'-6" H) 1 EA LBS 2866 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 5,732
3247 W14x233 Column (13'-6" H) 1 EA LBS 3460 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 6,920
3248 W14x257 Column (13'-6" H) 3 EA LBS 11449 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 22,899
3249 W14x311 Column (13'-6" H) 1 EA LBS 4618 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 9,237
BASE & CAP PLATE :
3250 24"x24"x2" Base Plate: 50 EA LBS 17952 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 35,904
3251 24"x24"x3/4" Cap Plate: 50 EA LBS 6732 0.020 $ 60.00 | $ 120 $ 080 | $ 2.00| $ 13,464
BEAMS
3252 W 10x19 @ 3'L (16 EA) LBS 1003 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 2,006
3253 W 10x19 @ 4'L (6 EA) LBS 502 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 1,003
3254 W 10x19 @ 5'L (3 EA) LBS 314 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 627
3255 W 10x19 @ 6'L (7 EA) LBS 878 0.020 $ 60.00 | S 120 | § 080 [ § 2.00] $ 1,756
3256 W 10x19 @ 7'L (3 EA) LBS 439 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 878
3257 W 10x19 @ 8'L (5 EA) LBS 836 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,672
3258 W 10x19 @ 9'L (17 EA) LBS 3198 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 6,395
3259 W 10x19 @ 10'L (14 EA) LBS 2926 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 5,852
3260 W 10x19 @ 11' L (9 EA) LBS 2069 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 4,138
3261 W 10x19 @ 12' L (9 EA) LBS 2257 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 4,514
3262 W 10x19 @ 13'L (12 EA) LBS 3260 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 6,521
3263 W 10x19 @ 14'L (14 EA) LBS 4096 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 8,193
3264 W 10x19 @ 15'L (3 EA) LBS 941 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 1,881
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3265 W 10x19 @ 16'L (2 EA) LBS 669 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,338
3266 W 10x19 @ 17'L (5 EA) LBS 1777 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,553
3267 W 10x19 @ 18'L (1 EA) LBS 376 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 752
3268 W 10x19 @ 19'L (2 EA) LBS 794 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,588
3269 W 14x22 @ 2'L (1 EA) LBS 48 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 97
3270 W 14x22 @ 3'L (3 EA) LBS 218 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 436
3271 W 14x22 @ 4'L (5 EA) LBS 484 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 968
3272 W 14x22 @ 5'L (5 EA) LBS 605 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 1,210
3273 W 14x22 @ 7'L (3 EA) LBS 508 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,016
3274 @ 8'L (5 EA) LBS 968 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,936
3275 $ $ $ 080 | $ 2.00| $ 871
3276 $ $ $ 080 | $ 2.00| $ 1,936
3277 $ $ $ 080 | $ 2.00| $ 5,324
3278 $ $ $ 080 | $ 2.00| $ 1,742
3279 $ $ $ 080 | $ 2.00| $ 4,404
3280 $ $ $ 080 | $ 2.00| $ 5,421
3281 S S $ 080 [ § 2.00[ $ 5,808
3282 S S $ 080 [ § 2.00[ $ 5,421
3283 S S $ 080 [ § 2.00[ $ 1,646
3284 ; S 2.00[ $ 1,742
3285 $ 2.00| $ 2,904
3286 S 2.00] $ 1,016
3287 $ 2.00| $ 2,130
3288 5 $ $ 2.00| $ 2,226
3289 S $ $ 2.00| $ 2,323
3290 $ $ $ $ 2.00| $ 2,420
3291 @ 27'L (2 EA) LBS 1307 0.020 $ . $ $ . $ 2.00| $ 2,614
3292 W 14x22 @ 28' L (2 EA) LBS 1355 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 2,710
3293 W 14x22 @ 29' L (2 EA) LBS 1404 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 2,807
3294 W 14x22 @ 30' L (12 EA) LBS 8712 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 17,424
3295 W 14x22 @ 31' L (1 EA) LBS 750 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 1,500
3296 W 14x22 @ 32'L (1 EA) LBS 774 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 1,549
3297 W 14x22 @ 35'L (1 EA) LBS 847 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 1,694
3298 W 16x26 @ 7'L (1 EA) LBS 200 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 400
3299 S106 to S304 Plan Notes W 16x26 @ 11' L (1 EA) LBS 315 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 629
3300 W 16x26 @ 17'L (2 EA) LBS 972 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 1,945
3301 W 16x26 @ 18'L (1 EA) LBS 515 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,030
3302 W 16x26 @ 21' L (1 EA) LBS 601 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,201
3303 W 16x26 @ 22' L (2 EA) LBS 1258 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 2,517
3304 W 16x26 @ 24' L (2 EA) LBS 1373 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,746
3305 W 16x26 @ 29' L (1 EA) LBS 829 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,659
3306 W 16x26 @ 31' L (1 EA) LBS 887 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,773
3307 W 16x26 @ 35'L (1 EA) LBS 1001 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00] $ 2,002
3308 W 16x31 @ 5'L (1 EA) LBS 171 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 341
3309 W 16x31 @ 6'L (1 EA) LBS 205 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 409
3310 W 16x31 @ 16' L (3 EA) LBS 1637 0.020 $ 60.00 | S 120 | § 080 [ § 2.00[ $ 3274
3311 W 16x31 @ 17'L (1 EA) LBS 580 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 1,159
3312 W 16x31 @ 29'L (1 EA) LBS 989 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,978
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3313 W 16x31 @ 30'L (3 EA) LBS 3069 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 6,138
3314 W 16x31 @ 31' L (1 EA) LBS 1057 0.020 $ 60.00 [ $ 120 § 080 8 2.00] $ 2,114
3315 W 16x31 @ 32'L (1 EA) LBS 1091 0.020 $ 60.00 [ $ 120 § 080 [ 8 2.00] $ 2,182
3316 W 16x40 @ 30'L (2 EA) LBS 2640 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 5,280
3317 W 16x40 @ 32'L (1 EA) LBS 1408 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,816
3318 W 16x50 @ 31' L (1 EA) LBS 1705 0.020 $ 60.00 [ § 120 | § 080 § 2.00[ $ 3,410
3319 W 18x35 @ 19'L (1 EA) LBS 732 0.020 $ 60.00 [ § 120 | § 080 § 2.00] $ 1,463
3320 S 2.00] $ 4,004
3321 $ 2.00| $ 1,408
3322 $ 2.00| $ 3,520
3323 $ 2.00| $ 1,848
3324 $ 2.00| $ 7,920
3325 S 2.00[ $ 194
3326 S 2.00[ $ 1,452
3327 S 2.00[ $ 1,936
3328 S 2.00[ $ 4,066
3329 4 $ 2.00| $ 2,130
3330 4 S 2.00] $ 2,323
3331 ﬂ $ 2.00| $ 5,614
3332 ﬂ $ 2.00| $ 3,678
3333 E $ $ $ $ 2.00] $ 363
3334 55" 4'L (1 EA) LBS 242 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 484
3335 W 24x55 @ 21' L (1 EA) LBS 1271 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,541
3336 W 24x55 @ 24'L (1 EA) LBS 1452 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 2,904
3337 W 24x55 @ 25'L (1 EA) LBS 1513 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 3,025
3338 W 24x55 @ 26' L (2 EA) LBS 3146 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 6,292
3339 W 24x55 @ 29' L (1 EA) LBS 1755 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 3,509
3340 W 24x55 @ 30' L (1 EA) LBS 1815 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 3,630
3341 W 24x55 @ 33'L (1 EA) LBS 1997 0.020 $ 60.00 [ S 120 | § 080 $ 2.00] $ 3,993
3342 W 24x76 @ 20' L (1 EA) LBS 1672 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,344
3343 W 24x76 @ 30' L (1 EA) LBS 2508 0.020 $ 60.00 [ S 120 § 080 [ 8 2.00] $ 5,016
3344 W 24x103 @ 29'L (1 EA) LBS 3286 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 6,571
3345 W 27x84 @ 3'L (1 EA) LBS 277 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 554
3346 W 27x84 @ 14' L (4 EA) LBS 5174 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 10,349
3347 W 27x84 @ 15' L (6 EA) LBS 8316 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 16,632
3348 W 27x84 @ 24' L (1 EA) LBS 2218 0.020 $ 60.00 [ $ 120 | § 080 $ 2.00] $ 4,435
3349 W 27x84 @ 29' L (1 EA) LBS 2680 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 5,359
3350 W 27x84 @ 30'L (1 EA) LBS 2772 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 5,544
3351 W 27x84 @ 31' L (1 EA) LBS 2864 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 5,729
3352 W 27x84 @ 37' L (1 EA) LBS 3419 0.020 $ 60.00 | S 120 | § 080 $ 2.00[ $ 6,838
3353 W 27x129 @ 30'L (1 EA) LBS 4257 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 8,514
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3354 W 30x90 @ 9'L (2 EA) LBS 1782 0.020 $ 6000 [ § 120 $ 080 | $ 2.00( $ 3,564
3355 W 30x90 @ 15'L (1 EA) LBS 1485 0.020 $ 60.00 [ 120 | $ 080 | $ 2.00( $ 2,970
3356 W 30x90 @ 29'L (1 EA) LBS 2871 0.020 S 60.00 [ S 120 8 080 $ 2.00] 8 5,742
3357 W 30x90 @ 34'L (1 EA) LBS 3366 0.020 S 60.00 [ S 120 8 080 S 2.00] 8 6,732
3358 W 30x99 @ 19'L (1 EA) LBS 2069 0.020 S 60.00 [ S 120§ 080 S 2.00[ $ 4,138
3359 W 30x99 @ 23'L (1 EA) LBS 2505 0.020 S 60.00 [ S 120§ 080 S 2.00[ $ 5,009
3360 W 30x99 @ 34'L (1 EA) LBS 3703 0.020 S 60.00 [ S 120§ 080 S 2.00[ $ 7,405
3361 W 30x99 @ 54' L (1 EA) LBS 5881 0.020 S 60.00 [ S 1208 080 S 2.00[ $ 11,761
3362 @24' L (1 EA) LBS 3062 0.020 $ 60.00 [ $ 120 [ $ 080 [ $ 2.00( $ 6,125
3363 2.00( $ 15,057
3364 2.00( $ 10,903
3365 2.00( $ 11,942
3366 2.00[ $ 42,900
3367 2.00[ $ 14,586
3368 2.00[ $ 15,158
3369 2.00[ $ 47,190
3370 2.00| $ 16,016
3371 OIE 48,906
3372 2.00( $ 33,176
3373 2.00( $ 14,579
3374 @ 58'L (1 EA) LBS 9698 0.020 $ 60.00 [ 120 $ 080 | $ 2.00( $ 19,395
3375 W 33x152 @ 59'L (8 EA) LBS 78918 0.020 $ 60.00 | $ 120 [ $ 080 | $ 2.00( $ 157,837
3376 W 33x152 @ 60'L (2 EA) LBS 20064 0.020 S 60.00 [ S 120§ 080 S 2.00] 8 40,128
3377 W 36x135 @ 9'L (1 EA) LBS 1337 0.020 S 60.00 [ S 120§ 080 S 2.00] 8 2,673
3378 W 36x135 @ 14'L (1 EA) LBS 2079 0.020 S 60.00 [ S 120§ 080 S 2.00] 8 4,158
3379 W 36x135 @ 30'L (2 EA) LBS 8910 0.020 S 60.00 [ S 1208 080 S 2.00] 8 17,820
3380 W 36x135 @ 35'L (1 EA) LBS 5198 0.020 S 60.00 [ S 120 8 080 S OIE 10,395
3381 W 36x135 @ 38'L (1 EA) LBS 5643 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 11,286
3382 W 40x149 @ 29'L (1 EA) LBS 4753 0.020 S 60.00 [ S 120 8 080 $ 200] 8 9,506
3383 W 40x149 @ 55'L (1 EA) LBS 9015 0.020 $ 6000 | $ 120 | $ 080 ] $ 2.00| $ 18,029
3384 W 40x149 @ 58' L (3 EA) LBS 28519 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 57,037
3385 W 40x149 @ 59'L (1 EA) LBS 9670 0.020 $ 6000 | $ 120 | $ 080 ] $ 2.00| $ 19,340
3386 W 40x167 @ 30'L (1 EA) LBS 5511 0.020 $ 60.00 | $ 120 | $ 080 ] $ 2.00| $ 11,022
3387 W 40x199 @ 10'L (1 EA) LBS 2189 0.020 S 60.00 [ S 1208 080 $ 2,00 $ 4,378
3388 W 40x199 @ 18'L (1 EA) LBS 3940 0.020 S 60.00 [ S 1208 080 S 2.00[ $ 7,880
3389 W 40x199 @ 29'L (1 EA) LBS 6348 0.020 S 60.00 [ S 1208 080 $ 2.00[ $ 12,696
3390 W 40x199 @ 35'L (1 EA) LBS 7662 0.020 S 60.00 [ S 1208 080 $ 2.00[ $ 15,323
3391 W 40x199 @ 38'L (1 EA) LBS 8318 0.020 S 60.00 [ S 1208 080 S 2.00[ S 16,636
3392 W 40x199 @ 46'L (2 EA) LBS 20139 0.020 S 60.00 [ S 1208 080 $ 2.00 $ 40,278
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W 40x215 @ 8' L (1 EA) LBS 1892 0.020 $ 60.00 [ $ 120 § 080 | $ 2.00] 8§ 3,784
W 40x215 @ 30'L (1 EA) LBS 7095 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00] 8§ 14,190
W 40x215 @ 55'L (1 EA) LBS 13008 0.020 $ 60.00 [ $ 120 § 080 $ 2.00] $ 26,015
W 40x503 @ 49'L (1 EA) LBS 27112 0.020 $ 6000 S 120] $ 080 [ $ 200 8 54,223
W 40x503 @ 59'L (1 EA) LBS 32645 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 65,289
W 40x593 @ 30' L (2 EA) LBS 39138 0.020 $ 60.00 | $ 120§ 080 § 2.00[ $ 78,276
W 44x230 @ 31'L (1 EA) LBS 7843 0.020 $ 60.00 | S 120 § 080 § 2.00[ $ 15,686
280,@ 38' L (1 EA) LBS 9614 0.020 $ 60.00 [ S 120 § 080 $ 2.00[ $ 19,228
$ $ $ $ 2.00| $ 20,240
$ $ $ $ 2.00| $ 23,276
$ 2.00| $ 31,691
$ 2.00| $ 43,483
$ 2.00[ $ 3,458
$ 2.00[ $ 29,973
$ 2.00[ $ 33,431
$ 2.00| $ 3,828
$ 2.00] $ 33,176
$ 2.00| $ 5,161
CHANNELS
C8x11.3 @ 2'L (7 EA) | LBS 177 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 354
C8x11.5 @ 3'L (2 EA) LBS 76 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 152
C8x11.5 @ 6'L (1 EA) LBS 76 0.020 $ 60.00 | S 120§ 080 § 200 $ 152
C8x11.5 @ 14'L (1 EA) LBS 177 0.020 $ 60.00 | S 120§ 080 § 200 $ 354
C8x13.7 @ 12'L (1 EA) LBS 181 0.020 $ 60.00 | S 120§ 080 § 200 $ 362
METAL DECK
3" x 18 GA Metal Deck SF 42483 0.028 $ 60.00 | $ 1.68 | $ 425 $ 593 $ 251,925
HSS COLUMN:
HSS 4 x4 x 5/16" (13'-6" H) 99 EA LBS 15636 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 31,272 |
HSS 6 X 1/4 (13'-6" H) 42 EA LBS 9586 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 19,173 |
BASE & CAP PLATE :
6" x 6" x 1/2" Base Plate (99 EA) LBS 555 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,111
6" x 6" x 1/4" Cap Plate (99 EA) LBS 278 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 555
6" x 1/2" Base Plate (42 EA) LBS 185 0.020 $ 60.00 [ $ 120§ 080 $ 2.00[ $ 370
6" x 1/4" Cap Plate (42 EA) LBS 92 0.020 $ 60.00 | $ 120§ 080 $ 2.00[ $ 185
METAL COLUMN - 65 KSI
|W12x65 Column (11'-6" H) 2 EA | LBS [ 1645 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,289
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3424 W12x72 Column (11'-6" H) 1 EA LBS 911 0.020 $ 60.00 [ $ 120 [ § 080 [ $ 2.00] $ 1,822
3425 W12x79 Column (11'-6" H) 1 EA LBS 999 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,999
3426 W14x61 Column (11-6" H) 2 EA LBS 1543 0.020 $ 60.00 [ $ 120§ 080 [ 8 2.00] $ 3,087
3427 W14x68 Column (11-6" H) 3 EA LBS 2581 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 5,161
3428 W14x74 Column (11-6" H) 2 EA LBS 1872 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 3,744
3429 ‘W14x82 Column (11'-6" H) 1 EA LBS 1037 0.020 $ 6000 [ $ 120 | $ 080 | $ 2.00| $ 2,075
3430 W14x90 Column (11'-6" H) 14 EA LBS 15939 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 31,878
3431 W14x99 Column (11-6" H) 4 EA LBS 5009 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 10,019
3432 W14x109 Column (11'-6" H) 4 EA LBS 5515 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 11,031
3433 W14x120 Column (11'-6" H) 5 EA LBS 7590 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 15,180
3434 Column (11'-6" H) 3 EA LBS 5009 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 10,019
3435 $ $ $ $ 2.00| $ 3,669
3436 $ $ $ $ 2.00| $ 4,453
3437 $ $ $ $ 2.00| $ 4,883
3438 $ $ $ $ 2.00| $ 11,790
3439 $ $ $ $ 2.00| $ 13,004
3440 $ $ $ $ 2.00| $ 7,868
ASE & CAP PLATE :

3441 24"x24' S 2.00[ $ 35,904
3442 S 2.00[ $ 13,464
3443 $ 2.00| $ 376
3444 S 2.00] $ 669
3445 $ 2.00| $ 627
3446 $ $ 2.00| $ 1,756
3447 i $ $ 2.00| $ 1,756
3448 $ . $ $ $ 2.00| $ 669
3449 @ 9'L (1 EA) LBS 188 0.020 $ 6000 | $ $ . $ 2.00| $ 376
3450 W 10x19 @ 10'L (4 EA) LBS 836 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 1,672
3451 W 10x19 @ 11'L (5 EA) LBS 1150 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 2,299
3452 W 10x19 @ 12'L (2 EA) LBS 502 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 1,003
3453 W 10x19 @ 13'L (2 EA) LBS 543 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 1,087
3454 W 10x19 @ 14'L (8 EA) LBS 2341 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 4,682
3455 W 10x19 @ 15'L (2 EA) LBS 627 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 1,254
3456 W 10x19 @ 16' L (5 EA) LBS 1672 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 3344
3457 W 10x19 @ 17'L (11 EA) LBS 3908 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 7,817
3458 W 10x19 @ 18'L (3 EA) LBS 1129 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,257
3459 W 10x19 @ 20' L (8 EA) LBS 3344 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 6,688
3460 W 10x19 @ 22' L (4 EA) LBS 1839 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,678
3461 W 10x19 @ 26' L (1 EA) LBS 543 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,087
3462 W 10x19 @ 32'L (1 EA) LBS 669 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 1,338
3463 W 12x26 @ 18' L (1 EA) LBS 515 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,030
3464 W 14x22 @ 6'L (1 EA) LBS 145 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00] $ 290
3465 W 14x22 @ 7'L (1 EA) LBS 169 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 339
3466 W 14x22 @ 9'L (1 EA) LBS 218 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 436
3467 W 14x22 @ 11'L (1 EA) LBS 266 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 532
3468 W 14x22 @ 12'L (1 EA) LBS 290 0.020 $ 60.00 | S 120 | § 080 [ § 2.00] $ 581
3469 W 14x22 @ 13'L (1 EA) LBS 315 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 629
3470 W 14x22 @ 16' L (3 EA) LBS 1162 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,323
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3471 W 14x22 @ 17' L (1 EA) LBS 0.020 $ 60.00 [ $ 120 § 080 | $ 200 $ 823
3472 W 14x22 @ 20' L (1 EA) LBS 484 0.020 $ 60.00 | $ 120 § 080 $ 2.00] $ 968
3473 W 14x22 @ 22'L (3 EA) LBS 1597 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,194
3474 W 14x22 @ 23' L (3 EA) LBS 1670 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 3,340
3475 W 14x22 @ 24' L (3 EA) LBS 1742 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 3,485
3476 W 14x22 @ 26' L (5 EA) LBS 3146 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 6,292
3477 W 14x22 @ 28' L (2 EA) LBS 1355 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 2,710
3478 W 14x22 @ 30' L (2 EA) LBS 1452 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 2,904
3479 W 14x22 @ 31' L (1 EA) LBS 750 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 1,500
3480 W 14x22 @ 32' L (3 EA) LBS 2323 0.020 S 60.00 | $ 120 | § 080 [ 8 2.00] $ 4,646
3481 @ 35' L (1 EA) LBS 847 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 1,694
3482 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,244
3483 $ $ 2.00| $ 1,188
3484 $ 2.00| $ 744
3485 $ 2.00| $ 972
3486 S 2.00[ $ 1,030
3487 S 2.00[ $ 4,462
3488 S 2.00[ $ 6,864
3489 S 2.00[ $ 1,773
3490 S 200 $ 2,002
3491 $ 2.00| $ 205
3492 $ 2.00] $ 955
3493 $ 2.00| $ 2,319
3494 $ 2.00| $ 2,592
3495 W 18x35 @ 30'L (1 EA) LBS 1155 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,310
3496 W 18x40 @ 20' L (1 EA) LBS 830 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 1,760
3497 W 18x40 @ 31' L (1 EA) LBS 1364 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 2,728
3498 W 18x40 @ 35' L (1 EA) LBS 1540 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 3,080
3499 W 18x40 @ 37' L (1 EA) LBS 1628 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 3,256
3500 W 18x46 @ 2' L (1 EA) LBS 101 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 202
3501 W 18x46 @ 21' L (1 EA) LBS 1063 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,125
3502 W 21x50 @ 38'L (1 EA) LBS 2090 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 4,180
3503 W 24x55 @ 13' L (1 EA) LBS 787 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 1,573
3504 W 24x55 @ 42' L (1 EA) LBS 2541 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 5,082
3505 W 24x62 @ 43' L (1 EA) LBS 2933 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 5,865
3506 W 24x76 @ 34' L (1 EA) LBS 2842 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 5,685
3507 W 30x90 @ 42' L (1 EA) LBS 4158 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 8316
3508 W 33x130 @ 35' L (1 EA) LBS 5005 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 10,010
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3509 W 33x318 @ 7' L (1 EA) LBS 2449 0.020 $ 60.00 [ $ 120 § 080 | $ 200 $ 4,897
3510 W 33x318 @ 8' L (1 EA) LBS 2798 0.020 $ 60.00 | $ 120 § 080 $ 2.00] $ 5,597
3511 W 33x318 @ 38'L (1 EA) LBS 13292 0.020 $ 60.00 [ $ 120 | § 080 $ 200 $ 26,585
3512 HSS 10x4x3/8" @ 12'L (6 EA) LBS 2580 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 5,161
3513 HSS 12x8x1/4" @ 2'L (1 EA) LBS 72 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00[ $ 144
3514 HSS 12x8x1/4" @ 3'L (2 EA) LBS 215 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 431
3515 HSS 12x8x1/4" @ 4' L (15 EA) LBS 2154 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 4,307
3516 HSS 12x8x1/4" @ 5'L (14 EA) LBS 2513 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 5,025
3517 HSS 12x8x1/4" @ 6' L (25 EA) LBS 5384 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 10,768
3518 4" @ 7'L (11 EA) B B $ 080 [ $ 200 $ 5,528
3519 S S $ 080 [ $ 200 $ 3,446
3520 S S $ 080 [ $ 200 $ 3,876
3521 B B $ 080 [ $ 200 $ 1,436
3522 S S $ 080 [ S 200 $ 11,845
3523 2] S S $ 080 [ 8 2.00] $ 2,584
3524 S B $ 080 [ § 2.00[ $ 933
3525 S B $ 080 [ § 2.00[ $ 1,005
3526 S S $ 080 [ § 2.00[ $ 1,220
3527 ; S 2.00[ $ 1,292
3528 S 2.00[ $ 1,775
3529 S 2.00] $ 976
3530 $ S 200 $ 3,728
3531 6 . 5 60 B S 200 $ 1,420
3532 @ 17'L (6 EA) LBS 4527 0.020 $ 60.00 [ $ $ $ 200 $ 9,055
3533 2k8%5/16" @ 18'L (3 EA) LBS 2397 0.020 $ 60.00 [ $ $ S 200 $ 4,794
3534 HSS 12x8x5/16" @ 19' L (2 EA) LBS 1687 0.020 $ 60.00 [ $ 120§ 080 $ 200 $ 3,373
3535 HSS 12x8x5/16" @ 20' L (5 EA) LBS 4439 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 8,877
3536 HSS 12x8x5/16" @ 21' L (8 EA) LBS 7457 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 14,913
3537 HSS 12x8x5/16" @ 22'L (1 EA) LBS 976 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 1,953
3538 HSS 12x8x5/16" @ 23' L (2 EA) LBS 2042 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 4,083
3539 HSS 12x8x5/16" @ 24' L (3 EA) LBS 3196 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 6,391
3540 HSS 12x8x5/16" @ 28' L (2 EA) LBS 2486 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 4,971
CHANNELS
3541 C8x13.7 @ 12'L (2 EA) LBS 362 0.020 $ 60.00 | $ 120 | § 080 | $ 2.00] $ 723
3542 C8x13.7 @ 17'L (1 EA) LBS 256 0.020 $ 60.00 [ S 120 $ 080 | $ 2.00] $ 512
3543 C8x11.5 @ 2'L (5 EA) LBS 127 0.020 $ 60.00 | $ 120 $ 080 $ 200 $ 253
3544 C8x11.5 @ 3'L (3 EA) LBS 114 0.020 $ 60.00 | S 120 $ 080 $ 200 $ 228
HSS COLUMN:
3545 HSS 5 x 5 x 1/4" (11'-6" H) 46 EA LBS 9089 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 18,179 |
BASE & CAP PLATE :
3546 6" x 6" x 1/2" Base Plate (46 EA) LBS 258 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 516
3547 6" x 6" x 1/4" Cap Plate (46 EA) LBS 129 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 258
METAL DECK
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2" x 20 GA Metal Deck . . . 111,067
METAL COLUMN - 65 KSI
3549 W12x40 Column (13-6" H) 2 EA LBS 1188 0.020 S 60.00 [ S 120 8 080 $ 2.00] $ 2,376
3550 W12x45 Column (13-6" H) 1 EA LBS 668 0.020 S 60.00 [ S 120 S 080 S 2.00[ $ 1,337
3551 W12x53 Column (13-6" H) 1 EA LBS 787 0.020 S 60.00 [ S 120 8 080 S 2.00[ $ 1,574
3552 W12x65 Column (13-6" H) 2 EA LBS 1931 0.020 S 60.00 [ S 120 8 080 S 2.00[ $ 3,861
3553 W14x43 Column (13-6" H) 2 EA LBS 1277 0.020 S 60.00 [ S 120 8 080 S 2.00[ $ 2,554
3554 W14x48 Column (13-6" H) 2 EA LBS 1426 0.020 S 60.00 [ S 120 S 080 S 2.00[ $ 2,851
3555 olumn (13-6" H) 1 EA 0.020 S 60.00 [ S 120 8 080 S 2.00[ $ 1,574
3556 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 10,870
3557 0.020 $ 60.00 [ 120 | $ 080 | $ 2.00| $ 2,020
3558 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 2,435
3559 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 48,114
3560 0.020 $ 60.00 [ $ 120 $ 080 | $ 2.00| $ 8,821
3561 0.020 $ 60.00 [ 120 $ 080 | $ 2.00| $ 6,475
3562 0.020 S 60.00 [ S 120 8 080 S 2.00[ $ 3,564
3563 0.020 S 60.00 [ S 120 8 080 S 2.00[ $ 4,307
3564 0.00 | 8 $ 2.00[ $ 4,722
3565 $ 2.00[ $ 10,454
3566 $ 2.00] 8 11,464
3567 $ OIE 6,920
3568 $ 2.00| $ 35,904
3569 $ 2.00| $ 13,464
BEAMS
3570 W 14x22 @ 11'L (9 EA) [ LBS 2396 0.020 $ 60.00 [ 120 8 080 S 2.00] 8 4,792
3571 W 14x22 @ 17'L 3 EA) LBS 1234 0.020 $ 60.00 [ 120 8 080 S 2.00] 8 2,468
3572 W 14x22 @ 15'L (11 EA) LBS 3993 0.020 $ 60.00 [ § 120 8 080 S OIE 7,986
3573 W 14 x 22 @ 14'L (14 EA) LBS 4743 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 9,486
3574 W14 x 22 @ 13'L (12 EA) LBS 3775 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 7,550
3575 W 14 x22 @ 12'L (5 EA) LBS 1452 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,904
3576 W 14 x 22 @ 10' L (20 EA) LBS 4840 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 9,680
3577 W 14 x22 @9'L (8 EA) LBS 1742 0.020 $ 60.00 | $ 120 $ 080 | $ 2.00| $ 3,485
3578 W 14 x 22 @ 8'L (7 EA) LBS 1742 0.020 $ 60.00 | $ 120 $ 080 | $ 2.00| $ 3,485
3579 W 14x22 @ 7L (3EA) LBS 508 0.020 $ 60.00 [ 120 8 080 S 2.00] 8 1,016
3580 W 14x22 @ 6'L (5 EA) LBS 726 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,452
3581 W 14x22 @ 5'L (5 EA) LBS 605 0.020 $ 60.00 [ 120§ 080 S OIE 1,210
3582 W 14x22 @4'L (2 EA) LBS 194 0.020 $ 60.00 [ $ 120§ 080 S 2.00] $ 387
3583 W 14x22 @3'L (1 EA) LBS 73 0.020 $ 60.00 | $§ 1208 080 S 2.00]'$ 145
3584 W 14x22 @ 30'L (4 EA) LBS 2904 0.020 $ 60.00 [ 120 8 080 S OIE 5,808
3585 W14 x22 @29'L (12 EA) LBS 8422 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 16,843
3586 W14 x22 @27 L (1 EA) LBS 653 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,307
3587 W 14 x 22 @24'L (2 EA) LBS 1162 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,323
3588 W 14 x 22 @22'L (3 EA) LBS 1597 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,194
3589 W 14 x 22 @ 20'L (2 EA) LBS 968 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,936
3590 W14 x22 @21'L (3 EA) LBS 1525 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,049
3591 W 14x22 @ 18'L (3 EA) LBS 1307 0.020 $ 60.00 [ 120 S 080 S 2.00[ $ 2,614
3592 W 14x22 @ 16'L (1 EA) LBS 387 0.020 $ 60.00 [ 120 S 080 S 2.00 $ 774
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3593 W40 x 503 @ 59'L (1 EA) LBS 32645 0.020 $ 6000 [ § 120 $ 080 | $ 2.00| $ 65,289
3594 W40 x 503 @ 50'L (1 EA) LBS 27665 0.020 $ 60.00 [ 120 | $ 080 | $ 2.00| $ 55,330
3595 W 14 x 26 @ 20'L (1 EA) LBS 572 0.020 S 60.00 [ S 120 8 080 S 2.00] 8 1,144
3596 W 14 x 190 @ 10'L (1 EA) LBS 2090 0.020 S 60.00 | $ 120 8 080 S 2.00[ $ 4,180
3597 W 40 x 593 @ 30'L (2 EA) LBS 39138 0.020 S 60.00 | $ 120 8 080 S 2.00[ $ 78,276
3598 90 @ 15'L (1 EA) LBS 1485 0.020 S 60.00 | $ 120 8 080 S 2.00[ $ 2,970
3599 8 $ 2.00| $ 1,584
3600 $ 2.00| $ 6,732
3601 $ 2.00| $ 98,648
3602 O $ 2.00| $ 12,038
3603 59'L (1 EA) . $ 2.00| $ 19,730
3604 $ 2.00[ $ 1,496
3605 $ 2.00[ $ 2,992
3606 0 58'L (1 EA) i F I S 200] 8 19,012
3607 $ 2.00| $ 6,798
3608 $ 2.00| $ 30,360
3609 $ 2.00| $ 23,782
3610 W 24 x 55 @ 26'L (1 EA) LBS 1573 0.020 $ 60.00 [ 120 $ 080 | $ 2.00| $ 3,146
3611 W 24 x 55 @ 30' L (1 EA) LBS 1815 0.020 S 60.00 | $ 120 8 080 S 2.00] 8 3,630
3612 W 24 x 55 @ 33' L (1 EA) LBS 1997 0.020 S 60.00 | $ 120 8 080 S 2.00] 8 3,993
3613 W 24 x 55 @ 25' L (1 EA) LBS 1513 0.020 S 60.00 | $ 120 8 080 S 2.00] 8 3,025
3614 W 24 x 55 @3'L (1 EA) LBS 182 0.020 $ 6000 [ S 120 $ 080 $ 2.00] § 363
3615 W 24 x 55 @29'L (1 EA) LBS 1755 0.020 $ 6000 [ § 120 $ 080 $ 2.00] § 3,509
3616 W24 x 55 @21 L (1 EA) LBS 1271 0.020 S 60.00 | $ 120§ 080 S 200 S 2,541
3617 W24 x55 @2 L(1EA) LBS 121 0.020 S 60.00 | $ 120 S 080 S 200§ 242
3618 W24 x 55 @25 L (1 EA) LBS 1513 0.020 S 60.00 | $ 120 S 080 S 200 S 3,025
3619 W40 x 149 @ 58'L (1 EA) LBS 9506 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 19,012
3620 W 40 x 149 @ 20'L (1 EA) LBS 3278 0.020 S 60.00 | $ 120 S 080 S 2,00 $ 6,556
3621 W 21 x 44 @ 20'L (2 EA) LBS 1936 0.020 S 60.00 | $ 120§ 080 S 2,00 $ 3,872
3622 W 21 x 44 @ 24' L (1 EA) LBS 1162 0.020 S 60.00 | $ 120§ 080 S 2.00[ $ 2,323
3623 W21 x44 @23 L (1 EA) LBS 1113 0.020 S 60.00 | $ 1208 080 S 2.00[ $ 2,226
3624 W 21 x44 @3'L (1 EA) LBS 145 0.020 $ 60.00 | $ 120 8 080 S 2.00 $ 290
3625 W10x 19 @ 38' L (1 EA) LBS 794 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,588
3626 W10x 19 @ 19'L (2 EA) LBS 794 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,588
3627 W10x 19 @ 17'L (3 EA) LBS 1066 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,132
3628 W10x 19 @ 16'L (1 EA) LBS 334 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 669
3629 W10x 19 @ 15'L (2 EA) LBS 627 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,254
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3630 W 10 x 19 @ 14' L (8 EA) LBS 2341 0.020 $ 60.00 [ $ 120 § 080 [ $ 2.00] $ 4,682
3631 W10x 19 @ 13'L (2 EA) LBS 543 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,087
3632 W10x 19 @ 12'L (7 EA) LBS 1756 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,511
3633 W 10x 19 @ 10'L (3 EA) LBS 627 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 1,254
3634 W 10x 19 @ 9'L (3 EA) LBS 564 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 1,129
3635 W10x 19 @ 8L (2 EA) LBS 334 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 669
3636 W 10x 19 @ 4'L (5 EA) LBS 418 0.020 $ 60.00 [ $ 120 | § 080 § 2.00[ $ 836
3637 W 10 x 19 @ 3'L (4 EA) LBS 251 0.020 $ 60.00 | $ 120 | § 080 § 2.00[ $ 502
3638 W 27 x 76 @ 30' L (1 EA) LBS 2508 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 5,016
3639 @4'L (1 EA) LBS 1012 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,024
3640 $ 2.00| $ 16,636
3641 $ 2.00| $ 39,402
3642 $ 2.00| $ 12,258
3643 $ 2.00| $ 7,880
3644 S 2.00[ $ 14,885
3645 S 2.00[ $ 2,917
3646 S 2.00[ $ 629
3647 $ 2.00| $ 1,945
3648 S 2.00] $ 1,602
3649 $ 2.00| $ 1,373
3650 $ 2.00| $ 1,773
3651 $ 2.00| $ 1,201
3652 @ 17'L (1 EA) LBS 580 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,159
3653 W16 x 31 @ 16'L (2 EA) LBS 1091 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,182
3654 W 16 x 31 @ 30' L (2 EA) LBS 2046 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 4,092
3655 W 16 x 31 @ 32'L (1 EA) LBS 1091 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 2,182
3656 W 16 x 31 @29'L (3 EA) LBS 2967 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 5,933
3657 W 16 x 40 @ 29'L (2 EA) LBS 2552 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 5,104
3658 W 16 x 40 @ 31' L (1 EA) LBS 1364 0.020 $ 60.00 [ S 120 | § 080 $ 2.00] $ 2,728
3659 W 36 x 165 @ 30'L (1 EA) LBS 5445 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 10,890
3660 W 44 x 290 @ 54'L (1 EA) LBS 17226 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 34,452
3661 W 16 x 50 @ 31' L (1 EA) LBS 1705 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 3,410
3662 W 33 x 141 @ 46'L (1 EA) LBS 7135 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 14,269
3663 W 44 x 335 @ 42'L (1 EA) LBS 15477 0.020 $ 60.00 [ $ 120 | § 080 $ 2.00[ $ 30,954
3664 W 44 x 335 @ 56' L (1 EA) LBS 20636 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 41,272
3665 W 18 x 40 @ 19'L (1 EA) LBS 836 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 1,672
3666 W 18 x40 @ 17'L (1 EA) LBS 748 0.020 $ 60.00 | S 120 | § 080 $ 2.00[ $ 1,496
3667 W30x 116 @31'L (1 EA) LBS 3956 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 7,911
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W30x 116 @ 8' L (1 EA) LBS 1021 0.020 $ 60.00 [ $ $ 080 | $ 2.00] 8§ 2,042
W 44 x 262 @ 54'L (1 EA) LBS 15563 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 31,126
W 44 x 262 @ 4'L (1 EA) LBS 1153 0.020 $ 6000 S 120] $ 080 [ $ 200 8 2,306
W30x 116 @25'L (1 EA) LBS 3190 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 6,380
W 40 x 167 @ 31'L (1 EA) LBS 5695 0.020 $ 60.00 | $ 120§ 080 § 2.00[ $ 11,389
W 40 x 149 @ 58'L (1 EA) LBS 9506 0.020 $ 60.00 | S 120 § 080 § 2.00[ $ 19,012
x,149 @ 54'L (1 EA) LBS 8851 0.020 $ 60.00 [ S 120 § 080 $ 2.00[ $ 17,701
$ 2.00| $ 4,543
$ 2.00| $ 11,163
$ 2.00] 8§ 11,942
$ 2.00[ $ 10,395
$ 2.00[ $ 5,009
$ 2.00[ $ 4,356
$ 2.00| $ 11,543
$ 2.00| $ 26,015
$ 2.00| $ 45,936
6 @ 57'L (1 EA) LBS 218196 0.020 $ 60.00 | $ 120 | $ 080 | $ 200 $ 436,392
W 40 x 167 @ 57'L (1 EA) LBS 418836 0.020 $ 60.00 | S 120§ 080 § 2.00] § 837,672
W 10x 19 @ 13'L (3 EA) LBS 2717 0.020 $ 60.00 | $ 120§ 080 § 200 $ 5,434
W10x 19@ [1'L (3 EA) LBS 2299 0.020 $ 60.00 | S 120§ 080 § 200 $ 4,598
W 10x 19 @ 9'L (13 EA) LBS 1881 0.020 $ 60.00 | $ 120 § 080 § 200 $ 3,762
W 10 x 19 @ 4'L (3 EA) LBS 836 0.020 $ 60.00 [ S 120 § 080 $ 2.00] $ 1,672
W 10x 19 @ 23'L (1 EA) LBS 4807 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 9,614
W10x 19 @ 19'L (1 EA) LBS 3971 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 7,942
W 10x 19 @ 15'L (2 EA) LBS 3135 0.020 $ 60.00 [ S 120 § 080 | $ 2.00] 8 6,270
W 10x 19 @ 14'L (2 EA) LBS 2926 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 5,852
W10x 19 @8 L (1 EA) LBS 1672 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,344
W10x19@ 7'L (3 EA) LBS 1463 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 2,926
W10x 19 @ 6'L (1 EA) LBS 1254 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,508
W10x 19 @4'L (2 EA) LBS 836 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,672
W 10x 19 @ 3'L (6 EA) LBS 627 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,254
W33 x 118 @ 29'L (2 EA) LBS 124219 0.020 $ 60.00 | $ 120§ 080 $ 2.00( $ 248,437
W27 x 119 @ 29'L (1 EA) LBS 102495 0.020 $ 60.00 | $ 120§ 080 $ 2.00( $ 204,989
W 30x90 @9'L (1 EA) LBS 26730 0.020 $ 60.00 | $ 120 § 080 $ 2.00[ $ 53,460
W 30 x 90 @ 30'L (1 EA) LBS 89100 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 178,200
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3703 W 30 x 90 @ 34' L (1 EA) LBS 100980 0.020 $ 60.00 [ $ . $ 080 | $ 2.00] $ 201,960
3704 W40 x 119 @ 30'L (1 EA) LBS 157080 0.020 $ 60.00 | $ 120 | $ 080 | $ 200 $ 314,160
3705 W 40 x 215 @ 31'L (1 EA) LBS 293260 0.020 $ 60.00 | $ 120§ 080 $ 2.00] $ 586,520
3706 W40 x 215 @ 8L (1 EA) LBS 75680 0.020 $ 60.00 | $ 120 | $ 080 | $ 200 $ 151,360
3707 W33 x 130 @ 57'L (3 EA) LBS 268983 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00 $ 537,966
3708 W 33 x 130 @ 49'L (3 EA) LBS 231231 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00 $ 462,462
3709 W 33 x 130 @ 54'L (4 EA) LBS 254826 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 509,652
3710 W 33,x,130 @ 50' L (1 EA) LBS 235950 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 471,900
3711 $ 200 $ 653,400
3712 $ 200 $ 631,620
3713 $ 200 $ 189,605
3714 $ 200 $ 159,667
3715 S 2.00 $ 149,688
3716 S 2.00 $ 144,698
3717 S 2.00 $ 124,740
3718 S 2.00[ $ 79,834
3719 S 200 $ 74,844
3720 S 2.00] $ 14,969
3721 $ 200 $ 160,380
3722 . 5 . : $ 2.00| $ 96,228
3723 30'L (1 EA) LBS 160380 0.020 $ 6000 | S 120 | $ 080 | $ 200 $ 320,760
3724 @ 58'L (1 EA) LBS 310068 0.020 $ 6000 | $ 120 | $ 080 | $ 200 $ 620,136
3725 W 24 x 62 @ 26' L (1 EA) LBS 42557 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 85,114
3726 W 21 x 44 @ 29' L (2 EA) LBS 29476 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 58,951
3727 W 21 x 44 @ 19'L (1 EA) LBS 19312 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 38,623
3728 W 21 x 44 @ 39'L (1 EA) LBS 39640 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 79,279
3729 W 18 x 35 @ 26' L (2 EA) LBS 18018 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 36,036
3730 W 18 x 35 @ 20'L (1 EA) LBS 13860 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 27,720
3731 W 16 x 26 @ 22' L (2 EA) LBS 10067 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 20,134
3732 W 44 x 30 @ 39' L (1 EA) LBS 56628 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 113,256
3733 W 18 x 35 @ 14'L (1 EA) LBS 9702 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 19,404
HSS COLUMN:
3734 HSS 4 x 4 x 5/16" (13-6" H) 77 EA LBS 16957 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 33915]
3735 HSS 6 X 1/4 (13-6" H) 42 EA LBS 9586 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 19,173
BASE & CAP PLATE :

3736 6" x 6" x 1/2" Base Plate (77 EA) LBS 432 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 864]
3737 6" x 6" x 1/4" Cap Plate (77 EA) LBS 216 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 432|




DETAILED BREAKDOWN OF ITEMS

Prepared for:

Project ID:

Scope: Metals ESOTISJAATOR

Date:
. . . UNIT HOURLY . o . e
Drawing # Detail # DESCRIPTION UNIT QUANTITY  \ COUR waGE  LABORCOST MAT. COST UNIT COST SUB COST
3738 6" x 1/2" Base Plate (42 EA) LBS 185 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 370
3739 6" x 1/4" Cap Plate (42 EA) LBS 92 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 185
METAL DECK
3740 3" 18 GA Metal Deck SF 42665 0.028 $ 60.00 [ § 168 | § 4258 593] § 253,001
LEVEL 13M
METAL COLUMN - 65 KSI

3741 W12x53 Column (11-6" H) 2 EA LBS 1341 0.020 $ 60.00 [ § 120 | § 080 [ $ 2.00] $ 2,682
3742 W12x65 Column (11'-6" H) 2 EA LBS 1645 0.020 $ 60.00 [ 120 | $ 080 | $ 2.00| $ 3,289
3743 48€elumn (11'-6" H) 1 EA LBS 607 0.020 $ 60.00 | $ 120 $ 080 | $ 2.00| $ 1,214
3744 1'-6" H) 1 EA $ $ $ 080 | $ 2.00| $ 1,341
3745 S S $ 080 [ § 2.00[ $ 12,346
3746 S S $ 080 [ § 2.00[ $ 1,720
3747 S S $ 080 [ § 2.00[ $ 1,872
3748 S S $ 080 [ § 2.00[ $ 38,709
3749 B S $ 080 [ 8 2.00[ $ 17,533
3750 S S $ 080 [ 8 2.00] $ 2,758
3751 $ $ $ 080 | $ 2.00| $ 3,669
3752 S $ $ $ 2.00| $ 13,358
3753 $ 2.00| $ 4,883
3754 S 2.00] $ 5,338
3755 $ 2.00| $ 5,895
3756 S 2.00] $ 34,468
3757 S 2.00] $ 12,925
3758 HSS 12x8x1/4" @ 3'L (4 EA) [ LBS 431 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 861
3759 HSS 12x8x1/4" @ 4'L (8 EA) LBS 1149 0.020 $ 60.00 | S 120 | § 080 [ § 2.00] $ 2,297
3760 HSS 12x8x1/4" @ 5'L (14 EA) LBS 2513 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 5,025
3761 HSS 12x8x1/4" @ 6' L (30 EA) LBS 6461 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 12,921
3762 HSS 12x8x1/4" @ 7' L (2 EA) LBS 503 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,005
3763 HSS 12x8x1/4" @ 8' L (5 EA) LBS 1436 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,871
3764 HSS 12x8x1/4" @ 9' L (4 EA) LBS 1292 0.020 $ 60.00 [ § 120 | § 080 [ $ 2.00] $ 2,584
3765 HSS 12x8x1/4" @ 10'L (14 EA) LBS 5025 0.020 $ 6000 | S 120 $ 080 | $ 2.00| $ 10,050
3766 HSS 12x8x1/4" @ 11'L (8 EA) LBS 3159 0.020 $ 6000 | S 120 $ 080 | $ 2.00| $ 6,317
3767 HSS 12x8x1/4" @ 12'L (2 EA) LBS 861 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 1,723
3768 HSS 12x8x1/4" @ 13'L (1 EA) LBS 467 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 933
3769 HSS 12x8x1/4" @ 16'L (3 EA) LBS 1723 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 3,446
3770 HSS 12x8x1/4" @ 18'L (1 EA) LBS 646 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 1,292
3771 HSS 12x8x5/16" @ 4'L (1 EA) LBS 178 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 355
3772 HSS 12x8x5/16" @ 10' L (2 EA) LBS 888 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,775
3773 HSS 12x8x5/16" @ 11' L (1 EA) LBS 488 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 976
3774 HSS 12x8x5/16" @ 13' L (3 EA) LBS 1731 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,462
3775 HSS 12x8x5/16" @ 14' L (1 EA) LBS 621 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,243
3776 HSS 12x8x5/16" @ 15' L (1 EA) LBS 666 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,332
3777 HSS 12x8x5/16" @ 17'L (3 EA) LBS 2264 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 4,527
3778 HSS 12x8x5/16" @ 19'L (1 EA) LBS 843 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 1,687
3779 HSS 12x8x5/16" @ 20' L (4 EA) LBS 3551 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 7,102
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HSS 12x8x5/16" @ 21' L (6 EA) S S $ $ $
HSS 12x8x5/16" @ 22'L (4 EA) LBS 3906 0.020 $ 60.00 | $ $ $ $

3782 HSS 12x8x5/16" @ 23'L (2 EA) LBS 2042 0.020 $ 60.00 [ $ 120§ 080 [ 8 2.00] $ 4,083
3783 HSS 12x8x5/16" @ 24' L (1 EA) LBS 1065 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 2,130
3784 HSS 12x8x5/16" @ 25'L (1 EA) LBS 1110 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 2219
3785 HSS 12x8x5/16" @ 27'L (1 EA) LBS 1198 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,397
3786 HSS 12x8x5/16" @ 28' L (1 EA) LBS 1243 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 2,486
3787 HSS 12x8x5/16" @ 29' L (1 EA) LBS 1287 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 2,574
3788 HSS 12x8x5/16" @ 39' L (1 EA) LBS 1731 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 3,462
3789 HSS 12x8x5/16" @ 40' L (2 EA) LBS 3551 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 7,102
3790 0.66' L (1 EA) LBS 305 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 610
3791 $ 2.00| $ 2,244
3792 $ 2.00| $ 1,188
3793 $ 2.00| $ 460
3794 S 2.00[ $ 232
3795 S 2.00[ $ 561
3796 S 2.00[ $ 639
3797 S 2.00] $ 785
3798 S 2.00] $ 468
3799 $ 2.00| $ 510
3800 $ $ 2.00| $ 1,256
3801 i $ $ 2.00| $ 1,346
3802 $ $ $ $ 2.00| $ 781
3803 $ . $ $ . $ 2.00| $ 1,598
3804 W 14 x 22 @ 21.38'L (1 EA) LBS 517 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 1,035
3805 W 14 x 22 @ 22.04' L (2 EA) LBS 1067 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 2,133
3806 W 14 x 22 @ 22.52'L (3 EA) LBS 1635 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 3,270
3807 W 14 x 22 @ 23.6'L (4 EA) LBS 2284 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 4,569
3808 W 14 x 22 @ 24.98'L (1 EA) LBS 605 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 1,209
3809 W 14 x 22 @ 25.89' L (3 EA) LBS 1880 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 3,759
3810 W 14 x 22 @ 29.33'L (1 EA) LBS 710 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 1,420
3811 W 14 x 22 @ 31.1' L (2 EA) LBS 1505 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,010
3812 W 14 x 22 @ 31.56' L (1 EA) LBS 764 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,528
3813 W 14 x 22 @ 60.93' L (1 EA) LBS 1475 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 2,949
3814 W10x 19 @3'L (1 EA) LBS 63 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 125
3815 W10x 19 @ 6'L (5 EA) LBS 627 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 1,254
3816 W10x 19 @ 7'L (7 EA) LBS 1024 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,048
3817 WI10x 19 @ 9'L (1 EA) LBS 188 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| § 376
3818 W10x 19 @ 10'L (1 EA) LBS 209 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 418
3819 W 10x 19 @ 11'L (5 EA) LBS 1150 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00] $ 2,299
3820 W 10 x 19 @ 12'L (3 EA) LBS 752 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 1,505
3821 W 10 x 19 @ 13'L (2 EA) LBS 543 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 1,087
3822 W 10 x 19 @ 14'L (2 EA) LBS 585 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 1,170
3823 W 10 x 19 @ 16' L (7 EA) LBS 2341 0.020 $ 60.00 | S 120 | § 080 [ § 2.00[ $ 4,682
3824 W 10 x 19 @ 17' L (6 EA) LBS 2132 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 4,264
3825 W 10x 19 @ 18' L (2 EA) LBS 752 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,505
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W 10 x 19 @ 20'L (4 EA) $ B $ $ B 3,344
W10x 19 @ 21'L (1 EA) LBS 439 0.020 $ 6000 [ § 120 $ 080 | $ 2.00| $ 878

3828 W10x 19 @ 22'L (3 EA) LBS 1379 0.020 $ 60.00 [ 120 | $ 080 | $ 2.00| $ 2,759
3829 W 10x 19 @26 L (1 EA) LBS 543 0.020 S 60.00 [ S 120 8 080 $ 2.00] 8 1,087
3830 W 10x 19 @29 L (1 EA) LBS 606 0.020 S 60.00 [ S 120 8 080 S 2.00] 8 1,212
3831 W10x 19 @ 44'L (1 EA) LBS 920 0.020 $ 6000 [ $ 120 | $ 080 | $ 2.00| $ 1,839
3832 W 16 x 36 @ 29' L (1 EA) LBS 1148 0.020 S 60.00 | $ 120 8 080 S 2.00[ $ 2,297
3833 W 16 x 36 @ 30' L (1 EA) LBS 1183 0.020 S 60.00 | $ 120 8 080 S 2.00[ $ 2,376
3834 W 16,x26 @ 17 L (1 EA) LBS 486 0.020 S 60.00 | $ 120 8 080 S 2.00[ $ 972
3835 6'L (3 EA) S S $ S 200] $ 4,462
3836 $ $ $ $ 2.00| $ 3,432
3837 $ $ $ $ 2.00| $ 3,546
3838 $ $ $ $ 2.00| $ 1,830
3839 $ 2.00| $ 4,897
3840 $ 2.00[ $ 27,284
3841 $ 2.00[ $ 5,597
3842 $ 2.00[ $ 1,760
3843 $ 2.00| $ 2,728
3844 $ OIE 2,992
3845 $ 2.00| $ 3,344
3846 $ 2.00| $ 4,180
3847 6 @ 18'L (1 EA) LBS 515 0.020 $ 60.00 [ 120 $ 080 | $ 2.00| $ 1,030
3848 W 16x31 @ 18 L (1 EA) LBS 614 0.020 S 60.00 | $ 120 8 080 S 2.00] 8 1,228
3849 W 16 x 31 @ 38 L (1 EA) LBS 1296 0.020 S 60.00 | $ 120 8 080 S 2.00] 8 2,592
3850 W 18 x 35 @ 30' L (1 EA) LBS 1155 0.020 S 60.00 | $ 120 8 080 S 2.00] 8 2,310
3851 W 18 x 46 @ 21' L (1 EA) LBS 1063 0.020 S 60.00 | $ 120 8 080 S OIE 2,125
3852 W24 x55@13'L(1EA) LBS 787 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 1,573
3853 W 24 x 55 @ 43'L (1 EA) LBS 2602 0.020 S 60.00 | $ 1208 080 $ 200] 8 5,203
3854 W24 x 76 @ 35'L (1 EA) LBS 2926 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 5,852
3855 W24 x62@43'L (1 EA) LBS 2933 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 5,865
3856 W 30x 90 @43'L (1 EA) LBS 4257 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 8,514
3857 W 33x 130 @ 34'L (1 EA) LBS 4862 0.020 S 60.00 | $ 120 S 080 S 2.00[ $ 9,724
3858 W 33x 130 @ 35 L (2 EA) LBS 10010 0.020 S 60.00 | $ 120 S 080 S 2.00[ $ 20,020
3859 W16 x 31 34'L (1 EA) LBS 1159 0.020 S 60.00 | $ 120]'S 080 S 2.00[ S 2,319
3860 C8x 11.5@2'L (10 EA) LBS 253 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| § 506
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3861 C8x 13.7 @ I1'L (1 EA) LBS 166 0.020 $ 60.00 | $ 120 § 080 8 2.00] $ 332
3862 C8x 13.7 @ 12'L (1 EA) LBS 181 0.020 $ 60.00 [ $ 120 § 080 [ 8 2.00] $ 362
HSS COLUMN:
3863 HSS 5 x 5 x 1/4" (11'-6" H) 45 EA LBS 8892 0.020 $ 60.00 | $ 120§ 080 [ 8 2.00] $ 17,783]
BASE & CAP PLATE :
3864 6" x 6" x 1/2" Base Plate (45 EA) LBS 252 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 505
3865 6" x 6" x 1/4" Cap Plate (45 EA) LBS 126 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 252
|l B
DECKING
3866 $ 5.93] $ 114,837
3867 B 2.00] $ 3,564
3868 S 2.00] $ 1,337
3869 S 2.00] $ 1,485
3870 S 2.00[ $ 2,138
3871 S 2.00[ $ 12,771
3872 S 2.00] $ 2,851
3873 S 2.00] $ 5,435
3874 3 S 2.00] $ 8,078
3875 S S 2.00] $ 10,989
3876 8] -6" H) 5 EA X S . 5 X S 2.00[ $ 12,177
3877 y tmn (13-6" H) 9 EA LBS 12029 0.020 $ 60.00 [ $ 120 $ 080 [ 8 2.00] $ 24,057
3878 W14x99 Column (13-6" H) 2 EA LBS 2940 0.020 $ 60.00 | $ 120 $ 080 [ 8 2.00] $ 5,881
3879 W14x120 Column (13'-6" H) 2 EA LBS 3564 0.020 $ 60.00 [ $ 120 $ 080 [ 8 200 $ 7,128
3880 W14x132 Column (13'-6" H) 1 EA LBS 1960 0.020 $ 60.00 [ $ 120 $ 080 [ 8 2.00] $ 3,920
3881 W14x159 Column (13'-6" H) 1 EA LBS 2361 0.020 $ 60.00 [ $ 120§ 080 [ 8 2.00] $ 4,722
BASE & CAP PLATE :
3882 24"x24"x2" Base Plate: 50 EA LBS 17952 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 35,904
3883 24"x24"x3/4" Cap Plate: 50 EA LBS 6732 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 13,464
BEAMS
3884 W 10x19 @ 10'L (1 EA) LBS 209 0.020 $ 60.00 [ $ 120 $ 080 8 2.00] $ 418
3885 W 10x19 @ 11'L (1 EA) LBS 230 0.020 $ 60.00 [ $ 120 $ 080 [ 8 2.00] $ 460
3886 W 10x19 @ 12'L (4 EA) LBS 1003 0.020 $ 60.00 [ $ 120§ 080 $ 2.00] $ 2,006
3887 W 10x19 @ 13'L (1 EA) LBS 272 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 543
3888 W 14 x22 @ 3'L (1 EA) LBS 73 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 145
3889 W 14 x22 @ 4'L (9 EA) LBS 871 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 1,742
3890 W 14 x22 @ 5'L (3 EA) LBS 363 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 726
3891 W 14 x22 @ 6'L (5 EA) LBS 726 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 1,452
3892 W 14x22 @7 L (12 EA) LBS 2033 0.020 $ 60.00 | $ 120 $ 080 | $ 200 $ 4,066
3893 W 14 x 22 @ 8'L (10 EA) LBS 1936 0.020 $ 60.00 | $ 120 $ 080 § 2.00] $ 3,872
3894 W 14x22 @ 9'L (10 EA) LBS 2178 0.020 $ 60.00 | S 120 $ 080 § 200 $ 4,356
3895 W 14x22 @ 10'L (6 EA) LBS 1452 0.020 $ 60.00 | $ 120 $ 080 $ 200 $ 2,904
3896 W 14x22 @ 11'L (11 EA) LBS 2928 0.020 $ 60.00 [ $ 120 § 080 | $ 200 $ 5,856
3897 W 14 x 22 @ 12'L (16 EA) LBS 4646 0.020 $ 60.00 [ $ 120§ 080 $ 200 $ 9,293
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W14 x22 @ 13'L (9 EA) LBS 2831 0.020 $ 60.00 [ 120 [ $ 080 | $ 2.00( $ 5,663
W14 x22 @ 14'L (7 EA) LBS 2372 0.020 $ 6000 [ § 120 [ $ 080 | $ 2.00( $ 4,743
W 14 x 22 @ 15'L (20 EA) LBS 7260 0.020 $ 60.00 [ 120 [ $ 080 | $ 2.00( $ 14,520
W14 x 22 @ 16'L (10 EA) LBS 3872 0.020 $ 60.00 [ § 120 | $ 080 | $ 2.00| $ 7,744
W 14x22 @17 L (2EA) LBS 823 0.020 $ 60.00 [ § 120 | $ 080 $ 2.00| $ 1,646
W 14x22 @ 18'L (4 EA) LBS 1742 0.020 $ 6000 [ $ 120 [ $ 080 | $ 2.00( $ 3,485
W14 x 22 @20'L (1 EA) LBS 484 0.020 $ 60.00 [ § 120 | $ 080 | $ 2.00( $ 968
W14 x22 @21'L (1 EA) LBS 508 0.020 $ 60.00 [ § 120 | $ 080 | $ 2.00( $ 1,016
W 14 x 22 @24'L (1 EA) LBS 581 0.020 $ 60.00 [ § 120 | $ 080 | $ 2.00( $ 1,162
W 14 x 22 @ 25'L (4 EA) LBS 2420 0.020 $ 60.00 [ § 120 | $ 080 | $ 2.00( $ 4,840
$ 60.00 [ § 120 | $ 080 | $ 2.00( $ 2,517

$ 60.00 [ $ 120 [ $ 080 [ $ 2.00( $ 4,211

$ 60.00 [ $ 120 [ $ 080 [ $ 2.00( $ 2,904

$ 60.00 [ $ 120 [ $ 080 [ $ 2.00( $ 1,500

$ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 1,742

$ 60.00 | $ 120 [ $ 080 | $ 2.00( $ 2,468

$ 60.00 | $ 120 [ $ 080 | $ 2.00( $ 2,565

$ 60.00 [ § 120 | $ 080 | $ 2.00( $ 2,662

$ 60.00 [ § 120 | $ 080 | $ 2.00( $ 5,711

S 2.00( $ 972

$ 2.00( $ 1,373

$ 2.00| $ 1,430

$ 2.00( $ 1,716

$ 2.00( $ 3,546

$ 2.00( $ 3,661

$ 2.00( $ 1,888

W 14 x 34 @ 22'L (2 EA) LBS 1646 0.020 $ 60.00 [ § 120 [ $ 080 | $ 2.00( $ 3,291
W 14 x 38 @ 22'L (2 EA) LBS 1839 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,678
W 14 x 38 @ 35'L (1 EA) LBS 1045 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,090
W 14 x 38 @ 36'L (1 EA) LBS 1505 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,010
W 14 x 48 @ 22'L (1 EA) LBS 1162 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,323
W 16 x26 @ 12'L (1 EA) LBS 343 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 686
W16 x 26 @ 13'L (2 EA) LBS 744 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 1,487
W16 x 26 @ 18' L (4 EA) LBS 2059 0.020 $ 60.00 [ § 120 | $ 080 ] $ 2.00| $ 4,118
W16 x 26 @ 26'L (1 EA) LBS 744 0.020 $ 60.00 [ § 120 | $ 080 ] $ 2.00| $ 1,487
W16 x 26 @ 30' L (2 EA) LBS 1716 0.020 $ 60.00 [ § 120 | $ 080 ] $ 2.00| $ 3,432
W 16 x 26 @ 34'L (2 EA) LBS 1945 0.020 $ 60.00 [ $ 120 | $ 080 ] $ 2.00| $ 3,890
W16 x 26 @ 39'L (1 EA) LBS 1115 0.020 $ 60.00 [ § 120 | $ 080 ] $ 2.00| $ 2,231
W16 x31 @ 17'L (2 EA) LBS 1159 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,319
W16 x 31 @ 24'L (1 EA) LBS 818 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 1,637
W16 x 31 @ 39'L (1 EA) LBS 1330 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 2,660
W18 x 35 @ 12'L (2 EA) LBS 924 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 1,848
W 18 x 35 @ 15'L (3 EA) LBS 1733 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 3,465
W18 x 35 @ 16'L (3 EA) LBS 1848 0.020 $ 60.00 [ $ 120 | $ 080 ] $ 2.00| $ 3,696
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3942 W 18x35@ 17'L (1 EA) LBS 655 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,309
3943 W18 x 35 @ 21'L (1 EA) LBS 809 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,617
3944 W18 x 35 @ 22'L (1 EA) LBS 847 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,694
3945 W 18 x 35 @ 28'L (1 EA) LBS 1078 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 2,156
3946 W 18 x 35 @ 29'L (2 EA) LBS 1117 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 2,233
3947 W 18 x 35 @ 30'L (1 EA) LBS 1155 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,310
3948 W 18 x 35 @ 43'L (1 EA) LBS 1656 0.020 $ 60.00 [ $ 120 | § 080 § 2.00[ $ 3,311
3949 W 18 x 35 @ 50' L (1 EA) LBS 1925 0.020 $ 60.00 | $ 120 | § 080 § 2.00[ $ 3,850
3950 W 18 x40 @ 31' L (1 EA) LBS 1364 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 2,728
3951 W 18,x 40 @ 38'L (1 EA) LBS 1672 0.020 $ 60.00 [ S 120 | § 080 $ 2.00] $ 3,344
3952 $ $ $ $ 2.00| $ 3,432
3953 $ $ $ $ 2.00| $ 3,784
3954 $ 2.00| $ 3,001
3955 $ 2.00| $ 1,364
3956 S 2.00[ $ 5,456
3957 S 2.00[ $ 363
3958 S 2.00[ $ 1,936
3959 $ 2.00| $ 3,025
3960 S 2.00] $ 6,292
3961 $ 2.00| $ 4,235
3962 $ 2.00| $ 1,228
3963 $ 2.00| $ 4,228
3964 @ 39'L (1 EA) LBS 2660 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 5,320
3965 W 24 x 68 @ 35'L (1 EA) LBS 2618 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 5,236
3966 W 24 x 68 @ 39'L (2 EA) LBS 2917 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 5,834
3967 W 24 x 68 @ 43'L (1 EA) LBS 3216 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 6,433
3968 W 18 x 40 @ 59'L (1 EA) LBS 4932 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 9,865
3969 W24 x 103 @ 30'L (1 EA) LBS 3399 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 6,798
3970 W 24 x 131 @ 30'L (1 EA) LBS 4323 0.020 $ 60.00 [ S 120 § 080 [ 8 2.00] $ 8,646
3971 W27 x84 @ 16' L (3 EA) LBS 4435 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 8,870
3972 W27 x84 @29'L (1 EA) LBS 2680 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 5,359
3973 W 27 x 84 @ 46' L (1 EA) LBS 4250 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 8,501
3974 W30x90 @ 9'L (2 EA) LBS 1782 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,564
3975 W 30x90 @ 15'L (1 EA) LBS 1485 0.020 $ 60.00 [ $ 120 | § 080 $ 2.00[ $ 2,970
3976 W 30 x 90 @ 29'L (1 EA) LBS 2871 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 5,742
3977 W 30x90@31'L (1 EA) LBS 3069 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 6,138
3978 W 30 x 99 @ 20' L (2 EA) LBS 4356 0.020 $ 60.00 | S 120 | § 080 $ 2.00[ $ 8,712
3979 W 30 x 99 @ 24' L (1 EA) LBS 2614 0.020 $ 60.00 | $ 120 | § 080 $ 2.00] $ 5,227
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W 30 x 108 @ 20'L (1 EA) LBS 2376 0.020 $ 60.00 [ $ $ 080 | $ 2.00] 8§ 4,752

W30x 116 @ 30'L (1 EA) LBS 3828 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 7,656

W 30 x 261 @ 46'L (2 EA) LBS 26413 0.020 $ 6000 S 120] $ 080 [ $ 200 8 52,826

W 33 x 118 @ 25'L (1 EA) LBS 3245 0.020 $ 60.00 [ $ 120§ 080 § 2.00[ $ 6,490

W33 x 118 @29'L (1 EA) LBS 3764 0.020 $ 60.00 | $ 120§ 080 § 2.00[ $ 7,528

W 33 x 130 @ 47'L (2 EA) LBS 13442 0.020 $ 60.00 | S 120 § 080 § 2.00[ $ 26,884

0 @ 52'L (2 EA) LBS 14872 0.020 $ 60.00 [ S 120 § 080 $ 2.00[ $ 29,744

@,54' L (1 EA) 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 15,444

0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 64,064

0.020 $ 60.00 | S 120 § 080 | § 2.00[ § 16,588

0.020 $ 60.00 | S 120§ 080 | § 2.00[ § 67,496

0.020 $ 60.00 [ $ 120 [ § 080 [ § 2.00] § 171,600

0.020 $ 60.00 [ $ 120 [ § 080 [ § 2.00] § 16,302

$ S 2.00[ $ 40,128

$ 2.00| $ 79,596

$ 2.00| $ 32,980

$ 2.00| $ 47,771

0 S 200 $ 3,278

@ 15'L (1 EA) S 200 $ 4917

W 40 x 199 @ 10'L (1 EA) LBS 2189 0.020 $ 60.00 | $ 120§ 080 § 200 $ 4378

W 40 x 199 @ 31'L (1 EA) LBS 6786 0.020 $ 60.00 | $ 120 § 080 § 200 $ 13,572

W 40 x 199 @ 60' L (1 EA) LBS 13134 0.020 $ 60.00 [ S 120 § 080 $ 2.00] $ 26,268

W 40 x 503 @ 41'L (1 EA) LBS 22685 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 45,371

W 40 x 593 @ 30'L (1 EA) LBS 19569 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 39,138

W40 x 593 @ 31'L (1 EA) LBS 20221 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 40,443

W 40 x 593 @ 50'L (1 EA) LBS 32615 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 65,230

W 44 x 230 @ 31'L (1 EA) LBS 7843 0.020 $ 60.00 | $ 120§ 080 $ 2.00[ $ 15,686

W 44 x 230 @ 59' L (1 EA) LBS 14927 0.020 $ 60.00 [ $ 120§ 080 $ 2.00[ $ 29,854

CHANNELS

C8x13.7 @ 2'L (5 EA) LBS 151 0.020 $ 60.00 | $ 120 § 080 $ 2.00[ $ 301

C8x13.7 @ 3'L (6 EA) LBS 271 0.020 $ 60.00 | $ 120 § 080 $ 2.00[ $ 543

C8x13.7 @ 12'L (2 EA) LBS 362 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 723
HSS COLUMN:

HSS 4 x4 x5/16" (13'-6" H) 31 EA LBS 6827 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 13,654

HSS4x4x1/2"(13-6"H) 2 EA LBS 642 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,285

HSS 12 x4 x 1/2" (13'-6" H) 3 EA LBS 2176 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 4,353
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BASE & CAP PLATE :
4014 6" x 6" x 1/2" Base Plate (33 EA) LBS 185 0.020 S 60.00 [ S 120 8 080 $ 2.00] $ 370
4015 6" x 6" x 1/4" Cap Plate (33 EA) LBS 93 0.020 S 60.00 [ S 120 8 080 $ 2.00] $ 185
4016 14" x 6" x 1/2" Base Plate (3 EA) LBS 39 0.020 S 60.00 [ S 120 8 080 S 2.00] $ 78
4017 14" x 6" x 1/4" Cap Plate (3 EA) LBS 20 0.020 $ 6000 [ $ 120 | $ 080 | $ 2.00| $ 39
METAL DECK
4018 3" 18 GA Metal Deck SF 45070 0.028 S 60.00 [ S 1.68] S 4258 593 S 267,267
LEVEL 14M
METAL COLUMN - 65 KSI
4019 $ 2.00[ $ 1,012
4020 $ 2.00| $ 1,139
4021 $ 2.00| $ 1,265
4022 $ 2.00| $ 1,645
4023 $ 2.00| $ 11,967
4024 S 200] $ 1,214
4025 $ 2.00| $ 2,682
4026 $ 2.00[ $ 1,543
4027 $ 2.00[ $ 10,322
4028 $ 2.00| $ 9,361
4029 $ 2.00] 8 10,373
4030 $ 2.00] 8 20,493
4031 $ OIE 2,758
4032 1'-6" H) 2 EA 0 S . > . $ 2.00| $ 6,072
4033 V olumn (11'-6" H) 1 EA LBS 1670 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,340
BASE & CAP PLATE :
4034 24"x24"x2" Base Plate: 48 EA LBS 17234 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 34,468
4035 24"x24"x3/4" Cap Plate: 48 EA LBS 6463 0.020 $ 6000 | $ 120 $ 080 | $ 2.00| $ 12,925
BEAMS
4036 HSS 6x4x1/4 @ 12'L (1 EA) LBS 206 0.020 $ 60.00 [ § 120 8 080 S 2.00] $ 412
4037 HSS 12x8x3/8 @ 20' L (2 EA) LBS 2108 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 4,215
4038 HSS 12x8x5/16 @ 11' L (1 EA) LBS 488 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 976
4039 HSS 12x8x5/16 @ 14' L (2 EA) LBS 1243 0.020 $ 60.00 | $ 120 $ 080 | $ 2.00| $ 2,486
4040 HSS 12x8x5/16 @ 19'L (1 EA) LBS 843 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,687
4041 HSS 12x8x5/16 @ 20' L (1 EA) LBS 388 0.020 $ 60.00 [ 120§ 080 S OIE 1,775
4042 HSS 12x8x5/16 @ 21'L (1 EA) LBS 932 0.020 $ 60.00 [ $ 120§ 080 S OIE 1,864
4043 HSS 12x8x5/16 @ 23'L (1 EA) LBS 1021 0.020 $ 60.00 [ $ 120§ 080 S OIE 2,042
4044 HSS 12x8x1/4 @ 5'L (2 EA) LBS 359 0.020 $ 60.00 | $ 1208 080 S 2.00]'$ 718
4045 HSS 12x8x1/4 @ 6'L (4 EA) LBS 861 0.020 $ 60.00 [ 120 8 080 S HOIE 1,723
4046 HSS 12x8x1/4 @ 7' L (6 EA) LBS 1508 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,015
4047 HSS 12x8x1/4 @ 9'L (1 EA) LBS 323 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| § 646
4048 HSS 12x8x1/4 @ 10'L (1 EA) LBS 359 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| § 718
4049 HSS 12x8x1/4 @ 11'L (1 EA) LBS 395 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| § 790
4050 HSS 12x8x1/4 @ 12'L (1 EA) LBS 431 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| § 861
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4051 W 10 x 19 @ 48' L (1 EA) LBS 1003 0.020 $ 60.00 [ $ 120 [ § 080 [ $ 2.00] $ 2,006
4052 W 10x 19@ 11'L (1 EA) LBS 230 0.020 $ 60.00 | $ 120§ 080 8 2.00] $ 460
4053 W10x 19 @ 18' L (2 EA) LBS 752 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,505
4054 W 10 x 19 @ 17'L (6 EA) LBS 2132 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 4,264
4055 W 10 x 19 @ 14'L (1 EA) LBS 293 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 585
4056 W10x 19 @ 6'L (3 EA) LBS 376 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 752
4057 W 10x 19 @ 7'L (1 EA) LBS 146 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 293
4058 W 10x 19@ 9' L (11 EA) LBS 2069 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 4,138
4059 W 10 x 19 @ 13'L (2 EA) LBS 543 0.020 $ 60.00 [ § 120 | § 080 [ § 2.00[ $ 1,087
4060 W 10 x 19 @ 31' L (2 EA) LBS 1296 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 2,592
4061 B S $ S 2.00] $ 125
4062 $ $ $ $ 2.00| $ 42
4063 $ $ $ $ 2.00| $ 167
4064 $ $ $ $ 2.00| $ 334
4065 $ $ $ $ 2.00| $ 1,254
4066 $ $ $ $ 2.00| $ 1,003
4067 $ $ $ $ 2.00| $ 209
4068 S 2.00[ $ 1,936
4069 S 2.00[ $ 290
4070 S 2.00[ $ 2,904
4071 S 2.00] $ 3,775
4072 B 2.00] $ 4,646
4073 $ 2.00| $ 1,162
4074 5 $ $ 2.00| $ 1,742
4075 S $ $ 2.00| $ 339
4076 $ . $ $ $ 2.00| $ 1,888
4077 @ 14'L (3 EA) LBS 1016 0.020 $ 6000 | $ $ . $ 2.00| $ 2,033
4078 W 14 x 22 @ 23'L (2 EA) LBS 1113 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,226
4079 W 14 x 22 @ 16'L (3 EA) LBS 1162 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 2,323
4080 W 14 x 22 @ 15'L (1 EA) LBS 363 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 726
4081 W 14 x 22 @ 8'L (4 EA) LBS 774 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 1,549
4082 W 14 x22 @ 11'L (1 EA) LBS 266 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 532
4083 W 14 x 22 @ 35'L (2 EA) LBS 1694 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 3,388
4084 W 14 x 22 @ 36' L (1 EA) LBS 871 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 1,742
4085 W 14 x22 @31'L (2 EA) LBS 1500 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,001
4086 W 14 x 22 @ 28'L (2 EA) LBS 1355 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,710
4087 W 14 x 22 @ 24' L (1 EA) LBS 581 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 1,162
4088 W 14 x22 @ 17'L (2 EA) LBS 581 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,162
4089 W 14 x 22 @ 25'L (1 EA) LBS 605 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,210
4090 W 14 x 22 @ 43' L (1 EA) LBS 1041 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 2,081
4091 W 14 x 22 @ 21'L (1 EA) LBS 508 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,016
4092 W14 x 30 @ 17'L (2 EA) LBS 1122 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 2,244
4093 W 14 x 30 @ 20' L (1 EA) LBS 660 0.020 $ 60.00 [ $ 120 | § 080 [ § 2.00] $ 1,320
4094 W 16 x 26 @ 26' L (2 EA) LBS 1487 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 2,974
4095 W 16 x 26 @ 17' L (1 EA) LBS 486 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 972
4096 W 16 x 26 @ 30' L (2 EA) LBS 1716 0.020 $ 60.00 | S 120 | § 080 [ § 2.00[ $ 3,432
4097 W 16 x 26 @ 22' L (1 EA) LBS 629 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 1,258
4098 W 16 x 26 @ 24' L (1 EA) LBS 686 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,373
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4099 W 16 x 31 @ 30'L (1 EA) LBS 1023 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00] $ 2,046
4100 W 16 x 31 @ 25'L (1 EA) LBS 853 0.020 $ 60.00 [ $ 120 § 080 [ 8 2.00] $ 1,705
4101 W 16 x 31 @ 35'L (1 EA) LBS 1194 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 2,387
4102 W 16 x 31 @ 17'L (1 EA) LBS 580 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,159
4103 W33x 118 @ 6 L (1 EA) LBS 779 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 1,558
4104 W33 x 118 @ 39'L (1 EA) LBS 5062 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 10,124
4105 W33 x 118 @ 43'L (1 EA) LBS 5581 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 11,163
4106 W 18,x35 @ 3'L (1 EA) LBS 116 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 231
4107 @7 L (1 EA) S S $ B 2.00] $ 539
4108 S S $ B 2.00] $ 616
4109 S S $ B 2.00] $ 1,232
4110 S S $ B 2.00] $ 1,386
4111 S S $ S 2.00] $ 2,387
4112 S S $ S 2.00] $ 2,695
4113 S 2.00[ $ 2,816
4114 S 2.00[ $ 3,080
4115 X S 2.00] $ 2,807
4116 S 2.00[ $ 3,678
4117 S 2.00] $ 3,582
4118 S 2.00] $ 3,388
4119 S 2.00] $ 3,098
4120 x48 @ 31'L (1 EA) . . . S 2.00] $ 3274
4121 W 21 x 50 @ 39'L (1 EA) LBS 2145 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 4,290
4122 W 24 x 62 @ 32'L (1 EA) LBS 2182 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 4,365
4123 W 24 x 62 @ 35' L (1 EA) LBS 2387 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 4,774
4124 W 24 x 68 @ 6' L (1 EA) LBS 449 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 898
4125 W 24 x 68 @ 43' L (1 EA) LBS 3216 0.020 $ 60.00 [ § 120 | § 080 8 2.00] $ 6,433
4126 W 30 x 108 @ 39'L (1 EA) LBS 4633 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 9,266
CHANNELS
4127 C8x11.5 @ 2'L (5 EA) LBS 127 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 253
4128 C8x11.5 @ 3'L (4 EA) LBS 152 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 304
4129 C8x13.7 @ 12'L (2 EA) LBS 362 0.020 $ 60.00 | $ 120 [ § 080 [ 8 2.00] $ 723
HSS COLUMN:
4130 HSS4x4x 1/2"(11-6"H) 1 EA LBS 274 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 547
4131 HSS5 x5 x 1/4" (11-6" H) 9 EA LBS 1778 0.020 $ 60.00 | $ 120 | $ 080 § 2.00[ $ 3,557
4132 HSS 12 x 4 x 172" (11-6" H) 3 EA LBS 1854 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 3,708
BASE & CAP PLATE :
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4133 6" x 6" x 1/2" Base Plate (10 EA) LBS 56 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $
4134 6" x 6" x 1/4" Cap Plate (10 EA) LBS 28 0.020 $ 60.00 [ $ 120 § 080 8 2.00] $ 56
4135 14" x 6" x 1/2" Base Plate (3 EA) LBS 39 0.020 $ 60.00 [ $ 120 § 080 [ 8 2.00] $ 78
4136 14" x 6" x 1/4" Cap Plate (3 EA) LBS 20 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 39
METAL DECK
4137 2"x 20 GA Metal Deck SF 13616 0.028 $ 60.00 | $ 168 | $ 425 $ 593 $ 80,742
LEVEL 15
METAL COLUMN - 65 KSI
4138 0 $ $ 2.00| $ 3,168
4139 $ $ 2.00| $ 1,584
4140 B S 2.00[ $ 18,731
4141 B S 2.00[ $ 1,901
4142 B S 2.00[ $ 2,099
4143 B S 2.00[ $ 7,247
4144 S S 2.00[ $ 10,771
4145 B S 2.00] $ 3,247
4146 $ $ 2.00| $ 49,896
4147 $ 2.00| $ 3,802
4148 $ 2.00| $ 3,920
4149 nn (18'-0" H) 2,EA S 2.00] $ 8,633
4150 nn_ (18 EA S 2.00] $ 17,226
4151 $ 2.00| $ 12,593
4152 S 2.00] $ 13,939
BASE & CAP PLATE :
4153 se Plate: 49 EA S 2.00] $ 35,186
4154 24"x24"x3/4" Cap Plate: 49 EA | LBS 6597 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 13,195
BEAMS
4155 C8x13.7 @ 13'L (1 EA) LBS 196 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 392
4156 HSS 12"x 6"x 1/2" @ 18'L (1 EA) LBS 1102 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 2,204
4157 HSS 12"x 6"x 1/2" @ 31' L (1 EA) LBS 1898 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 3,796
4158 W10x 19@ 11'L (3 EA) LBS 690 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 1,379
4159 W 10x 19 @ 15'L (4 EA) LBS 1254 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 2,508
4160 W 10 x 19 @ 29'L (2 EA) LBS 1212 0.020 $ 60.00 [ S 120 | § 080 | $ 2.00] $ 2,424
4161 W 10x 19 @ 5'L (2 EA) LBS 209 0.020 $ 60.00 | $ 120 | § 080 | $ 2.00] $ 418
4162 W10x 19@ 17'L (5 EA) LBS 1777 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,553
4163 W 10x 19 @ 12'L (6 EA) LBS 1505 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,010
4164 W 10x 19 @ 13'L (3 EA) LBS 815 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,630
4165 W10x 19 @ 18' L (2 EA) LBS 752 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,505
4166 W10x 19 @ 7'L (4 EA) LBS 585 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,170
4167 W 10x 19 @ 16' L (2 EA) LBS 669 0.020 $ 60.00 | $ 120 | § 080 $ 2.00] $ 1,338
4168 W 10 x 19 @ 30' L (1 EA) LBS 627 0.020 $ 60.00 [ $ 120 | § 080 $ 2.00] $ 1,254
4169 W 10x 19 @ 9'L (5 EA) LBS 941 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 1,881
4170 W 10 x 19 @ 20' L (2 EA) LBS 836 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 1,672
4171 W 10 x 19 @ 23'L (1 EA) LBS 481 0.020 $ 60.00 | S 120 | § 080 $ 2.00] $ 961
4172 W 10x 19 @ 10' L (1 EA) LBS 209 0.020 $ 60.00 | S 120 | § 080 $ 2.00] $ 418
4173 W10x 19 @ 6'L (1 EA) LBS 125 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 251
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4174 W 10x 19 @ 8 L (1 EA) LBS 167 0.020 $ 60.00 [ $ . $ 080 [ $ 2.00] $ 334
4175 W 10 x 33 @ 30' L (1 EA) LBS 1089 0.020 $ 60.00 [ $ 120 § 080 $ 2.00] $ 2,178
4176 W 10 x 45 @ 9'L (1 EA) LBS 446 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 891
4177 W 12x 19 @ 13'L (1 EA) LBS 272 0.020 $ 60.00 [ § 120 | § 080 § 2.00[ $ 543
4178 W 12x22 @ 10'L (5 EA) LBS 1210 0.020 $ 60.00 [ § 120 | § 080 § 2.00[ $ 2,420
4179 W 12x22 @ 9'L (16 EA) LBS 3485 0.020 $ 60.00 [ § 120 | § 080 § 2.00] $ 6,970
4180 W 12,x22 @ 7'L (2 EA) LBS 339 0.020 $ 60.00 [ § 120 | § 080 $ 2.00] $ 678
4181 B B $ B 2.00] $ 145
4182 $ $ $ $ 2.00| $ 581
4183 $ $ $ $ 2.00| $ 3,485
4184 $ $ $ $ 2.00| $ 871
4185 $ 2.00| $ 2,851
4186 S 2.00[ $ 12,320
4187 S 2.00[ $ 1,452
4188 S 2.00[ $ 3,775
4189 $ 2.00| $ 678
4190 S 2.00] $ 871
4191 S 2.00] $ 1,162
4192 $ 2.00| $ 3,098
4193 I $ $ 2.00| $ 3,630
4194 $ . $ $ . $ 2.00| $ 1,646
4195 @ 31'L (4 EA) LBS 3001 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 6,002
4196 W 14 x 22 @ 20'L (1 EA) LBS 484 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 968
4197 W 14 x22 @ 22'L (1 EA) LBS 532 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 1,065
4198 W 14x22 @ 7'L (1 EA) LBS 169 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 339
4199 W 14x22 @ 16' L (4 EA) LBS 1549 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 3,008
4200 W 14 x 22 @ 30' L (1 EA) LBS 726 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 1,452
4201 W 14 x 22 @ 29'L (1 EA) LBS 702 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 1,404
4202 W 14 x22 @ 5'L (1 EA) LBS 121 0.020 $ 60.00 [ S 120 | § 080 $ 2.00] $ 242
4203 W14 x22 @9'L (3 EA) LBS 653 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,307
4204 W 14 x 22 @ 8'L (1 EA) LBS 194 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00] $ 387
4205 W 14 x 22 @ 46' L (1 EA) LBS 1113 0.020 $ 60.00 [ S 120 § 080 [ 8 2.00] $ 2,226
4206 W 14 x 22 @ 50' L (1 EA) LBS 1210 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,420
4207 W 14 x 22 @ 53' L (1 EA) LBS 1283 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,565
4208 W 14 x 22 @ 59' L (3 EA) LBS 4283 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 8,567
4209 W 14 x 22 @ 10'L (2 EA) LBS 484 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 968
4210 W14 x 34 @ 17'L (1 EA) LBS 636 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,272
211 W 14 x 132 @ 30'L (1 EA) LBS 4356 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 8,712
212 W 16 x 26 @ 32' L (1 EA) LBS 915 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 1,830
213 W 16 x 26 @ 39' L (4 EA) LBS 4462 0.020 $ 60.00 | S 120 | § 080 $ 2.00[ $ 8,923
214 W 16 x 26 @ 16' L (2 EA) LBS 915 0.020 $ 60.00 | $ 120 | § 080 $ 2.00] $ 1,830
4215 W 16 x 26 @ 13' L (1 EA) LBS 372 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 744
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W16 x26 @ 17'L (1 EA) LBS 486 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 972
W 16 x26 @ 5'L (1 EA) LBS 143 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00] $ 286
W 16 x 26 @ 4' L (1 EA) LBS 114 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00] $ 229
W 16 x 26 @ 30'L (1 EA) LBS 858 0.020 $ 6000 S 120] $ 080 [ $ 200 8 1,716
W 16 x 26 @ 15'L (2 EA) LBS 858 0.020 $ 6000 S 120] $ 080 [ $ 200 8 1,716
W16 x 26 @ 25'L (2 EA) LBS 1430 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,860
W 16 x 26 @ 6'L (2 EA) LBS 343 0.020 $ 6000 | S 120§ 080 § 2.00[ $ 686
W 16 x 31 @ 39'L (4 EA) LBS 5320 0.020 S 60.00 | S 120§ 080 § 2.00[ $ 10,639
W 16 x 31 @ 13'L (1 EA) LBS 443 0.020 S 6000 [ S 120 § 080 § 2.00[ $ 887
W 16,x31 @ 12'L (1 EA) LBS 409 0.020 $ 60.00 | 8 120 § 080 $ 2.00[ $ 818
@,30' L (1 EA) 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,046
0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,683
0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,546
0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,159
0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,887
0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 6,547
0.020 $ 6000 | S 120§ 080 § 2.00[ $ 682
$ 2.00[ $ 2,640
$ 2.00| $ 3,311
$ 2.00] $ 1,694
$ 2.00| $ 2,387
$ 2.00| $ 1,925
$ 2.00| $ 2,695
8 x40 (@ 51'L (1 EA) LBS 2244 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 4,488
W 18 x 40 @ 52'L (1 EA) LBS 2288 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 4,576
W 18 x 40 @ 54' L (1 EA) LBS 2376 0.020 $ 60.00 | S 120§ 080 § 200 $ 4,752
W 18 x 40 @ 55'L (1 EA) LBS 2420 0.020 $ 60.00 | S 120§ 080 § 200 $ 4,840
W 18 x40 @ 12'L (1 EA) LBS 528 0.020 $ 60.00 | $ 120§ 080 § 200 $ 1,056
W 21 x 44 @ 50' L (1 EA) LBS 2420 0.020 $ 60.00 | $ 120 § 080 § 200 $ 4,840
W 21 x 44 @ 51' L (2 EA) LBS 4937 0.020 $ 60.00 [ S 120 § 080 $ 2.00] $ 9,874
W21 x44@31'L(1EA) LBS 1500 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 3,001
W21 x44 @46'L (1 EA) LBS 2226 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 4,453
W 21 x 44 @ 53'L (1 EA) LBS 2565 0.020 $ 60.00 [ S 120 § 080 | $ 2.00] 8 5,130
W21 x48 @ 18' L (1 EA) LBS 950 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 1,901
W 21 x50 @31'L (1 EA) LBS 1705 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,410
W 21 x 144 @ 48' L (1 EA) LBS 7603 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 15,206
W 24 x 55 @ 60' L (3 EA) LBS 10890 0.020 $ 60.00 | $ 120§ 080 $ 2.00[ $ 21,780
W 24 x 55 @ 39'L (1 EA) LBS 2360 0.020 $ 60.00 | $ 120§ 080 $ 2.00[ $ 4,719
W 24 x 55 @ 26' L (2 EA) LBS 3146 0.020 $ 60.00 | $ 120§ 080 $ 2.00[ $ 6,292
W 24 x 55 @ 58'L (5 EA) LBS 17545 0.020 $ 60.00 | S 120 § 080 $ 2.00[ $ 35,090
W 24 x 55 @ 29'L (1 EA) LBS 1755 0.020 $ 60.00 | $ 120 § 080 $ 2.00[ $ 3,509
W 24 x 55 @ 59'L (1 EA) LBS 3570 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 7,139
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awing : = - MANHOUR WAGE . . e - . . =

W 24 x 55 @ 32'L (1 EA) LBS 1936 0.020 $ 60.00 | $ 120 | $ 080 [ $ 2.00] $ 3,872
[W24x55@24'L (1 EA) | 1BS | 1452 [ 0020 [ $ 6000]S 120 | 'S 080 [ $ 2.00] $ 2,904 |

COST
ESTIMATOR
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Date:
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Drawing # Detail # DESCRIPTION QUANTITY  \ COUR waGE  LABORCOST MAT. COST UNIT COST SUB COST

4260 W 24 x 55 @ 43' L (1 EA) LBS 2602 0.020 $ 60.00 [ $ 120 § 080 | $ 200 $ 5,203
4261 W 24 x 55 @ 12'L (1 EA) LBS 726 0.020 $ 60.00 | $ 120 § 080 $ 2.00] $ 1,452
262 W 24 x 62 @ 30'L (1 EA) LBS 2046 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 4,092
4263 W 24 x 62 @29 L (1 EA) LBS 1978 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 3,956
4264 W 24 x 62 @ 60'L (1 EA) LBS 4092 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 8,184
4265 W 24x 62 @ 18'L (1 EA) LBS 1228 0.020 $ 60.00 [ $ 120 | § 080 § 2.00[ $ 2,455
4266 W 24x62@9'L (1 EA) LBS 614 0.020 $ 60.00 | $ 120 | § 080 § 2.00[ $ 1,228
4267 W 24 x 62 @ 20' L (1 EA) LBS 1364 0.020 $ 60.00 | $ 120 | § 080 § 2.00[ $ 2,728
4268 W 24 x 62 @ 16' L (1 EA) LBS 1091 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 2,182
4269 $ 2.00| $ 7,480
4270 $ 2.00| $ 4,488
4271 $ 2.00| $ 4,488
0272 S 2.00] $ 3,511
4273 $ 2.00| $ 10,032
4274 S 2.00[ $ 8,360
4275 S 2.00[ $ 6,019
4276 S 2.00[ $ 3,852
4277 S 2.00] $ 11,088
4278 $ 2.00| $ 5,729
4279 S $ $ 2.00| $ 11,682
4280 0 $ $ $ $ 2.00| $ 35,640
4281 0@ 16'L (1 EA) S S $ S 200 $ 3,168
4282 W30 x 90 @ 10' L (2 EA) S S . $ . $ 2.00] $ 3,960
4283 W 30x90 @9'L (2 EA) LBS 1782 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 3,564
4284 W 30x90 @ 15'L (1 EA) LBS 1485 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 2,970
4285 W 30 x 99 @ 60' L (2 EA) LBS 13068 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 26,136
4286 W 30 x 108 @ 56'L (1 EA) LBS 6653 0.020 $ 60.00 [ S 120 | § 080 $ 2.00] $ 13,306
4287 W 30x 108 @ 43'L (1 EA) LBS 5108 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 10,217
4288 W 30x 116 @ 52'L (1 EA) LBS 6635 0.020 $ 60.00 [ S 120 § 080 [ 8 2.00] $ 13,270
4289 W30x 118 @21'L (1 EA) LBS 2726 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 5,452
4290 W30x 118 @47 L (1 EA) LBS 6101 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00( $ 12,201
4291 W30 x 130 @ 58'L (2 EA) LBS 16588 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 33,176
4292 W 36 x 135 @ 60' L (1 EA) LBS 8910 0.020 $ 60.00 [ $ 120 | § 080 $ 2.00[ $ 17,820
4293 W 36 x 135 @ 34'L (1 EA) LBS 5049 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 10,098
4294 W 36 x 135 @ 30'L (1 EA) LBS 4455 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 8,910
4295 W 40 x 183 @ 60' L (1 EA) LBS 12078 0.020 $ 60.00 | S 120 | § 080 $ 2.00[ $ 24,156
4296 W40 x 199 @ 10'L (1 EA) LBS 2189 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 4,378
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4297 W 40 x 199 @ 47' L (1 EA) LBS 10288 0.020 $ 60.00 [ $ . $ 080 [ $ 200 $ 20,577
4298 W 40 x 503 @ 45'L (1 EA) LBS 24899 0.020 $ 60.00 [ $ 120 8 080 [ $ 2.00] $ 49,797
4299 W 40 x 593 @ 31'L (2 EA) LBS 40443 0.020 S 60.00 | $ 120] S 080 [ $ 2.00] $ 80,885
HSS COLUMN:
4300 HSS 4 x4x5/16" (18-0"H) 11 EA LBS 3230 0.020 $ 60.00 | § 120 [ § 080 | § 200[ § 6,460
4301 HSS 8 x 8 x 5/8" (180" H) 61 EA LBS 71647 0.020 $ 60.00 | § 120 [ § 080 | § 200[ § 143,293
4302 HSS 12x 4 x 1/2" (180" H) 3 EA LBS 2902 0.020 $ 60.00 | § 120 § 080 | § 200[ § 5,803
A
BASE & CAP PLATE :
4303 ate 080 [ $ 2.00] $ 123
4304 080 [ $ 2.00] § 93
4305 080 [ $ 2.00] $ 342
4306 080 [ $ 2.00] $ 943
4307 080 [ $ 2.00] § 78
4308 080 [ $ 200[ $ 39
4309 2 32810 0.028 43 S 5938 194,562
4310 a 14543 SORl  0.028 S 593] $ 86,267
| ay Aa
LEVEL 16 w__
4311 @ 18'L (2 EA) 0.020 S 2.00] $ 2,791
4312 HSS8"x 8"x 1/2"@ 13'L (1 EA) LBS 699 0.020 $ 60.00 | § 120 [ § 080 | § 2.00] $ 1397
4313 W 10 x 45 @ 10'L (1 EA) LBS 495 0.020 $ 60.00 | § 120 [ § 080 | § 2.00] $ 990
4314 W 14x22 @ II'L (1 EA) LBS 266 0.020 § 60.00 | § 120§ 080 | $ 2.00] $ 532
4315 W 14x22 @ 12'L (1 EA) LBS 290 0.020 $ 60.00 | $ 120]$ 080 [ $ 2.00] $ 581
4316 W 18x31 @ 11' L (1 EA) LBS 375 0.020 $ 60.00 | $ 120]$ 080 [ $ 2.00] $ 750
4317 W 18x35 @ 12'L (5 EA) LBS 2310 0.020 $ 60.00 [ $ 120 $ 080 [ $ 2.00] $ 4,620
4318 W 18 x 35 @ 51' L (2 EA) LBS 3927 0.020 S 60.00 [ $ 120§ 080 [ $ 2.00] $ 7,854
4319 W 18 x 35 @ 50' L (2 EA) LBS 3850 0.020 $ 60.00 | $ 120 [ § 080 | § 200[ § 7,700
4320 W 18 x 35 @ 15' L (4 EA) LBS 2310 0.020 $ 60.00 | § 120 [ § 080 | § 200[ § 4,620
4321 W 18 x 35 @ 10'L (2 EA) LBS 770 0.020 $ 60.00 | § 120 [ § 080 | § 200[ § 1,540
4322 W 18 x 35 @ 41' L (2 EA) LBS 3157 0.020 $ 60.00 | $ 120 [ § 080 | § 200[ § 6,314
4323 W 18 x 35 @ 43' L (2 EA) LBS 3311 0.020 $ 60.00 | § 120 [ § 080 | § 200[ § 6,622
4324 W 18 x 35 @ I18'L (4 EA) LBS 2772 0.020 $ 60.00 | § 120§ 080 | § 200[ § 5,544
4325 W 18 x35@ 14'L (2 EA) LBS 1078 0.020 S 60.00 | $ 120]'$ 080 [ $ 2.00] $ 2,156
4326 W 18 x 35 @ 33'L 3 EA) LBS 3812 0.020 S 60.00 | $ 1208 080 [ $ 2.00] $ 7,623
4327 W 18 x35 @7 L (1 EA) LBS 270 0.020 S 60.00 | $ 1208 080 [ $ 2.00] $ 539
4328 W 18 x 35 @ 39' L 3 EA) LBS 4505 0.020 S 60.00 | $ 120]$ 080 [ $ 2.00] $ 9,009
4329 W 18 x 35 @ 31' L (1 EA) LBS 1194 0.020 S 60.00 [ $ 120 $ 080 [ $ 2.00] $ 2,387
4330 W 18 x 35 @ 17'L (2 EA) LBS 1309 0.020 S 60.00 [ $ 1208 080 [ $ 2.00] $ 2,618
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4331 W 18 x 35 @ 26' L (1 EA) LBS 1001 0.020 $ 60.00 [ $ 120] 8 080 | $ 2.00] $ 2,002
4332 W 18 x 35 @ 25'L (1 EA) LBS 963 0.020 $ 6000 [ § 120 $ 080 | $ 2.00| $ 1,925
4333 W 18 x 35 @ 32'L (4 EA) LBS 4928 0.020 $ 60.00 [ 120 | $ 080 | $ 2.00| $ 9,856
4334 W 18 x 35 @ 24' L (1 EA) LBS 924 0.020 S 60.00 [ S 120 8 080 $ 2.00] 8 1,848
4335 W 18 x 35 @ 30'L (2 EA) LBS 2310 0.020 S 60.00 [ S 120 8 080 S 2.00] 8 4,620
4336 W18 x 35 @23'L (1 EA) LBS 886 0.020 $ 6000 [ $ 120 | $ 080 | $ 2.00| $ 1,771
4337 W 18 x35 @ 5' L (1 EA) LBS 193 0.020 S 60.00 | $ 120 8 080 S 2.00[ $ 385
4338 W 18 x 35 @ 13'L (1 EA) LBS 501 0.020 S 60.00 | $ 120 8 080 S 2.00[ $ 1,001
4339 W 21 x44 @34'L 2 EA) LBS 3291 0.020 S 60.00 | $ 120 S 080 S 2.00[ $ 6,582
4340 W 4 0.020 S 60.00 | $ 120 8 080 S 2.00[ $ 8,518
4341 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 4,646
4342 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 2,033
4343 0.020 $ 60.00 [ 120 | $ 080 | $ 2.00| $ 1,646
4344 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 1,742
4345 0.020 $ 60.00 [ $ 120 $ 080 | $ 2.00| $ 3,485
4346 0.020 $ 60.00 [ 120 $ 080 | $ 2.00| $ 968
4347 S $ 2.00[ $ 9,957
4348 $ 2.00[ $ 3,511
4349 $ OIE 3,366
4350 $ 593]'S 54,421
LEVEL 16 EAST HIGH ROOF
BEAMS

4351 HSS 12"x 6" x 1/2" @ 18'L (1 EA) LBS 1102 0.020 S 60.00 | $ 120 8 080 S 2.00] 8 2,204
4352 W 10 x45 @ 9'L (1 EA) LBS 446 0.020 $ 60.00 | $ 120 8 080 S 2.00] $ 891
4353 W 14 x 53 @ 19'L (1 EA) LBS 1108 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 2,215
4354 W 14 x 53 @ 20'L (1 EA) LBS 1166 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 2,332
4355 W16 x 40 @ 13'L (2 EA) LBS 1144 0.020 $ 60.00 [ 120 $ 080 | $ 2.00| $ 2,288
4356 W16 x 40 @ 18' L (1 EA) LBS 792 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,584
4357 W 16 x40 @ 16 L (1 EA) LBS 704 0.020 S 60.00 | $ 120§ 080 S 2.00[ $ 1,408
4358 W 16 x 40 @ 22' L (1 EA) LBS 968 0.020 S 60.00 | $ 120§ 080 S 2.00[ $ 1,936
4359 W 18 x 35 @ 15' L (1 EA) LBS 578 0.020 S 60.00 | $ 120§ 080 S 2,00 $ 1,155
4360 W 18 x 35 @ 30'L (3 EA) LBS 3465 0.020 S 60.00 | $ 1208 080 S 2.00[ $ 6,930
4361 W 18 x 35 @ 26' L (4 EA) LBS 4004 0.020 $ 60.00 | $ 120 8 080 S 2.00[ $ 8,008
4362 W18 x 35 @27 L (1 EA) LBS 1040 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,079
4363 W18 x 35 @ 31'L (1 EA) LBS 1194 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,387
4364 W 18x35@ 17'L (1 EA) LBS 655 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,309
4365 W18 x 35 @ 59'L (1 EA) LBS 2272 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 4,543
4366 W18 x 35 @ 10'L (1 EA) LBS 385 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| § 770
4367 W 18x35@9'L(2EA) LBS 693 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,386
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4368 W21 x44 @ 13'L (1 EA) LBS 629 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,258
4369 W21 x44 @ 7'L(1EA) LBS 339 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 678
4370 W 21 x 44 @ 27'L (1 EA) LBS 1307 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 2,614
4371 W21 x93 @30'L (1 EA) LBS 3069 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 6,138
4372 W 24 x 55 @ 25'L (1 EA) LBS 1513 0.020 $ 60.00 | $ 120 | § 080 § 2.00[ $ 3,025
4373 W 24 x 55 @ 29'L (2 EA) LBS 3509 0.020 $ 60.00 | $ 120 | § 080 § 2.00[ $ 7,018
4374 W 24,x 84 @ 20' L (1 EA) LBS 1848 0.020 $ 60.00 [ S 120 | § 080 $ 2.00] $ 3,696
4375 7'L (1 EA) $ $ $ $ 2.00| $ 4,990
4376 $ $ $ $ 2.00| $ 2,218
4377 $ $ $ $ 2.00| $ 4,990
4378 $ $ $ $ 2.00| $ 1,848
|
4379 ﬂ $ 2.00| $ 5,544
4380 S 2.00[ $ 5,174
4381 S 2.00[ $ 19,219
4382 S 2.00[ $ 12,804
4383 S 2.00] $ 5,544
4384 S 2.00] $ 1,782
4385 $ 2.00| $ 8,514
4386 $ 2.00| $ 33,748
4387 $ 2.00| $ 34,320
4388 W30x211 @28'L(1EA) LBS 6499 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 12,998
4389 W 33 x 130 @ 30'L (1 EA) LBS 4290 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 8,580
4390 W 33 x 130 @ 58'L (2 EA) LBS 16588 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 33,176
4391 W 33 x 263 @ 32'L (1 EA) LBS 9258 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 18,515
4392 W 24 x 168 @ 25'L (1 EA) LBS 4620 0.020 $ 60.00 [ S 120 | § 080 $ 2.00] $ 9,240
4393 W24 x 168 @ 26'L (1 EA) LBS 4805 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 9,610
4394 W24x 168 @9 L (1EA) LBS 1663 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,326
4395 W 24 x 168 @ 14'L (1 EA) LBS 2587 0.020 $ 60.00 [ S 120 § 080 [ 8 200 $ 5,174
4396 W 16 x 26 @ 26' L (2 EA) LBS 1487 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,974
HSS COLUMN:
4397 HSS 12 x4 x 1/2" (11'-7"H) 3 EA LBS 1706 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 3,411 |
4398 HSS 8 x 8 x 5/8" (10'-7" H) 56 EA LBS 38661 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 77,321 |
BASE & CAP PLATE :

4399 10" x 10" x 1/2" Base Plate (56 EA) LBS 866 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 1,731
4400 10" x 10" x 1/4" Cap Plate (56 EA) LBS 433 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 866
4401 14" x 6" x 1/2" Base Plate (3 EA) LBS 39 0.020 $ 60.00 | S 120 | § 080 $ 2.00] $ 79
4402 14" x 6" x 1/4" Cap Plate (3 EA) LBS 20 0.020 $ 60.00 | $ 120 | § 080 $ 2.00] $ 39
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METAL DECK
4403 2"x 20 GA Metal Deck SF 10242 0.028 $ 60.00 | $ 168 $ 42518 593[ $ 60,736
LEVEL 17 WEST ROOF
BEAMS

4404 HSS 10"x 4" x 1/2" @ 29' L (4 EA) LBS 5366 0.020 $ 60.00 [ $ 120 | § 080 $ 2.00] $ 10,731
4405 HSS 10" x 4" x 5/8" @ 21'L (1 EA) LBS 1174 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,347
4406 W 14 x 22 @ 15'L (3 EA) LBS 1089 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,178
4407 W 14 x 22 @ 16' L (1 EA) LBS 387 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 774
4408 @ 7'L (2 EA) LBS 339 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 678
4409 $ $ $ $ 2.00| $ 581
4410 S 2.00[ $ 1,980
4411 S 2.00[ $ 1,430
4412 S 2.00] $ 1,386
4413 $ 2.00| $ 1,540
4414 $ 2.00| $ 3,003
4415 $ 2.00| $ 2,310
4416 $ 2.00| $ 3,520
4417 $ 2.00| $ 3,432
4418 $ 60. S . $ S 2.00] $ 1,452
4419 W @ 14 L (1 EA) LBS 678 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 1,355
4420 W 21 x 44 @ 13'L (1 EA) LBS 629 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 1,258
4421 W 21 x 44 @ 12'L (1 EA) LBS 581 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 1,162
4422 W 21 x 44 @ 40' L (1 EA) LBS 1936 0.020 $ 60.00 [ S 120 | § 080 $ 2.00] $ 3,872
4423 W 21 x 44 @ 39'L (2 EA) LBS 3775 0.020 $ 60.00 [ $ 120 $ 080 [ 8 2.00] $ 7,550
4424 W24 x55@16'L(2EA) LBS 1936 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,872
4425 W24 x55@ 15 L(2EA) LBS 1815 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,630
4426 W24 x76 @27 L (1 EA) LBS 2257 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 4,514
4427 W 24 x 76 @ 26' L (1 EA) LBS 2174 0.020 $ 60.00 | $ 120 | § 080 § 2.00] $ 4,347
4428 W 27 x 84 @ 60' L (3 EA) LBS 16632 0.020 $ 60.00 [ $ 120 | § 080 $ 2.00[ $ 33,264
4429 W 30 x 90 @ 43'L (1 EA) LBS 457 0.020 $ 60.00 | $ 120 | § 080 $ 2.00] $ 8,514
4430 W 30x90 @ 10' L (1 EA) LBS 990 0.020 $ 60.00 | $ 120 | § 080 $ 2.00] $ 1,980
4431 W30 x 90 @ 60'L (10 EA) LBS 59400 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 118,800
4432 W30 x 90 @ 59'L (3 EA) LBS 17523 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 35,046
4433 W30 x 90 @ 40'L (1 EA) LBS 3960 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 7,920
4434 W33 x99 @59 L (1 EA) LBS 6425 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 12,850
4435 W33 x99 @60'L (1 EA) LBS 6534 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 13,068
4436 W 33 x99 @29 L (1 EA) LBS 3158 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 6,316
4437 W 33 x99 @ 30'L (2 EA) LBS 6534 0.020 $ 60.00 | $ 120 | $ 080 $ 2.00[ $ 13,068
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4438 W30 x 108 @ 58'L (1 EA) LBS 6890 0.020 $ 60.00 | $ 120 [ $ 080 | $ 2.00( $ 13,781
4439 W30 x 108 @ 59'L (1 EA) LBS 7009 0.020 $ 60.00 | $ 120 [ $ 080 | $ 2.00( $ 14,018
4440 W30x 116 @ 59'L (2 EA) LBS 15057 0.020 $ 60.00 [ § 120 | $ 080 $ 2.00| $ 30,114
4441 W30x 116 @31'L (1 EA) LBS 3956 0.020 $ 60.00 | $ 120 [ $ 080 | $ 2.00( $ 7911
4442 W33 x 118 @ 39'L (1 EA) LBS 5062 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 10,124
4443 W33x 118 @29'L (1 EA) LBS 3764 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 7,528
4444 W 40,x,199 @ 59'L (1 EA) LBS 12915 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 25,830
4445 EA) . . $ 2.00( $ 103,061
4446 $ 2.00( $ 34,305
4447 $ 2.00( $ 44,264
4448 $ 593§ 103,748
LEVEL 18
4449 $ 2.00( $ 543
4450 $ 2.00( $ 972
4451 $ $ 2.00( $ 1,030
4452 l EA) ) $ 120 | § $ 2.00( $ 1,888
4453 l 0'14' L (2 EA) S S 120 | $ $ 2.00| $ 1,602
4454 W16 'x26 @ 13'L (1 EA) S 60. S 120 | $ $ 2.00| $ 744
4455 W16 x26 @ 17'L (1 EA) LBS 486 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 972
4456 W16 x 31 @ 18'L (2 EA) LBS 1228 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,455
4457 W16 x 57 @ 21'L (3 EA) LBS 3950 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 7,900
4458 W18 x 25 @ 14'L (1 EA) LBS 385 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 770
4459 W 18x35@ 11'L (1 EA) LBS 424 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 847
4460 W 24 x 68 @ 21' L (3 EA) LBS 4712 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 9,425
4461 W 24 x 68 @ 14' L (4 EA) LBS 4189 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 8,378
4462 W24 x 68 @ 13'L (1 EA) LBS 972 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 1,945
4463 W24 x 68 @ 12'L (1 EA) LBS 898 0.020 $ 60.00 | $ 120 [ $ 080 | $ 2.00( $ 1,795
4464 W24 x68 @4'L (3 EA) LBS 898 0.020 $ 60.00 [ § 120 [ $ 080 | $ 2.00( $ 1,795
4465 W24 x 68 @25 L (1 EA) LBS 1870 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 3,740
METAL DECK
4466 2" x 20 GA Metal Deck SF 1619 0.028 $ 60.00 [ § 1.68 [ $ 425 $ 593 $ 9,602
MAINTENANCE WALKWAY LEVEL
BEAMS
4467 W 18 x 35 @ 10'L (6 EA) LBS 2310 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 4,620
4468 W18 x 35 @ 15'L (4 EA) LBS 2310 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 4,620
4469 W 18 x 35 @ 16'L (5 EA) LBS 3080 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 6,160
4470 W18 x35@ 17'L (4 EA) LBS 2618 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 5,236
4471 W 18 x 35 @ 13'L (4 EA) LBS 2002 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00( $ 4,004
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Drawing # Detail # DESCRIPTION QUANTITY MANHOUR  WAGE LABOR COST MAT. COST UNIT COST SUB COST
4472 W 18 x 35 @ 14'L (6 EA) LBS 3234 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 6,468
4473 W 18 x 35 @ 23'L (1 EA) LBS 886 0.020 $ 6000 [ § 120 $ 080 | $ 2.00| $ 1,771
4474 W18 x 35 @ 21'L (2 EA) LBS 1617 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,234
4475 W 18x35 @ 6'L (8 EA) LBS 1848 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,696
4476 W 18x35@ 7'L (22 EA) LBS 5929 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 11,858
4477 W 18 x 35 @ 12'L (2 EA) LBS 924 0.020 $ 6000 [ $ 120 [ $ 080 | $ 2.00| $ 1,848
4478 W 18 x 35 @ 20'L (1 EA) LBS 770 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 1,540
4479 W 18 x 35 @ 22'L (1 EA) LBS 847 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 1,694
4480 W 18 x 35 @ 8' L (12 EA) LBS 3696 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 7,392
4481 W 18 x 35 @ 24'L (1 EA) LBS 924 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 1,848
4482 W 18 @ 18'L (1 EA) LBS 693 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 1,386
4483 L (1 EA) LBS 193 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 385
4484 96 $ $ $ 080 | $ 2.00| $ 1,925
4485 $ $ $ 080 | $ 2.00| $ 1,463
4486 $ $ $ 080 | $ 2.00| $ 2,464
4487 080 | $ 2.00| $ 1,716
4488 080 | $ 2.00| $ 801
4489 0.020 $ 2.00| $ 6,336
4490 0 $ 2.00| $ 5,280
4491 $ 2.00| $ 2,816
4492 $ $ 2.00| $ 660
4493 $ 5 $ 2.00| $ 14,300
4494 . $ $ $ 2.00| $ 3,630
4495 WT 6 x25 @ 9'L (6 EA) LBS 1485 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 2,970
4496 WT 6 x25 @ 8L (3 EA) LBS 660 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 1,320
HSS COLUMN:
4497 HSS 8 x 8 x 5/8" (2'-6" H) 38 EA LBS 6199 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 12,398]
BASE & CAP PLATE :
4498 10" x 10" x 1/2" Base Plate (38 EA) LBS 587 0.020 $ 60.00 [ 120 $ 080 | $ 2.00| $ 1,175
4499 10" x 10" x 1/4" Cap Plate (38 EA) LBS 294 0.020 $ 60.00 [ $ 120 $ 080 | $ 2.00| $ 587
METAL GRATING
4500 2" Deep Hot Dipped Galvanized Steel Grating SF 2703 0.045 $ 6000 | $ 270 | $ 2850 | $ 31.20( $ 84,324
WEST ROOF MAINTENANCE CATWALK
BEAMS
4501 HSS 14x10x5/16" @ 21' L (1 EA) LBS 1129 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 2,257
4502 HSS 14x10x5/16" @ 20' L (2 EA) LBS 2150 0.020 $ 60.00 [ 120 | $ 080 | $ 2.00| $ 4,300
4503 HSS 14x10x5/16" @ 2' L (2 EA) LBS 215 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 430
4504 HSS 14x10x5/16" @ 24' L (2 EA) LBS 30958 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 61,915
4505 HSS 14x10x5/16" @ 15'L (1 EA) LBS 12093 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 24,186
4506 HSS 14x10x5/16" @ 26' L (2 EA) LBS 36332 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 72,665
4507 HSS 14x10x5/16" @ 37' L (3 EA) LBS 73578 0.020 $ 6000 | S 120 | $ 080 | $ 200| $ 147,157
4508 HSS 14x10x5/16" @ 26' L (2 EA) LBS 36332 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 72,665
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4509 HSS 14x10x5/16" @ 29' L (2 EA) LBS 45200 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 90,401
4510 HSS 14x10x5/16" @ 24' L (2 EA) LBS 30958 0.020 $ 60.00 | $ 120 $ 080 | $ 2.00| $ 61,915
4511 HSS 14x10x5/16" @ 13'L (1 EA) LBS 9083 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 18,166
4512 HSS 14x10x5/16" @ 15'L (1 EA) LBS 12093 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 24,186
4513 HSS 14x10x5/16" @ 18' L (1 EA) LBS 17414 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 34,827
4514 HSS 14x10x5/16" @ 10'L (1 EA) LBS 5375 0.020 $ 6000 [ $ 120 | $ 080 | $ 2.00| $ 10,749
4515 HSS 14x10x5/16" @ 11' L (1 EA) LBS 6503 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 13,007
4516 W 12x26 @ 7'L (10 EA) LBS 1401 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 2,803
4517 W 12x26 @8 L (3 EA) LBS 1830 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 3,661
4518 W 6 @4 L (1EA) LBS 458 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 915
4519 $ 2.00| $ 6,237
4520 $ 2.00| $ 4,928
4521 $ 2.00| $ 7,700
4522 $ 2.00| $ 1,925
4523 $ 2.00| $ 53,361
4524 $ 2.00| $ 48,400
4525 $ 2.00| $ 27,225
4526 $ 2.00| $ 30,976
4527 $ 2.00| $ 17,424
4528 $ 2.00| $ 12,100
4529 $ 2.00| $ 23,716
4530 $ 2.00| $ 14,641
4531 $ 2.00| $ 9,801
4532 L 4x4x3/8" Brace @ 12'L (64 EA) LBS 8279 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 16,558
HSS COLUMN:
4533 HSS 14 x 10 x 5/16" (12'-3" H) 69 EA LBS 45429 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 90,858 I
BASE & CAP PLATE :
4534 16" x 12" x 1/2" Base Plate (69 EA) LBS 2059 0.020 $ 60.00 [ 120 $ 080 | $ 2.00| $ 4,119
4535 10" x 10" x 1/4" Cap Plate (69 EA) LBS 533 0.020 $ 60.00 [ $ 120 $ 080 | $ 2.00| $ 1,067
METAL GRATING
4536 2" Deep Hot Dipped Galvanized Steel Grating SF 3425 0.045 $ 60.00 | $ 270 | $ 2850 | $ 31.20( $ 106,872
LEVEL 6:
BEAMS
4537 W 12x26 @ 13'L (9 EA) LBS 3346 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 6,692
4538 W12x26 @8 L (11 EA) LBS 2517 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 5,034
4539 W 12x26 @ 6'L (7 EA) LBS 1201 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 2,402
4540 W 12x 26 @ 3'L (16 EA) LBS 1373 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 2,746
4541 W 12x26 @9'L (5 EA) LBS 1287 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 2,574
4542 W 12x26 @2'L (3 EA) LBS 172 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 343
4543 W 12x26 @ 7' L (9 EA) LBS 1802 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 3,604
4544 W 12x26 @ 12'L (5 EA) LBS 1716 0.020 $ 6000 | S 120 | $ 080 | $ 2.00| $ 3,432
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4545 W 12x26@ 11'L (5 EA) LBS 1573 0.020 $ 60.00 [ $ 120 § 080 [ $ 2.00] $ 3,146
4546 W12 x26 @4'L (12 EA) LBS 1373 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,746
4547 W 12x26 @ 17' L (1 EA) LBS 486 0.020 $ 60.00 [ $ 120 § 080 [ 8 2.00] $ 972
4548 W 12x26 @ 5'L (13 EA) LBS 1859 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 3,718
4549 W 12x26 @ 10'L (2 EA) LBS 572 0.020 $ 60.00 [ § 120 | § 080 [ 8 2.00] $ 1,144
4550 W 12 x 26 @ 14'L (2 EA) LBS 801 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,602
4551 WT 6 x 25 @ 5'L (3 EA) LBS 413 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 825
4552 2.00] $ 172
4553 2.00| $ 286
4554 2.00| $ 343
4555 2.00| $ 286
4556 2.00| $ 515
4557 2.00| $ 400
4558 2.00[ $ 343
4559 2.00[ $ 2,475
4560 2.00[ $ 2,310
4561 2.00| $ 4,235
4562 31.20( $ 28,897
LEVEL 9:
BEAMS |

4563 W 12 x 26 @ 15'L (2 EA) LBS 858 0.020 $ 60.00 | S 120 | § 080 [ § 2.00] $ 1,716
4564 W 12 x 26 @ 9'L (14 EA) LBS 3604 0.020 $ 60.00 [ S 120 | § 080 [ 8 2.00] $ 7,207
4565 W 12x26 @ 11'L (3 EA) LBS 944 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,888
4566 W 12x26 @2'L (5 EA) LBS 286 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 572
4567 W 12x26 @7 L (9 EA) LBS 1802 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 3,604
4568 W 12x26 @4 L (13 EA) LBS 1487 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,974
4569 W 12x26 @ 10'L (1 EA) LBS 286 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 572
4570 W 12x26 @ 5'L (5 EA) LBS 715 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,430
4571 W 12 x26 @ 6'L (5 EA) LBS 858 0.020 $ 60.00 | S 120 | § 080 [ 8 2.00] $ 1,716
4572 W 12x26 @ 1'L (7 EA) LBS 200 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 400
4573 W 12 x 26 @ 13'L (4 EA) LBS 1487 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 2,974
4574 W 12 x 26 @ 8'L (4 EA) LBS 915 0.020 $ 60.00 | $ 120 | § 080 [ § 2.00[ $ 1,830
4575 W 12x26 @ 3'L (11 EA) LBS 944 0.020 $ 60.00 | S 120 | § 080 [ § 2.00] $ 1,888
4576 W 12 x 26 @ 16' L (4 EA) LBS 1830 0.020 $ 60.00 | $ 120 | § 080 [ 8 2.00] $ 3,661
4577 W 12 x26 @ 12'L (3 EA) LBS 1030 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 2,059
4578 WT 6x 13 @ 6'L (1 EA) LBS 86 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 172
4579 WT 6x 13 @ 5'L (3 EA) LBS 215 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 429
4580 WT 6x 13 @ 3'L (1 EA) LBS 43 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 86
4581 WT 6 x 25 @ 5'L (2 EA) LBS 275 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 550
4582 WT 6 x 25 @ 4'L (1 EA) LBS 110 0.020 $ 60.00 | $ 120 | $ 080 [ § 2.00[ $ 220
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4583 WT 6 x25@2'L (1 EA) LBS 55 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 110
4584 WT 6 x25 @ 3'L (2EA) LBS 165 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 330
BRACING
4585 WT 6x 13 @ 5'L (6 EA) LBS 429 0.020 $ 60.00 | $ 120§ 080 $ 200 $ 858
4586 WT 6x 13 @4'L (2 EA) LBS 114 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 229
4587 WT 6x 13 @ 3'L (8 EA) LBS 343 0.020 $ 60.00 [ $ 120 | § 080 § 2.00[ $ 686
4588 WT 6x 13 @ 6'L (7 EA) LBS 601 0.020 $ 60.00 | $ 120 | § 080 § 2.00[ $ 1,201
4589 WT 6 x 25 @ 3'L (14 EA) LBS 1155 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 2,310
4590 W @ 4'L (5 EA) LBS 550 0.020 $ 60.00 [ S 120 | § 080 $ 2.00] $ 1,100
4591 $ $ $ $ 2.00| $ 825
4592 $ $ $ $ 2.00| $ 770
4593 S S $ S 2.00[ $ 110
4594 $ S $ S 2.00[ $ 990
4595 $ 31.20( $ 26,220
4596 S 2.00] $ 9,266
4597 S 2.00] $ 2,402
4598 5 $ 2.00| $ 2,059
4599 5 $ $ 2.00| $ 1,830
4600 $ . $ . $ . $ 2.00| $ 2,746
4601 W @ 7' L (10 EA) LBS 2002 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 4,004
4602 W 12x26 @ 13'L (3 EA) LBS 1115 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 2,231
4603 W 12 x 26 @ 5'L (7 EA) LBS 1001 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 2,002
4604 W 12x26 @ 15'L (2 EA) LBS 858 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 1,716
4605 W 12 x 26 @ 2'L (3 EA) LBS 172 0.020 $ 60.00 | S 120 | § 080 § 2.00] $ 343
4606 W 12 x 26 @ 4'L (16 EA) LBS 1830 0.020 $ 60.00 [ S 120 | § 080 $ 2.00] $ 3,661
4607 W 12x26 @ 11'L (4 EA) LBS 1258 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,517
4608 W 12x26 @ 10'L (1 EA) LBS 286 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 572
4609 W 12 x 26 @ 8'L (5 EA) LBS 1144 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 2,288
4610 W 12x26 @ 17'L (2 EA) LBS 972 0.020 $ 60.00 | $ 120 | $ 080 | $ 2.00| $ 1,945
4611 W 12x26 @ I'L (2 EA) LBS 57 0.020 $ 60.00 [ $ 120 $ 080 [ 8 2.00] $ 114
4612 WT 6x 13 @ 6' L (1 EA) LBS 86 0.020 $ 60.00 [ $ 120 | § 080 $ 2.00[ $ 172
4613 WT 6x 13 @ 5'L (3 EA) LBS 215 0.020 $ 60.00 | $ 120 | § 080 $ 2.00[ $ 429
4614 WT 6 x 13 @ 3'L (1 EA) LBS 43 0.020 $ 60.00 | $ 120 | § 080 $ 2.00[ $ 86
4615 WT 6 x 25 @ 5'L (1 EA) LBS 138 0.020 $ 60.00 | S 120 | § 080 $ 2.00] $ 275
4616 WT 6 x 25 @ 4'L (2 EA) LBS 220 0.020 $ 60.00 | S 120 | § 080 $ 2.00] $ 440
4617 WT 6x25@2'L (1 EA) LBS 55 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 110
4618 WT 6 x25 @ 3'L (3 EA) LBS 248 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 495
BRACING

4619 WT 6x 13 @ 5'L (6 EA) LBS 429 0.020 $ 6000 | S 120 | $ 080 | $ 2.00 858
4620 WT 6x 13 @4'L (2 EA) LBS 114 0.020 $ 6000 | S 120 | $ 080 | $ 2.00( $ 229
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4621 WT 6x 13 @ 3'L (8 EA) LBS 343 0.020 $ 60.00 [ § 120] 8 080 | $ 2.00] $ 686
4622 WT 6x 13 @ 6'L (7 EA) LBS 601 0.020 S 60.00 [ S 120 8 080 $ 200] $ 1,201
4623 WT 6x25@3'L (3 EA) LBS 248 0.020 S 60.00 [ S 120 8 080 $ 2.00] $ 495
4624 WT 6x25@4'L (2EA) LBS 220 0.020 S 60.00 [ S 120 8 080 S 2.00] $ 440
4625 WT 6 x25@5'L (1 EA) LBS 138 0.020 $ 60.00 | $ 120 [ $ 080 | $ 2.00( $ 275
4626 WT 6x25@2'L (1 EA) LBS 55 0.020 S 60.00 [ S 120§ 080 S 2.00[ $ 110
GRATING
4627 2" Deep Steel Grating SF 975 0.045 $ 60.00 [ $ 270 [ $ 28.50 | $ 31.20( $ 30,408
LEVEL 11:
4628 $ 2.00( $ 3,604
4629 $ 2.00( $ 1,888
4630 $ 2.00( $ 1,716
4631 $ 2.00( $ 515
4632 $ 2.00( $ 3,890
4633 $ 2.00( $ 1,716
4634 $ 2.00[ $ 9,266
4635 $ 2.00[ $ 572
4636 $ 2.00( $ 343
4637 $ 2.00] 8 2,746
4638 3 $ 2.00] 8 1,716
4639 S $ OIE 2,231
4640 2 > $ > $ 2.00( $ 3,661
4641 V 012'L (4 EA) . $ $ $ $ 2.00( $ 2,746
4642 W 12x26 @ 13'L (4 EA) LBS 1487 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00( $ 2,974
4643 WT 6x 13 @ 6'L (1 EA) LBS 86 0.020 $ 60.00 | $ 120 [ $ 080 | $ 2.00( $ 172
4644 WT 6x 13 @ 5'L (1 EA) LBS 72 0.020 $ 60.00 | $ 120 [ $ 080 | $ 2.00( $ 143
4645 WT 6x 13@ I'L (1 EA) LBS 14 0.020 S 60.00 [ S 120§ 080 S 2.00] $ 29
4646 WT 6x 13@4'L (3 EA) LBS 172 0.020 S 60.00 [ S 120§ 080 S 2.00] $ 343
4647 WT 6x25@5'L (2 EA) LBS 275 0.020 S 60.00 [ S 120§ 080 S 2.00] $ 550
4643 WT 6x25@4'L (1 EA) LBS 110 0.020 S 60.00 [ S 1208 080 S 2.00] $ 220
4649 WT 6x25@2'L (1 EA) LBS 55 0.020 S 60.00 [ S 1208 080 S 2.00] $ 110
4650 WT 6x 25 @3'L (3EA) LBS 248 0.020 S 60.00 [ S 1208 080 S 2.00] $ 495
BRACING
4651 WT 6x 13 @ 5'L (6 EA) LBS 429 0.020 $ 6000 | $ 120 | $ 080 ] $ 2.00| $ 858
4652 WT 6x 13 @4'L (2EA) LBS 114 0.020 $ 6000 | $ 120 | $ 080 ] $ 2.00| $ 229
4653 WT 6x 13 @ 3'L (8 EA) LBS 343 0.020 $ 6000 | $ 120 | $ 080 ] $ 2.00| $ 686
4654 WT 6x 13 @ 6' L (7 EA) LBS 601 0.020 S 60.00 [ S 1208 080 $ 2.00[ $ 1,201
4655 WT 6x 25 @3'L (4 EA) LBS 330 0.020 S 60.00 [ S 1208 080 $ 2.00 $ 660
4656 WT 6x25@4'L (5 EA) LBS 550 0.020 S 60.00 [ S 1208 080 S 2.00[ $ 1,100
4657 WT 6x25@5'L (5 EA) LBS 683 0.020 S 60.00 [ S 1208 080 S 2.00[ S 1375
4658 WT 6x25@2'L (1 EA) LBS 55 0.020 S 60.00 [ S 1208 080 $ 2.00 $ 110
4659 WT 6x25 @6 L (6 EA) LBS 990 0.020 $ 60.00 | S 120 | $ 080 | $ 2.00| $ 1,980
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4660 WT 6x25@7'L(2EA) LBS 385 0.020 $ 60.00 [ - $ 080 | $ 2.00| $ 770
GRATING
4661 2" Deep Steel Grating SF 906 0.045 S 60.00 [ S 270 'S 2850 | $ 31.20] 8 28,280
LEVEL 12:
BEAMS
4662 W 12x26 @ 9'L (19 EA) LBS 4891 0.020 $ 60.00 [ § 120 8 080 S 2.00[ $ 9,781
4663 W 12x26 @ 12'L (6 EA) LBS 2059 0.020 $ 60.00 [ § 120 8 080 S 2.00[ $ 4,118
4664 W 12x26 @ 5'L (7 EA) LBS 1001 0.020 $ 60.00 [ § 120 S 080 S 2.00[ $ 2,002
4665 S $ $ $ 2.00[ $ 3,203
4666 $ $ $ $ 2.00| $ 5,949
4667 $ $ $ $ 2.00| $ 2,231
4668 $ $ $ $ 2.00| $ 1,716
4669 $ $ $ $ 2.00| $ 4,576
4670 $ $ $ $ 2.00| $ 2,746
4671 $ $ $ $ 2.00| $ 286
4672 B $ $ $ 2.00[ $ 1,716
4673 B $ $ $ 2.00[ $ 1,258
4674 f S 3 $ 2.00[ $ 458
4675 $ 2.00[ $ 572
4676 $ 2.00] 8 2,974
4677 $ 2.00] $ 972
4678 $ 2.00| $ 172
4679 $ 2.00| $ 143
4680 4'L (3EA) $ 2.00| $ 343
4681 WT 6x 25 @ 6'L (3 EA) LBS 495 0.020 $ 60.00 [ $ 120 $ 080 | $ 2.00| $ 990
4682 WT 6x25@5'L (4 EA) LBS 550 0.020 $ 60.00 [ 120 8 080 S 2.00] 8 1,100
4683 WT 6x25@4'L (1 EA) LBS 110 0.020 $ 60.00 [ 120 8 080 S 2.00] $ 220
4684 WT 6x25@2'L (1 EA) LBS 55 0.020 $ 60.00 [ 120 8 080 S 2.00] $ 110
4685 WT 6x 25 @3'L (3 EA) LBS 248 0.020 $ 60.00 [ 120 8 080 S 2.00] $ 495
BRACING
4686 WT 6x 13 @ 1'L (1 EA) LBS 14 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 29
4687 WT 6x 13 @ 3'L (8 EA) LBS 343 0.020 $ 60.00 [ $ 120 | $ 080 | $ 2.00| $ 686
4688 WT 6x 13@4'L (2 EA) LBS 114 0.020 $ 60.00 [ § 120 8 080 S 2.00] $ 229
4689 WT 6x 13 @ 5'L (9 EA) LBS 644 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,287
4690 WT 6x 13 @ 6'L (9 EA) LBS 772 0.020 $ 6000 | $ 120 | $ 080 | $ 2.00| $ 1,544
4691 WT 6x25 @ 3'L (14 EA) LBS 1155 0.020 $ 60.00 [ $ 120§ 080 S 2.00[ $ 2,310
4692 WT 6x25@4'L (5 EA) LBS 550 0.020 $ 60.00 [ 120§ 080 S 2,00 $ 1,100
4693 WT 6x25@5'L (3 EA) LBS 413 0.020 $ 60.00 [ 120§ 080 S 2.00 $ 825
4694 WT 6x25@2'L (1 EA) LBS 55 0.020 $ 60.00 [ $ 120 | 8§ 080 | $ 2.00| $ 110
4695 WT 6x25 @6 L (3 EA) LBS 495 0.020 $ 60.00 [ 120 S 080 S 2.00 $ 990
4696 WT 6x25@ 7 L (2EA) LBS 385 0.020 $ 60.00 [ 120 S 080 S 2.00 $ 770
GRATING
4697 2" Deep Steel Grating SF 1016 0.045 $ 6000 | $ 270 | $ 2850 | $ 31.20( $ 31,712




DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
o e ESTIMIATOR
Date:
. . - UNIT  HOURLY . . ; @
Drawing # Detail # UNIT QUANTITY - OUR waGE  LABORCOST  MAT.COST UNIT COST SUB COST
LEVEL 13:
BEAMS
4698 W 12x26 @9'L (19 EA) LBS 515 0.020 S 60.00 [ S 120 8 080 2.00] 8 1,030
4699 W 12x26 @ 12'L (6 EA) LBS 257 0.020 $ 60.00 | $ 120 [ $ 080 | $ 2.00( $ 515
4700 W 12x26 @ 5'L (7 EA) LBS 601 0.020 S 60.00 [ S 1208 080 S 2.00[ $ 1,201
4701 W 12x26 @7 L(8EA) LBS 343 0.020 $ 60.00 [ $ 120 [ $ 080 [ $ 2.00( $ 686
4702 W 12x26 @8 L (13 EA) LBS 686 0.020 $ 60.00 [ $ 120 [ $ 080 [ $ 2.00( $ 1,373
4703 W 12x26 @3'L (13 EA) LBS 915 0.020 $ 60.00 | $ 120 [ $ 080 | $ 2.00( $ 1,830
4704 W 12x26 @6'L (5 EA) LBS 57 0.020 $ 60.00 | $ 120 [ $ 080 | $ 2.00( $ 114
4705 W 12,x 26 @ 4'L (20 EA) LBS 172 0.020 S 60.00 [ S 120§ 080 S 2.00[ $ 343
4706 LBS 458 0.020 S 60.00 [ S 120§ 080 S 2.00[ $ 915
4707 S $ 2.00[ S 86
4708 S S 2.00[ $ 172
4709 S $ 2.00[ $ 286
4710 $ $ 2.00( $ 343
4711 S 200] $ 110
4712 $ 2.00( $ 330
4713 $ 2.00 S 57
4714 $ 2,00 $ 515
4715 $ 2,00 $ 343
4716 $ 2,00 $ 286
4717 $ 2.00[ $ 858
4718 WT 6x25 @ 2'L (1 EA) LBS 55 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 110
4719 WT 6x 25 @ 3'L (13 EA) LBS 1073 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 2,145
4720 WT 6 x 25 @4'L (7 EA) LBS 770 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 1,540
4721 WT 6 x 25 @ 5'L (7 EA) LBS 963 0.020 $ 60.00 [ $ 120 [ $ 080 | $ 2.00( $ 1,925
4722 WT 6x 25 @ 6'L (6 EA) LBS 990 0.020 $ 60.00 | $ 120 [ $ 080 | $ 2.00( $ 1,980
4723 WT 6x 25 @ 7' L (2 EA) LBS 385 0.020 $ 60.00 | $ 120 [ $ 080 | $ 2.00( $ 770
GRATING
4724 2" Deep Steel Grating SF 1062 0.045 S 60.00 [ S 270 'S 2850 [ $ 31.20] 8 33,119




DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:

Scope: Metals COST
ESTIMATOR

Date:

. ,
Drawing # Detail # DESCRIPTION QUANTITY R L OLEEY

y J 0 SUB COS
MANHOUR  WAGE LABOR COST MAT. COST UNIT COST SUB COST

ALLOWANCE FOR CONNECTIONS
4725 [ | Allowance for Connections [ LS [ 1

|5 161096621 | § 1,318,063.27 | § 2,929,02948 | § 2,929,029 |

Note:
1. We have added allowance for co:

Total Weight Steel LBS
Total Steel Pcs
Metal Deck

[Br S1IMATOR




