
Estimate Summary: 

Material Labor Equipment 

*"Total" column values include the cost of Exception lines that may not be included in the Material, 

Line Source: U - User defined line item 

A - Adjustment/Modifier 

E - Exception lines 

Estimate Name: 731A Humboldt Street , Brooklyn, NY , 11222 

ESTIMATE INFORMATION 

LEGEND 

ESTIMATE 

Grand Total 

Costs based on RSMeans data 
 

 

 

Client Name: 

Estimate Address: 

 
Brooklyn, NY , 11222 

 

 

 
 
 

 
Base Total $ 500.00 $ 22,500.00 $ 22,950.00 

Total O&P $ 617.00 $ 27,675.00 $ 28,228.50 

 
 

 

 
 
 
 

 

 

Quantity LineNumber Line Source 
SubContracted 

Ind. 

1.00 014126000000 U  

1.00 013113200100 U 
 

1.00 024113160850 U  

1.00 024113160310 U  

1.00 024113160110 U 
 

1.00 015400000000 U 
 

1.00 014523503300 U  

 

COST DATA 



 
 
 

 

 

Type: Unit Notes: GENERAL REQUI 

Measurement System: US Standard 
 

 

 
 Catalog: 

 
$ 

Total*  
45,950.00 

Format: 

Release: 

$  56,300.00 Labor Type: 

 
 

 

 
 
 
 

 

 

Description Crew Daily Output 
Labor 
Hours 

Unit Material 

Permit requirements    LS  

Field personnel, field engineer, junior 
engineer 

 

0 0 Week $ - 

Submittals and Shop drawings    LS $ 500.00 

Final Cleaning    LS  

New item, mobilization or Demobilization 
B6D 0 0 Ea. $ - 

Temporary Facilities & Controls, Incl. 

Hourly Oper. Cost. 
   

LS $ - 

Scaffolding    LS  

 

Labor and Equipment totals. City Cost Index: 



New Constrcution 

MasterFormat 2018 

Year 2024 

New Constrcution 

Brooklyn, NY , 11222 

$ 45,950.00 $ 500.00 $ 22,500.00 $ 22,950.00 

 
 

COST ESTI 
 
 
 

 

 
REMENTS 

 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Labor Equipment Total Ext. Mat. Ext. Labor Ext. Equip. 

$ 2,500.00 $ - $ 2,500.00 $ - $ 2,500.00 $ - 

$ 7,500.00 $ 10,400.00 $ 17,900.00 $ - $ 7,500.00 $ 10,400.00 

$ 500.00 $ 250.00 $ 1,250.00 $ 500.00 $ 500.00 $ 250.00 

$ 2,250.00 $ 1,000.00 $ 3,250.00 $ - $ 2,250.00 $ 1,000.00 

$ 6,000.00 $ 8,650.00 $ 14,650.00 $ - $ 6,000.00 $ 8,650.00 

$ 2,750.00 $ 2,000.00 $ 4,750.00 $ - $ 2,750.00 $ 2,000.00 

$ 1,000.00 $ 650.00 $ 1,650.00 $ - $ 1,000.00 $ 650.00 

 



$ 45,950.00 $ 56,521.50 $ 617.00 

 
 

MATE REPORT 
DATE: 02/29/2024 

 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Total Mat. O&P Labor O&P Equip. O&P Total O&P Ext. Mat. O&P 

$ 2,500.00 $ - $ 3,075.00 $ - $ 3,075.00 $ - 

$ 17,900.00 $ - $ 9,225.00 $ 12,792.00 $ 22,017.00 $ - 

$ 1,250.00 $ 615.00 $ 615.00 $ 307.50 $ 1,537.50 $ 615.00 

$ 3,250.00 $ 2.00 $ 2,767.50 $ 1,230.00 $ 3,999.50 $ 2.00 

$ 14,650.00 $ - $ 7,380.00 $ 10,639.50 $ 18,019.50 $ - 

$ 4,750.00 $ - $ 3,382.50 $ 2,460.00 $ 5,842.50 $ - 

$ 1,650.00 $ 1.00 $ 1,230.00 $ 799.50 $ 2,030.50  

 



 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Labor O&P Ext. Equip. O&P Ext. Total O&P Labor Type Notes 

$ 3,075.00 $ - $ 3,000.00 USER USER 

$ 9,225.00 $ 12,792.00 $ 22,000.00 USER 
 

$ 615.00 $ 307.50 $ 1,500.00  USER 

$ 2,767.50 $ 1,230.00 $ 4,000.00  USER 

$ 7,380.00 $ 10,639.50 $ 18,000.00 USER 
 

$ 3,382.50 $ 2,460.00 $ 5,800.00 USER 
 

$ 1,230.00 $ 799.50 $ 2,000.00  USER 

   

$ 27,675.00 $ 28,228.50 $ 56,300.00 



 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



*"Total" column values include the cost of Exception lines that may not be included in the Material, 

Line Source: U - User defined line item 

A - Adjustment/Modifier 

E - Exception lines 

LEGEND 

ESTIMATE 

Costs based on RSMeans data 
 

 

Estimate Name: 731A Humboldt Street , Brooklyn, NY , 11222  

ESTIMATE INFORMATION   

 
Client Name: 

Estimate Address: 

 

 
Brooklyn, NY , 11222 

 

COST DATA   

 
Estimate Summary: 

  

 Material Labor Equipment  

Base Total $ - $ 32,815.59 $ - 

Total O&P $ - $ 37,737.93 $ - 

 
 

 

 
 
 
 

 

 

Quantity LineNumber Line Source 
SubContracted 

Ind. 

 
3129 

   

2460    

2416    

70    

93    

131    

16 
   

2 
   

14 
   

1    

1    

51    

959    



Grand Total 

 
510 

   

 
3129 

   

 

 
 
 
 
 
 
 

 



 
 
 

 

 

Type: Unit Notes: EXISTING CONDI 

Measurement System: US Standard 
 

 

 
 Catalog: 

 
$ 

Total*  
32,815.59 

Format: 

Release: 

$  37,737.93 Labor Type: 

 
 

 

 
 
 
 

 

 

Description Crew Daily Output 
Labor 
Hours 

Unit Material 

Remove Existing Interior Partition Wall 

(10'-0''H) 

-Wall Height Assumed 

   

 
SF 

 

 
$ - 

Remove Existing Flooring    SF $ - 

Remove Existing Ceiling    SF $ - 

Remove Existing Stairs    SF $ - 

Remove Existing Countertops    SF $ - 

Remove Existing Millwork (2'-10"H)    SF $ - 

Remove Existing Single Leaf Doors 

-Prepare For New in Existing Opening 
   

EA $ - 

Remove Existing Double Leaf Doors 

-Prepare For New in Existing Opening 
   

EA $ - 

Remove Existing Windows 

-Prepare For New in Existing Opening 
   

EA $ - 

Remove Existing Chimney    EA $ - 

Remove Existing Skylight    EA $ - 

Remove Existing Parapet Wall (4'-0"H)    LF $ - 

Remove Existing Roof    SF $ - 

Labor and Equipment totals. City Cost Index: 



Assume Digging Down to Footing at 

Exterior Foundation Wall For 

Waterproofing (3'-0" H) 

   

 
SF 

 

 
$ - 

Provide Temporary Shoring As 

Required During Construction (3'-0" ) 

-Wall Height Assumed 

   

 
SF 

 

 
$ - 

 

 
 
 
 
 
 
 

 



New Constrcution 

MasterFormat 2018 

Year 2024 

New Constrcution 

Brooklyn, NY , 11222 

 
 

COST ESTI 
 
 
 

 

 
TIONS 

 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Labor Equipment Total Ext. Mat. Ext. Labor Ext. Equip. 

 

 
$ 1.38 

  

 
$ 1.38 

 

 
$ - 

 

 
$ 4,302.38 

 

 
$ - 

$ 1.21  $ 1.21 $ - $ 2,976.60 $ - 

$ 1.93  $ 1.93 $ - $ 4,650.80 $ - 

$ 5.50  $ 5.50 $ - $ 385.00 $ - 

$ 3.30  $ 3.30 $ - $ 306.90 $ - 

$ 4.40  $ 4.40 $ - $ 576.40 $ - 

$ 60.50 
 

$ 60.50 $ - $ 968.00 $ - 

$ 74.25 
 

$ 74.25 $ - $ 148.50 $ - 

$ 52.80 
 

$ 52.80 $ - $ 739.20 $ - 

$ 704.00  $ 704.00 $ - $ 704.00 $ - 

$ 143.00  $ 143.00 $ - $ 143.00 $ - 

$ 4.95  $ 4.95 $ - $ 252.45 $ - 

$ 0.99  $ 0.99 $ - $ 949.41 $ - 



$ 1,063.59 $ - $ 32,815.59 $ - 

 

 
$ 0.44 

  

 
$ 0.44 

 

 
$ - 

 

 
$ 224.40 

 

 
$ - 

 

 
$ 4.95 

  

 
$ 4.95 

 

 
$ - 

 

 
$ 15,488.55 

 

 
$ - 

 

 
 
 
 
 
 
 

 



 
 

MATE REPORT 
DATE: 02/29/2024 

 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Total Mat. O&P Labor O&P Equip. O&P Total O&P Ext. Mat. O&P 
Ext. Labor 

O&P 

 

 
$ 4,302.38 

 

 
$ - 

 

 
$ 1.58 

 

 
$ - 

 

 
$ 1.58 

 

 
$ - 

 

 
$ 4,947.73 

$ 2,976.60 $ - $ 1.39 $ - $ 1.39 $ - $ 3,423.09 

$ 4,650.80 $ - $ 2.21 $ - $ 2.21 $ - $ 5,348.42 

$ 385.00 $ - $ 6.33 $ - $ 6.33 $ - $ 442.75 

$ 306.90 $ - $ 3.80 $ - $ 3.80 $ - $ 352.94 

$ 576.40 $ - $ 5.06 $ - $ 5.06 $ - $ 662.86 

$ 968.00 $ - $ 69.58 $ - $ 69.58 $ - $ 1,113.20 

$ 148.50 $ - $ 85.39 $ - $ 85.39 $ - $ 170.78 

$ 739.20 $ - $ 60.72 $ - $ 60.72 $ - $ 850.08 

$ 704.00 $ - $ 809.60 $ - $ 809.60 $ - $ 809.60 

$ 143.00 $ - $ 164.45 $ - $ 164.45 $ - $ 164.45 

$ 252.45 $ - $ 5.69 $ - $ 5.69 $ - $ 290.32 

$ 949.41 $ - $ 1.14 $ - $ 1.14 $ - $ 1,091.82 



 

 
$ 224.40 

 

 
$ - 

 

 
$ 0.51 

 

 
$ - 

 

 
$ 0.51 

 

 
$ - 

 

 
$ 258.06 

 

 
$ 15,488.55 

 

 
$ - 

 

 
$ 5.69 

 

 
$ - 

 

 
$ 5.69 

 

 
$ - 

 

 
$ 17,811.83 

   

 
 
 
 
 
 
 
 
 

 

$ 32,815.59 $ 1,223.13 $ - $ 37,737.93 



 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Equip. 
O&P 

Ext. Total O&P Labor Type Notes 

 

 
$ - 

 

 
$ 4,947.73 

 
USER 

 

$ - $ 3,423.09 USER  

$ - $ 5,348.42 USER  

$ - $ 442.75 USER  

$ - $ 352.94 USER  

$ - $ 662.86 USER  

$ - $ 1,113.20 USER 
 

$ - $ 170.78 USER 
 

$ - $ 850.08 USER 
 

$ - $ 809.60 USER  

$ - $ 164.45 USER  

$ - $ 290.32 USER  

$ - $ 1,091.82 USER  



$ - $ 37,737.93 

 

 
$ - 

 

 
$ 258.06 

 
USER 

 

 

 
$ - 

 

 
$ 17,811.83 

 
USER 

 

 

 
 
 
 
 
 
 

 



*"Total" column values include the cost of Exception lines that may not be included in the Material, 

Line Source: U - User defined line item 

A - Adjustment/Modifier 

E - Exception lines 

LEGEND 

ESTIMATE 

Grand Total 

Costs based on RSMeans data 
 

 

Estimate Name: 731A Humboldt Street , Brooklyn, NY , 11222 

ESTIMATE INFORMATION   

 
Client Name: 

Estimate Address: 

 

 
Brooklyn, NY , 11222 

 

COST DATA   

 
Estimate Summary: 

  

 Material Labor Equipment 

Base Total $ 1,979.41 $ 2,233.18 $ - 

Total O&P $ 2,276.32 $ 2,568.15 $ - 

 
 

 

 
 
 
 

 

 

Quantity LineNumber Line Source 
SubContracted 

Ind. 

846    

846    

 



 
 
 

 

 

Type: Unit Notes: CONCRETE 

Measurement System: US Standard 
 

 

 
 Catalog: 

 
$ 

Total*  
4,212.58 

Format: 

Release: 

$  4,844.47 Labor Type: 

 
 

 

 
 
 
 

 

 

Description Crew Daily Output 
Labor 
Hours 

Unit Material 

New Top Coat to Level Existing Slab    SF $ 1.88 

Laticrete Vaporban Vapor Barrier    SF $ 0.46 

 

Labor and Equipment totals. City Cost Index: 



New Constrcution 

MasterFormat 2018 

Year 2024 

New Constrcution 

Brooklyn, NY , 11222 

$ 4.98 $ 1,979.41 $ 2,233.18 $ - 

 
 

COST ESTI 
 
 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Labor Equipment Total Ext. Mat. Ext. Labor Ext. Equip. 

$ 2.20  $ 4.08 $ 1,590.29 $ 1,860.98  

$ 0.44  $ 0.90 $ 389.11 $ 372.20  

 



$ 4,212.58 $ 5.73 $ 2,276.32 $ 2,568.15 

 
 

MATE REPORT 
DATE: 02/29/2024 

 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Total Mat. O&P Labor O&P Equip. O&P Total O&P Ext. Mat. O&P 
Ext. Labor 

O&P 

$ 3,451.27 $ 2.16 $ 2.53  $ 4.69 $ 1,828.84 $ 2,140.13 

$ 761.31 $ 0.53 $ 0.51  $ 1.04 $ 447.48 $ 428.03 

 



$ - $ 4,844.47 

 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Equip. 
O&P 

Ext. Total O&P Labor Type Notes 

 $ 3,968.96 USER  

 $ 875.51 USER  

 



*"Total" column values include the cost of Exception lines that may not be included in the Material, 

Line Source: U - User defined line item 

A - Adjustment/Modifier 

E - Exception lines 

LEGEND 

ESTIMATE 

Grand Total 

Costs based on RSMeans data 
 

 

Estimate Name: 731A Humboldt Street , Brooklyn, NY , 11222 

ESTIMATE INFORMATION   

 
Client Name: 

Estimate Address: 

 

 
Brooklyn, NY , 11222 

 

COST DATA   

 
Estimate Summary: 

  

 Material Labor Equipment 

Base Total $ 1,956.90 $ 2,483.91 $ - 

Total O&P $ 2,250.44 $ 2,856.50 $ - 

 
 

 

 
 
 
 

 

 

Quantity LineNumber Line Source 
SubContracted 

Ind. 

1 
   

42 
   

561 
   

 



 
 
 

 

 

Type: Unit Notes: CONCRETE 

Measurement System: US Standard 
 

 

 
 Catalog: 

 
$ 

Total*  
4,440.81 

Format: 

Release: 

$  5,106.93 Labor Type: 

 
 

 

 
 
 
 

 

 

Description Crew Daily Output 
Labor 
Hours 

Unit Material 

Repoint & Grout Beam Pocket (576 SF) 
   

LS $ 645.12 

Replace Existing Typical Stone Lintel @ 

Windows 
   

LF $ 22.15 

Through Coat Finish @ Foundation 

Wall (3'H) 
   

SF $ 0.68 

 

Labor and Equipment totals. City Cost Index: 



New Constrcution 

MasterFormat 2018 

Year 2024 

New Constrcution 

Brooklyn, NY , 11222 

$ 1,697.56 $ 1,956.90 $ 2,483.91 $ - 

 
 

COST ESTI 
 
 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Labor Equipment Total Ext. Mat. Ext. Labor Ext. Equip. 

$ 1,013.76 
 

$ 1,658.88 $ 645.12 $ 1,013.76 
 

$ 14.30 
 

$ 36.45 $ 930.30 $ 600.60 
 

$ 1.55 
 

$ 2.23 $ 381.48 $ 869.55 
 

 



$ 4,440.81 $ 1,952.19 $ 2,250.44 $ 2,856.50 

 
 

MATE REPORT 
DATE: 02/29/2024 

 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Total Mat. O&P Labor O&P Equip. O&P Total O&P Ext. Mat. O&P 
Ext. Labor 

O&P 

$ 1,658.88 $ 741.89 $ 1,165.82 
 

$ 1,907.71 $ 741.89 $ 1,165.82 

$ 1,530.90 $ 25.47 $ 16.45 
 

$ 41.92 $ 1,069.85 $ 690.69 

$ 1,251.03 $ 0.78 $ 1.78 
 

$ 2.56 $ 438.70 $ 999.98 

 



$ - $ 5,106.93 

 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Equip. 
O&P 

Ext. Total O&P Labor Type Notes 

 

$ 1,907.71 USER 
 

 

$ 1,760.54 USER 
 

 

$ 1,438.68 USER 
 

 



*"Total" column values include the cost of Exception lines that may not be included in the Material, 

Line Source: U - User defined line item 

A - Adjustment/Modifier 

E - Exception lines 

LEGEND 

ESTIMATE 

Grand Total 

Costs based on RSMeans data 
 

 

Estimate Name: 731A Humboldt Street , Brooklyn, NY , 11222 

ESTIMATE INFORMATION   

 
Client Name: 

Estimate Address: 

 

 
Brooklyn, NY , 11222 

 

COST DATA   

 
Estimate Summary: 

  

 Material Labor Equipment 

Base Total $ 8,400.00 $ 1,377.60 $ - 

Total O&P $ 9,660.00 $ 1,584.24 $ - 

 
 

 

 
 
 
 

 

 

Quantity LineNumber Line Source 
SubContracted 

Ind. 

 
1 

   

11    

 
1 

   

10    

    

 



 
 
 

 

 

Type: Unit Notes: METALS 

Measurement System: US Standard 
 

 

 
 Catalog: 

 
$ 

Total*  
9,777.60 

Format: 

Release: 

$  11,244.24 Labor Type: 

 
 

 

 
 
 
 

 

 

Description Crew Daily Output 
Labor 
Hours 

Unit Material 

(3'-0"W) Metal Stair 

- 3'-0"W Treads (12 EA) 

- 3'-0"W Riser (13 EA) 

   

 
EA 

 

 
$ 3,360.00 

36" High Steel Guardrail    LF $ 80.00 

(4'-4" W) Steel Stair 

- Concrete Treads 6 EA 

- Metal Riser 7 EA 

   

 
EA 

 

 
$ 3,360.00 

36" High Steel Guardrail    LF $ 80.00 

      

 

Labor and Equipment totals. City Cost Index: 



New Constrcution 

MasterFormat 2018 

Year 2024 

New Constrcution 

Brooklyn, NY , 11222 

$ 7,892.80 $ 8,400.00 $ 1,377.60 $ - 

 
 

COST ESTI 
 
 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Labor Equipment Total Ext. Mat. Ext. Labor Ext. Equip. 

 

 
$ 487.20 

  

 
$ 3,847.20 

 

 
$ 3,360.00 

 

 
$ 487.20 

 

$ 19.20  $ 99.20 $ 880.00 $ 211.20  

 

 
$ 487.20 

  

 
$ 3,847.20 

 

 
$ 3,360.00 

 

 
$ 487.20 

 

$ 19.20  $ 99.20 $ 800.00 $ 192.00  

      

 



$ 9,777.60 $ 9,076.72 $ 9,660.00 $ 1,584.24 

 
 

MATE REPORT 
DATE: 02/29/2024 

 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Total Mat. O&P Labor O&P Equip. O&P Total O&P Ext. Mat. O&P 
Ext. Labor 

O&P 

 

 
$ 3,847.20 

 

 
$ 3,864.00 

 

 
$ 560.28 

  

 
$ 4,424.28 

 

 
$ 3,864.00 

 

 
$ 560.28 

$ 1,091.20 $ 92.00 $ 22.08  $ 114.08 $ 1,012.00 $ 242.88 

 

 
$ 3,847.20 

 

 
$ 3,864.00 

 

 
$ 560.28 

  

 
$ 4,424.28 

 

 
$ 3,864.00 

 

 
$ 560.28 

$ 992.00 $ 92.00 $ 22.08  $ 114.08 $ 920.00 $ 220.80 

       

 



$ - $ 11,244.24 

 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Equip. 
O&P 

Ext. Total O&P Labor Type Notes 

  

 
$ 4,424.28 

 
USER 

 

 $ 1,254.88 USER  

  

 
$ 4,424.28 

 
USER 

 

 $ 1,140.80 USER  

    

 



*"Total" column values include the cost of Exception lines that may not be included in the Material, 

Line Source: U - User defined line item 

A - Adjustment/Modifier 

E - Exception lines 

LEGEND 

ESTIMATE 

Costs based on RSMeans data 
 

 

Estimate Name: 731A Humboldt Street , Brooklyn, NY , 11222 

ESTIMATE INFORMATION   

 
Client Name: 

Estimate Address: 

 

 
Brooklyn, NY , 11222 

 

COST DATA   

 
Estimate Summary: 

  

 Material Labor Equipment 

Base Total $ 77,884.62 $ 14,637.03 $ - 

Total O&P $ 89,567.31 $ 16,832.58 $ - 

 
 

 

 
 
 
 

 

 

Quantity LineNumber Line Source 
SubContracted 

Ind. 

347    

429    

3    

5    

 
1 

   

43    

14    

347    

429    

3    

13    

10    

11    

15    

7    

5    



Grand Total 

36 
   

347    

429    

25    

8    

17 
   

 
1 

   

43    

14    

892    

62    

8    

22    

11    

20    

658    

146    

876    

    

 



 
 
 

 

 

Type: Unit Notes: WOOD & 

Measurement System: US Standard 
 

 

 
 Catalog: 

 
$ 

Total*  
92,521.65 

Format: 

Release: 

$  106,399.92 Labor Type: 

 
 

 

 
 
 
 

 

 

Description Crew Daily Output 
Labor 
Hours 

Unit Material 

LVL Sister Joist    LF $ 4.27 

2x8 Sister Joist    LF $ 1.88 

1'-8"Deep Vanity Cabinet    LF $ 360.00 

2'-1"Deep Closet Rod & Shelving    LF $ 288.00 

(3'-0"W) Wood Stair 

- 3'-0"W Treads (12 EA) 

- 3'-0"W Riser (13 EA) 

   

 
EA 

 

 
$ 2,100.00 

2x12 Stringer    LF $ 2.45 

36" High Wood Guardrail    LF $ 50.00 

LVL Sister Joist    LF $ 4.27 

2x8 Sister Joist    LF $ 1.88 

1'-8"Deep Vanity Cabinet    LF $ 422.00 

2'-1" Deep Closet Rod & Shelving    LF $ 172.43 

2'-0" Deep Base Cabinet    LF $ 422.00 

2'-6" Deep Kitchen Island Cabinet    LF $ 422.00 

1-0"Wide Upper Cabinet    LF $ 360.00 

1'-3" Deep Custom Millwork Storage    LF $ 220.00 

1'-3" Deep Custom Bench    LF $ 145.67 

Labor and Equipment totals. City Cost Index: 



Allowances For Kitchen Installation As 

IKEA With Custom Fronts 
   

LF $ 160.00 

LVL Sister Joist    LF $ 4.27 

2x8 Sister Joist    LF $ 1.88 

2'-1" Deep Closet Rod & Shelving    LF $ 92.00 

1'-10" Deep Vanity Cabinet    LF $ 422.00 

2'-2" Custom Millwork Integrated Desk 

& Shelves 
   

LF $ 239.00 

(3'-0"W) Metal Stair 

- 3'-0"W Treads (12 EA) 

- 3'-0"W Riser (13 EA) 

   

 
EA 

 

 
$ 2,100.00 

2x12 Stringer    LF $ 2.45 

36" High Wood Guardrail    LF $ 50.00 

3/4" T & G Sub Floor Sheathing    SF $ 1.83 

2X8 Headers    LF $ 1.88 

2'-10" Deep Closet Rod & Shelving    LF $ 92.00 

2'-0" Deep Base Cabinet    LF $ 422.00 

2'-4" Deep Kitchen Island Cabinet    LF $ 422.00 

1-0"Wide Upper Cabinet    LF $ 360.00 

2X10 Roof Joist @ 16" O.C.    LF $ 2.11 

2X10 Rim Board    LF $ 2.11 

3/8" Plywood Sheathing    SF $ 1.16 

      

 



New Constrcution 

MasterFormat 2018 

Year 2024 

New Constrcution 

Brooklyn, NY , 11222 

 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Labor Equipment Total Ext. Mat. Ext. Labor Ext. Equip. 

$ 2.03  $ 6.30 $ 1,479.99 $ 703.40  

$ 1.16  $ 3.04 $ 806.52 $ 497.64  

$ 34.80  $ 394.80 $ 1,037.52 $ 100.29  

$ 51.00  $ 339.00 $ 1,574.50 $ 278.82  

 

 
$ 422.00 

  

 
$ 2,522.00 

 

 
$ 2,310.00 

 

 
$ 464.20 

 

$ 1.33  $ 3.78 $ 105.11 $ 57.06  

$ 11.60  $ 61.60 $ 689.43 $ 159.95  

$ 2.03  $ 6.30 $ 1,479.99 $ 703.40  

$ 1.16  $ 3.04 $ 806.52 $ 497.64  

$ 37.70  $ 459.70 $ 1,216.20 $ 108.65  

$ 14.50  $ 186.93 $ 2,255.26 $ 189.65  

$ 37.70  $ 459.70 $ 4,177.80 $ 373.23  

$ 37.70  $ 459.70 $ 4,841.61 $ 432.53  

$ 34.80  $ 394.80 $ 5,544.00 $ 535.92  

$ 18.96  $ 238.96 $ 1,519.76 $ 130.98  

$ 15.76  $ 161.43 $ 789.95 $ 85.47  



$ 10,754.90 $ 77,884.62 $ 14,637.03 $ - 

$ 40.00 
 

$ 200.00 $ 5,808.00 $ 1,452.00 
 

$ 2.03  $ 6.30 $ 1,479.99 $ 703.40  

$ 1.16  $ 3.04 $ 806.52 $ 497.64  

$ 11.60  $ 103.60 $ 2,262.83 $ 285.31  

$ 37.70  $ 459.70 $ 3,402.59 $ 303.98  

$ 22.00 
 

$ 261.00 $ 3,943.50 $ 363.00 
 

 

 
$ 422.00 

  

 
$ 2,522.00 

 

 
$ 2,310.00 

 

 
$ 464.20 

 

$ 1.33  $ 3.78 $ 105.11 $ 57.06  

$ 11.60  $ 61.60 $ 689.43 $ 159.95  

$ 1.04  $ 2.87 $ 1,632.54 $ 931.35  

$ 1.16  $ 3.04 $ 115.81 $ 71.46  

$ 11.60  $ 103.60 $ 772.16 $ 97.36  

$ 37.70  $ 459.70 $ 9,284.00 $ 829.40  

$ 37.70  $ 459.70 $ 4,799.83 $ 428.80  

$ 34.80  $ 394.80 $ 7,128.00 $ 689.04  

$ 1.33  $ 3.44 $ 1,389.11 $ 875.60  

$ 1.33  $ 3.44 $ 308.67 $ 194.56  

$ 1.04  $ 2.20 $ 1,012.41 $ 914.13  

      

 



 
 

COST ESTIMATE REPORT 
DATE: 02/29/2024 

 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Total Mat. O&P Labor O&P Equip. O&P Total O&P Ext. Mat. O&P 

$ 2,183.38 $ 4.91 $ 2.33  $ 7.25 $ 1,701.99 

$ 1,304.16 $ 2.16 $ 1.33  $ 3.50 $ 927.50 

$ 1,137.81 $ 414.00 $ 40.02  $ 454.02 $ 1,193.15 

$ 1,853.31 $ 331.20 $ 58.65  $ 389.85 $ 1,810.67 

 

 
$ 2,774.20 

 

 
$ 2,415.00 

 

 
$ 485.30 

  

 
$ 2,900.30 

 

 
$ 2,656.50 

$ 162.16 $ 2.82 $ 1.53  $ 4.35 $ 120.87 

$ 849.37 $ 57.50 $ 13.34  $ 70.84 $ 792.84 

$ 2,183.38 $ 4.91 $ 2.33  $ 7.25 $ 1,701.99 

$ 1,304.16 $ 2.16 $ 1.33  $ 3.50 $ 927.50 

$ 1,324.86 $ 485.30 $ 43.36  $ 528.66 $ 1,398.63 

$ 2,444.90 $ 198.30 $ 16.68  $ 214.97 $ 2,593.54 

$ 4,551.03 $ 485.30 $ 43.36  $ 528.66 $ 4,804.47 

$ 5,274.14 $ 485.30 $ 43.36  $ 528.66 $ 5,567.85 

$ 6,079.92 $ 414.00 $ 40.02  $ 454.02 $ 6,375.60 

$ 1,650.74 $ 253.00 $ 21.80  $ 274.80 $ 1,747.72 

$ 875.42 $ 167.52 $ 18.12  $ 185.64 $ 908.44 



$ 92,521.65 $ 12,368.13 $ 89,567.31 

$ 7,260.00 $ 184.00 $ 46.00 
 

$ 230.00 $ 6,679.20 

$ 2,183.38 $ 4.91 $ 2.33  $ 7.25 $ 1,701.99 

$ 1,304.16 $ 2.16 $ 1.33  $ 3.50 $ 927.50 

$ 2,548.15 $ 105.80 $ 13.34  $ 119.14 $ 2,602.26 

$ 3,706.56 $ 485.30 $ 43.36  $ 528.66 $ 3,912.97 

$ 4,306.50 $ 274.85 $ 25.30 
 

$ 300.15 $ 4,535.03 

 

 
$ 2,774.20 

 

 
$ 2,415.00 

 

 
$ 485.30 

  

 
$ 2,900.30 

 

 
$ 2,656.50 

$ 162.16 $ 2.82 $ 1.53  $ 4.35 $ 120.87 

$ 849.37 $ 57.50 $ 13.34  $ 70.84 $ 792.84 

$ 2,563.90 $ 2.10 $ 1.20  $ 3.31 $ 1,877.42 

$ 187.26 $ 2.16 $ 1.33  $ 3.50 $ 133.18 

$ 869.51 $ 105.80 $ 13.34  $ 119.14 $ 887.98 

$ 10,113.40 $ 485.30 $ 43.36  $ 528.66 $ 10,676.60 

$ 5,228.63 $ 485.30 $ 43.36  $ 528.66 $ 5,519.80 

$ 7,817.04 $ 414.00 $ 40.02  $ 454.02 $ 8,197.20 

$ 2,264.71 $ 2.43 $ 1.53  $ 3.96 $ 1,597.48 

$ 503.23 $ 2.43 $ 1.53  $ 3.96 $ 354.97 

$ 1,926.54 $ 1.33 $ 1.20  $ 2.53 $ 1,164.27 

      

 



 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Labor 
O&P 

Ext. Equip. 
O&P 

Ext. Total O&P Labor Type Notes 

$ 808.90  $ 2,510.89 USER  

$ 572.29  $ 1,499.78 USER  

$ 115.34  $ 1,308.49 USER  

$ 320.64  $ 2,131.31 USER  

 

 
$ 533.83 

  

 
$ 3,190.33 

 
USER 

 

$ 65.62  $ 186.49 USER  

$ 183.94  $ 976.78 USER  

$ 808.90  $ 2,510.89 USER  

$ 572.29  $ 1,499.78 USER  

$ 124.95  $ 1,523.58 USER  

$ 218.09  $ 2,811.64 USER  

$ 429.21  $ 5,233.68 USER  

$ 497.41  $ 6,065.26 USER  

$ 616.31  $ 6,991.91 USER  

$ 150.62  $ 1,898.35 USER  

$ 98.29  $ 1,006.73 USER  



$ 16,832.58 $ - $ 106,399.92 

$ 1,669.80 
 

$ 8,349.00 USER 
 

$ 808.90  $ 2,510.89 USER  

$ 572.29  $ 1,499.78 USER  

$ 328.11  $ 2,930.37 USER  

$ 349.57  $ 4,262.55 USER  

$ 417.45 
 

$ 4,952.48 USER 
 

 

 
$ 533.83 

  

 
$ 3,190.33 

 
USER 

 

$ 65.62  $ 186.49 USER  

$ 183.94  $ 976.78 USER  

$ 1,071.06  $ 2,948.48 USER  

$ 82.17  $ 215.35 USER  

$ 111.96  $ 999.94 USER  

$ 953.81  $ 11,630.41 USER  

$ 493.12  $ 6,012.92 USER  

$ 792.40  $ 8,989.60 USER  

$ 1,006.94  $ 2,604.42 USER  

$ 223.75  $ 578.72 USER  

$ 1,051.25  $ 2,215.52 USER  

     

 



*"Total" column values include the cost of Exception lines that may not be included in the Material, 

Line Source: U - User defined line item 

A - Adjustment/Modifier 

E - Exception lines 

LEGEND 

ESTIMATE 

Grand Total 

Costs based on RSMeans data 
 

 

Estimate Name: 731A Humboldt Street , Brooklyn, NY , 11222 

ESTIMATE INFORMATION   

 
Client Name: 

Estimate Address: 

 

 
Brooklyn, NY , 11222 

 

COST DATA   

 
Estimate Summary: 

  

 Material Labor Equipment 

Base Total $ 9,879.61 $ 6,567.61 $ - 

Total O&P $ 11,361.55 $ 7,552.75 $ - 

 
 

 

 
 
 
 

 

 

Quantity LineNumber Line Source 
SubContracted 

Ind. 

846 
   

561 
   

23 
   

253    

876 
   

876    

876    

876    

147    

147    

147    

    

 



 
 
 

 

 

Type: Unit Notes: THERMAL & MOIS 

Measurement System: US Standard 
 

 

 
 Catalog: 

 
$ 

Total*  
16,447.22 

Format: 

Release: 

$  18,914.29 Labor Type: 

 
 

 

 
 
 
 

 

 

Description Crew Daily Output 
Labor 
Hours 

Unit Material 

Laticrete Vaporban Vapor Barrier @ 

Slab on Grade 
   

SF $ 0.32 

Laticrete Vaporban Vapor Barrier @ 

Foundation Wall (3'H) 
   

SF $ 0.32 

Laticrete Vaporban Vapor Barrier @ 

Infill Wall 
   

SF $ 0.32 

R-49 Insulation    SF $ 3.36 

6” Open Cell Insulation. 1” of rigid 

insulation 
   

SF $ 2.57 

1” Rigid Insulation    SF $ 1.35 

SBS Roofing    SF $ 3.55 

White Top Coat On Roofing    SF $ 0.76 

6" Wide Coping    LF $ 3.79 

Parapet Flashing    LF $ 2.76 

Counter Flashing    LF $ 2.76 

      

 

Labor and Equipment totals. City Cost Index: 



New Constrcution 

MasterFormat 2018 

Year 2024 

New Constrcution 

Brooklyn, NY , 11222 

$ 35.48 $ 9,879.61 $ 6,567.61 $ - 

 
 
 

 

 

TURE PROTECTION 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Labor Equipment Total Ext. Mat. Ext. Labor Ext. Equip. 

$ 0.39 
 

$ 0.71 $ 270.69 $ 325.67 
 

$ 0.39 
 

$ 0.71 $ 179.52 $ 215.99 
 

$ 0.39 
 

$ 0.71 $ 7.39 $ 8.89 
 

$ 1.28  $ 4.64 $ 850.08 $ 322.83  

$ 1.19 
 

$ 3.76 $ 2,250.29 $ 1,041.96 
 

$ 0.81  $ 2.16 $ 1,182.06 $ 709.24  

$ 2.18  $ 5.73 $ 3,108.38 $ 1,908.81  

$ 1.38  $ 2.14 $ 665.46 $ 1,208.33  

$ 2.03  $ 5.82 $ 555.98 $ 297.79  

$ 1.80  $ 4.56 $ 404.88 $ 264.05  

$ 1.80  $ 4.56 $ 404.88 $ 264.05  

      

 



$ 16,447.22 $ 40.80 $ 11,361.55 

 
 

COST ESTIMATE REPORT 
DATE: 02/29/2024 

 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Total Mat. O&P Labor O&P Equip. O&P Total O&P Ext. Mat. O&P 

$ 596.36 $ 0.37 $ 0.44 
 

$ 0.81 $ 311.29 

$ 395.51 $ 0.37 $ 0.44 
 

$ 0.81 $ 206.45 

$ 16.29 $ 0.37 $ 0.44 
 

$ 0.81 $ 8.50 

$ 1,172.91 $ 3.86 $ 1.47  $ 5.33 $ 977.59 

$ 3,292.26 $ 2.96 $ 1.37 
 

$ 4.32 $ 2,587.84 

$ 1,891.30 $ 1.55 $ 0.93  $ 2.48 $ 1,359.37 

$ 5,017.19 $ 4.08 $ 2.51  $ 6.59 $ 3,574.64 

$ 1,873.78 $ 0.87 $ 1.59  $ 2.46 $ 765.27 

$ 853.77 $ 4.36 $ 2.33  $ 6.69 $ 639.37 

$ 668.93 $ 3.17 $ 2.07  $ 5.24 $ 465.61 

$ 668.93 $ 3.17 $ 2.07  $ 5.24 $ 465.61 

      

 



$ 7,552.75 $ - $ 18,914.29 

 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Labor 
O&P 

Ext. Equip. 
O&P 

Ext. Total O&P Labor Type Notes 

$ 374.52 
 

$ 685.81 USER 
 

$ 248.38 
 

$ 454.83 USER 
 

$ 10.23 
 

$ 18.73 USER 
 

$ 371.25  $ 1,348.84 USER  

$ 1,198.26 
 

$ 3,786.09 USER 
 

$ 815.62  $ 2,174.99 USER  

$ 2,195.13  $ 5,769.77 USER  

$ 1,389.58  $ 2,154.85 USER  

$ 342.46  $ 981.84 USER  

$ 303.66  $ 769.27 USER  

$ 303.66  $ 769.27 USER  

     

 



*"Total" column values include the cost of Exception lines that may not be included in the Material, 

Line Source: U - User defined line item 

A - Adjustment/Modifier 

E - Exception lines 

LEGEND 

ESTIMATE 

Costs based on RSMeans data 
 

 

Estimate Name: 731A Humboldt Street , Brooklyn, NY , 11222 

ESTIMATE INFORMATION   

 
Client Name: 

Estimate Address: 

 

 
Brooklyn, NY , 11222 

 

COST DATA   

 
Estimate Summary: 

  

 Material Labor Equipment 

Base Total $ 970.72 $ 12,867.72 $ - 

Total O&P $ 1,116.33 $ 14,797.88 $ - 

 
 

 

 
 
 
 

 

 

Quantity LineNumber Line Source 
SubContracted 

Ind. 

3 
   

1 
   

1 
   

 
 
 

 
5 

   

204 
   

1 
   

2 
   

45    

45    

2 
   



3 
   

1 
   

1 
   

 
 
 

 
5 

   

223 
   

1 
   

1 
   

3 
   

76    

76    

1 
   

3 
   

1 
   

1 
   

1 
   

1 
   

 
 
 

 
8 

   

1 
   

2 
   

1 
   

5 
   

149    

149    

1 
   

1 
   

1 
   



Grand Total 

1 
   

1 
   

 
 
 

 
5 

   

215 
   

3 
   

44    

44    

1 
   

 



 
 
 

 

 

Type: Unit Notes: OPENINGS 

Measurement System: US Standard 
 

 

 
 Catalog: 

Total*  Format: 

$ 13,838.44 Release: 

$ 15,914.22 Labor Type: 

Labor and Equipment totals.  City Cost Index: 

 

 

 
 
 
 

 

 

Description Crew Daily Output 
Labor 
Hours 

Unit Material 

5'-8"W x 7'-0"H Bifold 4 Panel Solid 

Core Door W/ Frame 
  

- EA 0.00 

3'-0"W x 7'-0"H Single Leaf Solid Core 

Door W/ Frame 
  

- EA 0.00 

2'-8"W x 7'-0"H Single Leaf Solid Core 

Door W/ Frame 
  

- EA 0.00 
Door Hardware 

- All Hardware To Be Emtek 4” Ball 

Bearing Hinges 

- All Handles To Be Emtek or Baldwin 

Provided By Owner. 

   
 
 

 
- 

 
EA 

 
 
 

 
0.00 

Door Trim 

- Installation 
  

- LF 0.00 

3'-10" W Casement Window W/ Frame 

Installation Only 
  

- EA 0.00 

3'-2" W Casement Window W/ Frame 

Installation Only 
  

- EA 0.00 

Window Flashing   - LF 2.70 

Window Cauking   - LF 0.40 

3'-0"W x 7'-0"H Single Leaf Door W/ 

Frame Installation Only 
  

- EA 0.00 



2'-6"W x 7'-0"H Single Leaf Door W/ 

Frame Installation Only 
  

- EA 0.00 

4'-4"W x 7'-0"H Double Leaf Door W/ 

Frame Installation Only 
  

- EA 0.00 

2'-2"W x 7'-0"H Single Leaf Door W/ 

Frame Installation Only 
  

- EA 0.00 

Door Hardware 

- All Hardware To Be Emtek 4” Ball 

Bearing Hinges 

- All Handles To Be Emtek or Baldwin 

Provided By Owner. 

   
 
 

 
- 

 
EA 

 
 
 

 
0.00 

Door Trim 

- Installation 
  

- LF 0.00 

2'-10" W Casement Window W/ Frame 

Installation Only 
  

- EA 0.00 

2'-4" W Casement Window W/ Frame 

Installation Only 
  

- EA 0.00 

3'-2" W Casement Window W/ Frame 

Installation Only 
  

- EA 0.00 

Window Flashing   - LF 2.70 

Window Cauking   - LF 0.40 

2'-8" x 7'-0" Sliding Solid Core Door W/ 

Frame 
  

- EA 0.00 

3'-0" x 7'-0" Sliding Solid Core Door W/ 

Frame 
  

- EA 0.00 

2'-8" x 7'-0" Double Leef Solid Core 

Door W/ Frame 
  

- EA 0.00 

2'-10" x 7'-0" Sliding Solid Core Door W/ 

Frame 
  

- EA 0.00 

3'-8" x 7'-0" Double Leef Door W/ Frame 
  

- EA 0.00 

1'-10" x 7'-0" Single Leaf Solid Core 

Door W/ Frame 
  

- EA 0.00 
Door Hardware 

- All Hardware To Be Emtek 4” Ball 

Bearing Hinges 

- All Handles To Be Emtek or Baldwin 

Provided By Owner. 

   
 
 

 
- 

 
EA 

 
 
 

 
0.00 

3'-10" W Casement Window W/ Frame 

Installation 
  

- EA 0.00 

3'-2" W Casement Window W/ Frame 

Installation 
  

- EA 0.00 

2'-8" W Casement Window W/ Frame 

Installation 
  

- EA 0.00 

2'-10" W Casement Window W/ Frame 

Installation 
  

- EA 0.00 

Window Flashing   - LF 2.70 

Window Cauking   - LF 0.40 

(3'-0"w X 7'-0"H) Sliding Door W. Frame 

Installation Only 
  

- EA 0.00 

4'-0"W x 7'-0"H Doble Leaf Door W/ 

Frame Installation Only 
  

- EA 0.00 

7'-0"W x 7'-0"H Bifold 4 Panel Door W/ 

Frame Installation Only 
  

- EA 0.00 



5'-6"W x 7'-0"H Bifold 3 Panel Door W/ 

Frame Installation Only 
  

- EA 0.00 

8'-4" W x 7'-0"H Sliding Glass Door W/ 

Frame Installation Only 
  

- EA 0.00 
Door Hardware 

- All Hardware To Be Emtek 4” Ball 

Bearing Hinges 

- All Handles To Be Emtek or Baldwin 

Provided By Owner. 

   
 
 

 
- 

 
EA 

 
 
 

 
0.00 

Door Trim 

- Installation 
  

- LF 0.00 

2'-10" W Casement Window W/ Frame 

Installation Only 
  

- EA 0.00 

Window Flashing   - LF 2.70 

Window Cauking   - LF 0.40 

(3'-8"W x 5'-0"H) Skylight W/ Frame 

Furnished By Owner 
  

- EA 0.00 

 



New Constrcution 

MasterFormat 2018 

Year 2024 

New Constrcution 

Brooklyn, NY , 11222 

 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Labor Equipment Total Ext. Mat. Ext. Labor Ext. Equip. 

$ 255.00 
 

$ 255.00 $ - $ 765.00 
 

$ 180.00 
 

$ 180.00 $ - $ 180.00 
 

$ 180.00 
 

$ 180.00 $ - $ 180.00 
 

 
 
 

 
$ 90.00 

  
 
 

 
$ 90.00 

 
 
 

 
$ - 

 
 
 

 
$ 450.00 

 

$ 2.67 
 

$ 2.67 $ - $ 543.35 
 

$ 144.00 
 

$ 144.00 $ - $ 144.00 
 

$ 144.00 
 

$ 144.00 $ - $ 288.00 
 

$ 1.85  $ 4.55 $ 120.79 $ 82.76  

$ 0.62  $ 1.02 $ 17.89 $ 27.74  

$ 180.00 
 

$ 180.00 $ - $ 360.00 
 



$ 180.00 
 

$ 180.00 $ - $ 540.00 
 

$ 217.00 
 

$ 217.00 $ - $ 217.00 
 

$ 180.00 
 

$ 180.00 $ - $ 180.00 
 

 
 
 

 
$ 90.00 

  
 
 

 
$ 90.00 

 
 
 

 
$ - 

 
 
 

 
$ 450.00 

 

$ 2.67 
 

$ 2.67 $ - $ 596.21 
 

$ 144.00 
 

$ 144.00 $ - $ 144.00 
 

$ 144.00 
 

$ 144.00 $ - $ 144.00 
 

$ 144.00 
 

$ 144.00 $ - $ 432.00 
 

$ 1.85  $ 4.55 $ 204.93 $ 140.42  

$ 0.62  $ 1.02 $ 30.36 $ 47.06  

$ 180.00 
 

$ 180.00 $ - $ 180.00 
 

$ 180.00 
 

$ 180.00 $ - $ 540.00 
 

$ 180.00 
 

$ 180.00 $ - $ 180.00 
 

$ 180.00 
 

$ 180.00 $ - $ 180.00 
 

$ 180.00 
 

$ 180.00 $ - $ 180.00 
 

$ 162.00 
 

$ 162.00 $ - $ 162.00 
 

 
 
 

 
$ 90.00 

  
 
 

 
$ 90.00 

 
 
 

 
$ - 

 
 
 

 
$ 720.00 

 

$ 144.00 
 

$ 144.00 $ - $ 144.00 
 

$ 144.00 
 

$ 144.00 $ - $ 288.00 
 

$ 144.00 
 

$ 144.00 $ - $ 144.00 
 

$ 144.00 
 

$ 144.00 $ - $ 720.00 
 

$ 1.85  $ 4.55 $ 400.95 $ 274.73  

$ 0.62  $ 1.02 $ 59.40 $ 92.07  

$ 180.00 
 

$ 180.00 $ - $ 180.00 
 

$ 199.00 
 

$ 199.00 $ - $ 199.00 
 

$ 302.00 
 

$ 302.00 $ - $ 302.00 
 



$ 1,835.81 $ 596.75 $ 3,518.19 $ - 

$ 255.00 
 

$ 255.00 $ - $ 255.00 
 

$ 360.00 
 

$ 360.00 $ - $ 360.00 
 

 
 
 

 
$ 90.00 

  
 
 

 
$ 90.00 

 
 
 

 
$ - 

 
 
 

 
$ 450.00 

 

$ 2.67 
 

$ 2.67 $ - $ 572.72 
 

$ 144.00 
 

$ 144.00 $ - $ 432.00 
 

$ 1.85  $ 4.55 $ 118.80 $ 81.40  

$ 0.62  $ 1.02 $ 17.60 $ 27.28  

$ 292.00 
 

$ 292.00 $ - $ 292.00 
 

 



 
 

COST ESTIMATE REPORT 
DATE: 02/29/2024 

 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Total Mat. O&P Labor O&P Equip. O&P Total O&P Ext. Mat. O&P 

$ 765.00 $ - $ 293.25 
 

$ 293.25 $ - 

$ 180.00 $ - $ 207.00 
 

$ 207.00 $ - 

$ 180.00 $ - $ 207.00 
 

$ 207.00 $ - 

 
 
 

 
$ 450.00 

 
 
 

 
$ - 

 
 
 

 
$ 103.50 

  
 
 

 
$ 103.50 

 
 
 

 
$ - 

$ 543.35 $ - $ 3.07 
 

$ 3.07 $ - 

$ 144.00 $ - $ 165.60 
 

$ 165.60 $ - 

$ 288.00 $ - $ 165.60 
 

$ 165.60 $ - 

$ 203.55 $ 3.11 $ 2.13  $ 5.23 $ 138.91 

$ 45.63 $ 0.46 $ 0.71  $ 1.17 $ 20.58 

$ 360.00 $ - $ 207.00 
 

$ 207.00 $ - 



$ 540.00 $ - $ 207.00 
 

$ 207.00 $ - 

$ 217.00 $ - $ 249.55 
 

$ 249.55 $ - 

$ 180.00 $ - $ 207.00 
 

$ 207.00 $ - 

 
 
 

 
$ 450.00 

 
 
 

 
$ - 

 
 
 

 
$ 103.50 

  
 
 

 
$ 103.50 

 
 
 

 
$ - 

$ 596.21 $ - $ 3.07 
 

$ 3.07 $ - 

$ 144.00 $ - $ 165.60 
 

$ 165.60 $ - 

$ 144.00 $ - $ 165.60 
 

$ 165.60 $ - 

$ 432.00 $ - $ 165.60 
 

$ 165.60 $ - 

$ 345.35 $ 3.11 $ 2.13  $ 5.23 $ 235.67 

$ 77.42 $ 0.46 $ 0.71  $ 1.17 $ 34.91 

$ 180.00 $ - $ 207.00 
 

$ 207.00 $ - 

$ 540.00 $ - $ 207.00 
 

$ 207.00 $ - 

$ 180.00 $ - $ 207.00 
 

$ 207.00 $ - 

$ 180.00 $ - $ 207.00 
 

$ 207.00 $ - 

$ 180.00 $ - $ 207.00 
 

$ 207.00 $ - 

$ 162.00 $ - $ 186.30 
 

$ 186.30 $ - 

 
 
 

 
$ 720.00 

 
 
 

 
$ - 

 
 
 

 
$ 103.50 

  
 
 

 
$ 103.50 

 
 
 

 
$ - 

$ 144.00 $ - $ 165.60 
 

$ 165.60 $ - 

$ 288.00 $ - $ 165.60 
 

$ 165.60 $ - 

$ 144.00 $ - $ 165.60 
 

$ 165.60 $ - 

$ 720.00 $ - $ 165.60 
 

$ 165.60 $ - 

$ 675.68 $ 3.11 $ 2.13  $ 5.23 $ 461.09 

$ 151.47 $ 0.46 $ 0.71  $ 1.17 $ 68.31 

$ 180.00 $ - $ 207.00 
 

$ 207.00 $ - 

$ 199.00 $ - $ 228.85 
 

$ 228.85 $ - 

$ 302.00 $ - $ 347.30 
 

$ 347.30 $ - 



$ 4,114.94 $ 2,111.18 $ 686.26 

$ 255.00 $ - $ 293.25 
 

$ 293.25 $ - 

$ 360.00 $ - $ 414.00 
 

$ 414.00 $ - 

 
 
 

 
$ 450.00 

 
 
 

 
$ - 

 
 
 

 
$ 103.50 

  
 
 

 
$ 103.50 

 
 
 

 
$ - 

$ 572.72 $ - $ 3.07 
 

$ 3.07 $ - 

$ 432.00 $ - $ 165.60 
 

$ 165.60 $ - 

$ 200.20 $ 3.11 $ 2.13  $ 5.23 $ 136.62 

$ 44.88 $ 0.46 $ 0.71  $ 1.17 $ 20.24 

$ 292.00 $ - $ 335.80 
 

$ 335.80 $ - 

 



 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Labor 
O&P 

Ext. Equip. 
O&P 

Ext. Total O&P Labor Type Notes 

$ 879.75 
 

$ 879.75 USER 
 

$ 207.00 
 

$ 207.00 USER 
 

$ 207.00 
 

$ 207.00 USER 
 

 
 
 

 
$ 517.50 

  
 
 

 
$ 517.50 

 
 
 

 
USER 

 

$ 624.85 
 

$ 624.85 USER 
 

$ 165.60 
 

$ 165.60 USER 
 

$ 331.20 
 

$ 331.20 USER 
 

$ 95.18  $ 234.09 USER  

$ 31.90  $ 52.48 USER  

$ 414.00 
 

$ 414.00 USER 
 



$ 621.00 
 

$ 621.00 USER 
 

$ 249.55 
 

$ 249.55 USER 
 

$ 207.00 
 

$ 207.00 USER 
 

 
 
 

 
$ 517.50 

  
 
 

 
$ 517.50 

 
 
 

 
USER 

 

$ 685.64 
 

$ 685.64 USER 
 

$ 165.60 
 

$ 165.60 USER 
 

$ 165.60 
 

$ 165.60 USER 
 

$ 496.80 
 

$ 496.80 USER 
 

$ 161.48  $ 397.15 USER  

$ 54.12  $ 89.03 USER  

$ 207.00 
 

$ 207.00 USER 
 

$ 621.00 
 

$ 621.00 USER 
 

$ 207.00 
 

$ 207.00 USER 
 

$ 207.00 
 

$ 207.00 USER 
 

$ 207.00 
 

$ 207.00 USER 
 

$ 186.30 
 

$ 186.30 USER 
 

 
 
 

 
$ 828.00 

  
 
 

 
$ 828.00 

 
 
 

 
USER 

 

$ 165.60 
 

$ 165.60 USER 
 

$ 331.20 
 

$ 331.20 USER 
 

$ 165.60 
 

$ 165.60 USER 
 

$ 828.00 
 

$ 828.00 USER 
 

$ 315.93  $ 777.03 USER  

$ 105.88  $ 174.19 USER  

$ 207.00 
 

$ 207.00 USER 
 

$ 228.85 
 

$ 228.85 USER 
 

$ 347.30 
 

$ 347.30 USER 
 

 



$ 4,045.92 $ - $ 4,732.18 

$ 293.25 
 

$ 293.25 USER 
 

$ 414.00 
 

$ 414.00 USER 
 

 
 
 

 
$ 517.50 

  
 
 

 
$ 517.50 

 
 
 

 
USER 

 

$ 658.62 
 

$ 658.62 USER 
 

$ 496.80 
 

$ 496.80 USER 
 

$ 93.61  $ 230.23 USER  

$ 31.37  $ 51.61 USER  

$ 335.80 
 

$ 335.80 USER 
 

 



*"Total" column values include the cost of Exception lines that may not be included in the Material, 

Line Source: U - User defined line item 

A - Adjustment/Modifier 

E - Exception lines 

LEGEND 

ESTIMATE 

Costs based on RSMeans data 
 

 

Estimate Name: 731A Humboldt Street , Brooklyn, NY , 11222 

ESTIMATE INFORMATION   

 
Client Name: 

Estimate Address: 

 

 
Brooklyn, NY , 11222 

 

COST DATA   

 
Estimate Summary: 

  

 Material Labor Equipment 

Base Total $ 95,217.53 $ 113,419.28 $ - 

Total O&P $ 109,500.16 $ 130,432.18 $ - 

 
 

 

 
 
 
 

 

 

Quantity LineNumber Line Source 
SubContracted 

Ind. 

    

 
396 

   

13    

198    

21    

624    

79    

149    

40    

 

 
188 

   

198    

    

 
1657 

   



52    

829    

86    

2496    

331    

623    

166    

 

 
789 

   

829    

    

 
33 

   

2    

17    

2    

96    

33    

2    

17    

2    

96    

13    

25    

7    

 
 
 

 
31 

   

33    

5    

 
17 

   

1    

8    

1    

48    

 
17 

   

1    

75    

7    

12    



7    

 

 
19 

   

17    

17    

662    

62    

122    

33    

77    

271    

30    

846    

27    

423    

44    

1296    

 

 
3645 

   

 

 
846 

   

 

 
271 

   

 
 
 

 
3 

   

 
 
 

 
1 

   

 
 
 

 
1 

   

 
 
 

 
204 

   

 
11 

   



 
7 

   

    

 
773 

   

25    

387    

40    

1200    

155    

291    

77    

 

 
368 

   

387    

10    

 
99 

   

4    

50    

5    

192    

40    

74    

20    

 
 
 

 
94 

   

99    

10    

 
1361 

   

43    

680    

71    

2064    

544    

1023    

272    

 

 
1295 

   



1361    

    

 
66 

   

3    

33    

3    

144    

26    

50    

13    

 

 
63 

   

66    

    

 
220 

   

7    

110    

11    

336    

44    

83    

22    

 
 
 

 
105 

   

110    

    

 
121 

   

4    

61    

6    

192    

 
121 

   

4    

61    

6    

192    

48    



 
91 

   

24    

 

 
115 

   

121    

    

 
91 

   

3    

46    

5    

144    

 
91 

   

3    

46    

5    

144    

37    

69    

18    

 

 
87 

   

91    

770    

30    

99    

233    

20    

800    

25    

400    

42    

1200    

 

 
2958 

   

 

 
800 

   



 

 
233 

   

 
 
 
 
 

 
2 

   

 
 
 

 
3 

   

 
 
 

 
1 

   

 
 
 

 
1 

   

 
 
 

 
182 

   

 
10 

   

 
14 

   

    

 
3315 

   

104    

1657    

172    

4992    

663    

 
1246 

   

331    

1657    

    

 
912 

   

29    



456    

47    

1392    

182    

343    

91    

456    

    

 
438 

   

14    

219    

23    

672    

438    

14    

219    

23    

672    

175    

330    

88    

438    

    

 
159 

   

5    

80    

8    

240    

159    

5    

80    

8    

240    

64    

120    

32    

159    

668    

129    

641    

234    

634    



20    

317    

33    

960    

142    

5    

71    

7    

240    

 

 
3256 

   

 

 
777 

   

 

 
234 

   

 
 
 

 
1 

   

 
 
 

 
3 

   

 
 
 

 
1 

   

 
 
 

 
1 

   

 
 
 

 
1 

   

 
 
 

 
1 

   



 
 
 
 
 

 
294 

   

 
14 

   

    

 
712 

   

23    

356    

37    

1104    

142    

268    

71    

 
 
 

 
339 

   

356    

    

 
73 

   

3    

37    

4    

144    

15    

28    

7    

 

 
35 

   

37    

    

 
220 

   

7    

110    

11    

336    



44    

83    

22    

 

 
105 

   

110    

    

 
880 

   

28    

440    

46    

1344    

 
880 

   

28    

2100    

176    

662    

176    

 

 
838 

   

880    

880    

    

 
68 

   

3    

34    

4    

144    

 
68 

   

3    

225    

14    

51    

14    

 

 
64 

   

68    

68    



    

 
484 

   

16    

242    

25    

768    

 
484 

   

16    

1200    

97    

364    

97    

 

 
461 

   

484    

484    

692    

20    

180    

144    

20    

712    

23    

356    

37    

1104    

 

 
2438 

   

 

 
712 

   

 

 
144 

   

 
 
 

 
2 

   



Grand Total 

 
 
 

 
3 

   

 
 
 

 
1 

   

 
 
 

 
1 

   

 
 
 

 
215 

   

4    

 
1176 

   

37    

2775    

442    

294    

 

 
736 

   

2002    

    

 



Total* 

$ 

$ 

Labor and Equipment totals. 

208,636.82 

239,932.35 

 
 
 

 

 
 

Type: Unit Notes: 

Measurement System: US Standard 
 

 

 

 

 

 

 
 
 
 

 

 

Description Crew Daily Output 
Labor 
Hours 

Unit 

3-5/8" Metal Stud Wall     

1 Layer 5/8" Dens Armor Plus Gypsum Wall 

Board On Both Sides 

    

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

Sealant     

3-5/8" 20GA Metal Wall Stud @ 16" O.C.     

3-5/8" 20GA Metal Tracks     

Metal Framing To Be Galvanized And Sprayed 

With Rustoleum Wherever Galvanization Has 

Been Cut Away Or Screwed Through. 

    

Mineral Wool Insulation     

5-5/8" Metal Stud Wall     

1 Layer 5/8" Dens Armor Plus Gypsum Wall 

Board On Both Sides 

    



No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

Sealant     

5-5/8" 20GA Metal Wall Stud @ 16" O.C.     

5-5/8" 20GA Metal Tracks     

Metal Framing To Be Galvanized And Sprayed 

With Rustoleum Wherever Galvanization Has 

Been Cut Away Or Screwed Through. 

    

Mineral Wool Insulation     

5-5/8" Metal Stud Wall     

1 Layer 5/8" Dens Armor Plus Gypsum Wall 

Board On One Side 

    

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

1 Layer 5/8" Cement Board On One Sides     

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

Sealant     

5-5/8" 20GA Metal Wall Stud @ 16" O.C.     

5-5/8" 20GA Metal Tracks     

Metal Framing To Be Galvanized And 

Sprayed With Rustoleum Wherever 

Galvanization Has Been Cut Away Or 

Screwed Through. 

    

Mineral Wool Insulation     

5-5/8" Metal Stud Exterior In Fill Wall     

1 Layer 5/8" Dens Armor Plus Gypsum Wall 

Board On One Side 

    

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

1 Layer 5/8" Plywood Sheathing On One Side 
    

No of Sheets (4'x8')     

Nailing     

Sealant     

5-5/8" 20GA Metal Wall Stud @ 16" O.C.     



5-5/8" 20GA Metal Tracks     

Metal Framing To Be Galvanized And Sprayed 

With Rustoleum Wherever Galvanization Has 

Been Cut Away Or Screwed Through. 

    

1" Rigid Insualation     

2.5" Open Cell Insulation     

3/4" Hardwood Flooring     

Ceramic Tiles     

Rubber Flooring     

Blue Stone Pavers     

Wall Tiles     

4" H Wooden Base Board     

4" H Tile Wall Base     

5/8" Dens Armor Plus Gypsum Board     

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

1 Coat Of Primer & 2 Coats Of Wall Paint 

- Mfr: Benjamin Morre 

- Finish: Matte 

    

1 Coat Of Primer & 2 Coats Of Ceiling Paint 

- Mfr: Benjamin Morre 

- Finish: Matte 

    

4" H Square Profile Wooden Base Board 

- Mfr: Benjamin Morre 

- Finish: Satin 

    

1 Coat Of 1.75" Flat Slab Primer & 2 Coats Of 

Paint @ 5'-8"W x 7'-0"H Bifold 4 Panel Solid 

Core Door W/ Frame 

- Mfr: Benjamin Morre Satin Advance Paint 

    

1 Coat Of 1.75" Flat Slab Primer & 2 Coats Of 

Paint @ 3'-0"W x 7'-0"H Single Leaf Solid Core 

Door W/ Frame 

- Mfr: Benjamin Morre Satin Advance Paint 

    

1 Coat Of 1.75" Flat Slab Primer & 2 Coats Of 

Paint @ 2'-8"W x 7'-0"H Single Leaf Solid Core 

Door W/ Frame 

- Mfr: Benjamin Morre Satin Advance Paint 

    

1 Coat Of 1.75" Flat Slab Primer & 2 Coats Of 

Paint @ Door Trim 

- Mfr: Benjamin Morre Satin Advance Paint 

    

1 Coat Of Primer & 2 Coats Paints @ 36" High 

Steel Guardrail 

    



1 Coat Of Primer & 2 Coats Paints @ 4'-4" 

Wide Metal Stair Riser 

    

3-5/8" Metal Stud Wall     

1 Layer 5/8" Sheetrock Gypsum Wall Board 

On Both Sides 

    

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

Sealant     

3-5/8" 20GA Metal Wall Stud @ 16" O.C.     

3-5/8" 20GA Metal Tracks     

Metal Framing To Be Galvanized And Sprayed 

With Rustoleum Wherever Galvanization Has 

Been Cut Away Or Screwed Through. 

    

Mineral Wool Insulation     

3-5/8" Metal Stud Party Wall     

1 Layer 5/8" Dens Armor Plus Gypsum Wall 

Board On One Sides 

    

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

Sealant     

3-5/8" 20GA Metal Wall Stud @ 16" O.C.     

3-5/8" 20GA Metal Tracks     

Metal Framing To Be Galvanized And 

Sprayed With Rustoleum Wherever 

Galvanization Has Been Cut Away Or 

Screwed Through. 

    

Mineral Wool Insulation     

3-5/8" Metal Stud Party Wall     

1 Layer 5/8" Sheetrock Gypsum Wall Board 

On One Sides 

    

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

Sealant     

3-5/8" 20GA Metal Wall Stud @ 16" O.C.     

3-5/8" 20GA Metal Tracks     

Metal Framing To Be Galvanized And Sprayed 

With Rustoleum Wherever Galvanization Has 

Been Cut Away Or Screwed Through. 

    



Mineral Wool Insulation     

5-5/8" Metal Stud Wall     

1 Layer 5/8" Sheetrock Gypsum Wall Board 

On One Sides 

    

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

Sealant     

5-5/8" 20GA Metal Wall Stud @ 16" O.C.     

5-5/8" 20GA Metal Tracks     

Metal Framing To Be Galvanized And Sprayed 

With Rustoleum Wherever Galvanization Has 

Been Cut Away Or Screwed Through. 

    

Mineral Wool Insulation     

5-5/8" Metal Stud Wall     

1 Layer 5/8" Sheetrock Gypsum Wall Board 

On Both Sides 

    

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

Sealant     

5-5/8" 20GA Metal Wall Stud @ 16" O.C.     

5-5/8" 20GA Metal Tracks     

Metal Framing To Be Galvanized And 

Sprayed With Rustoleum Wherever 

Galvanization Has Been Cut Away Or 

Screwed Through. 

    

Mineral Wool Insulation     

5-5/8" Metal Stud Wall     

1 Layer 5/8" Dens Armor Plus Gypsum Wall 

Board On One Side 

    

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

1 Layer 5/8" Sheetrock Gypsum Board On 

One Sides 

    

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

Sealant     



5-5/8" 20GA Metal Wall Stud @ 16" 

O.C. 

    

5-5/8" 20GA Metal Tracks     

Metal Framing To Be Galvanized And Sprayed 

With Rustoleum Wherever Galvanization Has 

Been Cut Away Or Screwed Through. 

    

Mineral Wool Insulation     

5-5/8" Metal Stud Wall     

1 Layer 5/8" Sheetrock Gypsum Board On 

One Sides 

    

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

1 Layer 5/8" Moisture Resistant Gypsum 

Board On One Sides 

    

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

Sealant     

5-5/8" 20GA Metal Wall Stud @ 16" O.C.     

5-5/8" 20GA Metal Tracks     

Metal Framing To Be Galvanized And Sprayed 

With Rustoleum Wherever Galvanization Has 

Been Cut Away Or Screwed Through. 

    

Mineral Wool Insulation     

3/4" Hardwood Flooring     

Ceramic Tiles     

Wall Tiles     

4" H Wooden Base Board     

4" H Tile Wall Base     

5/8" Dens Armor Plus Gypsum Board     

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

1 Coat Of Primer & 2 Coats Of Wall Paint 

- Mfr: Benjamin Morre 

- Finish: Matte 

    

1 Coat Of Primer & 2 Coats Of Ceiling Paint 

- Mfr: Benjamin Morre 

- Finish: Matte 

    



4" H Square Profile Wooden Base Board 

- Mfr: Benjamin Morre 

- Finish: Satin 

    

1 Coat Of 1.75" Flat Slab Primer & 2 

Coats Of Paint @3'-0"W x 7'-0"H Single 

Leaf Door W/ Frame 

- Mfr: Benjamin Morre Satin Advance 

Paint 

    

1 Coat Of 1.75" Flat Slab Primer & 2 Coats Of 

Paint @ 2'-6"W x 7'-0"H Single Leaf Door W/ 

Frame 

- Mfr: Benjamin Morre Satin Advance Paint 

    

1 Coat Of 1.75" Flat Slab Primer & 2 Coats Of 

Paint @ 4'-4"W x 7'-0"H Double Leaf Door W/ 

Frame 

- Mfr: Benjamin Morre Satin Advance Paint 

    

1 Coat Of 1.75" Flat Slab Primer & 2 Coats Of 

Paint @ 2'-2"W x 7'-0"H Single Leaf Door W/ 

Frame 

- Mfr: Benjamin Morre Satin Advance Paint 

    

1 Coat Of 1.75" Flat Slab Primer & 2 Coats Of 

Paint @ Door Trim 

- Mfr: Benjamin Morre Satin Advance Paint 

    

1 Coat Of Primer & 2 Coats Paints @ 36" High 

Steel Guardrail 

    

1 Coat Of Primer & 2 Coats Paints @ 36" High 

Wood Guardrail 

    

3-5/8" Metal Stud Wall     

1 Layer 5/8" Gypsum Wall Board On Both 

Sides 

    

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

Sealant     

3-5/8" 20GA Metal Wall Stud @ 16" 

O.C. 

    

3-5/8" 20GA Metal Tracks     

Mineral Wool Insulation     

5-5/8" Metal Stud Wall     

1 Layer 5/8" Gypsum Wall Board On Both 

Sides 

    

No of Sheets (4'x8')     



Tapping     

Mudding     

Screws     

Sealant     

5-5/8" 20GA Metal Wall Stud @ 16" O.C.     

5-5/8" 20GA Metal Tracks     

Mineral Wool Insulation     

5-5/8" Metal Stud Wall     

1 Layer 5/8" Dens Armor Plus 

Gypsum Wall Board On One Side 

    

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

1 Layer 5/8" Cement Board On One Sides     

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

Sealant     

5-5/8" 20GA Metal Wall Stud @ 16" O.C.     

5-5/8" 20GA Metal Tracks     

Mineral Wool Insulation     

3-5/8" Metal Stud Wall     

1 Layer 5/8" Dens Armor Plus 

Gypsum Wall Board On One Side 

    

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

1 Layer 5/8" Cement Board On One Sides     

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

Sealant     

3-5/8" 20GA Metal Wall Stud @ 16" O.C.     

3-5/8" 20GA Metal Tracks     

Mineral Wool Insulation     

3/4" Hardwood Flooring     

Porcelain Floor Tile     

Wall Tiles     

4" H Wooden Wall Base     

5/8" Gypsum Board Ceiling     



No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

5/8" Dens Armor Plus Gypsum Board Ceiling     

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

1 Coat Of Primer & 2 Coats Of Wall Paint 

- Mfr: Benjamin Morre 

- Finish: Matte 

    

1 Coat Of Primer & 2 Coats Of Ceiling Paint 

- Mfr: Benjamin Morre 

- Finish: Matte 

    

4" H Square Profile Wooden Base Board 

- Mfr: Benjamin Morre 

- Finish: Satin 

    

1 Coat Of 1.75" Flat Slab Primer & 2 Coats Of 

Paint @2'-8" x 7'-0" Sliding Solid Core Door W/ 

Frame 

- Mfr: Benjamin Morre Satin Advance Paint 

    

1 Coat Of 1.75" Flat Slab Primer & 2 Coats Of 

Paint @ 3'-0" x 7'-0" Sliding Solid Core Door 

W/ Frame 

- Mfr: Benjamin Morre Satin Advance Paint 

    

1 Coat Of 1.75" Flat Slab Primer & 2 Coats Of 

Paint 2'-8" x 7'-0" Double Leef Solid Core Door 

W/ Frame 

- Mfr: Benjamin Morre Satin Advance Paint 

    

1 Coat Of 1.75" Flat Slab Primer & 2 Coats Of 

Paint @ 2'-10" x 7'-0" Sliding Solid Core Door 

W/ Frame 

- Mfr: Benjamin Morre Satin Advance Paint 

    

2 Coat Of 1.75" Flat Slab Primer & 2 Coats Of 

Paint @2'-10" x 7'-0" Double Leef Door W/ 

Frame 

- Mfr: Benjamin Morre Satin Advance Paint 

    

3 Coat Of 1.75" Flat Slab Primer & 2 Coats Of 

Paint @1'-10" x 7'-0" Single Leaf Solid Core 

Door W/ Frame 

- Mfr: Benjamin Morre Satin Advance Paint 

    



1 Coat Of 1.75" Flat Slab Primer & 2 

Coats Of Paint @ Door Trim 

- Mfr: Benjamin Morre Satin Advance 

Paint 

    

1 Coat Of Primer & 2 Coats Paints @ 36" High 

Wood Guardrail 

    

3-5/8" Metal Stud Wall     

1 Layer 5/8" Sheetrock Gypsum Wall Board 

On Both Sides 

    

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

Sealant     

3-5/8" 20GA Metal Wall Stud @ 16" O.C.     

3-5/8" 20GA Metal Tracks     

Metal Framing To Be Galvanized And 

Sprayed With Rustoleum Wherever 

Galvanization Has Been Cut Away Or 

Screwed Through. 

    

Mineral Wool Insulation     

3-5/8" Metal Stud Wall     

1 Layer 5/8" Dens Armor Plus Gypsum Wall 

Board On Both Sides 

    

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

Sealant     

3-5/8" 20GA Metal Wall Stud @ 16" O.C.     

3-5/8" 20GA Metal Tracks     

Metal Framing To Be Galvanized And Sprayed 

With Rustoleum Wherever Galvanization Has 

Been Cut Away Or Screwed Through. 

    

Mineral Wool Insulation     

5-5/8" Metal Stud Wall     

1 Layer 5/8" Dens Armor Plus Gypsum Wall 

Board On Both Sides 

    

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     



Sealant     

5-5/8" 20GA Metal Wall Stud @ 16" O.C.     

5-5/8" 20GA Metal Tracks     

Metal Framing To Be Galvanized And Sprayed 

With Rustoleum Wherever Galvanization Has 

Been Cut Away Or Screwed Through. 

    

Mineral Wool Insulation     

5-5/8" Exterior Metal Stud Wall     

1 Layer 5/8" Sheetrock Gypsum Wall Board 

On One Side 

    

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

1 Layer 5/8" Plywood Sheathing On One Side 
    

No of Sheets (4'x8')     

Nailing     

Sealant     

5-5/8" 20GA Metal Wall Stud @ 16" O.C.     

5-5/8" 20GA Metal Tracks     

Metal Framing To Be Galvanized And Sprayed 

With Rustoleum Wherever Galvanization Has 

Been Cut Away Or Screwed Through. 

    

1" Rigid Insualation     

2.5" Open Cell Insulation     

5-5/8" Exterior Metal Stud Wall     

1 Layer 5/8" Dens Armor Plus Gypsum Wall 

Board On One Sides 

    

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

1 Layer 5/8" Plywood Sheathing On One Side 
    

No of Sheets (4'x8')     

Nailing     

Sealant     

5-5/8" 20GA Metal Wall Stud @ 16" O.C.     

5-5/8" 20GA Metal Tracks     

Metal Framing To Be Galvanized And Sprayed 

With Rustoleum Wherever Galvanization Has 

Been Cut Away Or Screwed Through. 

    

1" Rigid Insualation     

2.5" Open Cell Insulation     



3-5/8" Exterior Metal Stud Wall     

1 Layer 5/8" Sheetrock Gypsum Wall Board 

On One Side 

    

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

1 Layer 5/8" Plywood Sheathing On One Side 
    

No of Sheets (4'x8')     

Nailing     

Sealant     

3-5/8" 20GA Metal Wall Stud @ 16" O.C.     

3-5/8" 20GA Metal Tracks     

Metal Framing To Be Galvanized And Sprayed 

With Rustoleum Wherever Galvanization Has 

Been Cut Away Or Screwed Through. 

    

1" Rigid Insualation     

2.5" Open Cell Insulation     

3/4" Hardwood Flooring     

Ceramic Tiles     

Terrace Tile     

4" H Wooden Base Board     

4" H Tile Wall Base     

5/8" Dens Armor Plus Gypsum Board     

No of Sheets (4'x8')     

Tapping     

Mudding     

Screws     

1 Coat Of Primer & 2 Coats Of Wall Paint 

- Mfr: Benjamin Morre 

- Finish: Matte 

    

1 Coat Of Primer & 2 Coats Of Ceiling Paint 

- Mfr: Benjamin Morre 

- Finish: Matte 

    

4" H Square Profile Wooden Base Board 

- Mfr: Benjamin Morre 

- Finish: Satin 

    

1 Coat Of 1.75" Flat Slab Primer & 2 Coats Of 

Paint @ (3'-0"W X 7'-0"H Sliding Door W/ 

Frame 

- Mfr: Benjamin Morre Satin Advance Paint 

    



1 Coat Of 1.75" Flat Slab Primer & 2 Coats Of 

Paint @ (4'-0"W x 7'-0"H) Doble Leaf Door W/ 

Frame 

- Mfr: Benjamin Morre Satin Advance Paint 

    

1 Coat Of 1.75" Flat Slab Primer & 2 Coats Of 

Paint @ 7'-0"W x 7'-0"H Bifold 4 Panel Door 

W/ Frame 

- Mfr: Benjamin Morre Satin Advance Paint 

    

1 Coat Of 1.75" Flat Slab Primer & 2 Coats Of 

Paint @ 5'-6"W x 7'-0"H Bifold 3 Panel Door 

W/ Frame 

- Mfr: Benjamin Morre Satin Advance Paint 

    

1 Coat Of 1.75" Flat Slab Primer & 2 Coats Of 

Paint @ Door Trim 

- Mfr: Benjamin Morre Satin Advance Paint 

    

5-5/8" Metal Stud Parapet Wall     

1 Layer 5/8" Plywood Sheathing On Both 

Sides 

    

No of Sheets (4'x8')     

Nailing     

5-5/8" 20GA Metal Wall Stud @ 16" O.C.     

5-5/8" 20GA Metal Tracks     

Metal Framing To Be Galvanized And Sprayed 

With Rustoleum Wherever Galvanization Has 

Been Cut Away Or Screwed Through. 

    

Stucco Assumed     

     

 



Catalog: New Constrcution 
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Release: Year 2024 

Labor Type: New Constrcution 
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FINISHES 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Material Labor Equipment Total Ext. Mat. Ext. Labor 

      

      

$ 23.43 $ 15.08  $ 38.51 $ 304.59 $ 196.04 

$ 0.12 $ 0.58  $ 0.70 $ 23.76 $ 114.84 

$ 1.56 $ 5.22  $ 6.78 $ 32.12 $ 107.49 

$ 0.03 $ -  $ 0.03 $ 18.72 $ - 

$ 0.40 $ 0.58  $ 0.98 $ 31.68 $ 45.94 

$ 1.45 $ 0.93  $ 2.38 $ 215.86 $ 138.15 

$ 1.45 $ 0.93  $ 2.38 $ 57.42 $ 36.75 

 

 
$ 0.65 

 

 
$ 1.58 

  

 
$ 2.23 

 

 
$ 122.51 

 

 
$ 297.79 

$ 1.22 $ 0.65  $ 1.87 $ 241.56 $ 128.70 

   $ - $ - $ - 

   
 
$ - 

 
$ - 

 
$ - 



$ 23.43 $ 15.08  $ 38.51 $ 1,218.36 $ 784.16 

$ 0.12 $ 0.58  $ 0.70 $ 99.42 $ 480.54 

$ 1.56 $ 5.22  $ 6.78 $ 134.42 $ 449.79 

$ 0.03 $ -  $ 0.03 $ 74.88 $ - 

$ 0.40 $ 0.58  $ 0.98 $ 132.56 $ 192.22 

$ 1.70 $ 1.04  $ 2.74 $ 1,059.01 $ 650.36 

$ 1.70 $ 1.04  $ 2.74 $ 281.70 $ 172.99 

 

 
$ 0.65 

 

 
$ 1.58 

  

 
$ 2.23 

 

 
$ 512.62 

 

 
$ 1,246.07 

$ 1.22 $ 0.65  $ 1.87 $ 1,010.79 $ 538.54 

   $ - $ - $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 23.43 $ 15.08  $ 38.51 $ 46.86 $ 30.16 

$ 0.12 $ 0.58  $ 0.70 $ 1.98 $ 9.57 

$ 1.56 $ 5.22  $ 6.78 $ 2.68 $ 8.96 

$ 0.03 $ -  $ 0.03 $ 2.88 $ - 

   $ - $ - $ - 

$ 25.99 $ 15.08  $ 41.07 $ 51.98 $ 30.16 

$ 0.12 $ 0.58  $ 0.70 $ 1.98 $ 9.57 

$ 1.56 $ 5.22  $ 6.78 $ 2.68 $ 8.96 

$ 0.03 $ -  $ 0.03 $ 2.88 $ - 

$ 0.40 $ 0.58  $ 0.98 $ 5.28 $ 7.66 

$ 1.70 $ 1.04  $ 2.74 $ 42.18 $ 25.90 

$ 1.70 $ 1.04  $ 2.74 $ 11.22 $ 6.89 

 
 
 

 
$ 0.65 

 
 
 

 
$ 1.58 

  
 
 

 
$ 2.23 

 
 
 

 
$ 20.42 

 
 
 

 
$ 49.63 

$ 1.22 $ 0.65  $ 1.87 $ 40.26 $ 21.45 

$ 1.88 $ 1.31  $ 3.19 $ 9.40 $ 6.55 

   
 
$ - 

 
$ - 

 
$ - 

$ 23.43 $ 15.08  $ 38.51 $ 23.43 $ 15.08 

$ 0.12 $ 0.58  $ 0.70 $ 0.99 $ 4.79 

$ 1.56 $ 5.22  $ 6.78 $ 1.34 $ 4.48 

$ 0.03 $ -  $ 0.03 $ 1.44 $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 51.00 $ 18.56  $ 69.56 $ 51.00 $ 18.56 

$ 0.03 $ -  $ 0.03 $ 2.25 $ - 

$ 0.40 $ 0.58  $ 0.98 $ 2.64 $ 3.83 

$ 1.70 $ 1.04  $ 2.74 $ 21.09 $ 12.95 



$ 1.70 $ 1.04  $ 2.74 $ 11.22 $ 6.89 

 

 
$ 0.65 

 

 
$ 1.58 

  

 
$ 2.23 

 

 
$ 12.35 

 

 
$ 30.03 

$ 0.93 $ 0.65  $ 1.58 $ 15.35 $ 10.73 

$ 1.22 $ 0.65  $ 1.87 $ 20.13 $ 10.73 

$ 4.45 $ 3.60  $ 8.05 $ 2,946.79 $ 2,383.92 

$ 6.35 $ 4.80  $ 11.15 $ 393.26 $ 297.26 

$ 3.99 $ 3.30  $ 7.29 $ 487.18 $ 402.93 

$ 10.50 $ 6.38  $ 16.88 $ 348.46 $ 211.73 

$ 6.35 $ 4.80  $ 11.15 $ 488.95 $ 369.60 

$ 1.88 $ 1.56  $ 3.44 $ 508.73 $ 422.14 

$ 2.12 $ 1.56  $ 3.68 $ 62.59 $ 46.06 

$ - $ -  $ - $ - $ - 

$ 23.43 $ 15.08  $ 38.51 $ 632.61 $ 407.16 

$ 0.12 $ 0.58  $ 0.70 $ 50.75 $ 245.31 

$ 1.56 $ 5.22  $ 6.78 $ 68.62 $ 229.61 

$ 0.03 $ -  $ 0.03 $ 38.88 $ - 

 

 
$ 0.82 

 

 
$ 1.50 

  

 
$ 2.32 

 

 
$ 2,988.69 

 

 
$ 5,467.11 

 

 
$ 0.82 

 

 
$ 1.50 

  

 
$ 2.32 

 

 
$ 693.64 

 

 
$ 1,268.85 

 

 
$ 1.88 

 

 
$ 1.56 

  

 
$ 3.44 

 

 
$ 508.73 

 

 
$ 422.14 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

  
 
 

 
$ 95.20 

 
 
 

 
$ 108.60 

 
 
 

 
$ 177.00 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

  
 
 

 
$ 95.20 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

  
 
 

 
$ 95.20 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

 
 
 

 
$ 0.82 

 
 
 

 
$ 1.50 

  
 
 

 
$ 2.32 

 
 
 

 
$ 166.87 

 
 
 

 
$ 305.25 

 
$ 1.90 

 
$ 2.35 

 
 

$ 4.25 
 

$ 21.63 
 

$ 26.75 



 
$ 17.55 

 
$ 38.00 

 
 

$ 55.55 
 

$ 122.85 
 

$ 266.00 

   $ - $ - $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 18.56 $ 15.08  $ 33.64 $ 464.00 $ 377.00 

$ 0.12 $ 0.58  $ 0.70 $ 46.40 $ 224.26 

$ 1.56 $ 5.22  $ 6.78 $ 62.73 $ 209.90 

$ 0.03 $ -  $ 0.03 $ 36.00 $ - 

$ 0.40 $ 0.58  $ 0.98 $ 61.86 $ 89.70 

$ 1.45 $ 0.93  $ 2.38 $ 421.54 $ 269.78 

$ 1.45 $ 0.93  $ 2.38 $ 112.13 $ 71.76 

 

 
$ 0.65 

 

 
$ 1.58 

  

 
$ 2.23 

 

 
$ 239.23 

 

 
$ 581.51 

$ 1.22 $ 0.65  $ 1.87 $ 471.71 $ 251.32 

$ - $ -  $ - $ - $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 23.43 $ 15.08  $ 38.51 $ 93.72 $ 60.32 

$ 0.12 $ 0.58  $ 0.70 $ 5.94 $ 28.71 

$ 1.56 $ 5.22  $ 6.78 $ 8.03 $ 26.87 

$ 0.03 $ -  $ 0.03 $ 5.76 $ - 

$ 0.40 $ 0.58  $ 0.98 $ 15.84 $ 22.97 

$ 1.45 $ 0.93  $ 2.38 $ 107.93 $ 69.08 

$ 1.45 $ 0.93  $ 2.38 $ 28.71 $ 18.37 

 
 
 

 
$ 0.65 

 
 
 

 
$ 1.58 

  
 
 

 
$ 2.23 

 
 
 

 
$ 61.25 

 
 
 

 
$ 148.89 

$ 1.22 $ 0.65  $ 1.87 $ 120.78 $ 64.35 

$ - $ -  $ - $ - $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 18.56 $ 15.08  $ 33.64 $ 798.08 $ 648.44 

$ 0.12 $ 0.58  $ 0.70 $ 81.65 $ 394.63 

$ 1.56 $ 5.22  $ 6.78 $ 110.39 $ 369.38 

$ 0.03 $ -  $ 0.03 $ 61.92 $ - 

$ 0.40 $ 0.58  $ 0.98 $ 217.73 $ 315.71 

$ 1.45 $ 0.93  $ 2.38 $ 1,483.59 $ 949.50 

$ 1.45 $ 0.93  $ 2.38 $ 394.63 $ 252.57 

 

 
$ 0.65 

 

 
$ 1.58 

  

 
$ 2.23 

 

 
$ 841.96 

 

 
$ 2,046.62 



$ 1.22 $ 0.65  $ 1.87 $ 1,660.19 $ 884.53 

$ - $ -  $ - $ - $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 18.56 $ 15.08  $ 33.64 $ 55.68 $ 45.24 

$ 0.12 $ 0.58  $ 0.70 $ 3.96 $ 19.14 

$ 1.56 $ 5.22  $ 6.78 $ 5.35 $ 17.92 

$ 0.03 $ -  $ 0.03 $ 4.32 $ - 

$ 0.40 $ 0.58  $ 0.98 $ 10.56 $ 15.31 

$ 1.70 $ 1.04  $ 2.74 $ 84.36 $ 51.81 

$ 1.70 $ 1.04  $ 2.74 $ 22.44 $ 13.78 

 

 
$ 0.65 

 

 
$ 1.58 

  

 
$ 2.23 

 

 
$ 40.84 

 

 
$ 99.26 

$ 1.22 $ 0.65  $ 1.87 $ 80.52 $ 42.90 

   $ - $ - $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 18.56 $ 15.08  $ 33.64 $ 129.92 $ 105.56 

$ 0.12 $ 0.58  $ 0.70 $ 13.20 $ 63.80 

$ 1.56 $ 5.22  $ 6.78 $ 17.85 $ 59.72 

$ 0.03 $ -  $ 0.03 $ 10.08 $ - 

$ 0.40 $ 0.58  $ 0.98 $ 17.60 $ 25.52 

$ 1.70 $ 1.04  $ 2.74 $ 140.60 $ 86.35 

$ 1.70 $ 1.04  $ 2.74 $ 37.40 $ 22.97 

 
 
 

 
$ 0.65 

 
 
 

 
$ 1.58 

  
 
 

 
$ 2.23 

 
 
 

 
$ 68.06 

 
 
 

 
$ 165.44 

$ 1.22 $ 0.65  $ 1.87 $ 134.20 $ 71.50 

   $ - $ - $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 23.43 $ 15.08  $ 38.51 $ 93.72 $ 60.32 

$ 0.12 $ 0.58  $ 0.70 $ 7.26 $ 35.09 

$ 1.56 $ 5.22  $ 6.78 $ 9.82 $ 32.84 

$ 0.03 $ -  $ 0.03 $ 5.76 $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 18.56 $ 15.08  $ 33.64 $ 74.24 $ 60.32 

$ 0.12 $ 0.58  $ 0.70 $ 7.26 $ 35.09 

$ 1.56 $ 5.22  $ 6.78 $ 9.82 $ 32.84 

$ 0.03 $ -  $ 0.03 $ 5.76 $ - 

$ 0.40 $ 0.58  $ 0.98 $ 19.36 $ 28.07 



 
$ 1.70 

 
$ 1.04 

 

 
$ 2.74 

 
$ 154.66 

 
$ 94.98 

$ 1.70 $ 1.04  $ 2.74 $ 41.14 $ 25.26 

 

 
$ 0.65 

 

 
$ 1.58 

  

 
$ 2.23 

 

 
$ 74.87 

 

 
$ 181.98 

$ 1.22 $ 0.65  $ 1.87 $ 147.62 $ 78.65 

   $ - $ - $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 18.56 $ 15.08  $ 33.64 $ 55.68 $ 45.24 

$ 0.12 $ 0.58  $ 0.70 $ 5.48 $ 26.51 

$ 1.56 $ 5.22  $ 6.78 $ 7.42 $ 24.81 

$ 0.03 $ -  $ 0.03 $ 4.32 $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 19.88 $ 15.08  $ 34.96 $ 59.64 $ 45.24 

$ 0.12 $ 0.58  $ 0.70 $ 5.48 $ 26.51 

$ 1.56 $ 5.22  $ 6.78 $ 7.42 $ 24.81 

$ 0.03 $ -  $ 0.03 $ 4.32 $ - 

$ 0.40 $ 0.58  $ 0.98 $ 14.63 $ 21.21 

$ 1.70 $ 1.04  $ 2.74 $ 116.84 $ 71.75 

$ 1.70 $ 1.04  $ 2.74 $ 31.08 $ 19.09 

 

 
$ 0.65 

 

 
$ 1.58 

  

 
$ 2.23 

 

 
$ 56.56 

 

 
$ 137.48 

$ 1.22 $ 0.65  $ 1.87 $ 111.52 $ 59.42 

$ 4.45 $ 3.60  $ 8.05 $ 3,426.50 $ 2,772.00 

$ 6.35 $ 4.80  $ 11.15 $ 188.60 $ 142.56 

$ 6.35 $ 4.80  $ 11.15 $ 628.65 $ 475.20 

$ 1.88 $ 1.56  $ 3.44 $ 438.42 $ 363.79 

$ 2.12 $ 1.56  $ 3.68 $ 41.98 $ 30.89 

$ - $ -  $ - $ - $ - 

$ 23.43 $ 15.08  $ 38.51 $ 585.75 $ 377.00 

$ 0.12 $ 0.58  $ 0.70 $ 47.98 $ 231.91 

$ 1.56 $ 5.22  $ 6.78 $ 64.87 $ 217.07 

$ 0.03 $ -  $ 0.03 $ 36.00 $ - 

 

 
$ 0.82 

 

 
$ 1.50 

  

 
$ 2.32 

 

 
$ 2,425.30 

 

 
$ 4,436.52 

 

 
$ 0.82 

 

 
$ 1.50 

  

 
$ 2.32 

 

 
$ 655.75 

 

 
$ 1,199.55 



 

 
$ 1.88 

 

 
$ 1.56 

  

 
$ 3.44 

 

 
$ 438.42 

 

 
$ 363.79 

 
 
 
 
 

 
$ 36.20 

 
 
 
 
 

 
$ 59.00 

  
 
 
 
 

 
$ 95.20 

 
 
 
 
 

 
$ 72.40 

 
 
 
 
 

 
$ 118.00 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

  
 
 

 
$ 95.20 

 
 
 

 
$ 108.60 

 
 
 

 
$ 177.00 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

  
 
 

 
$ 95.20 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

  
 
 

 
$ 95.20 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

 
 
 

 
$ 0.82 

 
 
 

 
$ 1.50 

  
 
 

 
$ 2.32 

 
 
 

 
$ 148.83 

 
 
 

 
$ 272.25 

 
$ 1.90 

 
$ 2.35 

 
 

$ 4.25 
 

$ 18.81 
 

$ 23.27 

 
$ 1.90 

 
$ 2.35 

 
 

$ 4.25 
 

$ 26.20 
 

$ 32.40 

   $ - $ - $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 18.56 $ 15.08  $ 33.64 $ 1,930.24 $ 1,568.32 

$ 0.12 $ 0.58  $ 0.70 $ 198.88 $ 961.27 

$ 1.56 $ 5.22  $ 6.78 $ 268.89 $ 899.75 

$ 0.03 $ -  $ 0.03 $ 149.76 $ - 

$ 0.40 $ 0.58  $ 0.98 $ 265.18 $ 384.51 

 
$ 1.45 

 
$ 0.93 

 

 
$ 2.38 

 
$ 1,806.91 

 
$ 1,156.42 

$ 1.45 $ 0.93  $ 2.38 $ 480.64 $ 307.61 

$ 1.22 $ 0.65  $ 1.87 $ 2,021.99 $ 1,077.29 

   $ - $ - $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 18.56 $ 15.08  $ 33.64 $ 538.24 $ 437.32 



$ 0.12 $ 0.58  $ 0.70 $ 54.73 $ 264.51 

$ 1.56 $ 5.22  $ 6.78 $ 73.99 $ 247.59 

$ 0.03 $ -  $ 0.03 $ 41.76 $ - 

$ 0.40 $ 0.58  $ 0.98 $ 72.97 $ 105.81 

$ 1.70 $ 1.04  $ 2.74 $ 582.93 $ 357.99 

$ 1.70 $ 1.04  $ 2.74 $ 155.06 $ 95.23 

$ 1.22 $ 0.65  $ 1.87 $ 556.39 $ 296.44 

   $ - $ - $ - 

   

 
$ - 

 
$ - 

 
$ - 

$ 23.43 $ 15.08  $ 38.51 $ 328.02 $ 211.12 

$ 0.12 $ 0.58  $ 0.70 $ 26.30 $ 127.12 

$ 1.56 $ 5.22  $ 6.78 $ 35.56 $ 118.99 

$ 0.03 $ -  $ 0.03 $ 20.16 $ - 

   $ - $ - $ - 

$ 25.99 $ 15.08  $ 41.07 $ 363.86 $ 211.12 

$ 0.12 $ 0.58  $ 0.70 $ 26.30 $ 127.12 

$ 1.56 $ 5.22  $ 6.78 $ 35.56 $ 118.99 

$ 0.03 $ -  $ 0.03 $ 20.16 $ - 

$ 0.40 $ 0.58  $ 0.98 $ 70.14 $ 101.70 

$ 1.70 $ 1.04  $ 2.74 $ 560.30 $ 344.09 

$ 1.70 $ 1.04  $ 2.74 $ 149.04 $ 91.53 

$ 1.22 $ 0.65  $ 1.87 $ 534.79 $ 284.93 

   $ - $ - $ - 

   

 
$ - 

 
$ - 

 
$ - 

$ 23.43 $ 15.08  $ 38.51 $ 117.15 $ 75.40 

$ 0.12 $ 0.58  $ 0.70 $ 9.55 $ 46.16 

$ 1.56 $ 5.22  $ 6.78 $ 12.91 $ 43.21 

$ 0.03 $ -  $ 0.03 $ 7.20 $ - 

   $ - $ - $ - 

$ 25.99 $ 15.08  $ 41.07 $ 129.95 $ 75.40 

$ 0.12 $ 0.58  $ 0.70 $ 9.55 $ 46.16 

$ 1.56 $ 5.22  $ 6.78 $ 12.91 $ 43.21 

$ 0.03 $ -  $ 0.03 $ 7.20 $ - 

$ 0.40 $ 0.58  $ 0.98 $ 25.47 $ 36.93 

$ 1.45 $ 0.93  $ 2.38 $ 173.53 $ 111.06 

$ 1.45 $ 0.93  $ 2.38 $ 46.16 $ 29.54 

$ 1.22 $ 0.65  $ 1.87 $ 194.19 $ 103.46 

$ 4.45 $ 3.60  $ 8.05 $ 2,973.86 $ 2,405.82 

$ 6.35 $ 4.80  $ 11.15 $ 816.97 $ 617.55 

$ 6.35 $ 4.80  $ 11.15 $ 4,068.76 $ 3,075.60 

$ 1.88 $ 1.56  $ 3.44 $ 440.48 $ 365.51 

   $ - $ - $ - 



$ 18.56 $ 15.08  $ 33.64 $ 371.20 $ 301.60 

$ 0.12 $ 0.58  $ 0.70 $ 38.05 $ 183.92 

$ 1.56 $ 5.22  $ 6.78 $ 51.45 $ 172.15 

$ 0.03 $ -  $ 0.03 $ 28.80 $ - 

$ - $ -  $ - $ - $ - 

$ 23.43 $ 15.08  $ 38.51 $ 117.15 $ 75.40 

$ 0.12 $ 0.58  $ 0.70 $ 8.51 $ 41.15 

$ 1.56 $ 5.22  $ 6.78 $ 11.51 $ 38.52 

$ 0.03 $ -  $ 0.03 $ 7.20 $ - 

 

 
$ 0.82 

 

 
$ 1.50 

  

 
$ 2.32 

 

 
$ 2,669.92 

 

 
$ 4,884.00 

 

 
$ 0.82 

 

 
$ 1.50 

  

 
$ 2.32 

 

 
$ 636.81 

 

 
$ 1,164.90 

 

 
$ 1.88 

 

 
$ 1.56 

  

 
$ 3.44 

 

 
$ 440.48 

 

 
$ 365.51 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

  
 
 

 
$ 95.20 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

  
 
 

 
$ 95.20 

 
 
 

 
$ 108.60 

 
 
 

 
$ 177.00 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

  
 
 

 
$ 95.20 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

  
 
 

 
$ 95.20 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

  
 
 

 
$ 95.20 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

 
 
 

 
$ 25.00 

 
 
 

 
$ 51.00 

  
 
 

 
$ 76.00 

 
 
 

 
$ 25.00 

 
 
 

 
$ 51.00 



 
 
 
 
 

 
$ 0.82 

 
 
 
 
 

 
$ 1.50 

  
 
 
 
 

 
$ 2.32 

 
 
 
 
 

 
$ 240.83 

 
 
 
 
 

 
$ 440.55 

 
$ 1.90 

 
$ 2.35 

 
 

$ 4.25 
 

$ 26.20 
 

$ 32.40 

   $ - $ - $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 18.56 $ 15.08  $ 33.64 $ 426.88 $ 346.84 

$ 0.12 $ 0.58  $ 0.70 $ 42.72 $ 206.46 

$ 1.56 $ 5.22  $ 6.78 $ 57.75 $ 193.24 

$ 0.03 $ -  $ 0.03 $ 33.12 $ - 

$ 0.40 $ 0.58  $ 0.98 $ 56.95 $ 82.58 

$ 1.45 $ 0.93  $ 2.38 $ 388.08 $ 248.37 

$ 1.45 $ 0.93  $ 2.38 $ 103.23 $ 66.07 

 
 
 

 
$ 0.65 

 
 
 

 
$ 1.58 

  
 
 

 
$ 2.23 

 
 
 

 
$ 220.24 

 
 
 

 
$ 535.35 

$ 1.22 $ 0.65  $ 1.87 $ 434.27 $ 231.37 

   $ - $ - $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 23.43 $ 15.08  $ 38.51 $ 70.29 $ 45.24 

$ 0.12 $ 0.58  $ 0.70 $ 4.41 $ 21.31 

$ 1.56 $ 5.22  $ 6.78 $ 5.96 $ 19.95 

$ 0.03 $ -  $ 0.03 $ 4.32 $ - 

$ 0.40 $ 0.58  $ 0.98 $ 5.88 $ 8.52 

$ 1.45 $ 0.93  $ 2.38 $ 40.05 $ 25.64 

$ 1.45 $ 0.93  $ 2.38 $ 10.65 $ 6.82 

 

 
$ 0.65 

 

 
$ 1.58 

  

 
$ 2.23 

 

 
$ 22.73 

 

 
$ 55.26 

$ 1.22 $ 0.65  $ 1.87 $ 44.82 $ 23.88 

   $ - $ - $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 23.43 $ 15.08  $ 38.51 $ 164.01 $ 105.56 

$ 0.12 $ 0.58  $ 0.70 $ 13.20 $ 63.80 

$ 1.56 $ 5.22  $ 6.78 $ 17.85 $ 59.72 

$ 0.03 $ -  $ 0.03 $ 10.08 $ - 



$ 0.40 $ 0.58  $ 0.98 $ 17.60 $ 25.52 

$ 1.70 $ 1.04  $ 2.74 $ 140.60 $ 86.35 

$ 1.70 $ 1.04  $ 2.74 $ 37.40 $ 22.97 

 

 
$ 0.65 

 

 
$ 1.58 

  

 
$ 2.23 

 

 
$ 68.06 

 

 
$ 165.44 

$ 1.22 $ 0.65  $ 1.87 $ 134.20 $ 71.50 

   $ - $ - $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 18.56 $ 15.08  $ 33.64 $ 519.68 $ 422.24 

$ 0.12 $ 0.58  $ 0.70 $ 52.80 $ 255.20 

$ 1.56 $ 5.22  $ 6.78 $ 71.39 $ 238.87 

$ 0.03 $ -  $ 0.03 $ 40.32 $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 51.00 $ 18.56  $ 69.56 $ 1,428.00 $ 519.68 

$ 0.12 $ 0.58  $ 0.70 $ 252.00 $ 1,218.00 

$ 1.56 $ 5.22  $ 6.78 $ 274.56 $ 918.72 

$ 0.03 $ -  $ 0.03 $ 19.85 $ - 

$ 0.40 $ 0.58  $ 0.98 $ 70.40 $ 102.08 

 

 
$ 1.70 

 

 
$ 1.04 

  

 
$ 2.74 

 

 
$ 1,424.01 

 

 
$ 874.51 

$ 1.70 $ 1.04  $ 2.74 $ 1,496.00 $ 918.72 

$ 0.93 $ 0.65  $ 1.58 $ 818.40 $ 572.00 

$ 1.22 $ 0.65  $ 1.87 $ - $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 23.43 $ 15.08  $ 38.51 $ 70.29 $ 45.24 

$ 0.12 $ 0.58  $ 0.70 $ 4.06 $ 19.62 

$ 1.56 $ 5.22  $ 6.78 $ 5.49 $ 18.36 

$ 0.03 $ -  $ 0.03 $ 4.32 $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 51.00 $ 18.56  $ 69.56 $ 153.00 $ 55.68 

$ 0.12 $ 0.58  $ 0.70 $ 27.00 $ 130.50 

$ 1.56 $ 5.22  $ 6.78 $ 21.11 $ 70.63 

$ 0.03 $ -  $ 0.03 $ 1.53 $ - 

$ 0.40 $ 0.58  $ 0.98 $ 5.41 $ 7.85 

 

 
$ 1.70 

 

 
$ 1.04 

  

 
$ 2.74 

 

 
$ 109.47 

 

 
$ 67.23 

$ 1.70 $ 1.04  $ 2.74 $ 115.01 $ 70.63 

$ 0.93 $ 0.65  $ 1.58 $ 62.91 $ 43.97 



$ 1.22 $ 0.65  $ 1.87 $ - $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 18.56 $ 15.08  $ 33.64 $ 296.96 $ 241.28 

$ 0.12 $ 0.58  $ 0.70 $ 29.04 $ 140.36 

$ 1.56 $ 5.22  $ 6.78 $ 39.26 $ 131.38 

$ 0.03 $ -  $ 0.03 $ 23.04 $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 51.00 $ 18.56  $ 69.56 $ 816.00 $ 296.96 

$ 0.12 $ 0.58  $ 0.70 $ 144.00 $ 696.00 

$ 1.56 $ 5.22  $ 6.78 $ 151.01 $ 505.30 

$ 1.70 $ 1.04  $ 2.74 $ 618.65 $ 379.92 

$ 1.70 $ 1.04  $ 2.74 $ 164.56 $ 101.06 

 

 
$ 0.93 

 

 
$ 0.65 

  

 
$ 1.58 

 

 
$ 428.46 

 

 
$ 299.46 

$ 1.70 $ 1.04  $ 2.74 $ 822.80 $ 505.30 

$ 0.93 $ 0.65  $ 1.58 $ 450.12 $ 314.60 

$ 4.45 $ 3.60  $ 8.05 $ 3,078.96 $ 2,490.84 

$ 6.35 $ 4.80  $ 11.15 $ 125.73 $ 95.04 

$ 10.50 $ 6.38  $ 16.88 $ 1,894.20 $ 1,150.95 

$ 1.88 $ 1.56  $ 3.44 $ 270.91 $ 224.80 

$ 2.12 $ 1.56  $ 3.68 $ 41.98 $ 30.89 

$ - $ -  $ - $ - $ - 

$ 23.43 $ 15.08  $ 38.51 $ 538.89 $ 346.84 

$ 0.12 $ 0.58  $ 0.70 $ 42.70 $ 206.39 

$ 1.56 $ 5.22  $ 6.78 $ 57.73 $ 193.18 

$ 0.03 $ -  $ 0.03 $ 33.12 $ - 

 

 
$ 0.82 

 

 
$ 1.50 

  

 
$ 2.32 

 

 
$ 1,998.83 

 

 
$ 3,656.40 

 

 
$ 0.82 

 

 
$ 1.50 

  

 
$ 2.32 

 

 
$ 583.59 

 

 
$ 1,067.55 

 

 
$ 1.88 

 

 
$ 1.56 

  

 
$ 3.44 

 

 
$ 270.91 

 

 
$ 224.80 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

  
 
 

 
$ 95.20 

 
 
 

 
$ 72.40 

 
 
 

 
$ 118.00 



$ 3,865.58 $ 95,217.53 $ 113,419.28 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

  
 
 

 
$ 95.20 

 
 
 

 
$ 108.60 

 
 
 

 
$ 177.00 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

  
 
 

 
$ 95.20 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

  
 
 

 
$ 95.20 

 
 
 

 
$ 36.20 

 
 
 

 
$ 59.00 

 
 
 

 
$ 0.82 

 
 
 

 
$ 1.50 

  
 
 

 
$ 2.32 

 
 
 

 
$ 175.89 

 
 
 

 
$ 321.75 

$ - $ -  $ - $ - $ - 

   
 
$ - 

 
$ - 

 
$ - 

$ 51.00 $ 18.56  $ 69.56 $ 1,887.00 $ 686.72 

$ 0.03 $ -  $ 0.03 $ 83.25 $ - 

$ 1.70 $ 1.04  $ 2.74 $ 751.71 $ 461.64 

$ 1.70 $ 1.04  $ 2.74 $ 499.89 $ 306.99 

 

 
$ 0.65 

 

 
$ 1.58 

  

 
$ 2.23 

 

 
$ 478.55 

 

 
$ 1,163.25 

$ 3.53 $ 10.77  $ 14.30 $ 7,067.06 $ 21,561.54 

$ - $ -  $ - $ - $ - 

 



 
 

COST ESTIMATE REPORT 
DATE: 02/29/2024 

 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Equip. Ext. Total Mat. O&P Labor O&P Equip. O&P 

     

     

 $ 500.63 $ 26.94 $ 17.34  

 $ 138.60 $ 0.14 $ 0.67  

 $ 139.61 $ 1.79 $ 6.00  

 $ 18.72 $ 0.03 $ -  

 $ 77.62 $ 0.46 $ 0.67  

 $ 354.02 $ 1.67 $ 1.07  

 $ 94.17 $ 1.67 $ 1.07  

  

 
$ 420.29 

 

 
$ 0.75 

 

 
$ 1.82 

 

 $ 370.26 $ 1.40 $ 0.75  

 $ - $ - $ -  

 
 

$ - 
 

$ - 
 

$ - 

 



 $ 2,002.52 $ 26.94 $ 17.34  

 $ 579.96 $ 0.14 $ 0.67  

 $ 584.21 $ 1.79 $ 6.00  

 $ 74.88 $ 0.03 $ -  

 $ 324.78 $ 0.46 $ 0.67  

 $ 1,709.37 $ 1.96 $ 1.20  

 $ 454.69 $ 1.96 $ 1.20  

  

 
$ 1,758.69 

 

 
$ 0.75 

 

 
$ 1.82 

 

 $ 1,549.33 $ 1.40 $ 0.75  

 $ - $ - $ -  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 77.02 $ 26.94 $ 17.34  

 $ 11.55 $ 0.14 $ 0.67  

 $ 11.63 $ 1.79 $ 6.00  

 $ 2.88 $ 0.03 $ -  

 $ - $ - $ -  

 $ 82.14 $ 29.89 $ 17.34  

 $ 11.55 $ 0.14 $ 0.67  

 $ 11.63 $ 1.79 $ 6.00  

 $ 2.88 $ 0.03 $ -  

 $ 12.94 $ 0.46 $ 0.67  

 $ 68.08 $ 1.96 $ 1.20  

 $ 18.11 $ 1.96 $ 1.20  

  
 
 

 
$ 70.05 

 
 
 

 
$ 0.75 

 
 
 

 
$ 1.82 

 

 $ 61.71 $ 1.40 $ 0.75  

 $ 15.95 $ 2.16 $ 1.51  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 38.51 $ 26.94 $ 17.34  

 $ 5.78 $ 0.14 $ 0.67  

 $ 5.82 $ 1.79 $ 6.00  

 $ 1.44 $ 0.03 $ -  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 69.56 $ 58.65 $ 21.34  

 $ 2.25 $ 0.03 $ -  

 $ 6.47 $ 0.46 $ 0.67  

 $ 34.04 $ 1.96 $ 1.20  



 $ 18.11 $ 1.96 $ 1.20  

  

 
$ 42.38 

 

 
$ 0.75 

 

 
$ 1.82 

 

 $ 26.07 $ 1.07 $ 0.75  

 $ 30.86 $ 1.40 $ 0.75  

 $ 5,330.71 $ 5.12 $ 4.14  

 $ 690.52 $ 7.30 $ 5.52  

 $ 890.11 $ 4.59 $ 3.80  

 $ 560.20 $ 12.08 $ 7.34  

 $ 858.55 $ 7.30 $ 5.52  

 $ 930.86 $ 2.16 $ 1.79  

 $ 108.65 $ 2.44 $ 1.79  

 $ - $ - $ -  

 $ 1,039.77 $ 26.94 $ 17.34  

 $ 296.07 $ 0.14 $ 0.67  

 $ 298.23 $ 1.79 $ 6.00  

 $ 38.88 $ 0.03 $ -  

  

 
$ 8,455.80 

 

 
$ 0.94 

 

 
$ 1.73 

 

  

 
$ 1,962.49 

 

 
$ 0.94 

 

 
$ 1.73 

 

  

 
$ 930.86 

 

 
$ 2.16 

 

 
$ 1.79 

 

  
 
 

 
$ 285.60 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

 

  
 
 

 
$ 95.20 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

 

  
 
 

 
$ 95.20 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

 

  
 
 

 
$ 472.12 

 
 
 

 
$ 0.94 

 
 
 

 
$ 1.73 

 

 
 

$ 48.39 
 

$ 2.19 
 

$ 2.70 

 



 
 

$ 388.85 
 

$ 20.18 
 

$ 43.70 

 

 $ - $ - $ -  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 841.00 $ 21.34 $ 17.34  

 $ 270.66 $ 0.14 $ 0.67  

 $ 272.63 $ 1.79 $ 6.00  

 $ 36.00 $ 0.03 $ -  

 $ 151.57 $ 0.46 $ 0.67  

 $ 691.32 $ 1.67 $ 1.07  

 $ 183.89 $ 1.67 $ 1.07  

  

 
$ 820.74 

 

 
$ 0.75 

 

 
$ 1.82 

 

 $ 723.04 $ 1.40 $ 0.75  

 $ - $ - $ -  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 154.04 $ 26.94 $ 17.34  

 $ 34.65 $ 0.14 $ 0.67  

 $ 34.90 $ 1.79 $ 6.00  

 $ 5.76 $ 0.03 $ -  

 $ 38.81 $ 0.46 $ 0.67  

 $ 177.01 $ 1.67 $ 1.07  

 $ 47.08 $ 1.67 $ 1.07  

  
 
 

 
$ 210.15 

 
 
 

 
$ 0.75 

 
 
 

 
$ 1.82 

 

 $ 185.13 $ 1.40 $ 0.75  

 $ - $ - $ -  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 1,446.52 $ 21.34 $ 17.34  

 $ 476.28 $ 0.14 $ 0.67  

 $ 479.77 $ 1.79 $ 6.00  

 $ 61.92 $ 0.03 $ -  

 $ 533.44 $ 0.46 $ 0.67  

 $ 2,433.09 $ 1.67 $ 1.07  

 $ 647.20 $ 1.67 $ 1.07  

  

 
$ 2,888.58 

 

 
$ 0.75 

 

 
$ 1.82 

 



 $ 2,544.71 $ 1.40 $ 0.75  

 $ - $ - $ -  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 100.92 $ 21.34 $ 17.34  

 $ 23.10 $ 0.14 $ 0.67  

 $ 23.27 $ 1.79 $ 6.00  

 $ 4.32 $ 0.03 $ -  

 $ 25.87 $ 0.46 $ 0.67  

 $ 136.17 $ 1.96 $ 1.20  

 $ 36.22 $ 1.96 $ 1.20  

  

 
$ 140.10 

 

 
$ 0.75 

 

 
$ 1.82 

 

 $ 123.42 $ 1.40 $ 0.75  

 $ - $ - $ -  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 235.48 $ 21.34 $ 17.34  

 $ 77.00 $ 0.14 $ 0.67  

 $ 77.56 $ 1.79 $ 6.00  

 $ 10.08 $ 0.03 $ -  

 $ 43.12 $ 0.46 $ 0.67  

 $ 226.95 $ 1.96 $ 1.20  

 $ 60.37 $ 1.96 $ 1.20  

  
 
 

 
$ 233.50 

 
 
 

 
$ 0.75 

 
 
 

 
$ 1.82 

 

 $ 205.70 $ 1.40 $ 0.75  

 $ - $ - $ -  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 154.04 $ 26.94 $ 17.34  

 $ 42.35 $ 0.14 $ 0.67  

 $ 42.66 $ 1.79 $ 6.00  

 $ 5.76 $ 0.03 $ -  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 134.56 $ 21.34 $ 17.34  

 $ 42.35 $ 0.14 $ 0.67  

 $ 42.66 $ 1.79 $ 6.00  

 $ 5.76 $ 0.03 $ -  

 $ 47.43 $ 0.46 $ 0.67  



 

 
$ 249.64 

 
$ 1.96 

 
$ 1.20 

 

 $ 66.40 $ 1.96 $ 1.20  

  

 
$ 256.85 

 

 
$ 0.75 

 

 
$ 1.82 

 

 $ 226.27 $ 1.40 $ 0.75  

 $ - $ - $ -  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 100.92 $ 21.34 $ 17.34  

 $ 31.99 $ 0.14 $ 0.67  

 $ 32.23 $ 1.79 $ 6.00  

 $ 4.32 $ 0.03 $ -  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 104.88 $ 22.86 $ 17.34  

 $ 31.99 $ 0.14 $ 0.67  

 $ 32.23 $ 1.79 $ 6.00  

 $ 4.32 $ 0.03 $ -  

 $ 35.83 $ 0.46 $ 0.67  

 $ 188.59 $ 1.96 $ 1.20  

 $ 50.17 $ 1.96 $ 1.20  

  

 
$ 194.04 

 

 
$ 0.75 

 

 
$ 1.82 

 

 $ 170.94 $ 1.40 $ 0.75  

 $ 6,198.50 $ 5.12 $ 4.14  

 $ 331.16 $ 7.30 $ 5.52  

 $ 1,103.85 $ 7.30 $ 5.52  

 $ 802.21 $ 2.16 $ 1.79  

 $ 72.86 $ 2.44 $ 1.79  

 $ - $ - $ -  

 $ 962.75 $ 26.94 $ 17.34  

 $ 279.90 $ 0.14 $ 0.67  

 $ 281.94 $ 1.79 $ 6.00  

 $ 36.00 $ 0.03 $ -  

  

 
$ 6,861.82 

 

 
$ 0.94 

 

 
$ 1.73 

 

  

 
$ 1,855.30 

 

 
$ 0.94 

 

 
$ 1.73 

 



  

 
$ 802.21 

 

 
$ 2.16 

 

 
$ 1.79 

 

  
 
 
 
 

 
$ 190.40 

 
 
 
 
 

 
$ 41.63 

 
 
 
 
 

 
$ 67.85 

 

  
 
 

 
$ 285.60 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

 

  
 
 

 
$ 95.20 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

 

  
 
 

 
$ 95.20 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

 

  
 
 

 
$ 421.08 

 
 
 

 
$ 0.94 

 
 
 

 
$ 1.73 

 

 
 

$ 42.08 
 

$ 2.19 
 

$ 2.70 

 

 
 

$ 58.60 
 

$ 2.19 
 

$ 2.70 

 

 $ - $ - $ -  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 3,498.56 $ 21.34 $ 17.34  

 $ 1,160.16 $ 0.14 $ 0.67  

 $ 1,168.64 $ 1.79 $ 6.00  

 $ 149.76 $ 0.03 $ -  

 $ 649.69 $ 0.46 $ 0.67  

 

 
$ 2,963.33 

 
$ 1.67 

 
$ 1.07 

 

 $ 788.25 $ 1.67 $ 1.07  

 $ 3,099.28 $ 1.40 $ 0.75  

 $ - $ - $ -  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 975.56 $ 21.34 $ 17.34  



 $ 319.24 $ 0.14 $ 0.67  

 $ 321.58 $ 1.79 $ 6.00  

 $ 41.76 $ 0.03 $ -  

 $ 178.78 $ 0.46 $ 0.67  

 $ 940.92 $ 1.96 $ 1.20  

 $ 250.29 $ 1.96 $ 1.20  

 $ 852.83 $ 1.40 $ 0.75  

 $ - $ - $ -  

 

 
$ - 

 
$ - 

 
$ - 

 

 $ 539.14 $ 26.94 $ 17.34  

 $ 153.42 $ 0.14 $ 0.67  

 $ 154.54 $ 1.79 $ 6.00  

 $ 20.16 $ 0.03 $ -  

 $ - $ - $ -  

 $ 574.98 $ 29.89 $ 17.34  

 $ 153.42 $ 0.14 $ 0.67  

 $ 154.54 $ 1.79 $ 6.00  

 $ 20.16 $ 0.03 $ -  

 $ 171.83 $ 0.46 $ 0.67  

 $ 904.39 $ 1.96 $ 1.20  

 $ 240.57 $ 1.96 $ 1.20  

 $ 819.71 $ 1.40 $ 0.75  

 $ - $ - $ -  

 

 
$ - 

 
$ - 

 
$ - 

 

 $ 192.55 $ 26.94 $ 17.34  

 $ 55.71 $ 0.14 $ 0.67  

 $ 56.12 $ 1.79 $ 6.00  

 $ 7.20 $ 0.03 $ -  

 $ - $ - $ -  

 $ 205.35 $ 29.89 $ 17.34  

 $ 55.71 $ 0.14 $ 0.67  

 $ 56.12 $ 1.79 $ 6.00  

 $ 7.20 $ 0.03 $ -  

 $ 62.39 $ 0.46 $ 0.67  

 $ 284.59 $ 1.67 $ 1.07  

 $ 75.70 $ 1.67 $ 1.07  

 $ 297.65 $ 1.40 $ 0.75  

 $ 5,379.68 $ 5.12 $ 4.14  

 $ 1,434.51 $ 7.30 $ 5.52  

 $ 7,144.36 $ 7.30 $ 5.52  

 $ 805.99 $ 2.16 $ 1.79  

 $ - $ - $ -  



 $ 672.80 $ 21.34 $ 17.34  

 $ 221.97 $ 0.14 $ 0.67  

 $ 223.60 $ 1.79 $ 6.00  

 $ 28.80 $ 0.03 $ -  

 $ - $ - $ -  

 $ 192.55 $ 26.94 $ 17.34  

 $ 49.67 $ 0.14 $ 0.67  

 $ 50.03 $ 1.79 $ 6.00  

 $ 7.20 $ 0.03 $ -  

  

 
$ 7,553.92 

 

 
$ 0.94 

 

 
$ 1.73 

 

  

 
$ 1,801.71 

 

 
$ 0.94 

 

 
$ 1.73 

 

  

 
$ 805.99 

 

 
$ 2.16 

 

 
$ 1.79 

 

  
 
 

 
$ 95.20 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

 

  
 
 

 
$ 285.60 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

 

  
 
 

 
$ 95.20 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

 

  
 
 

 
$ 95.20 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

 

  
 
 

 
$ 95.20 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

 

  
 
 

 
$ 76.00 

 
 
 

 
$ 28.75 

 
 
 

 
$ 58.65 

 



  
 
 
 
 

 
$ 681.38 

 
 
 
 
 

 
$ 0.94 

 
 
 
 
 

 
$ 1.73 

 

 
 

$ 58.60 
 

$ 2.19 
 

$ 2.70 

 

 $ - $ - $ -  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 773.72 $ 21.34 $ 17.34  

 $ 249.17 $ 0.14 $ 0.67  

 $ 250.99 $ 1.79 $ 6.00  

 $ 33.12 $ 0.03 $ -  

 $ 139.54 $ 0.46 $ 0.67  

 $ 636.45 $ 1.67 $ 1.07  

 $ 169.29 $ 1.67 $ 1.07  

  
 
 

 
$ 755.59 

 
 
 

 
$ 0.75 

 
 
 

 
$ 1.82 

 

 $ 665.65 $ 1.40 $ 0.75  

 $ - $ - $ -  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 115.53 $ 26.94 $ 17.34  

 $ 25.72 $ 0.14 $ 0.67  

 $ 25.91 $ 1.79 $ 6.00  

 $ 4.32 $ 0.03 $ -  

 $ 14.40 $ 0.46 $ 0.67  

 $ 65.69 $ 1.67 $ 1.07  

 $ 17.47 $ 1.67 $ 1.07  

  

 
$ 77.99 

 

 
$ 0.75 

 

 
$ 1.82 

 

 $ 68.70 $ 1.40 $ 0.75  

 $ - $ - $ -  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 269.57 $ 26.94 $ 17.34  

 $ 77.00 $ 0.14 $ 0.67  

 $ 77.56 $ 1.79 $ 6.00  

 $ 10.08 $ 0.03 $ -  



 $ 43.12 $ 0.46 $ 0.67  

 $ 226.95 $ 1.96 $ 1.20  

 $ 60.37 $ 1.96 $ 1.20  

  

 
$ 233.50 

 

 
$ 0.75 

 

 
$ 1.82 

 

 $ 205.70 $ 1.40 $ 0.75  

 $ - $ - $ -  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 941.92 $ 21.34 $ 17.34  

 $ 308.00 $ 0.14 $ 0.67  

 $ 310.25 $ 1.79 $ 6.00  

 $ 40.32 $ 0.03 $ -  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 1,947.68 $ 58.65 $ 21.34  

 $ 1,470.00 $ 0.14 $ 0.67  

 $ 1,193.28 $ 1.79 $ 6.00  

 $ 19.85 $ 0.03 $ -  

 $ 172.48 $ 0.46 $ 0.67  

  

 
$ 2,298.52 

 

 
$ 1.96 

 

 
$ 1.20 

 

 $ 2,414.72 $ 1.96 $ 1.20  

 $ 1,390.40 $ 1.07 $ 0.75  

 $ - $ 1.40 $ 0.75  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 115.53 $ 26.94 $ 17.34  

 $ 23.68 $ 0.14 $ 0.67  

 $ 23.85 $ 1.79 $ 6.00  

 $ 4.32 $ 0.03 $ -  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 208.68 $ 58.65 $ 21.34  

 $ 157.50 $ 0.14 $ 0.67  

 $ 91.73 $ 1.79 $ 6.00  

 $ 1.53 $ 0.03 $ -  

 $ 13.26 $ 0.46 $ 0.67  

  

 
$ 176.70 

 

 
$ 1.96 

 

 
$ 1.20 

 

 $ 185.63 $ 1.96 $ 1.20  

 $ 106.89 $ 1.07 $ 0.75  



 $ - $ 1.40 $ 0.75  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 538.24 $ 21.34 $ 17.34  

 $ 169.40 $ 0.14 $ 0.67  

 $ 170.64 $ 1.79 $ 6.00  

 $ 23.04 $ 0.03 $ -  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 1,112.96 $ 58.65 $ 21.34  

 $ 840.00 $ 0.14 $ 0.67  

 $ 656.30 $ 1.79 $ 6.00  

 $ 998.57 $ 1.96 $ 1.20  

 $ 265.62 $ 1.96 $ 1.20  

  

 
$ 727.92 

 

 
$ 1.07 

 

 
$ 0.75 

 

 $ 1,328.10 $ 1.96 $ 1.20  

 $ 764.72 $ 1.07 $ 0.75  

 $ 5,569.80 $ 5.12 $ 4.14  

 $ 220.77 $ 7.30 $ 5.52  

 $ 3,045.15 $ 12.08 $ 7.34  

 $ 495.70 $ 2.16 $ 1.79  

 $ 72.86 $ 2.44 $ 1.79  

 $ - $ - $ -  

 $ 885.73 $ 26.94 $ 17.34  

 $ 249.10 $ 0.14 $ 0.67  

 $ 250.92 $ 1.79 $ 6.00  

 $ 33.12 $ 0.03 $ -  

  

 
$ 5,655.23 

 

 
$ 0.94 

 

 
$ 1.73 

 

  

 
$ 1,651.14 

 

 
$ 0.94 

 

 
$ 1.73 

 

  

 
$ 495.70 

 

 
$ 2.16 

 

 
$ 1.79 

 

  
 
 

 
$ 190.40 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

 



$ - $ 208,636.82 

  
 
 

 
$ 285.60 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

 

  
 
 

 
$ 95.20 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

 

  
 
 

 
$ 95.20 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

 

  
 
 

 
$ 497.64 

 
 
 

 
$ 0.94 

 
 
 

 
$ 1.73 

 

 $ - $ - $ -  

 
 

$ - 
 

$ - 
 

$ - 

 

 $ 2,573.72 $ 58.65 $ 21.34  

 $ 83.25 $ 0.03 $ -  

 $ 1,213.35 $ 1.96 $ 1.20  

 $ 806.88 $ 1.96 $ 1.20  

  

 
$ 1,641.81 

 

 
$ 0.75 

 

 
$ 1.82 

 

 $ 28,628.60 $ 4.06 $ 12.39  

 $ - $ - $ -  

 



 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Total O&P Ext. Mat. O&P 
Ext. Labor 

O&P 
Ext. Equip. 

O&P 
Ext. Total O&P Labor Type 

      

      

$ 44.29 $ 350.28 $ 225.45  $ 575.72 USER 

$ 0.81 $ 27.32 $ 132.07  $ 159.39 USER 

$ 7.80 $ 36.94 $ 123.61  $ 160.56 USER 

$ 0.03 $ 21.53 $ -  $ 21.53 USER 

$ 1.13 $ 36.43 $ 52.83  $ 89.26 USER 

$ 2.73 $ 248.24 $ 158.88  $ 407.12 USER 

$ 2.73 $ 66.03 $ 42.26  $ 108.29 USER 

 

 
$ 2.56 

 

 
$ 140.88 

 

 
$ 342.45 

  

 
$ 483.34 

 

 
USER 

$ 2.15 $ 277.79 $ 148.01  $ 425.80 USER 

$ - $ - $ -  $ - USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 



$ 44.29 $ 1,401.11 $ 901.78  $ 2,302.90 USER 

$ 0.81 $ 114.34 $ 552.62  $ 666.96 USER 

$ 7.80 $ 154.58 $ 517.25  $ 671.84 USER 

$ 0.03 $ 86.11 $ -  $ 86.11 USER 

$ 1.13 $ 152.45 $ 221.05  $ 373.50 USER 

$ 3.16 $ 1,217.86 $ 747.91  $ 1,965.77 USER 

$ 3.16 $ 323.95 $ 198.94  $ 522.90 USER 

 

 
$ 2.56 

 

 
$ 589.52 

 

 
$ 1,432.98 

  

 
$ 2,022.50 

 

 
USER 

$ 2.15 $ 1,162.41 $ 619.32  $ 1,781.73 USER 

$ - $ - $ -  $ - USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 44.29 $ 53.89 $ 34.68  $ 88.57 USER 

$ 0.81 $ 2.28 $ 11.01  $ 13.28 USER 

$ 7.80 $ 3.08 $ 10.30  $ 13.38 USER 

$ 0.03 $ 3.31 $ -  $ 3.31 USER 

$ - $ - $ -  $ - USER 

$ 47.23 $ 59.78 $ 34.68  $ 94.46 USER 

$ 0.81 $ 2.28 $ 11.01  $ 13.28 USER 

$ 7.80 $ 3.08 $ 10.30  $ 13.38 USER 

$ 0.03 $ 3.31 $ -  $ 3.31 USER 

$ 1.13 $ 6.07 $ 8.80  $ 14.88 USER 

$ 3.16 $ 48.51 $ 29.79  $ 78.30 USER 

$ 3.16 $ 12.90 $ 7.92  $ 20.83 USER 

 
 
 

 
$ 2.56 

 
 
 

 
$ 23.48 

 
 
 

 
$ 57.08 

  
 
 

 
$ 80.56 

 
 
 

 
USER 

$ 2.15 $ 46.30 $ 24.67  $ 70.97 USER 

$ 3.67 $ 10.81 $ 7.53  $ 18.34 USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 44.29 $ 26.94 $ 17.34  $ 44.29 USER 

$ 0.81 $ 1.14 $ 5.50  $ 6.64 USER 

$ 7.80 $ 1.54 $ 5.15  $ 6.69 USER 

$ 0.03 $ 1.66 $ -  $ 1.66 USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 79.99 $ 58.65 $ 21.34  $ 79.99 USER 

$ 0.03 $ 2.59 $ -  $ 2.59 USER 

$ 1.13 $ 3.04 $ 4.40  $ 7.44 USER 

$ 3.16 $ 24.25 $ 14.89  $ 39.15 USER 



$ 3.16 $ 12.90 $ 7.92  $ 20.83 USER 

 

 
$ 2.56 

 

 
$ 14.21 

 

 
$ 34.53 

  

 
$ 48.74 

 

 
USER 

$ 1.82 $ 17.65 $ 12.33  $ 29.98 USER 

$ 2.15 $ 23.15 $ 12.33  $ 35.48 USER 

$ 9.26 $ 3,388.81 $ 2,741.51  $ 6,130.32 USER 

$ 12.82 $ 452.24 $ 341.85  $ 794.10 USER 

$ 8.38 $ 560.26 $ 463.37  $ 1,023.63 USER 

$ 19.41 $ 400.73 $ 243.49  $ 644.23 USER 

$ 12.82 $ 562.29 $ 425.04  $ 987.33 USER 

$ 3.96 $ 585.04 $ 485.46  $ 1,070.49 USER 

$ 4.23 $ 71.98 $ 52.97  $ 124.95 USER 

$ - $ - $ -  $ - USER 

$ 44.29 $ 727.50 $ 468.23  $ 1,195.74 USER 

$ 0.81 $ 58.37 $ 282.11  $ 340.47 USER 

$ 7.80 $ 78.91 $ 264.05  $ 342.97 USER 

$ 0.03 $ 44.71 $ -  $ 44.71 USER 

 

 
$ 2.67 

 

 
$ 3,436.99 

 

 
$ 6,287.18 

  

 
$ 9,724.17 

 

 
USER 

 

 
$ 2.67 

 

 
$ 797.68 

 

 
$ 1,459.18 

  

 
$ 2,256.86 

 

 
USER 

 

 
$ 3.96 

 

 
$ 585.04 

 

 
$ 485.46 

  

 
$ 1,070.49 

 

 
USER 

 
 
 

 
$ 109.48 

 
 
 

 
$ 124.89 

 
 
 

 
$ 203.55 

  
 
 

 
$ 328.44 

 
 
 

 
USER 

 
 
 

 
$ 109.48 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

  
 
 

 
$ 109.48 

 
 
 

 
USER 

 
 
 

 
$ 109.48 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

  
 
 

 
$ 109.48 

 
 
 

 
USER 

 
 
 

 
$ 2.67 

 
 
 

 
$ 191.90 

 
 
 

 
$ 351.04 

  
 
 

 
$ 542.94 

 
 
 

 
USER 

 
$ 4.89 

 
$ 24.88 

 
$ 30.77 

 
 
$ 55.64 

 
USER 



 
$ 63.88 

 
$ 141.28 

 
$ 305.90 

 
 
$ 447.18 

 
USER 

$ - $ - $ -  $ - USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 38.69 $ 533.60 $ 433.55  $ 967.15 USER 

$ 0.81 $ 53.36 $ 257.90  $ 311.25 USER 

$ 7.80 $ 72.14 $ 241.39  $ 313.53 USER 

$ 0.03 $ 41.40 $ -  $ 41.40 USER 

$ 1.13 $ 71.14 $ 103.16  $ 174.30 USER 

$ 2.73 $ 484.77 $ 310.25  $ 795.02 USER 

$ 2.73 $ 128.95 $ 82.53  $ 211.47 USER 

 

 
$ 2.56 

 

 
$ 275.11 

 

 
$ 668.74 

  

 
$ 943.85 

 

 
USER 

$ 2.15 $ 542.47 $ 289.02  $ 831.49 USER 

$ - $ - $ -  $ - USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 44.29 $ 107.78 $ 69.37  $ 177.15 USER 

$ 0.81 $ 6.83 $ 33.02  $ 39.85 USER 

$ 7.80 $ 9.24 $ 30.90  $ 40.14 USER 

$ 0.03 $ 6.62 $ -  $ 6.62 USER 

$ 1.13 $ 18.22 $ 26.41  $ 44.63 USER 

$ 2.73 $ 124.12 $ 79.44  $ 203.56 USER 

$ 2.73 $ 33.02 $ 21.13  $ 54.15 USER 

 
 
 

 
$ 2.56 

 
 
 

 
$ 70.44 

 
 
 

 
$ 171.23 

  
 
 

 
$ 241.67 

 
 
 

 
USER 

$ 2.15 $ 138.90 $ 74.00  $ 212.90 USER 

$ - $ - $ -  $ - USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 38.69 $ 917.79 $ 745.71  $ 1,663.50 USER 

$ 0.81 $ 93.90 $ 453.83  $ 547.73 USER 

$ 7.80 $ 126.95 $ 424.79  $ 551.73 USER 

$ 0.03 $ 71.21 $ -  $ 71.21 USER 

$ 1.13 $ 250.39 $ 363.06  $ 613.45 USER 

$ 2.73 $ 1,706.13 $ 1,091.92  $ 2,798.05 USER 

$ 2.73 $ 453.83 $ 290.45  $ 744.28 USER 

 

 
$ 2.56 

 

 
$ 968.26 

 

 
$ 2,353.61 

  

 
$ 3,321.87 

 

 
USER 



$ 2.15 $ 1,909.22 $ 1,017.21  $ 2,926.42 USER 

$ - $ - $ -  $ - USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 38.69 $ 64.03 $ 52.03  $ 116.06 USER 

$ 0.81 $ 4.55 $ 22.01  $ 26.57 USER 

$ 7.80 $ 6.16 $ 20.60  $ 26.76 USER 

$ 0.03 $ 4.97 $ -  $ 4.97 USER 

$ 1.13 $ 12.14 $ 17.61  $ 29.75 USER 

$ 3.16 $ 97.02 $ 59.58  $ 156.59 USER 

$ 3.16 $ 25.81 $ 15.85  $ 41.65 USER 

 

 
$ 2.56 

 

 
$ 46.96 

 

 
$ 114.15 

  

 
$ 161.11 

 

 
USER 

$ 2.15 $ 92.60 $ 49.34  $ 141.93 USER 

$ - $ - $ -  $ - USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 38.69 $ 149.41 $ 121.39  $ 270.80 USER 

$ 0.81 $ 15.18 $ 73.37  $ 88.55 USER 

$ 7.80 $ 20.52 $ 68.67  $ 89.20 USER 

$ 0.03 $ 11.59 $ -  $ 11.59 USER 

$ 1.13 $ 20.24 $ 29.35  $ 49.59 USER 

$ 3.16 $ 161.69 $ 99.30  $ 260.99 USER 

$ 3.16 $ 43.01 $ 26.41  $ 69.42 USER 

 
 
 

 
$ 2.56 

 
 
 

 
$ 78.27 

 
 
 

 
$ 190.25 

  
 
 

 
$ 268.52 

 
 
 

 
USER 

$ 2.15 $ 154.33 $ 82.23  $ 236.56 USER 

$ - $ - $ -  $ - USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 44.29 $ 107.78 $ 69.37  $ 177.15 USER 

$ 0.81 $ 8.35 $ 40.35  $ 48.70 USER 

$ 7.80 $ 11.29 $ 37.77  $ 49.06 USER 

$ 0.03 $ 6.62 $ -  $ 6.62 USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 38.69 $ 85.38 $ 69.37  $ 154.74 USER 

$ 0.81 $ 8.35 $ 40.35  $ 48.70 USER 

$ 7.80 $ 11.29 $ 37.77  $ 49.06 USER 

$ 0.03 $ 6.62 $ -  $ 6.62 USER 

$ 1.13 $ 22.26 $ 32.28  $ 54.55 USER 



 
$ 3.16 

 
$ 177.86 

 
$ 109.23 

 

 
$ 287.09 

 
USER 

$ 3.16 $ 47.31 $ 29.05  $ 76.37 USER 

 

 
$ 2.56 

 

 
$ 86.10 

 

 
$ 209.28 

  

 
$ 295.37 

 

 
USER 

$ 2.15 $ 169.76 $ 90.45  $ 260.21 USER 

$ - $ - $ -  $ - USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 38.69 $ 64.03 $ 52.03  $ 116.06 USER 

$ 0.81 $ 6.31 $ 30.49  $ 36.79 USER 

$ 7.80 $ 8.53 $ 28.53  $ 37.06 USER 

$ 0.03 $ 4.97 $ -  $ 4.97 USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 40.20 $ 68.59 $ 52.03  $ 120.61 USER 

$ 0.81 $ 6.31 $ 30.49  $ 36.79 USER 

$ 7.80 $ 8.53 $ 28.53  $ 37.06 USER 

$ 0.03 $ 4.97 $ -  $ 4.97 USER 

$ 1.13 $ 16.82 $ 24.39  $ 41.21 USER 

$ 3.16 $ 134.37 $ 82.52  $ 216.88 USER 

$ 3.16 $ 35.74 $ 21.95  $ 57.69 USER 

 

 
$ 2.56 

 

 
$ 65.04 

 

 
$ 158.10 

  

 
$ 223.14 

 

 
USER 

$ 2.15 $ 128.25 $ 68.33  $ 196.58 USER 

$ 9.26 $ 3,940.48 $ 3,187.80  $ 7,128.28 USER 

$ 12.82 $ 216.88 $ 163.94  $ 380.83 USER 

$ 12.82 $ 722.95 $ 546.48  $ 1,269.43 USER 

$ 3.96 $ 504.18 $ 418.36  $ 922.54 USER 

$ 4.23 $ 48.27 $ 35.52  $ 83.79 USER 

$ - $ - $ -  $ - USER 

$ 44.29 $ 673.61 $ 433.55  $ 1,107.16 USER 

$ 0.81 $ 55.18 $ 266.70  $ 321.88 USER 

$ 7.80 $ 74.60 $ 249.63  $ 324.23 USER 

$ 0.03 $ 41.40 $ -  $ 41.40 USER 

 

 
$ 2.67 

 

 
$ 2,789.09 

 

 
$ 5,102.00 

  

 
$ 7,891.09 

 

 
USER 

 

 
$ 2.67 

 

 
$ 754.12 

 

 
$ 1,379.48 

  

 
$ 2,133.60 

 

 
USER 



 

 
$ 3.96 

 

 
$ 504.18 

 

 
$ 418.36 

  

 
$ 922.54 

 

 
USER 

 
 
 
 
 

 
$ 109.48 

 
 
 
 
 

 
$ 83.26 

 
 
 
 
 

 
$ 135.70 

  
 
 
 
 

 
$ 218.96 

 
 
 
 
 

 
USER 

 
 
 

 
$ 109.48 

 
 
 

 
$ 124.89 

 
 
 

 
$ 203.55 

  
 
 

 
$ 328.44 

 
 
 

 
USER 

 
 
 

 
$ 109.48 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

  
 
 

 
$ 109.48 

 
 
 

 
USER 

 
 
 

 
$ 109.48 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

  
 
 

 
$ 109.48 

 
 
 

 
USER 

 
 
 

 
$ 2.67 

 
 
 

 
$ 171.15 

 
 
 

 
$ 313.09 

  
 
 

 
$ 484.24 

 
 
 

 
USER 

 
$ 4.89 

 
$ 21.63 

 
$ 26.75 

 
 
$ 48.39 

 
USER 

 
$ 4.89 

 
$ 30.13 

 
$ 37.26 

 
 
$ 67.39 

 
USER 

$ - $ - $ -  $ - USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 38.69 $ 2,219.78 $ 1,803.57  $ 4,023.34 USER 

$ 0.81 $ 228.72 $ 1,105.47  $ 1,334.18 USER 

$ 7.80 $ 309.23 $ 1,034.72  $ 1,343.94 USER 

$ 0.03 $ 172.22 $ -  $ 172.22 USER 

$ 1.13 $ 304.96 $ 442.19  $ 747.14 USER 

 
$ 2.73 

 
$ 2,077.94 

 
$ 1,329.88 

 

 
$ 3,407.83 

 
USER 

$ 2.73 $ 552.73 $ 353.75  $ 906.48 USER 

$ 2.15 $ 2,325.29 $ 1,238.88  $ 3,564.17 USER 

$ - $ - $ -  $ - USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 38.69 $ 618.98 $ 502.92  $ 1,121.89 USER 



$ 0.81 $ 62.94 $ 304.19  $ 367.13 USER 

$ 7.80 $ 85.09 $ 284.72  $ 369.81 USER 

$ 0.03 $ 48.02 $ -  $ 48.02 USER 

$ 1.13 $ 83.92 $ 121.68  $ 205.59 USER 

$ 3.16 $ 670.37 $ 411.69  $ 1,082.06 USER 

$ 3.16 $ 178.32 $ 109.51  $ 287.83 USER 

$ 2.15 $ 639.85 $ 340.90  $ 980.76 USER 

$ - $ - $ -  $ - USER 

 
$ - 

 
$ - 

 
$ - 

 

 
$ - 

 
USER 

$ 44.29 $ 377.22 $ 242.79  $ 620.01 USER 

$ 0.81 $ 30.25 $ 146.19  $ 176.44 USER 

$ 7.80 $ 40.89 $ 136.83  $ 177.73 USER 

$ 0.03 $ 23.18 $ -  $ 23.18 USER 

$ - $ - $ -  $ - USER 

$ 47.23 $ 418.44 $ 242.79  $ 661.23 USER 

$ 0.81 $ 30.25 $ 146.19  $ 176.44 USER 

$ 7.80 $ 40.89 $ 136.83  $ 177.73 USER 

$ 0.03 $ 23.18 $ -  $ 23.18 USER 

$ 1.13 $ 80.66 $ 116.95  $ 197.61 USER 

$ 3.16 $ 644.34 $ 395.70  $ 1,040.04 USER 

$ 3.16 $ 171.39 $ 105.26  $ 276.65 USER 

$ 2.15 $ 615.01 $ 327.67  $ 942.67 USER 

$ - $ - $ -  $ - USER 

 
$ - 

 
$ - 

 
$ - 

 

 
$ - 

 
USER 

$ 44.29 $ 134.72 $ 86.71  $ 221.43 USER 

$ 0.81 $ 10.98 $ 53.08  $ 64.07 USER 

$ 7.80 $ 14.85 $ 49.69  $ 64.53 USER 

$ 0.03 $ 8.28 $ -  $ 8.28 USER 

$ - $ - $ -  $ - USER 

$ 47.23 $ 149.44 $ 86.71  $ 236.15 USER 

$ 0.81 $ 10.98 $ 53.08  $ 64.07 USER 

$ 7.80 $ 14.85 $ 49.69  $ 64.53 USER 

$ 0.03 $ 8.28 $ -  $ 8.28 USER 

$ 1.13 $ 29.29 $ 42.47  $ 71.75 USER 

$ 2.73 $ 199.56 $ 127.72  $ 327.28 USER 

$ 2.73 $ 53.08 $ 33.97  $ 87.06 USER 

$ 2.15 $ 223.32 $ 118.98  $ 342.30 USER 

$ 9.26 $ 3,419.94 $ 2,766.69  $ 6,186.63 USER 

$ 12.82 $ 939.51 $ 710.18  $ 1,649.69 USER 

$ 12.82 $ 4,679.08 $ 3,536.94  $ 8,216.02 USER 

$ 3.96 $ 506.56 $ 420.33  $ 926.89 USER 

$ - $ - $ -  $ - USER 



$ 38.69 $ 426.88 $ 346.84  $ 773.72 USER 

$ 0.81 $ 43.76 $ 211.51  $ 255.27 USER 

$ 7.80 $ 59.16 $ 197.97  $ 257.13 USER 

$ 0.03 $ 33.12 $ -  $ 33.12 USER 

$ - $ - $ -  $ - USER 

$ 44.29 $ 134.72 $ 86.71  $ 221.43 USER 

$ 0.81 $ 9.79 $ 47.32  $ 57.11 USER 

$ 7.80 $ 13.24 $ 44.29  $ 57.53 USER 

$ 0.03 $ 8.28 $ -  $ 8.28 USER 

 

 
$ 2.67 

 

 
$ 3,070.41 

 

 
$ 5,616.60 

  

 
$ 8,687.01 

 

 
USER 

 

 
$ 2.67 

 

 
$ 732.33 

 

 
$ 1,339.64 

  

 
$ 2,071.97 

 

 
USER 

 

 
$ 3.96 

 

 
$ 506.56 

 

 
$ 420.33 

  

 
$ 926.89 

 

 
USER 

 
 
 

 
$ 109.48 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

  
 
 

 
$ 109.48 

 
 
 

 
USER 

 
 
 

 
$ 109.48 

 
 
 

 
$ 124.89 

 
 
 

 
$ 203.55 

  
 
 

 
$ 328.44 

 
 
 

 
USER 

 
 
 

 
$ 109.48 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

  
 
 

 
$ 109.48 

 
 
 

 
USER 

 
 
 

 
$ 109.48 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

  
 
 

 
$ 109.48 

 
 
 

 
USER 

 
 
 

 
$ 109.48 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

  
 
 

 
$ 109.48 

 
 
 

 
USER 

 
 
 

 
$ 87.40 

 
 
 

 
$ 28.75 

 
 
 

 
$ 58.65 

  
 
 

 
$ 87.40 

 
 
 

 
USER 



 
 
 
 
 

 
$ 2.67 

 
 
 
 
 

 
$ 276.96 

 
 
 
 
 

 
$ 506.63 

  
 
 
 
 

 
$ 783.59 

 
 
 
 
 

 
USER 

 
$ 4.89 

 
$ 30.13 

 
$ 37.26 

 
 
$ 67.39 

 
USER 

$ - $ - $ -  $ - USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 38.69 $ 490.91 $ 398.87  $ 889.78 USER 

$ 0.81 $ 49.12 $ 237.43  $ 286.55 USER 

$ 7.80 $ 66.41 $ 222.23  $ 288.64 USER 

$ 0.03 $ 38.09 $ -  $ 38.09 USER 

$ 1.13 $ 65.50 $ 94.97  $ 160.47 USER 

$ 2.73 $ 446.29 $ 285.62  $ 731.91 USER 

$ 2.73 $ 118.71 $ 75.98  $ 194.69 USER 

 
 
 

 
$ 2.56 

 
 
 

 
$ 253.28 

 
 
 

 
$ 615.66 

  
 
 

 
$ 868.93 

 
 
 

 
USER 

$ 2.15 $ 499.41 $ 266.08  $ 765.49 USER 

$ - $ - $ -  $ - USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 44.29 $ 80.83 $ 52.03  $ 132.86 USER 

$ 0.81 $ 5.07 $ 24.51  $ 29.58 USER 

$ 7.80 $ 6.85 $ 22.94  $ 29.79 USER 

$ 0.03 $ 4.97 $ -  $ 4.97 USER 

$ 1.13 $ 6.76 $ 9.80  $ 16.56 USER 

$ 2.73 $ 46.06 $ 29.48  $ 75.54 USER 

$ 2.73 $ 12.25 $ 7.84  $ 20.09 USER 

 

 
$ 2.56 

 

 
$ 26.14 

 

 
$ 63.54 

  

 
$ 89.69 

 

 
USER 

$ 2.15 $ 51.55 $ 27.46  $ 79.01 USER 

$ - $ - $ -  $ - USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 44.29 $ 188.61 $ 121.39  $ 310.01 USER 

$ 0.81 $ 15.18 $ 73.37  $ 88.55 USER 

$ 7.80 $ 20.52 $ 68.67  $ 89.20 USER 

$ 0.03 $ 11.59 $ -  $ 11.59 USER 



$ 1.13 $ 20.24 $ 29.35  $ 49.59 USER 

$ 3.16 $ 161.69 $ 99.30  $ 260.99 USER 

$ 3.16 $ 43.01 $ 26.41  $ 69.42 USER 

 

 
$ 2.56 

 

 
$ 78.27 

 

 
$ 190.25 

  

 
$ 268.52 

 

 
USER 

$ 2.15 $ 154.33 $ 82.23  $ 236.56 USER 

$ - $ - $ -  $ - USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 38.69 $ 597.63 $ 485.58  $ 1,083.21 USER 

$ 0.81 $ 60.72 $ 293.48  $ 354.20 USER 

$ 7.80 $ 82.09 $ 274.70  $ 356.79 USER 

$ 0.03 $ 46.37 $ -  $ 46.37 USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 79.99 $ 1,642.20 $ 597.63  $ 2,239.83 USER 

$ 0.81 $ 289.80 $ 1,400.70  $ 1,690.50 USER 

$ 7.80 $ 315.74 $ 1,056.53  $ 1,372.27 USER 

$ 0.03 $ 22.83 $ -  $ 22.83 USER 

$ 1.13 $ 80.96 $ 117.39  $ 198.35 USER 

 

 
$ 3.16 

 

 
$ 1,637.61 

 

 
$ 1,005.69 

  

 
$ 2,643.30 

 

 
USER 

$ 3.16 $ 1,720.40 $ 1,056.53  $ 2,776.93 USER 

$ 1.82 $ 941.16 $ 657.80  $ 1,598.96 USER 

$ 2.15 $ - $ -  $ - USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 44.29 $ 80.83 $ 52.03  $ 132.86 USER 

$ 0.81 $ 4.67 $ 22.56  $ 27.23 USER 

$ 7.80 $ 6.31 $ 21.12  $ 27.43 USER 

$ 0.03 $ 4.97 $ -  $ 4.97 USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 79.99 $ 175.95 $ 64.03  $ 239.98 USER 

$ 0.81 $ 31.05 $ 150.08  $ 181.13 USER 

$ 7.80 $ 24.27 $ 81.22  $ 105.49 USER 

$ 0.03 $ 1.75 $ -  $ 1.75 USER 

$ 1.13 $ 6.22 $ 9.02  $ 15.25 USER 

 

 
$ 3.16 

 

 
$ 125.89 

 

 
$ 77.31 

  

 
$ 203.20 

 

 
USER 

$ 3.16 $ 132.26 $ 81.22  $ 213.48 USER 

$ 1.82 $ 72.35 $ 50.57  $ 122.92 USER 



$ 2.15 $ - $ -  $ - USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 38.69 $ 341.50 $ 277.47  $ 618.98 USER 

$ 0.81 $ 33.40 $ 161.41  $ 194.81 USER 

$ 7.80 $ 45.15 $ 151.08  $ 196.23 USER 

$ 0.03 $ 26.50 $ -  $ 26.50 USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 79.99 $ 938.40 $ 341.50  $ 1,279.90 USER 

$ 0.81 $ 165.60 $ 800.40  $ 966.00 USER 

$ 7.80 $ 173.66 $ 581.09  $ 754.75 USER 

$ 3.16 $ 711.44 $ 436.91  $ 1,148.35 USER 

$ 3.16 $ 189.24 $ 116.22  $ 305.46 USER 

 

 
$ 1.82 

 

 
$ 492.73 

 

 
$ 344.38 

  

 
$ 837.11 

 

 
USER 

$ 3.16 $ 946.22 $ 581.09  $ 1,527.31 USER 

$ 1.82 $ 517.64 $ 361.79  $ 879.43 USER 

$ 9.26 $ 3,540.80 $ 2,864.47  $ 6,405.26 USER 

$ 12.82 $ 144.59 $ 109.30  $ 253.89 USER 

$ 19.41 $ 2,178.33 $ 1,323.59  $ 3,501.92 USER 

$ 3.96 $ 311.54 $ 258.52  $ 570.06 USER 

$ 4.23 $ 48.27 $ 35.52  $ 83.79 USER 

$ - $ - $ -  $ - USER 

$ 44.29 $ 619.72 $ 398.87  $ 1,018.59 USER 

$ 0.81 $ 49.11 $ 237.35  $ 286.46 USER 

$ 7.80 $ 66.39 $ 222.16  $ 288.55 USER 

$ 0.03 $ 38.09 $ -  $ 38.09 USER 

 

 
$ 2.67 

 

 
$ 2,298.66 

 

 
$ 4,204.86 

  

 
$ 6,503.52 

 

 
USER 

 

 
$ 2.67 

 

 
$ 671.13 

 

 
$ 1,227.68 

  

 
$ 1,898.82 

 

 
USER 

 

 
$ 3.96 

 

 
$ 311.54 

 

 
$ 258.52 

  

 
$ 570.06 

 

 
USER 

 
 
 

 
$ 109.48 

 
 
 

 
$ 83.26 

 
 
 

 
$ 135.70 

  
 
 

 
$ 218.96 

 
 
 

 
USER 



$ 4,445.42 $ 109,500.16 $ 130,432.18 $ - 239,932.35 

 
 
 

 
$ 109.48 

 
 
 

 
$ 124.89 

 
 
 

 
$ 203.55 

  
 
 

 
$ 328.44 

 
 
 

 
USER 

 
 
 

 
$ 109.48 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

  
 
 

 
$ 109.48 

 
 
 

 
USER 

 
 
 

 
$ 109.48 

 
 
 

 
$ 41.63 

 
 
 

 
$ 67.85 

  
 
 

 
$ 109.48 

 
 
 

 
USER 

 
 
 

 
$ 2.67 

 
 
 

 
$ 202.27 

 
 
 

 
$ 370.01 

  
 
 

 
$ 572.29 

 
 
 

 
USER 

$ - $ - $ -  $ - USER 

 
$ - 

 
$ - 

 
$ - 

 
 

$ - 
 
USER 

$ 79.99 $ 2,170.05 $ 789.73  $ 2,959.78 USER 

$ 0.03 $ 95.74 $ -  $ 95.74 USER 

$ 3.16 $ 864.47 $ 530.89  $ 1,395.35 USER 

$ 3.16 $ 574.87 $ 353.04  $ 927.91 USER 

 

 
$ 2.56 

 

 
$ 550.34 

 

 
$ 1,337.74 

  

 
$ 1,888.08 

 

 
USER 

$ 16.45 $ 8,127.12 $ 24,795.77  $ 32,922.89 USER 

$ - $ - $ -  $ - USER 

 



 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Notes 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 



*"Total" column values include the cost of Exception lines that may not be included in the Material, 

Line Source: U - User defined line item 

A - Adjustment/Modifier 

E - Exception lines 

LEGEND 

ESTIMATE 

Costs based on RSMeans data 
 

 

Estimate Name: 731A Humboldt Street , Brooklyn, NY , 11222 

ESTIMATE INFORMATION   

 
Client Name: 

Estimate Address: 

 

 
Brooklyn, NY , 11222 

 

COST DATA   

 
Estimate Summary: 

  

 Material Labor Equipment 

Base Total $ 16,687.00 $ 3,772.25 $ - 

Total O&P $ 19,190.05 $ 4,338.09 $ - 

 
 

 

 
 
 
 

 

 

Quantity LineNumber Line Source 
SubContracted 

Ind. 

1    

1    

1    

1    

1    

2    

2    

2    

2    

2    

2    

2    

1    

1    

1    

1    

1    



Grand Total 

1    

2    

2    

1    

1    

1    

1    

1    

2    

1    

 

 



 
 
 

 

 

Type: Unit Notes: SPECIALTIES 

Measurement System: US Standard 
 

 

 
 Catalog: 

Total*  Format: 

$ 20,459.25 Release: 

$ 23,528.15 Labor Type: 

Labor and Equipment totals.  City Cost Index: 

 

 

 
 
 
 

 

 

Description Crew Daily Output 
Labor 
Hours 

Unit Material 

Soap Dispenser   0 EA $ 56.80 

Toilet Paper Dispenser   0 EA $ 67.00 

Towel Bar   0 EA $ 39.00 

Coat Hook   0 EA $ 22.00 

Wall Mirror   0 EA $ 155.00 

36" Grab Bar   0 EA $ 33.00 

Soap Dispenser   0 EA $ 56.80 

Toilet Paper Dispenser   0 EA $ 67.00 

Towel Bar   0 EA $ 39.00 

Coat Hook   0 EA $ 22.00 

Wall Mirror   0 EA $ 155.00 

36" Grab Bar   0 EA $ 33.00 

42: Grab Bar   0 EA $ 33.00 

Soap Dispenser   0 EA $ 56.80 

Toilet Paper Dispenser   0 EA $ 67.00 

Towel Bar   0 EA $ 39.00 

Coat Hook   0 EA $ 22.00 



Wall Mirror   0 EA $ 155.00 

36" Grab Bar   0 EA $ 33.00 

42: Grab Bar   0 EA $ 33.00 

Soap Dispenser   0 EA $ 56.80 

Toilet Paper Dispenser   0 EA $ 67.00 

Towel Bar   0 EA $ 39.00 

Coat Hook   0 EA $ 22.00 

Wall Mirror   0 EA $ 155.00 

36" Grab Bar   0 EA $ 33.00 

Solar Panel Canopy (15'-0" x 15'-0")   0 EA $ 14,625.00 

 

 



New Constrcution 

MasterFormat 2018 

Year 2024 

New Constrcution 

Brooklyn, NY , 11222 

 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Labor Equipment Total Ext. Mat. Ext. Labor Ext. Equip. 

$ 39.00  $ 95.80 $ 56.80 $ 39.00  

$ 39.00  $ 106.00 $ 67.00 $ 39.00  

$ 27.00  $ 66.00 $ 39.00 $ 27.00  

$ 18.65  $ 40.65 $ 22.00 $ 18.65  

$ 81.00  $ 236.00 $ 155.00 $ 81.00  

$ 29.00  $ 62.00 $ 66.00 $ 58.00  

$ 39.00  $ 95.80 $ 113.60 $ 78.00  

$ 39.00  $ 106.00 $ 134.00 $ 78.00  

$ 27.00  $ 66.00 $ 78.00 $ 54.00  

$ 18.65  $ 40.65 $ 44.00 $ 37.30  

$ 81.00  $ 236.00 $ 310.00 $ 162.00  

$ 29.00  $ 62.00 $ 66.00 $ 58.00  

$ 29.00  $ 62.00 $ 33.00 $ 29.00  

$ 39.00  $ 95.80 $ 56.80 $ 39.00  

$ 39.00  $ 106.00 $ 67.00 $ 39.00  

$ 27.00  $ 66.00 $ 39.00 $ 27.00  

$ 18.65  $ 40.65 $ 22.00 $ 18.65  



$ 19,604.80 $ 16,687.00 $ 3,772.25 $ - 

$ 81.00  $ 236.00 $ 155.00 $ 81.00  

$ 29.00  $ 62.00 $ 66.00 $ 58.00  

$ 29.00  $ 62.00 $ 66.00 $ 58.00  

$ 39.00  $ 95.80 $ 56.80 $ 39.00  

$ 39.00  $ 106.00 $ 67.00 $ 39.00  

$ 27.00  $ 66.00 $ 39.00 $ 27.00  

$ 18.65  $ 40.65 $ 22.00 $ 18.65  

$ 81.00  $ 236.00 $ 155.00 $ 81.00  

$ 29.00  $ 62.00 $ 66.00 $ 58.00  

$ 2,430.00  $ 17,055.00 $ 14,625.00 $ 2,430.00  

 

 



 
 

COST ESTIMATE REPORT 
DATE: 02/29/2024 

 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Total Mat. O&P Labor O&P Equip. O&P Total O&P Ext. Mat. O&P 

$ 95.80 $ 65.32 $ 44.85  $ 110.17 $ 65.32 

$ 106.00 $ 77.05 $ 44.85  $ 121.90 $ 77.05 

$ 66.00 $ 44.85 $ 31.05  $ 75.90 $ 44.85 

$ 40.65 $ 25.30 $ 21.45  $ 46.75 $ 25.30 

$ 236.00 $ 178.25 $ 93.15  $ 271.40 $ 178.25 

$ 124.00 $ 37.95 $ 33.35  $ 71.30 $ 75.90 

$ 191.60 $ 65.32 $ 44.85  $ 110.17 $ 130.64 

$ 212.00 $ 77.05 $ 44.85  $ 121.90 $ 154.10 

$ 132.00 $ 44.85 $ 31.05  $ 75.90 $ 89.70 

$ 81.30 $ 25.30 $ 21.45  $ 46.75 $ 50.60 

$ 472.00 $ 178.25 $ 93.15  $ 271.40 $ 356.50 

$ 124.00 $ 37.95 $ 33.35  $ 71.30 $ 75.90 

$ 62.00 $ 37.95 $ 33.35  $ 71.30 $ 37.95 

$ 95.80 $ 65.32 $ 44.85  $ 110.17 $ 65.32 

$ 106.00 $ 77.05 $ 44.85  $ 121.90 $ 77.05 

$ 66.00 $ 44.85 $ 31.05  $ 75.90 $ 44.85 

$ 40.65 $ 25.30 $ 21.45  $ 46.75 $ 25.30 



$ 20,459.25 $ 22,545.52 $ 19,190.05 

$ 236.00 $ 178.25 $ 93.15  $ 271.40 $ 178.25 

$ 124.00 $ 37.95 $ 33.35  $ 71.30 $ 75.90 

$ 124.00 $ 37.95 $ 33.35  $ 71.30 $ 75.90 

$ 95.80 $ 65.32 $ 44.85  $ 110.17 $ 65.32 

$ 106.00 $ 77.05 $ 44.85  $ 121.90 $ 77.05 

$ 66.00 $ 44.85 $ 31.05  $ 75.90 $ 44.85 

$ 40.65 $ 25.30 $ 21.45  $ 46.75 $ 25.30 

$ 236.00 $ 178.25 $ 93.15  $ 271.40 $ 178.25 

$ 124.00 $ 37.95 $ 33.35  $ 71.30 $ 75.90 

$ 17,055.00 $  16,818.75 $ 2,794.50  $ 19,613.25 $ 16,818.75 

 

 



 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Labor 
O&P 

Ext. Equip. 
O&P 

Ext. Total O&P Labor Type Notes 

$ 44.85  $ 110.17 USER  

$ 44.85  $ 121.90 USER  

$ 31.05  $ 75.90 USER  

$ 21.45  $ 46.75 USER  

$ 93.15  $ 271.40 USER  

$ 66.70  $ 142.60 USER  

$ 89.70  $ 220.34 USER  

$ 89.70  $ 243.80 USER  

$ 62.10  $ 151.80 USER  

$ 42.90  $ 93.50 USER  

$ 186.30  $ 542.80 USER  

$ 66.70  $ 142.60 USER  

$ 33.35  $ 71.30 USER  

$ 44.85  $ 110.17 USER  

$ 44.85  $ 121.90 USER  

$ 31.05  $ 75.90 USER  

$ 21.45  $ 46.75 USER  



$ 4,338.09 $ - $ 23,528.15 

$ 93.15  $ 271.40 USER  

$ 66.70  $ 142.60 USER  

$ 66.70  $ 142.60 USER  

$ 44.85  $ 110.17 USER  

$ 44.85  $ 121.90 USER  

$ 31.05  $ 75.90 USER  

$ 21.45  $ 46.75 USER  

$ 93.15  $ 271.40 USER  

$ 66.70  $ 142.60 USER  

$ 2,794.50  $ 19,613.25 USER  

 

 



 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



*"Total" column values include the cost of Exception lines that may not be included in the Material, 

Line Source: U - User defined line item 

A - Adjustment/Modifier 

E - Exception lines 

LEGEND 

ESTIMATE 

Grand Total 

Costs based on RSMeans data 
 

 

Estimate Name: 731A Humboldt Street , Brooklyn, NY , 11222 

ESTIMATE INFORMATION   

 
Client Name: 

Estimate Address: 

 

 
Brooklyn, NY , 11222 

 

COST DATA   

 
Estimate Summary: 

  

 Material Labor Equipment 

Base Total $ 9,916.00 $ 1,070.00 $ - 

Total O&P $ 11,403.40 $ 1,230.50 $ - 

 
 

 

 
 
 
 

 

 

Quantity LineNumber Line Source 
SubContracted 

Ind. 

1    

1    

1    

1    

1    

2    

1    

1    

 



Total* 

$ 

$ 

Labor and Equipment totals. 

10,986.00 

12,633.90 

 
 
 

 

 
 

Type: Unit Notes: 

Measurement System: US Standard 
 

 

 

 

 

 

 
 
 
 

 

 

Description Crew Daily Output 
Labor 
Hours 

Unit 

Washer & Dryer   - EA 

Cooking Range   - EA 

Refrigerator   - EA 

Diswasher   - EA 

Washer & Dryer   - EA 

Refrigerator   - EA 

Cooking Range   - EA 

Washer & Dryer   - EA 

 



Catalog: New Constrcution 

Format: MasterFormat 2018 

Release: Year 2024 

Labor Type: New Constrcution 

City Cost Index:  Brooklyn, NY , 11222 

$ 9,876.00 $ 9,916.00 $ 1,070.00 

 
 
 

 

 

EQUIPMENT 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Material Labor Equipment Total Ext. Mat. Ext. Labor 

$ 1,155.00 $ 138.00  $ 1,293.00 $ 1,155.00 $ 138.00 

$ 990.00 $ 120.00  $ 1,110.00 $ 990.00 $ 120.00 

$ 1,558.00 $ 97.00  $ 1,655.00 $ 1,558.00 $ 97.00 

$ 760.00 $ 120.00  $ 880.00 $ 760.00 $ 120.00 

$ 1,155.00 $ 138.00  $ 1,293.00 $ 1,155.00 $ 138.00 

$ 990.00 $ 120.00  $ 1,110.00 $ 1,980.00 $ 240.00 

$ 1,558.00 $ 97.00  $ 1,655.00 $ 1,558.00 $ 97.00 

$ 760.00 $ 120.00  $ 880.00 $ 760.00 $ 120.00 

 



$ - $ 10,986.00 

 
 

COST ESTIMATE REPORT 
DATE: 02/29/2024 

 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Equip. Ext. Total Mat. O&P Labor O&P Equip. O&P 

 $ 1,293.00 $ 1,328.25 $ 158.70  

 $ 1,110.00 $ 1,138.50 $ 138.00  

 $ 1,655.00 $ 1,791.70 $ 111.55  

 $ 880.00 $ 874.00 $ 138.00  

 $ 1,293.00 $ 1,328.25 $ 158.70  

 $ 2,220.00 $ 1,138.50 $ 138.00  

 $ 1,655.00 $ 1,791.70 $ 111.55  

 $ 880.00 $ 874.00 $ 138.00  

 



$ 11,357.40 $ 11,403.40 $ 1,230.50 $ - $ 12,633.90 

 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Total O&P Ext. Mat. O&P 
Ext. Labor 

O&P 
Ext. Equip. 

O&P 
Ext. Total O&P Labor Type 

$ 1,486.95 $ 1,328.25 $ 158.70  $ 1,486.95 USER 

$ 1,276.50 $ 1,138.50 $ 138.00  $ 1,276.50 USER 

$ 1,903.25 $ 1,791.70 $ 111.55  $ 1,903.25 USER 

$ 1,012.00 $ 874.00 $ 138.00  $ 1,012.00 USER 

$ 1,486.95 $ 1,328.25 $ 158.70  $ 1,486.95 USER 

$ 1,276.50 $ 2,277.00 $ 276.00  $ 2,553.00 USER 

$ 1,903.25 $ 1,791.70 $ 111.55  $ 1,903.25 USER 

$ 1,012.00 $ 874.00 $ 138.00  $ 1,012.00 USER 

 



 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Notes 

 

 

 

 

 

 

 

 

 



*"Total" column values include the cost of Exception lines that may not be included in the Material, 

Line Source: U - User defined line item 

A - Adjustment/Modifier 

E - Exception lines 

LEGEND 

ESTIMATE 

Grand Total 

Costs based on RSMeans data 
 

 

Estimate Name: 731A Humboldt Street , Brooklyn, NY , 11222 

ESTIMATE INFORMATION   

 
Client Name: 

Estimate Address: 

 

 
Brooklyn, NY , 11222 

 

COST DATA   

 
Estimate Summary: 

  

 Material Labor Equipment 

Base Total $ 39,757.63 $ 11,436.13 $ - 

Total O&P $ 45,721.27 $ 13,151.55 $ - 

 
 

 

 
 
 
 

 

 

Quantity LineNumber Line Source 
SubContracted 

Ind. 

    

4    

52    

4    

80 
   

12    

80    

80 
   

 



Total* 

$ 

$ 

Labor and Equipment totals. 

51,193.76 

58,872.82 

 
 
 

 

 
 

Type: Unit Notes: 

Measurement System: US Standard 
 

 

 

 

 

 

 
 
 
 

 

 

Description Crew Daily Output 
Labor 
Hours 

Unit 

   -  

Vanity Countertop   - SF 

Countertop @ kitchen   - SF 

Countertop @ Vanity Cabibnet   - SF 

Allowances For Kitchen Stone In Quartz 

At $200 a S/F 

   
- 

SF 

Countertop @ Vanity Cabinet   - SF 

Countertop @ kitchen   - SF 

Allowances For Kitchen Stone In Quartz 

At $200 a S/F 

   
- 

SF 

 



Catalog: New Constrcution 

Format: MasterFormat 2018 

Release: Year 2024 

Labor Type: New Constrcution 

City Cost Index:  Brooklyn, NY , 11222 

$ 1,028.85 $ 39,757.63 $ 11,436.13 

 
 
 

 

 

Furnishing 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Material Labor Equipment Total Ext. Mat. Ext. Labor 

0.00 $ -  $ - $ - $ - 

$ 92.77 $ 33.00  $ 125.77 $ 391.49 $ 139.26 

$ 92.77 $ 33.00  $ 125.77 $ 4,824.04 $ 1,716.00 

$ 92.77 $ 33.00  $ 125.77 $ 371.08 $ 132.00 

 
$ 160.00 

 
$ 40.00 

 
 

$ 200.00 
 

$ 12,800.00 
 

$ 3,200.00 

$ 92.77 $ 33.00  $ 125.77 $ 1,149.42 $ 408.87 

$ 92.77 $ 33.00  $ 125.77 $ 7,421.60 $ 2,640.00 

 
$ 160.00 

 
$ 40.00 

 
 

$ 200.00 
 

$ 12,800.00 
 

$ 3,200.00 

 



$ - $ 51,193.76 

 
 

COST ESTIMATE REPORT 
DATE: 02/29/2024 

 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Equip. Ext. Total Mat. O&P Labor O&P Equip. O&P 

 $ - $ - $ -  

 $ 530.75 $ 106.69 $ 37.95  

 $ 6,540.04 $ 106.69 $ 37.95  

 $ 503.08 $ 106.69 $ 37.95  

 
 

$ 16,000.00 
 

$ 184.00 
 

$ 46.00 

 

 $ 1,558.29 $ 106.69 $ 37.95  

 $ 10,061.60 $ 106.69 $ 37.95  

 
 

$ 16,000.00 
 

$ 184.00 
 

$ 46.00 

 

 



$ 1,183.18 $ 45,721.27 $ 13,151.55 $ - $ 58,872.82 

 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Total O&P Ext. Mat. O&P 
Ext. Labor 

O&P 
Ext. Equip. 

O&P 
Ext. Total O&P Labor Type 

$ - $ - $ -  $ - USER 

$ 144.64 $ 450.21 $ 160.15  $ 610.36 USER 

$ 144.64 $ 5,547.65 $ 1,973.40  $ 7,521.05 USER 

$ 144.64 $ 426.74 $ 151.80  $ 578.54 USER 

 
$ 230.00 

 
$ 14,720.00 

 
$ 3,680.00 

 
 
$ 18,400.00 

 
USER 

$ 144.64 $ 1,321.83 $ 470.20  $ 1,792.03 USER 

$ 144.64 $ 8,534.84 $ 3,036.00  $ 11,570.84 USER 

 
$ 230.00 

 
$ 14,720.00 

 
$ 3,680.00 

 
 
$ 18,400.00 

 
USER 

 



 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Notes 

 

 

 

 

 

 

 

 

 



Estimate Summary: 

Material Labor Equipment 

*"Total" column values include the cost of Exception lines that may not be included in the Material, 

Line Source: U - User defined line item 

A - Adjustment/Modifier 

E - Exception lines 

Estimate Name: 65 Reeve Place Brooklyn, NY 11218. 

ESTIMATE INFORMATION 

COST DATA 

LEGEND 

ESTIMATE 

Grand Total 

Costs based on RSMeans data 
 

 

 
Client Name: LEAD " Level Eight Architecture Design" PLLC 

Estimate Address: 731 A Humboldt Street 

 

 

 
 

 
Base Total $ 77,566.55 $ 47,493.60 $ - 

Total O&P $ 89,201.53 $ 54,617.64 $ - 

 
 

 

 
 
 
 

 

 

Quantity LineNumber Line Source 
SubContracted 

Ind. 

  U  

 

 
1.00 

  

 
U 

 

  U  

9.00  U  

 



 
 
 

 

 

Type: Unit Notes: PLUMBING 

Measurement System: US Standard 
 

 

 
 Catalog: 

 
$ 

Total*  
125,060.15 

Format: 

Release: 

$  143,819.17 Labor Type: 

 
 

 

 
 
 
 

 

 

Description Crew Daily Output 
Labor 
Hours 

Unit Material 

ALLOWANCE     10810.48 

Allowance For Complete Fire 

Protection Piping With Associate 

Fittings In This Area (3985 SF) 

    

 
LS 

 

 
12744.84 

SPRINKLER HEADS     10549.82 

Sprinklers Head    EA 7202.41 

 

Labor and Equipment totals. City Cost Index: 



New Constrcution 

MasterFormat 2018 

Year 2024 

New Constrcution 

731 A Humboldt Street 

$ 66,599.95 $ 77,566.55 $ 47,493.60 $ - 

 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Labor Equipment Total Ext. Mat. Ext. Labor Ext. Equip. 

$ 6,619.20  $ 17,429.68 $ - $ -  

 

 
$ 7,803.60 

  

 
$ 20,548.44 

 

 
$ 12,744.84 

 

 
$ 7,803.60 

 

$ 6,459.60  $ 17,009.42 $ - $ -  

$ 4,410.00  $ 11,612.41 $ 64,821.71 $ 39,690.00  

 



$ 125,060.15 $ 76,589.94 $ 89,201.53 

 
 

COST ESTIMATE REPORT 
DATE: 02/29/2024 

 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Total Mat. O&P Labor O&P Equip. O&P Total O&P Ext. Mat. O&P 

$ - $  12,432.05 $ 7,612.08  $ 20,044.13 $ - 

 

 
$ 20,548.44 

 

 
$  14,656.57 

 

 
$ 8,974.14 

  

 
$ 23,630.71 

 

 
$ 14,656.57 

$ - $  12,132.29 $ 7,428.54  $ 19,560.83 $ - 

$ 104,511.71 $ 8,282.77 $ 5,071.50  $ 13,354.27 $ 74,544.96 

 



$ 54,617.64 $ - $ 143,819.17 

 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Labor 
O&P 

Ext. Equip. 
O&P 

Ext. Total O&P Labor Type Notes 

$ -  $ - USER  

 

 
$ 8,974.14 

  

 
$ 23,630.71 

 

 
USER 

 

$ -  $ - USER  

$ 45,643.50  $ 120,188.46 USER  

 



Estimate Summary: 

Material Labor Equipment 

*"Total" column values include the cost of Exception lines that may not be included in the Material, 

Line Source: U - User defined line item 

A - Adjustment/Modifier 

E - Exception lines 

Estimate Name: 65 Reeve Place Brooklyn, NY 11218. 

ESTIMATE INFORMATION 

COST DATA 

LEGEND 

ESTIMATE 

Grand Total 

Costs based on RSMeans data 
 

 

 
Client Name: LEAD " Level Eight Architecture Design" PLLC 

Estimate Address: 731 A Humboldt Street 

 

 

 
 

 
Base Total $ 127,983.43 $ 78,363.60 $ - 

Total O&P $ 147,180.95 $ 90,118.14 $ - 

 
 

 

 
 
 
 

 

 

Quantity LineNumber Line Source 
SubContracted 

Ind. 

  U  

 

 
1.00 

  

 
U 

 

  U  

16.00  U  

 



 
 
 

 

 

Type: Unit Notes: PLUMBING 

Measurement System: US Standard 
 

 

 
 Catalog: 

 
$ 

Total*  
206,347.03 

Format: 

Release: 

$  237,299.09 Labor Type: 

 
 

 

 
 
 
 

 

 

Description Crew Daily Output 
Labor 
Hours 

Unit Material 

ALLOWANCE     10810.48 

Allowance For Complete Fire 

Protection Piping With Associate 

Fittings In This Area (3985 SF) 

    

 
LS 

 

 
12744.84 

SPRINKLER HEADS     10549.82 

Sprinklers Head    EA 7202.41 

 

Labor and Equipment totals. City Cost Index: 



New Constrcution 

MasterFormat 2018 

Year 2024 

New Constrcution 

731 A Humboldt Street 

$ 66,599.95 $ 127,983.43 $ 78,363.60 $ - 

 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Labor Equipment Total Ext. Mat. Ext. Labor Ext. Equip. 

$ 6,619.20  $ 17,429.68 $ - $ -  

 

 
$ 7,803.60 

  

 
$ 20,548.44 

 

 
$ 12,744.84 

 

 
$ 7,803.60 

 

$ 6,459.60  $ 17,009.42 $ - $ -  

$ 4,410.00  $ 11,612.41 $ 115,238.59 $ 70,560.00  

 



$ 206,347.03 $ 76,589.94 $ 147,180.95 

 
 

COST ESTIMATE REPORT 
DATE: 02/29/2024 

 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Total Mat. O&P Labor O&P Equip. O&P Total O&P Ext. Mat. O&P 

$ - $  12,432.05 $ 7,612.08  $ 20,044.13 $ - 

 

 
$ 20,548.44 

 

 
$  14,656.57 

 

 
$ 8,974.14 

  

 
$ 23,630.71 

 

 
$ 14,656.57 

$ - $  12,132.29 $ 7,428.54  $ 19,560.83 $ - 

$ 185,798.59 $ 8,282.77 $ 5,071.50  $ 13,354.27 $ 132,524.38 

 



$ 90,118.14 $ - $ 237,299.09 

 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Labor 
O&P 

Ext. Equip. 
O&P 

Ext. Total O&P Labor Type Notes 

$ -  $ - USER  

 

 
$ 8,974.14 

  

 
$ 23,630.71 

 

 
USER 

 

$ -  $ - USER  

$ 81,144.00  $ 213,668.38 USER  

 



Estimate Summary: 

Material Labor Equipment 

*"Total" column values include the cost of Exception lines that may not be included in the Material, 

Line Source: U - User defined line item 

A - Adjustment/Modifier 

E - Exception lines 

Estimate Name: 65 Reeve Place Brooklyn, NY 11218. 

ESTIMATE INFORMATION 

COST DATA 

LEGEND 

ESTIMATE 

Costs based on RSMeans data 
 

 

 
Client Name: LEAD " Level Eight Architecture Design" PLLC 

Estimate Address: 731 A Humboldt Street 

 

 

 
 

 
Base Total $ 140,536.21 $ 86,049.60 $ - 

Total O&P $ 161,616.64 $ 98,957.04 $ - 

 
 

 

 
 
 
 

 

 

Quantity LineNumber Line Source 
SubContracted 

Ind. 

  U  

 

 
1.00 

  

 
U 

 

  U  

 

 
4.00 

  

 
U 

 

 
3.00 

 
 
U 

 

 
2.00 

 
 
U 

 

1.00  U  

1.00  U  

5.00  U  

  U  



Grand Total 

 
1.00 

 
 
U 

 

  U  

4.00  U  

  U  

  U  

 
1.00 

 
 
U 

 

2.00  U  

 

 
 
 



 
 
 

 

 

Type: Unit Notes: PLUMBING 

Measurement System: US Standard 
 

 

 
 Catalog: 

 
$ 

Total*  
226,585.81 

Format: 

Release: 

$  260,573.68 Labor Type: 

 
 

 

 
 
 
 

 

 

Description Crew Daily Output 
Labor 
Hours 

Unit Material 

ALLOWANCE     10810.48 

Allowance For Complete Plumbing 

Piping With Associate Fittings In 

This Area (4181 SF) 

    

 
LS 

 

 
12744.84 

PLUMBING FIXTURES     10549.82 

Water Closet, TOTO 

CT426CFG#01, Finish Or Color: 

Cotton White 

    

 
EA 

 

 
7202.41 

Bath Tub, DURAVIT 

700095000000092, White 

   
 
EA 

 
10810.48 

Shower, KOHLER KSS-PURIST-4- 

RTHS-BL, Matte Black 

   
 
EA 

 
12744.84 

Dryer, LG DLGX4001W, White    EA 10549.82 

Hand Sink, KRAUS KHU100-30    EA 7202.41 

Lavatory    EA 10810.48 

WATER HEATER     12744.84 

Labor and Equipment totals. City Cost Index: 



Condensing Style Heat Pump Hot 

Water Heater, 80 Gallon 

    
EA 

 
10549.82 

ELECTRIC RADIANT     7202.41 

Electric Radiant Floor Heating    EA 12744.84 

MISCELLANEOUS     10549.82 

VALVES     7202.41 

RPZ: Reduced Pressure Zone 

Assembly 

    
EA 

 
10549.82 

Roof Drain    EA 7202.41 

 

 
 
 



New Constrcution 

MasterFormat 2018 

Year 2024 

New Constrcution 

731 A Humboldt Street 

 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Labor Equipment Total Ext. Mat. Ext. Labor Ext. Equip. 

$ 6,619.20  $ 17,429.68 $ - $ -  

 

 
$ 7,803.60 

  

 
$ 20,548.44 

 

 
$ 12,744.84 

 

 
$ 7,803.60 

 

$ 6,459.60  $ 17,009.42 $ - $ -  

 

 
$ 4,410.00 

  

 
$ 11,612.41 

 

 
$ 28,809.65 

 

 
$ 17,640.00 

 

 
$ 6,619.20 

 
 

$ 17,429.68 
 

$ 32,431.43 
 

$ 19,857.60 

 

 
$ 7,803.60 

 
 

$ 20,548.44 
 

$ 25,489.68 
 

$ 15,607.20 

 

$ 6,459.60  $ 17,009.42 $ 10,549.82 $ 6,459.60  

$ 4,410.00  $ 11,612.41 $ 7,202.41 $ 4,410.00  

$ 6,619.20  $ 17,429.68 $ 54,052.39 $ 33,096.00  

$ 7,803.60  $ 20,548.44 $ - $ -  



$ 144,392.05 $ 140,536.21 $ 86,049.60 $ - 

 
$ 6,459.60 

 
 

$ 17,009.42 
 

$ 10,549.82 
 

$ 6,459.60 

 

$ 4,410.00  $ 11,612.41 $ - $ -  

$ 7,803.60  $ 20,548.44 $ 50,979.36 $ 31,214.40  

$ 6,459.60  $ 17,009.42 $ - $ -  

$ 4,410.00  $ 11,612.41 $ - $ -  

 
$ 6,459.60 

 
 

$ 17,009.42 
 

$ 10,549.82 
 

$ 6,459.60 

 

$ 4,410.00  $ 11,612.41 $ 14,404.82 $ 8,820.00  

 

 
 
 



 
 

COST ESTIMATE REPORT 
DATE: 02/29/2024 

 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Total Mat. O&P Labor O&P Equip. O&P Total O&P Ext. Mat. O&P 

$ - $  12,432.05 $ 7,612.08  $ 20,044.13 $ - 

 

 
$ 20,548.44 

 

 
$  14,656.57 

 

 
$ 8,974.14 

  

 
$ 23,630.71 

 

 
$ 14,656.57 

$ - $  12,132.29 $ 7,428.54  $ 19,560.83 $ - 

 

 
$ 46,449.65 

 

 
$ 8,282.77 

 

 
$ 5,071.50 

  

 
$ 13,354.27 

 

 
$ 33,131.10 

 
$ 52,289.03 

 
$  12,432.05 

 
$ 7,612.08 

 
 

$ 20,044.13 
 

$ 37,296.15 

 
$ 41,096.88 

 
$  14,656.57 

 
$ 8,974.14 

 
 

$ 23,630.71 
 

$ 29,313.13 

$ 17,009.42 $  12,132.29 $ 7,428.54  $ 19,560.83 $ 12,132.29 

$ 11,612.41 $ 8,282.77 $ 5,071.50  $ 13,354.27 $ 8,282.77 

$ 87,148.39 $  12,432.05 $ 7,612.08  $ 20,044.13 $ 62,160.25 

$ - $  14,656.57 $ 8,974.14  $ 23,630.71 $ - 



$ 226,585.81 ########## $ 161,616.64 

 
$ 17,009.42 

 
$  12,132.29 

 
$ 7,428.54 

 
 

$ 19,560.83 
 

$ 12,132.29 

$ - $ 8,282.77 $ 5,071.50  $ 13,354.27 $ - 

$ 82,193.76 $  14,656.57 $ 8,974.14  $ 23,630.71 $ 58,626.26 

$ - $  12,132.29 $ 7,428.54  $ 19,560.83 $ - 

$ - $ 8,282.77 $ 5,071.50  $ 13,354.27 $ - 

 
$ 17,009.42 

 
$  12,132.29 

 
$ 7,428.54 

 
 

$ 19,560.83 
 

$ 12,132.29 

$ 23,224.82 $ 8,282.77 $ 5,071.50  $ 13,354.27 $ 16,565.55 

 

 
 
 



 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Labor 
O&P 

Ext. Equip. 
O&P 

Ext. Total O&P Labor Type Notes 

$ -  $ - USER  

 

 
$ 8,974.14 

  

 
$ 23,630.71 

 

 
USER 

 

$ -  $ - USER  

 

 
$ 20,286.00 

  

 
$ 53,417.10 

 

 
USER 

 

 
$ 22,836.24 

 
 
$ 60,132.39 

 
USER 

 

 
$ 17,948.28 

 
 
$ 47,261.41 

 
USER 

 

$ 7,428.54  $ 19,560.83 USER  

$ 5,071.50  $ 13,354.27 USER  

$ 38,060.40  $ 100,220.65 USER  

$ -  $ - USER  



$ 98,957.04 $ - $ 260,573.68 

 
$ 7,428.54 

 
 
$ 19,560.83 

 
USER 

 

$ -  $ - USER  

$ 35,896.56  $ 94,522.82 USER  

$ -  $ - USER  

$ -  $ - USER  

 
$ 7,428.54 

 
 
$ 19,560.83 

 
USER 

 

$ 10,143.00  $ 26,708.55 USER  

 

 
 
 



Estimate Summary: 

Material Labor Equipment 

*"Total" column values include the cost of Exception lines that may not be included in the Material, 

Line Source: U - User defined line item 

A - Adjustment/Modifier 

E - Exception lines 

Estimate Name: 65 Reeve Place Brooklyn, NY 11218. 

ESTIMATE INFORMATION 

COST DATA 

LEGEND 

ESTIMATE 

Costs based on RSMeans data 
 

 

 
Client Name: LEAD " Level Eight Architecture Design" PLLC 

Estimate Address: 731 A Humboldt Street 

 

 

 
 

 
Base Total $ 164,091.52 $ 100,472.40 $ - 

Total O&P $ 188,705.25 $ 115,543.26 $ - 

 
 

 

 
 
 
 

 

 

Quantity LineNumber Line Source 
SubContracted 

Ind. 

  U  

 

 
1.00 

  

 
U 

 

  U  

 

 
5.00 

  

 
U 

 

 
3.00 

 
 
U 

 

 
2.00 

 
 
U 

 

1.00  U  

2.00  U  

6.00  U  

  U  



Grand Total 

 
1.00 

 
 
U 

 

  U  

5.00  U  

  U  

  U  

 
1.00 

 
 
U 

 

2.00  U  

 

 
 
 



 
 
 

 

 

Type: Unit Notes: PLUMBING 

Measurement System: US Standard 
 

 

 
 Catalog: 

 
$ 

Total*  
264,563.92 

Format: 

Release: 

$  304,248.51 Labor Type: 

 
 

 

 
 
 
 

 

 

Description Crew Daily Output 
Labor 
Hours 

Unit Material 

ALLOWANCE     10810.48 

Allowance For Complete Plumbing 

Piping With Associate Fittings In 

This Area (3985 SF) 

    

 
LS 

 

 
12744.84 

PLUMBING FIXTURES     10549.82 

Water Closet, TOTO 

CT426CFG#01, Finish Or Color: 

Cotton White 

    

 
EA 

 

 
7202.41 

Bath Tub, DURAVIT 

700095000000092, White 

   
 
EA 

 
10810.48 

Shower, KOHLER KSS-PURIST-4- 

RTHS-BL, Matte Black 

   
 
EA 

 
12744.84 

Dryer, LG DLGX4001W, White    EA 10549.82 

Hand Sink, KRAUS KHU100-30    EA 7202.41 

Lavatory    EA 10810.48 

WATER HEATER     12744.84 

Labor and Equipment totals. City Cost Index: 



Condensing Style Heat Pump Hot 

Water Heater, 80 Gallon 

    
EA 

 
10549.82 

ELECTRIC RADIANT     7202.41 

Electric Radiant Floor Heating    EA 12744.84 

MISCELLANEOUS     10549.82 

VALVES     7202.41 

RPZ: Reduced Pressure Zone 

Assembly 

    
EA 

 
10549.82 

Roof Drain    EA 7202.41 

 

 
 
 



New Constrcution 

MasterFormat 2018 

Year 2024 

New Constrcution 

731 A Humboldt Street 

 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Labor Equipment Total Ext. Mat. Ext. Labor Ext. Equip. 

$ 6,619.20  $ 17,429.68 $ - $ -  

 

 
$ 7,803.60 

  

 
$ 20,548.44 

 

 
$ 12,744.84 

 

 
$ 7,803.60 

 

$ 6,459.60  $ 17,009.42 $ - $ -  

 

 
$ 4,410.00 

  

 
$ 11,612.41 

 

 
$ 36,012.06 

 

 
$ 22,050.00 

 

 
$ 6,619.20 

 
 

$ 17,429.68 
 

$ 32,431.43 
 

$ 19,857.60 

 

 
$ 7,803.60 

 
 

$ 20,548.44 
 

$ 25,489.68 
 

$ 15,607.20 

 

$ 6,459.60  $ 17,009.42 $ 10,549.82 $ 6,459.60  

$ 4,410.00  $ 11,612.41 $ 14,404.82 $ 8,820.00  

$ 6,619.20  $ 17,429.68 $ 64,862.86 $ 39,715.20  

$ 7,803.60  $ 20,548.44 $ - $ -  



$ 144,392.05 $ 164,091.52 $ 100,472.40 $ - 

 
$ 6,459.60 

 
 

$ 17,009.42 
 

$ 10,549.82 
 

$ 6,459.60 

 

$ 4,410.00  $ 11,612.41 $ - $ -  

$ 7,803.60  $ 20,548.44 $ 63,724.20 $ 39,018.00  

$ 6,459.60  $ 17,009.42 $ - $ -  

$ 4,410.00  $ 11,612.41 $ - $ -  

 
$ 6,459.60 

 
 

$ 17,009.42 
 

$ 10,549.82 
 

$ 6,459.60 

 

$ 4,410.00  $ 11,612.41 $ 14,404.82 $ 8,820.00  

 

 
 
 



 
 

COST ESTIMATE REPORT 
DATE: 02/29/2024 

 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Total Mat. O&P Labor O&P Equip. O&P Total O&P Ext. Mat. O&P 

$ - $  12,432.05 $ 7,612.08  $ 20,044.13 $ - 

 

 
$ 20,548.44 

 

 
$  14,656.57 

 

 
$ 8,974.14 

  

 
$ 23,630.71 

 

 
$ 14,656.57 

$ - $  12,132.29 $ 7,428.54  $ 19,560.83 $ - 

 

 
$ 58,062.06 

 

 
$ 8,282.77 

 

 
$ 5,071.50 

  

 
$ 13,354.27 

 

 
$ 41,413.87 

 
$ 52,289.03 

 
$  12,432.05 

 
$ 7,612.08 

 
 

$ 20,044.13 
 

$ 37,296.15 

 
$ 41,096.88 

 
$  14,656.57 

 
$ 8,974.14 

 
 

$ 23,630.71 
 

$ 29,313.13 

$ 17,009.42 $  12,132.29 $ 7,428.54  $ 19,560.83 $ 12,132.29 

$ 23,224.82 $ 8,282.77 $ 5,071.50  $ 13,354.27 $ 16,565.55 

$ 104,578.06 $  12,432.05 $ 7,612.08  $ 20,044.13 $ 74,592.29 

$ - $  14,656.57 $ 8,974.14  $ 23,630.71 $ - 



$ 264,563.92 ########## $ 188,705.25 

 
$ 17,009.42 

 
$  12,132.29 

 
$ 7,428.54 

 
 

$ 19,560.83 
 

$ 12,132.29 

$ - $ 8,282.77 $ 5,071.50  $ 13,354.27 $ - 

$ 102,742.20 $  14,656.57 $ 8,974.14  $ 23,630.71 $ 73,282.83 

$ - $  12,132.29 $ 7,428.54  $ 19,560.83 $ - 

$ - $ 8,282.77 $ 5,071.50  $ 13,354.27 $ - 

 
$ 17,009.42 

 
$  12,132.29 

 
$ 7,428.54 

 
 

$ 19,560.83 
 

$ 12,132.29 

$ 23,224.82 $ 8,282.77 $ 5,071.50  $ 13,354.27 $ 16,565.55 

 

 
 
 



 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Labor 
O&P 

Ext. Equip. 
O&P 

Ext. Total O&P Labor Type Notes 

$ -  $ - USER  

 

 
$ 8,974.14 

  

 
$ 23,630.71 

 

 
USER 

 

$ -  $ - USER  

 

 
$ 25,357.50 

  

 
$ 66,771.37 

 

 
USER 

 

 
$ 22,836.24 

 
 
$ 60,132.39 

 
USER 

 

 
$ 17,948.28 

 
 
$ 47,261.41 

 
USER 

 

$ 7,428.54  $ 19,560.83 USER  

$ 10,143.00  $ 26,708.55 USER  

$ 45,672.48  $ 120,264.77 USER  

$ -  $ - USER  



########## $ - $ 304,248.51 

 
$ 7,428.54 

 
 
$ 19,560.83 

 
USER 

 

$ -  $ - USER  

$ 44,870.70  $ 118,153.53 USER  

$ -  $ - USER  

$ -  $ - USER  

 
$ 7,428.54 

 
 
$ 19,560.83 

 
USER 

 

$ 10,143.00  $ 26,708.55 USER  

 

 
 
 



*"Total" column values include the cost of Exception lines that may not be included in the Material, 

Line Source: U - User defined line item 

A - Adjustment/Modifier 

E - Exception lines 

LEGEND 

ESTIMATE 

Costs based on RSMeans data 
 

 

Estimate Name: 65 Reeve Place Brooklyn, NY 11218.  

ESTIMATE INFORMATION   

 
Client Name: 

Estimate Address: 

 
LEAD " Level Eight Architecture Design" PLLC 

731 A Humboldt Street 

 

COST DATA   

 
Estimate Summary: 

  

 Material Labor Equipment  

Base Total $ 176.41 $ 57.64 $ - 

Total O&P $ 202.88 $ 66.29 $ - 

 
 

 

 
 
 
 

 

 

Quantity LineNumber Line Source 
SubContracted 

Ind. 

    

 

 
1.00 

  

 
U 

 

    

4.00    

1.00    

2.00    

    

 
1.00 

   

    

1.00    



 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Grand Total 



 
 
 

 

 
 

Type: Unit Notes: 

Measurement System: US Standard 
 

 

 

 

Total*  

$ 234.06 

$ 269.17 

Labor and Equipment totals.  

 

 

 
 
 
 

 

 

Description Crew Daily Output 
Labor 
Hours 

Unit 

ALLOWANCE     

Allowance For Complete HVAC Ducting & 

Piping With Associate Fittings In This Area 

(4181 SF) 

   

 
0.09 

 

 
LS 

 

 
AIR HANDLING UNIT 

   
 
 

 
2.45 

 

AHU: Air Handling Units, 12000 Btu   - EA 

AHU: Air Handling Units, 36000 Btu   0.02 EA 

AHU: Air Handling Units, 42000 Btu   0.02 EA 

SPLIT SYTEM   -  

AC: MITSUBISHI Hyperheat Minisplit 

System, 9000 Btu 

   
0.59 

 
EA 

HEAT RECOVERY COIL   1.89  

Heat Recovery Coil   - EA 



 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



Catalog: New Constrcution 

Format: MasterFormat 2018 

Release: Year 2024 

Labor Type: New Constrcution 

City Cost Index:  731 A Humboldt Street 

 
 
 

 

 

HVAC 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Material Labor Equipment Total Ext. Mat. Ext. Labor 

      

 

 
39.50 

 

 
$ 6.63 

  

 
$ 46.13 

 

 
$ 39.50 

 

 
$ 6.63 

 
 
 

 
1453.55 

 
 
 
 

 
$ 190.71 

  
 
 
 

 
$ 1,644.26 

 
 
 
 

 
$ - 

 
 
 
 

 
$ - 

0.00 $ -  $ - $ - $ - 

2.45 $ 1.72  $ 4.17 $ 2.45 $ 1.72 

2.45 $ 1.72  $ 4.17 $ 4.90 $ 3.43 

0.00 $ -  $ - $ - $ - 

 
129.57 

 
$ 45.86 

 
 

$ 175.43 
 

$ 129.57 
 

$ 45.86 

706.62 $ 147.42  $ 854.04 $ - $ - 

0.00 $ -  $ - $ - $ - 



 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

$ 2,728.19 $ 176.41 $ 57.64 



 
 

COST ESTIMATE REPORT 
DATE: 02/29/2024 

 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Equip. Ext. Total Mat. O&P Labor O&P Equip. O&P 

     

  

 
$ 46.13 

 

 
$ 45.42 

 

 
$ 7.62 

 

  
 
 
 

 
$ - 

 
 
 
 

 
$ 1,671.58 

 
 
 
 

 
$ 219.32 

 

 $ - $ - $ -  

 $ 4.17 $ 2.82 $ 1.97  

 $ 8.33 $ 2.82 $ 1.97  

 $ - $ - $ -  

 
 

$ 175.43 
 
$ 149.00 

 
$ 52.74 

 

 $ - $ 812.61 $ 169.53  

 $ - $ - $ -  



 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

$ - $ 234.06 



 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Total O&P Ext. Mat. O&P 
Ext. Labor 

O&P 
Ext. Equip. 

O&P 
Ext. Total O&P Labor Type 

      

 

 
$ 53.05 

 

 
$ 45.42 

 

 
$ 7.62 

  

 
$ 53.05 

 

 
USER 

 
 
 
 

 
$ 1,890.90 

 
 
 
 

 
$ - 

 
 
 
 

 
$ - 

  
 
 
 

 
$ - 

 
 
 

 
USER 

$ - $ - $ -  $ - USER 

$ 4.79 $ 2.82 $ 1.97  $ 4.79 USER 

$ 4.79 $ 5.63 $ 3.95  $ 9.58 USER 

$ - $ - $ -  $ - USER 

 
$ 201.75 

 
$ 149.00 

 
$ 52.74 

 
 
$ 201.75 

 
USER 

$ 982.15 $ - $ -  $ - USER 

$ - $ - $ -  $ - USER 



 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

$ 3,137.42 $ 202.88 $ 66.29 $ - $ 269.17 



 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Notes 

 

 

 

 

 

 

 

 

 

 



 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



*"Total" column values include the cost of Exception lines that may not be included in the Material, 

Line Source: U - User defined line item 

A - Adjustment/Modifier 

E - Exception lines 

LEGEND 

ESTIMATE 

Costs based on RSMeans data 
 

 

Estimate Name: 65 Reeve Place Brooklyn, NY 11218.  

ESTIMATE INFORMATION   

 
Client Name: 

Estimate Address: 

 
LEAD " Level Eight Architecture Design" PLLC 

731 A Humboldt Street 

 

COST DATA   

 
Estimate Summary: 

  

 Material Labor Equipment  

Base Total $ 176.41 $ 57.64 $ - 

Total O&P $ 202.88 $ 66.29 $ - 

 
 

 

 
 
 
 

 

 

Quantity LineNumber Line Source 
SubContracted 

Ind. 

    

 

 
1.00 

  

 
U 

 

    

4.00    

1.00    

2.00    

    

 
1.00 

   

    

1.00    



 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Grand Total 



 
 
 

 

 
 

Type: Unit Notes: 

Measurement System: US Standard 
 

 

 

 

Total*  

$ 234.06 

$ 269.17 

Labor and Equipment totals.  

 

 

 
 
 
 

 

 

Description Crew Daily Output 
Labor 
Hours 

Unit 

ALLOWANCE     

Allowance For Complete HVAC Ducting & 

Piping With Associate Fittings In This Area 

(3985 SF) 

   

 
0.09 

 

 
LS 

 

 
AIR HANDLING UNIT 

   
 
 

 
2.45 

 

AHU: Air Handling Units, 12000 Btu   - EA 

AHU: Air Handling Units, 36000 Btu   0.02 EA 

AHU: Air Handling Units, 42000 Btu   0.02 EA 

SPLIT SYTEM   -  

AC: MITSUBISHI Hyperheat Minisplit 

System, 9000 Btu 

   
0.59 

 
EA 

HEAT RECOVERY COIL   1.89  

Heat Recovery Coil   - EA 



 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



Catalog: New Constrcution 

Format: MasterFormat 2018 

Release: Year 2024 

Labor Type: New Constrcution 

City Cost Index:  731 A Humboldt Street 

 
 
 

 

 

HVAC 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Material Labor Equipment Total Ext. Mat. Ext. Labor 

      

 

 
39.50 

 

 
$ 6.63 

  

 
$ 46.13 

 

 
$ 39.50 

 

 
$ 6.63 

 
 
 

 
1453.55 

 
 
 
 

 
$ 190.71 

  
 
 
 

 
$ 1,644.26 

 
 
 
 

 
$ - 

 
 
 
 

 
$ - 

0.00 $ -  $ - $ - $ - 

2.45 $ 1.72  $ 4.17 $ 2.45 $ 1.72 

2.45 $ 1.72  $ 4.17 $ 4.90 $ 3.43 

0.00 $ -  $ - $ - $ - 

 
129.57 

 
$ 45.86 

 
 

$ 175.43 
 

$ 129.57 
 

$ 45.86 

706.62 $ 147.42  $ 854.04 $ - $ - 

0.00 $ -  $ - $ - $ - 



 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

$ 2,728.19 $ 176.41 $ 57.64 



 
 

COST ESTIMATE REPORT 
DATE: 02/29/2024 

 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Equip. Ext. Total Mat. O&P Labor O&P Equip. O&P 

     

  

 
$ 46.13 

 

 
$ 45.42 

 

 
$ 7.62 

 

  
 
 
 

 
$ - 

 
 
 
 

 
$ 1,671.58 

 
 
 
 

 
$ 219.32 

 

 $ - $ - $ -  

 $ 4.17 $ 2.82 $ 1.97  

 $ 8.33 $ 2.82 $ 1.97  

 $ - $ - $ -  

 
 

$ 175.43 
 
$ 149.00 

 
$ 52.74 

 

 $ - $ 812.61 $ 169.53  

 $ - $ - $ -  



 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

$ - $ 234.06 



 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Total O&P Ext. Mat. O&P 
Ext. Labor 

O&P 
Ext. Equip. 

O&P 
Ext. Total O&P Labor Type 

      

 

 
$ 53.05 

 

 
$ 45.42 

 

 
$ 7.62 

  

 
$ 53.05 

 

 
USER 

 
 
 
 

 
$ 1,890.90 

 
 
 
 

 
$ - 

 
 
 
 

 
$ - 

  
 
 
 

 
$ - 

 
 
 

 
USER 

$ - $ - $ -  $ - USER 

$ 4.79 $ 2.82 $ 1.97  $ 4.79 USER 

$ 4.79 $ 5.63 $ 3.95  $ 9.58 USER 

$ - $ - $ -  $ - USER 

 
$ 201.75 

 
$ 149.00 

 
$ 52.74 

 
 
$ 201.75 

 
USER 

$ 982.15 $ - $ -  $ - USER 

$ - $ - $ -  $ - USER 



 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

$ 3,137.42 $ 202.88 $ 66.29 $ - $ 269.17 



 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Notes 

 

 

 

 

 

 

 

 

 

 



 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



Estimate Summary: 

Material Labor Equipment 

*"Total" column values include the cost of Exception lines that may not be included in the Material, 

Line Source: U - User defined line item 

A - Adjustment/Modifier 

E - Exception lines 

Estimate Name: 65 Reeve Place Brooklyn, NY 11218. 

ESTIMATE INFORMATION 

COST DATA 

LEGEND 

ESTIMATE 

Costs based on RSMeans data 
 

 

 
Client Name: LEAD " Level Eight Architecture Design" PLLC 

Estimate Address: 731 A Humboldt Street 

 

 

 
 

 
Base Total $ 123,997.67 $ 21,938.20 $ - 

Total O&P $ 142,597.32 $ 25,228.93 $ - 

 
 

 

 
 
 
 

 

 

Quantity LineNumber Line Source 
SubContracted 

Ind. 

    

 
1.00 

   

    

    

1.00    

    

    

31.00    

7.00    

    

    

 
1.00 

   

 
78.00 

   



Grand Total 

 
1.00 

   

 
1.00 

   

 

 
5.09 

   

 
4.00 

   

    

 
14.00 

   

41.00    

 



 
 
 

 

 

Type: Unit Notes: ELECTRICAL 

Measurement System: US Standard 
 

 

 
 Catalog: 

Total*  Format: 

$ 145,935.87 Release: 

$ 167,826.25 Labor Type: 

Labor and Equipment totals.  City Cost Index: 

 

 

 
 
 
 

 

 

Description Crew Daily Output 
Labor 
Hours 

Unit Material 

ALLOWANCE      

Allowance For Complete Electrical 

Wiring In This Area (4181 SF) 

  
 

- 
 
LS 

 
14113.98 

DISTRIBUTION     

PANEL   0.32  35.93 

200A Panel   0.33 EA 41.37 

POWER   0.35  47.91 

DEVICE   0.33  43.44 

Duplex Receptacle   0.82 EA 95.81 

Duplex Receptacle, GFCI   0.82 EA 95.81 

LIGHTING   0.82  95.81 

LIGHTING FIXTURES   0.88  126.30 

Asher Medium Flush Mount Light 

Fixture, VISUAL COMFORT 

  
 

0.25 
 
EA 

 
23.95 

Downlight Fixture, WAC 

#R4DRDR-F9CS-WT 

  
 

0.32 
 
EA 

 
31.58 



Nevel Medium Linear Chandelier, 

VISUAL COMFORT 

   
0.40 

 
EA 

 
49.00 

Piatto Medium Pendant Light 

Fixture, VISUAL COMFORT 

   
0.22 

 
EA 

 
20.69 

LF(1 EA): Under Cabinet Linear 

Light, ASPECT LED #SKU-AL-SL- 

NN-S-SW-24 

   

 
0.89 

 

 
LF 

 

 
140.46 

Vanity Light, AFX 

BARV24003L30D1BK 

    
EA 

 

LIGHTING CONTROL      

Dimmer Switch, LUTRON 

CASETA DIVA 

   
0.92 

 
EA 

 
177.72 

Single Pole Switch   2.34 EA 2449.80 
 



New Constrcution 

MasterFormat 2018 

Year 2024 

New Constrcution 

731 A Humboldt Street 

 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Labor Equipment Total Ext. Mat. Ext. Labor Ext. Equip. 

      

 
$ 8,641.92 

 
 

$ 22,755.90 
 

$ 14,113.98 
 

$ 8,641.92 

 

      

$ 24.96  $ 60.89 $ - $ -  

$ 25.74  $ 67.11 $ 41.37 $ 25.74  

$ 27.30  $ 75.21 $ - $ -  

$ 25.74  $ 69.18 $ - $ -  

$ 63.96  $ 159.77 $ 2,970.25 $ 1,982.76  

$ 63.96  $ 159.77 $ 670.70 $ 447.72  

$ 63.96  $ 159.77 $ - $ -  

$ 68.64  $ 194.94 $ - $ -  

 
$ 19.50 

 
 

$ 43.45 
 

$ 23.95 
 

$ 19.50 

 

 
$ 24.96 

 
 

$ 56.54 
 

$ 2,462.87 
 

$ 1,946.88 

 



$ 27,011.88 $ 123,997.67 $ 21,938.20 $ - 

 
$ 31.20 

 
 

$ 80.20 
 

$ 49.00 
 

$ 31.20 

 

 
$ 17.16 

 
 

$ 37.85 
 

$ 20.69 
 

$ 17.16 

 

 

 
$ 69.42 

  

 
$ 209.88 

 

 
$ 714.92 

 

 
$ 353.35 

 

      

      

 
$ 71.76 

 
 

$ 249.48 
 

$ 2,488.15 
 

$ 1,004.64 

 

$ 182.13  $ 2,631.93 $ 100,441.80 $ 7,467.33  

 



 
 

COST ESTIMATE REPORT 
DATE: 02/29/2024 

 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Total Mat. O&P Labor O&P Equip. O&P Total O&P Ext. Mat. O&P 

      

 
$ 22,755.90 

 
$  16,231.08 

 
$ 9,938.21 

 
 

$ 26,169.29 
 

$ 16,231.08 

      

$ - $ 41.32 $ 28.70  $ 70.02 $ - 

$ 67.11 $ 47.58 $ 29.60  $ 77.18 $ 47.58 

$ - $ 55.09 $ 31.40  $ 86.49 $ - 

$ - $ 49.96 $ 29.60  $ 79.56 $ - 

$ 4,953.01 $ 110.19 $ 73.55  $ 183.74 $ 3,415.78 

$ 1,118.42 $ 110.19 $ 73.55  $ 183.74 $ 771.31 

$ - $ 110.19 $ 73.55  $ 183.74 $ - 

$ - $ 145.25 $ 78.94  $ 224.18 $ - 

 
$ 43.45 

 
$ 27.55 

 
$ 22.43 

 
 

$ 49.97 
 

$ 27.55 

 
$ 4,409.75 

 
$ 36.31 

 
$ 28.70 

 
 

$ 65.02 
 

$ 2,832.30 



$ 145,935.87 $ 31,063.67 $ 142,597.32 

 
$ 80.20 

 
$ 56.35 

 
$ 35.88 

 
 

$ 92.23 
 

$ 56.35 

 
$ 37.85 

 
$ 23.79 

 
$ 19.73 

 
 

$ 43.52 
 

$ 23.79 

 

 
$ 1,068.26 

 

 
$ 161.52 

 

 
$ 79.83 

  

 
$ 241.36 

 

 
$ 822.15 

      

      

 
$ 3,492.79 

 
$ 204.38 

 
$ 82.52 

 
 

$ 286.91 
 

$ 2,861.37 

$ 107,909.13 $ 2,817.27 $ 209.45  $ 3,026.72 $ 115,508.07 

 



 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Labor 
O&P 

Ext. Equip. 
O&P 

Ext. Total O&P Labor Type Notes 

     

 
$ 9,938.21 

 
 

$ 26,169.29 
 
USER 

 

     

$ -  $ - USER  

$ 29.60  $ 77.18 USER  

$ -  $ - USER  

$ -  $ - USER  

$ 2,280.17  $ 5,695.96 USER  

$ 514.88  $ 1,286.18 USER  

$ -  $ - USER  

$ -  $ - USER  

 
$ 22.43 

 
 

$ 49.97 
 
USER 

 

 
$ 2,238.91 

 
 

$ 5,071.21 
 
USER 

 



$ 25,228.93 $ - $ 167,826.25 

 
$ 35.88 

 
 

$ 92.23 
 
USER 

 

 
$ 19.73 

 
 

$ 43.52 
 
USER 

 

 

 
$ 406.35 

  

 
$ 1,228.50 

 

 
USER 

 

     

     

 
$ 1,155.34 

 
 

$ 4,016.71 
 
USER 

 

$ 8,587.43  $ 124,095.50 USER  

 



Estimate Summary: 

Material Labor Equipment 

*"Total" column values include the cost of Exception lines that may not be included in the Material, 

Line Source: U - User defined line item 

A - Adjustment/Modifier 

E - Exception lines 

Estimate Name: 65 Reeve Place Brooklyn, NY 11218. 

ESTIMATE INFORMATION 

COST DATA 

LEGEND 

ESTIMATE 

Costs based on RSMeans data 
 

 

 
Client Name: LEAD " Level Eight Architecture Design" PLLC 

Estimate Address: 731 A Humboldt Street 

 

 

 
 

 
Base Total $ 144,711.93 $ 25,506.30 $ - 

Total O&P $ 166,418.72 $ 29,332.25 $ - 

 
 

 

 
 
 
 

 

 

Quantity LineNumber Line Source 
SubContracted 

Ind. 

    

 
1.00 

   

    

    

1.00    

1.00    

    

    

39.00    

14.00    

    

    

 
1.00 

   

 
111.00 

   



Grand Total 

 
1.00 

   

 
1.00 

   

 

 
10.00 

   

 
5.00 

   

    

 
16.00 

   

48.00    

 



 
 
 

 

 

Type: Unit Notes: ELECTRICAL 

Measurement System: US Standard 
 

 

 
 Catalog: 

Total*  Format: 

$ 170,218.23 Release: 

$ 195,750.96 Labor Type: 

Labor and Equipment totals.  City Cost Index: 

 

 

 
 
 
 

 

 

Description Crew Daily Output 
Labor 
Hours 

Unit Material 

ALLOWANCE      

Allowance For Complete Electrical 

Wiring In This Area (3985 SF) 

  
 

- 
 
LS 

 
14113.98 

DISTRIBUTION     

PANEL   0.32  35.93 

150A Electrical Panel   0.33 EA 41.37 

200A Electrical Panel   0.33 EA 41.37 

POWER   0.35  47.91 

DEVICE   0.33  43.44 

Duplex Receptacle   0.82 EA 95.81 

Duplex Receptacle, GFCI   0.82 EA 95.81 

LIGHTING   0.82  95.81 

LIGHTING FIXTURES   0.88  126.30 

Asher Medium Flush Mount Light 

Fixture, VISUAL COMFORT 

  
 

0.25 
 
EA 

 
23.95 

Downlight Fixture, WAC 

#R4DRDR-F9CS-WT 

  
 

0.32 
 
EA 

 
31.58 



Nevel Medium Linear Chandelier, 

VISUAL COMFORT 

   
0.40 

 
EA 

 
49.00 

Piatto Medium Pendant Light 

Fixture, VISUAL COMFORT 

   
0.22 

 
EA 

 
20.69 

LF(2 EA): Under Cabinet Linear 

Light, ASPECT LED #SKU-AL-SL- 

NN-S-SW-24 

   

 
0.89 

 

 
LF 

 

 
140.46 

Vanity Light, AFX 

BARV24003L30D1BK 

    
EA 

 

LIGHTING CONTROL      

Dimmer Switch, LUTRON 

CASETA DIVA 

   
0.92 

 
EA 

 
177.72 

Single Pole Switch   2.34 EA 2449.80 
 



New Constrcution 

MasterFormat 2018 

Year 2024 

New Constrcution 

731 A Humboldt Street 

 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Labor Equipment Total Ext. Mat. Ext. Labor Ext. Equip. 

      

 
$ 8,641.92 

 
 

$ 22,755.90 
 

$ 14,113.98 
 

$ 8,641.92 

 

      

$ 24.96  $ 60.89 $ - $ -  

$ 25.74  $ 67.11 $ 41.37 $ 25.74  

$ 25.74  $ 67.11 $ 41.37 $ 25.74  

$ 27.30  $ 75.21 $ - $ -  

$ 25.74  $ 69.18 $ - $ -  

$ 63.96  $ 159.77 $ 3,736.76 $ 2,494.44  

$ 63.96  $ 159.77 $ 1,341.40 $ 895.44  

$ 63.96  $ 159.77 $ - $ -  

$ 68.64  $ 194.94 $ - $ -  

 
$ 19.50 

 
 

$ 43.45 
 

$ 23.95 
 

$ 19.50 

 

 
$ 24.96 

 
 

$ 56.54 
 

$ 3,504.85 
 

$ 2,770.56 

 



$ 27,079.00 $ 144,711.93 $ 25,506.30 $ - 

 
$ 31.20 

 
 

$ 80.20 
 

$ 49.00 
 

$ 31.20 

 

 
$ 17.16 

 
 

$ 37.85 
 

$ 20.69 
 

$ 17.16 

 

 

 
$ 69.42 

  

 
$ 209.88 

 

 
$ 1,404.55 

 

 
$ 694.20 

 

      

      

 
$ 71.76 

 
 

$ 249.48 
 

$ 2,843.60 
 

$ 1,148.16 

 

$ 182.13  $ 2,631.93 $ 117,590.40 $ 8,742.24  

 



 
 

COST ESTIMATE REPORT 
DATE: 02/29/2024 

 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Total Mat. O&P Labor O&P Equip. O&P Total O&P Ext. Mat. O&P 

      

 
$ 22,755.90 

 
$  16,231.08 

 
$ 9,938.21 

 
 

$ 26,169.29 
 

$ 16,231.08 

      

$ - $ 41.32 $ 28.70  $ 70.02 $ - 

$ 67.11 $ 47.58 $ 29.60  $ 77.18 $ 47.58 

$ 67.11 $ 47.58 $ 29.60  $ 77.18 $ 47.58 

$ - $ 55.09 $ 31.40  $ 86.49 $ - 

$ - $ 49.96 $ 29.60  $ 79.56 $ - 

$ 6,231.20 $ 110.19 $ 73.55  $ 183.74 $ 4,297.28 

$ 2,236.84 $ 110.19 $ 73.55  $ 183.74 $ 1,542.61 

$ - $ 110.19 $ 73.55  $ 183.74 $ - 

$ - $ 145.25 $ 78.94  $ 224.18 $ - 

 
$ 43.45 

 
$ 27.55 

 
$ 22.43 

 
 

$ 49.97 
 

$ 27.55 

 
$ 6,275.41 

 
$ 36.31 

 
$ 28.70 

 
 

$ 65.02 
 

$ 4,030.57 



$ 170,218.23 $ 31,140.85 $ 166,418.72 

 
$ 80.20 

 
$ 56.35 

 
$ 35.88 

 
 

$ 92.23 
 

$ 56.35 

 
$ 37.85 

 
$ 23.79 

 
$ 19.73 

 
 

$ 43.52 
 

$ 23.79 

 

 
$ 2,098.75 

 

 
$ 161.52 

 

 
$ 79.83 

  

 
$ 241.36 

 

 
$ 1,615.23 

      

      

 
$ 3,991.76 

 
$ 204.38 

 
$ 82.52 

 
 

$ 286.91 
 

$ 3,270.14 

$ 126,332.64 $ 2,817.27 $ 209.45  $ 3,026.72 $ 135,228.96 

 



 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Labor 
O&P 

Ext. Equip. 
O&P 

Ext. Total O&P Labor Type Notes 

     

 
$ 9,938.21 

 
 

$ 26,169.29 
 
USER 

 

     

$ -  $ - USER  

$ 29.60  $ 77.18 USER  

$ 29.60  $ 77.18 USER  

$ -  $ - USER  

$ -  $ - USER  

$ 2,868.61  $ 7,165.88 USER  

$ 1,029.76  $ 2,572.37 USER  

$ -  $ - USER  

$ -  $ - USER  

 
$ 22.43 

 
 

$ 49.97 
 
USER 

 

 
$ 3,186.14 

 
 

$ 7,216.72 
 
USER 

 



$ 29,332.25 $ - $ 195,750.96 

 
$ 35.88 

 
 

$ 92.23 
 
USER 

 

 
$ 19.73 

 
 

$ 43.52 
 
USER 

 

 

 
$ 798.33 

  

 
$ 2,413.56 

 

 
USER 

 

     

     

 
$ 1,320.38 

 
 

$ 4,590.52 
 
USER 

 

$ 10,053.58  $ 145,282.54 USER  

 



*"Total" column values include the cost of Exception lines that may not be included in the Material, 

Line Source: U - User defined line item 

A - Adjustment/Modifier 

E - Exception lines 

LEGEND 

ESTIMATE 

Costs based on RSMeans data 
 

 

Estimate Name: 65 Reeve Place Brooklyn, NY 11218.  

ESTIMATE INFORMATION   

 
Client Name: 

Estimate Address: 

 
LEAD " Level Eight Architecture Design" PLLC 

731 A Humboldt Street 

 

COST DATA   

 
Estimate Summary: 

  

 Material Labor Equipment  

Base Total $ 158.70 $ 157.50 $ - 

Total O&P $ 182.51 $ 181.13 $ - 

 
 

 

 
 
 
 

 

 

Quantity LineNumber Line Source 
SubContracted 

Ind. 

    

 
1.00 

   

    

    

14.00    

14.00    

14.00    

14.00    

    

    

4.00    

    

    

1.00    

1.00    



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Grand Total 



 
 
 

 

 

Type: Unit Notes: SITE IMPROVEME 

Measurement System: US Standard 
 

 

 
 Catalog: 

Total*  Format: 

$ 316.20 Release: 

$ 363.63 Labor Type: 

Labor and Equipment totals.  City Cost Index: 

 

 

 
 
 
 

 

 

Description Crew Daily Output 
Labor 
Hours 

Unit Material 

ALLOWANCE      

Allowance For Complete Electrical 

Wiring In This Area (4181 SF) 

  
 

1.20 
 
LS 

 
14.89 

TELECOMMUNICATION   0.02  1.55 

DEVICES   0.02  1.55 

Data Outlet   0.02 EA 2.29 

Faceplate   0.02 EA 2.29 

Backbox   0.02 EA 1.55 

RJ45 Connector   0.02 EA 2.29 

SECURITY   0.02  1.55 

DEVICES   0.02  1.85 

Security Camera    EA  

LOW VOLTAGE      

DEVICES   -  0.00 

Door Bell Chime   0.36 EA 26.08 

Door Bell   0.00 EA 0.05 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



New Constrcution 

MasterFormat 2018 

Year 2024 

New Constrcution 

731 A Humboldt Street 

 
 
 

 

 

NTS 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Labor Equipment Total Ext. Mat. Ext. Labor Ext. Equip. 

      

 
$ 72.00 

 
 

$ 86.89 
 

$ 14.89 
 

$ 72.00 

 

$ 0.96  $ 2.51 $ - $ -  

$ 0.96  $ 2.51 $ - $ -  

$ 1.20  $ 3.49 $ 32.01 $ 16.80  

$ 1.20  $ 3.49 $ 32.01 $ 16.80  

$ 0.96  $ 2.51 $ 21.65 $ 13.44  

$ 1.20  $ 3.49 $ 32.01 $ 16.80  

$ 0.96  $ 2.51 $ - $ -  

$ 1.08  $ 2.93 $ - $ -  

      

      

$ -  $ - $ - $ -  

$ 21.60  $ 47.68 $ 26.08 $ 21.60  

$ 0.06  $ 0.11 $ 0.05 $ 0.06  



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

$ 158.10 $ 158.70 $ 157.50 $ - 



 
 

COST ESTIMATE REPORT 
DATE: 02/29/2024 

 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Total Mat. O&P Labor O&P Equip. O&P Total O&P Ext. Mat. O&P 

      

 
$ 86.89 

 
$ 17.13 

 
$ 82.80 

 
 

$ 99.93 
 

$ 17.13 

$ - $ 1.78 $ 1.10  $ 2.88 $ - 

$ - $ 1.78 $ 1.10  $ 2.88 $ - 

$ 48.81 $ 2.63 $ 1.38  $ 4.01 $ 36.81 

$ 48.81 $ 2.63 $ 1.38  $ 4.01 $ 36.81 

$ 35.09 $ 1.78 $ 1.10  $ 2.88 $ 24.89 

$ 48.81 $ 2.63 $ 1.38  $ 4.01 $ 36.81 

$ - $ 1.78 $ 1.10  $ 2.88 $ - 

$ - $ 2.13 $ 1.24  $ 3.37 $ - 

      

      

$ - $ - $ -  $ - $ - 

$ 47.68 $ 29.99 $ 24.84  $ 54.83 $ 29.99 

$ 0.11 $ 0.06 $ 0.07  $ 0.13 $ 0.06 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

$ 316.20 $ 181.82 $ 182.51 



 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Labor 
O&P 

Ext. Equip. 
O&P 

Ext. Total O&P Labor Type Notes 

     

 
$ 82.80 

 
 

$ 99.93 
 
USER 

 

$ -  $ - USER  

$ -  $ - USER  

$ 19.32  $ 56.13 USER  

$ 19.32  $ 56.13 USER  

$ 15.46  $ 40.35 USER  

$ 19.32  $ 56.13 USER  

$ -  $ - USER  

$ -  $ - USER  

     

     

$ -  $ - USER  

$ 24.84  $ 54.83 USER  

$ 0.07  $ 0.13 USER  



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

$ 181.13 $ - $ 363.63 



*"Total" column values include the cost of Exception lines that may not be included in the Material, 

Line Source: U - User defined line item 

A - Adjustment/Modifier 

E - Exception lines 

LEGEND 

ESTIMATE 

Costs based on RSMeans data 
 

 

Estimate Name: 65 Reeve Place Brooklyn, NY 11218.  

ESTIMATE INFORMATION   

 
Client Name: 

Estimate Address: 

 
LEAD " Level Eight Architecture Design" PLLC 

731 A Humboldt Street 

 

COST DATA   

 
Estimate Summary: 

  

 Material Labor Equipment  

Base Total $ 192.33 $ 175.74 $ - 

Total O&P $ 221.17 $ 202.10 $ - 

 
 

 

 
 
 
 

 

 

Quantity LineNumber Line Source 
SubContracted 

Ind. 

    

 
1.00 

   

    

    

18.00    

18.00    

18.00    

18.00    

    

    

4.00    

    

    

1.00    

1.00    



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Grand Total 



 
 
 

 

 

Type: Unit Notes: SITE IMPROVEME 

Measurement System: US Standard 
 

 

 
 Catalog: 

Total*  Format: 

$ 368.07 Release: 

$ 423.28 Labor Type: 

Labor and Equipment totals.  City Cost Index: 

 

 

 
 
 
 

 

 

Description Crew Daily Output 
Labor 
Hours 

Unit Material 

ALLOWANCE      

Allowance For Complete Electrical 

Wiring In This Area (3985 SF) 

  
 

1.20 
 
LS 

 
14.89 

TELECOMMUNICATION   0.02  1.55 

DEVICES   0.02  1.55 

Data Outlet   0.02 EA 2.29 

Faceplate   0.02 EA 2.29 

Backbox   0.02 EA 1.55 

RJ45 Connector   0.02 EA 2.29 

SECURITY   0.02  1.55 

DEVICES   0.02  1.85 

Security Camera    EA  

LOW VOLTAGE      

DEVICES   -  0.00 

Door Bell Chime   0.36 EA 26.08 

Door Bell   0.00 EA 0.05 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



New Constrcution 

MasterFormat 2018 

Year 2024 

New Constrcution 

731 A Humboldt Street 

 
 
 

 

 

NTS 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Labor Equipment Total Ext. Mat. Ext. Labor Ext. Equip. 

      

 
$ 72.00 

 
 

$ 86.89 
 

$ 14.89 
 

$ 72.00 

 

$ 0.96  $ 2.51 $ - $ -  

$ 0.96  $ 2.51 $ - $ -  

$ 1.20  $ 3.49 $ 41.16 $ 21.60  

$ 1.20  $ 3.49 $ 41.16 $ 21.60  

$ 0.96  $ 2.51 $ 27.83 $ 17.28  

$ 1.20  $ 3.49 $ 41.16 $ 21.60  

$ 0.96  $ 2.51 $ - $ -  

$ 1.08  $ 2.93 $ - $ -  

      

      

$ -  $ - $ - $ -  

$ 21.60  $ 47.68 $ 26.08 $ 21.60  

$ 0.06  $ 0.11 $ 0.05 $ 0.06  



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

$ 158.10 $ 192.33 $ 175.74 $ - 



 
 

COST ESTIMATE REPORT 
DATE: 02/29/2024 

 
 

 

 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Total Mat. O&P Labor O&P Equip. O&P Total O&P Ext. Mat. O&P 

      

 
$ 86.89 

 
$ 17.13 

 
$ 82.80 

 
 

$ 99.93 
 

$ 17.13 

$ - $ 1.78 $ 1.10  $ 2.88 $ - 

$ - $ 1.78 $ 1.10  $ 2.88 $ - 

$ 62.76 $ 2.63 $ 1.38  $ 4.01 $ 47.33 

$ 62.76 $ 2.63 $ 1.38  $ 4.01 $ 47.33 

$ 45.11 $ 1.78 $ 1.10  $ 2.88 $ 32.00 

$ 62.76 $ 2.63 $ 1.38  $ 4.01 $ 47.33 

$ - $ 1.78 $ 1.10  $ 2.88 $ - 

$ - $ 2.13 $ 1.24  $ 3.37 $ - 

      

      

$ - $ - $ -  $ - $ - 

$ 47.68 $ 29.99 $ 24.84  $ 54.83 $ 29.99 

$ 0.11 $ 0.06 $ 0.07  $ 0.13 $ 0.06 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

$ 368.07 $ 181.82 $ 221.17 



 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 
 
 

 

 
 
 
 

 

 

Ext. Labor 
O&P 

Ext. Equip. 
O&P 

Ext. Total O&P Labor Type Notes 

     

 
$ 82.80 

 
 

$ 99.93 
 
USER 

 

$ -  $ - USER  

$ -  $ - USER  

$ 24.84  $ 72.17 USER  

$ 24.84  $ 72.17 USER  

$ 19.87  $ 51.88 USER  

$ 24.84  $ 72.17 USER  

$ -  $ - USER  

$ -  $ - USER  

     

     

$ -  $ - USER  

$ 24.84  $ 54.83 USER  

$ 0.07  $ 0.13 USER  



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

$ 202.10 $ - $ 423.28 


