
Prepared for: Wastewater Treatment Plant Upgrades - Town Of Mayodan Rockingham County, North Carolina
Project ID:
Scope: Rebar
No. Of Floors: 1
Date: 16-May-25

OVERALL PROJECT GSF 18,008

DIVISION NO DESCRIPTION TOTAL DIV. 
COST

TOTAL DIV. 
COST (PER SF)

01 00 00 General Requirements -$                       -$                           
03 00 00 Concrete -$                       -$                           

-$                       -$                       

OVERHEAD AND PROFIT 15% -$                       -$                       
INSURANCE 0% -$                       -$                       
CONTINGENCY 0% -$                       -$                       
TAX 0% -$                       -$                       

-$                       -$                       

TOTAL TRADE COST

SUGGESTED BID

GENERAL SUMMARY

 $-

 $0

 $0

 $1

 $1

 $1

General Requirements Concrete

DIVISION COST COMPARISON

DIVISION COST COMPARISON



Prepared for: Wastewater Treatment Plant Upgrades - Town Of Mayodan Rockingham County, North Carolina
Project ID:
Scope: Rebar

Date: 16-May-25

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE QUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

HOURLY 
WAGE

LABOR 
COST

MAT. 
COST UNIT COST SUB COST

GENERAL REQUIREMENTS
1 Permits LS 1.0 0% 1 0.00 0.00 -$               -$              $               -    $                -   
2 Supervision and Coordination LS 1.0 0% 1 0.00 0.00 -$               -$              $               -    $                -   
3 Submittals and Shop drawings LS 1.0 0% 1 0.00 0.00 -$               -$              $               -    $                -   
4 Final Cleaning LS 1.0 0% 1 0.00 0.00 -$               -$              $               -    $                -   
5 Mobilization Costs LS 1.0 0% 1 0.00 0.00 -$               -$              $               -    $                -   
6 Temporary Control & Facilities LS 1.0 0% 1 0.00 0.00 -$               -$              $               -    $                -   
7 Scaffolding LS 1.0 0% 1 0.00 0.00 -$               -$              $               -    $                -   

 SUBTOTAL  $               -   

CONCRETE
SPLITTER BOX

CONCRETE SLAB
12" Concrete Slab SF 154.7

8 #5 @ 8" O.C Each Way Top & Bottom TON 0.6 10% 0.64 0.00 0.00 -$               -$              $               -    $                -   

CONCRETE WALL
8" Concrete Wall (9'-0" H) SF 549.7

9 #5 @ 8" O.C Each Way TON 1.0 10% 1.13 0.00 0.00 -$               -$              $               -    $                -   
10 #6 Dowels @ 8" O.C (4'-0" Long) TON 0.3 10% 0.36 0.00 0.00 -$               -$              $               -    $                -   

8" Concrete Wall (3'-0" H) SF 54.3
11 #5 @ 8" O.C Each Way TON 0.1 10% 0.11 0.00 0.00 -$               -$              $               -    $                -   
12 #6 Dowels @ 8" O.C (4'-0" Long) TON 0.3 10% 0.36 0.00 0.00 -$               -$              $               -    $                -   

AERATION BASIN NO. 5
CONCRETE SLAB
12" Concrete Slab SF 2461.3

13 #4 @ 8" O.C Each Way Top & Bottom TON 6.0 10% 6.55 0.00 0.00 -$               -$              $               -    $                -   

6" Concrete Slab On Grade SF 23652.6
14 #4 @ 8" O.C Each Way TON 28.6 10% 31.45 0.00 0.00 -$               -$              $               -    $                -   

SLAB THICKED EDGE
2'-0"X12" Concrete Slab Thicked Edge LF 480.0

15 (3) #4 Continuous TON 0.6 10% 0.64 0.00 0.00 -$               -$              $               -    $                -   
16 #4 @ 16" O.C (1'-8" Lf) TON 0.2 10% 0.27 0.00 0.00 -$               -$              $               -    $                -   

12"X12" Concrete Slab Thicked Edge @ Construction Joints LF 826.8
17 #4 @ 16" O.C (4'-6" Long) TON 1.1 10% 1.25 0.00 0.00 -$               -$              $               -    $                -   

1'-4"X12" Slab Thicked Edge @ Partition Wall LF 51.7
18 2-#4 Rebar TON 0.04 10% 0.05 0.00 0.00 -$               -$              $               -    $                -   
19 #4 @16" O.C (1'-4" Long) TON 0.02 10% 0.02 0.00 0.00 -$               -$              $               -    $                -   

2'-8"X12" Slab Thicked Edge @ Partition Wall LF 296.3
20 2-#4 Rebar TON 0.24 10% 0.26 0.00 0.00 -$               -$              $               -    $                -   
21 #4 @16" O.C (1'-4" Long) TON 0.12 10% 0.13 0.00 0.00 -$               -$              $               -    $                -   

CONCRETE WALL
8" Concrete Wall (4'-3" H) SF 2612.5

22 #4 @ 8" O.C Horizontally TON 1.6 10% 1.74 0.00 0.00 -$               -$              $               -    $                -   
23 #5 @ 8" O.C Vertically TON 2.4 10% 2.68 0.00 0.00 -$               -$              $               -    $                -   
24 #5 Dowels @ 8" O.C (4'-3" Long) TON 3.5 10% 3.86 0.00 0.00 -$               -$              $               -    $                -   

8" Concrete Wall (2'-0" H) SF 292.0
25 #4 @ 8" O.C Each Way TON 0.4 10% 0.39 0.00 0.00 -$               -$              $               -    $                -   

6" Concrete Wall (5'-2" H) SF 267.1
26 #4 @ 8" O.C Each Way TON 0.3 10% 0.36 0.00 0.00 -$               -$              $               -    $                -   
27 #4 Dowels @ 8" O.C (2'-6" Long) TON 0.2 10% 0.19 0.00 0.00 -$               -$              $               -    $                -   

6" Concrete Wall (5'-2" H) SF 582.7
28 #4 @ 8" O.C Each Way TON 0.7 10% 0.77 0.00 0.00 -$               -$              $               -    $                -   

CLARIFIER NO. 5
CONCRETE SLAB
14" Thick Concrete Slab On Grade SF 4297.4

29 #5 @8" O.C Each Way Top & Bottom TON 16.0 10% 17.64 0.00 0.00 -$               -$              $               -    $                -   

12" Thick Concrete Slab On Grade SF 775.6
30 #5 @8" O.C Each Way Top & Bottom TON 2.9 10% 3.18 0.00 0.00 -$               -$              $               -    $                -   

6" Concrete Slab SF 24.8
31 #4 @ 8" O.C Each Way TON 0.03 10% 0.03 0.00 0.00 -$               -$              $               -    $                -   

CONCRETE WALL
8" Concrete Wall (5'-6" H) SF 1305.1

32 #5 @ 8" O.C Each Way TON 2.4 10% 2.68 0.00 0.00 -$               -$              $               -    $                -   

12" Concrete Wall (11'-8" H) SF 2560.0
33 #4 @ 8" O.C Each Way Both Face TON 6.2 10% 6.81 0.00 0.00 -$               -$              $               -    $                -   
34 #5 Dowels @ 8" O.C Both Face (4'-6" Lf) TON 0.9 10% 1.02 0.00 0.00 -$               -$              $               -    $                -   

8" Concrete Wall (4'-0' H) SF 13.5
35 #5 @ 8" O.C Each Way TON 0.03 10% 0.03 0.00 0.00 -$               -$              $               -    $                -   

6" Concrete Wall (1'-4" H) SF 12.5
36 #5 @ 8" O.C Each Way TON 0.02 10% 0.03 0.00 0.00 -$               -$              $               -    $                -   

8" Concrete Wall (1'-9" H) SF 7.1
37 #5 @ 8" O.C Each Way TON 0.01 10% 0.01 0.00 0.00 -$               -$              $               -    $                -   

8" Concrete Wall (3'-0" H) SF 31.0
38 #5 @ 8" O.C Each Way TON 0.1 10% 0.06 0.00 0.00 -$               -$              $               -    $                -   

2'-4" Thick Concrete Wall (3'-0" H) SF 71.9
39 #5 @ 8" O.C Each Way Both Faces TON 0.3 10% 0.30 0.00 0.00 -$               -$              $               -    $                -   

PIPE ENCASEMENT
12" Dia. Pipe Encasement LF 116.9

40 #5 @ 12" O.C TON 0.6 10% 0.64 0.00 0.00 -$               -$              $               -    $                -   
41 #4 Ties @ 24" O.C TON 0.3 10% 0.32 0.00 0.00 -$               -$              $               -    $                -   

UV BASIN
CONCRETE SLAB
14" Concrete Slab SF 1017.3

42 #5 @ 8" O.C Each Way Top & Bottom TON 3.8 10% 4.18 0.00 0.00 -$               -$              $               -    $                -   

DETAILED BREAKDOWN OF ITEMS

S2-S9 PLAN NOTES



Prepared for: Wastewater Treatment Plant Upgrades - Town Of Mayodan Rockingham County, North Carolina
Project ID:
Scope: Rebar

Date: 16-May-25

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE QUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

HOURLY 
WAGE

LABOR 
COST

MAT. 
COST UNIT COST SUB COST

DETAILED BREAKDOWN OF ITEMS

CONCRETE WALL
14" Concrete Wall (9'-3 1/2" H) SF 57.2

43 #4 @ 8" O.C Each Way Both Faces TON 0.14 10% 0.15 0.00 0.00 -$               -$              $               -    $                -   
44 #5 Dowels @ 8" O.C (4'-3" Long) TON 0.08 10% 0.09 0.00 0.00 -$               -$              $               -    $                -   

12" Concrete Wall (9'-3 1/2" H) SF 144.8
45 #4 @ 8" O.C Each Way Both Faces TON 0.35 10% 0.39 0.00 0.00 -$               -$              $               -    $                -   
46 #5 Dowels @ 8" O.C (4'-3" Long) TON 0.19 10% 0.20 0.00 0.00 -$               -$              $               -    $                -   

10" Concrete Wall (3'-10" H) SF 242.0
47 #4 @ 8" O.C Each Way Both Faces TON 0.59 10% 0.64 0.00 0.00 -$               -$              $               -    $                -   

12" Concrete Wall (5'- 9 1/2" H) SF 254.0
48 #4 @ 8" O.C Each Way Both Faces TON 0.61 10% 0.68 0.00 0.00 -$               -$              $               -    $                -   
49 #5 Dowels @ 8" O.C (4'-0" Long) TON 0.47 10% 0.52 0.00 0.00 -$               -$              $               -    $                -   

8" Concrete Wall (3'-6" H) SF 152.5
50 #4 @ 8" O.C Each Way Both Faces TON 0.37 10% 0.41 0.00 0.00 -$               -$              $               -    $                -   

12" Concrete Wall (5'- 9 1/2" H) SF 237.1
51 #4 @ 8" O.C Each Way Both Faces TON 0.57 10% 0.63 0.00 0.00 -$               -$              $               -    $                -   
52 #5 Dowels @ 8" O.C (4'-0" Long) TON 0.44 10% 0.49 0.00 0.00 -$               -$              $               -    $                -   

2'-11" Concrete Wall (5'- 9 1/2" H) SF 116.9
53 #4 @ 8" O.C Each Way Both Faces TON 0.28 10% 0.31 0.00 0.00 -$               -$              $               -    $                -   
54 #5 Dowels @ 8" O.C (4'-0" Long) TON 0.04 10% 0.04 0.00 0.00 -$               -$              $               -    $                -   

Jib Crane Foundation Wall (5'-9 1/2" H) SF 107.8
55 #7 @ 8" O.C Around Perimeter TON 0.20 10% 0.22 0.00 0.00 -$               -$              $               -    $                -   
56 #4 Double Ties @ 12" O.C TON 0.09 10% 0.10 0.00 0.00 -$               -$              $               -    $                -   

STAIR
CONCRETE WALL
8" Concrete Wall (2'-11" H) SF 35.5

57 #4 @ 8" O.C Each Way TON 0.04 10% 0.05 0.00 0.00 -$               -$              $               -    $                -   

CONCRETE SLAB
8" Concrete Slab SF 25.7

58 #4 @ 8" O.C TON 0.03 10% 0.03 0.00 0.00 -$               -$              $               -    $                -   
59 (5) #4 Nosing Rebar TON 0.04 10% 0.04 0.00 0.00 -$               -$              $               -    $                -   

 SUBTOTAL  $               -   

$0
OVERHEAD AND PROFIT 15% $0
INSURANCE 0% $0
CONTINGENCY 0% $0
TAX 0% $0

$0

Notes:
  

SUGGESTED BID

PROJECTED COST



Prepared for: Wastewater Treatment Plant Upgrades - Town Of Mayodan Rockingham County, North Carolina
Project ID:
Scope: Rebar

SR # DESCRIPTION UNIT QUANTITY WASTAGE QUANTITY W/ 
WASTAGE

MATERIAL LIST
REINFORCEMENT

1 #4 Rebar TON 49.68 10% 54.65
2 #5 Rebar TON 35.94 10% 39.53
3 #6 Rebar TON 0.70 10% 0.77
4 #7 Rebar TON 0.20 10% 0.22

OVERHEAD AND PROFIT
INSURANCE
CONTINGENCY
TAX

Notes:

DETAILED BREAKDOWN OF ITEMS

PROJECTED COST

SUGGESTED BID
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