
GENERAL SUMMARY 

Prepared for: Gold Coast Center For Veterinary Care 770 West Jericho Tpke. Huntington, NY 11743 

Project ID: 

Scope: Renovation 

No. Of Floors: 

Date: 14-May-25 

Area Of Work GSF 1,707    

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

General Requirements 

Finishes 

Hvac 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

Existing Conditions 

Equipments 

Electrical 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

Wood & Plastic Compositions 

Furnishing 

Communication 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

Opening 

Plumbing 

Electrionic Safety & Security 

DIVISION NO DESCRIPTION 
TOTAL DIV. TOTAL DIV. 

COST COST (PER SF) 

1000 General Requirements $ 28,000 $ 16.40 

2000 Existing Conditions $ 17,119 $ 10.03 

6000 Wood & Plastic Compositions $ 44,602 $ 26.13 

8000 Opening $ 34,654 $ 20.30 

9000 Finishes $ 76,860 $ 45.03 

11000 Equipments $ 5,310 $ 3.11 

12000 Furnishing $ 14,023 $ 8.22 

22000 Plumbing $ 18,620 $ 10.91 

23000 Hvac $ 12,198 $ 7.15 

26000 Electrical $ 23,488 $ 13.76 

27000 Communication $ 802 $ 0.47 

28000 Electrionic Safety & Security $ 4,187 $ 2.45 

TOTAL TRADE COST $ 279,864 $ 164 

 

OVERHEAD AND PROFIT 20% $ 55,973 $ 32.79 

LABOR SUBCONTRACTOR FEE 10% $ 27,986  

INSURANCE 3% $ 8,396 $ 5 

CONTINGENCY 5% $ 13,993 $ 8 

TAX 9% $ 13,356 $ 14 

SUGGESTED BID $ 399,568 $ 224 
 



DETAILED BREAKDOWN OF ITEMS 

Prepared for: Gold Coast Center For Veterinary Care 770 West Jericho Tpke. Huntington, NY 11743 

Project ID: 

Scope: Renovation 

 

Date: 14-May-25 

 

SR # 

 

Drawing # 

 

Detail # 

 

DESCRIPTION 

 

UNIT 

 

QUANTITY 

 

WASTAGE 

 

QUANTITY W/ 

WASTAGE 

 

UNIT 

MANHOUR 

 

HOURLY 

WAGE 

 

LABOR COST 

 

MAT. COST 

 

UNIT COST 

 

SUB COST 

GENERAL REQUIREMENTS 

1   Permits LS 1 0% 1 0.000 $  - $ - $ - $ 1,500.00 $ 1,500.00 

2   Supervision and Coordination LS 1 0% 1 0.000 $  - $ - $ - $ 12,000.00 $  12,000.00 

3   Submittals and Shop drawings LS 1 0% 1 0.000 $  - $ - $ - $ 800.00 $ 800.00 

4   Final Cleaning LS 1 0% 1 0.000 $  - $ - $ - $ 1,500.00 $ 1,500.00 

5   Mobilization Costs LS 1 0% 1 0.000 $  - $ - $ - $ 8,000.00 $ 8,000.00 

6   Temporary Control & Facilities LS 1 0% 1 0.000 $  - $ - $ - $ 2,000.00 $ 2,000.00 

7   Scaffolding LS 1 0% 1 0.000 $  - $ - $ - $ 2,200.00 $ 2,200 

SUBTOTAL $ 28,000 

 
EXISTING CONDITIONS 

   DEMOLITION          

8  

 

 

 

 

 

 

 

 

 

A-101 

 

 

 

 

 

 

 

 

 

 

Plan Notes 

Remove Wall SF 2267 0% 2267 0.05 58.00 $ 2.61  $ 2.61 $ 5,916 

9 Remove Single Leaf Door w/ Frame EA 11 0% 11 1.20 58.00 $ 69.60  $ 69.60 $ 766 

10 Remove Window EA 2 0% 2 0.95 58.00 $ 55.10  $ 55.10 $ 110 

11 Remove Washer EA 1 0% 1 1.50 58.00 $ 87.00  $ 87.00 $ 87 

12 Remove Dryer EA 1 0% 1 1.50 58.00 $ 87.00  $ 87.00 $ 87 

13 Remove Millwork LF 126 0% 126 0.20 58.00 $ 11.60  $ 11.60 $ 1,458 

14 Remove Table EA 4 0% 4 1.10 58.00 $ 63.80  $ 63.80 $ 255 

15 Remove Closet LF 9 0% 9 0.20 58.00 $ 11.60  $ 11.60 $ 104 

16 Remove Countertop SF 119 0% 119 0.06 58.00 $ 3.48  $ 3.48 $ 414 

17 Remove Mirror EA 1 0% 1 0.50 58.00 $ 29.00  $ 29.00 $ 29 

18 Remove Grab Bars EA 2 0% 2 0.18 58.00 $ 10.44  $ 10.44 $ 21 

19 Remove Soap Dispenser EA 1 0% 1 0.18 58.00 $ 10.15  $ 10.15 $ 10 

20 Remove Towel Ring EA 1 0% 1 0.18 58.00 $ 10.15  $ 10.15 $ 10 

21 Remove Tissue Dispenser Paper EA 1 0% 1 0.18 58.00 $ 10.15  $ 10.15 $ 10 

22 Remove Wall Tile SF 65 0% 65 0.03 58.00 $ 1.62  $ 1.62 $ 105 

23 Remove Flooring SF 1707 0% 1707 0.02 58.00 $ 1.28  $ 1.28 $ 2,178 

24 Remove Ceiling SF 1809 0% 1809 0.01 58.00 $ 0.70  $ 0.70 $ 1,259 

25 Remove Gypsum Wall Board SF 459 0% 459 0.01 58.00 $ 0.70  $ 0.70 $ 319 
            

 RELOCATE           

26 Relocate Tub Table EA 1 0% 1 1.75 58.00 $ 101.50 $ - $ 101.50 $ 102 
  

 

 

 

 

E301 

 

 

 

 

Electrical Demo 

Plan 

MEP DEMOLITION          

27 
Demolition & Removal of Existing Recpetacle & Switches in this Area, Demolition & 
Removal of all Existing Branch Circuit Wiring Back to Panel 

SF 726 0% 726 0.01 58.00 $ 0.52 
 

$ 0.52 $ 379.12 

28 Remove Branch Circuit Wiring for Extension SF 267 0% 267 0.01 58.00 $ 0.52 $ - $ 0.52 $ 139.57 

29 Remove Receptacle EA 1 0% 1 0.15 58.00 $ 8.70 $ - $ 8.70 $ 8.70 

30 Remove Switch EA 1 0% 1 0.15 58.00 $ 8.70 $ - $ 8.70 $ 8.70 

31 Demolition & Removal of Existing 600A Trans ' S' Cabinet & Service Feeders Within Trough EA 1 0% 1 3.35 58.00 $ 194.30 $ - $ 194.30 $ 194.30 

32 
Allowance for Existing Elec Feeders to be Disconnected & Removed from Existing 
Underground Raceway. Existing Raceway Stub up shall be capped above slab EA 1 0% 1 1.80 58.00 $ 104.40 $ - $ 104.40 $ 104.40 

33 Remove Existing Smoke Detector EA 9 0% 9 0.30 58.00 $ 17.40 $ - $ 17.40 $ 156.60 

34 P.301 
Plumbing 

Demolition Plan 
Remove Existing Plumbing Fixtures W/ All Accessories And Piping Back To Main, And Cap 
Existing Plumbing Pipes EA 13 0% 13 0.85 58.00 $ 49.30 $ - $ 49.30 $ 640.90 

   REMOVE & SALVAGE          

35 E301 
Electrical Demo 

Plan 
Remove and Salvage Existing Lighting Fixtures EA 24 0% 24 0.38 58.00 $ 22.04 $ - $ 22.04 $ 528.96 

   RELOCATION          

36 E301 
Electrical Demo 

Plan 
Relocate Existing Smoke Detector EA 9 0% 9 1.69 58.00 $ 98.02 $ - $ 98.02 $ 882.18 

37 M.401 
MEC. 

Demolition Plan 
Remove And Relocate Existing Ceiling Mounted Supply Air Diffuser EA 18 0% 18 0.80 58.00 $ 46.40 $ - $ 46.40 $ 835.20 

SUBTOTAL $ 17,119 

 
WOOD & PLASTIC COMPONENETS 

   ROUGH CARPENTRY          

   PLYWOOD BACKING           

38 3/4" Plywood Backing @ Working Table SF 126 10% 139       
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A-102 

A-701 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Plan Notes 

No. Of Sheets (8'x4') EA 4 0% 4 0.36 60.00 $ 21.60 $ 83.00 $ 104.60 $ 453 

40 Nails EA 325 0% 325 0.00 60.00 $ 0.03 $ 0.01 $ 0.04 $ 11 
            

41 3/4" Plywood Backing @ Ceiling Light (Surgery Area) SF 12 10% 13       

42 No. Of Sheets (8'x4') EA 1 0% 1 0.36 60.00 $ 21.60 $ 83.00 $ 104.60 $ 105 

43 Nails EA 75 0% 75 0.00 60.00 $ 0.03 $ 0.01 $ 0.04 $ 3 
            

 TRIMS           

44 Door Trim LF 353 10% 388 0.02 60.00 $ 1.20 $ 2.85 $ 4.05 $ 1,572 
            

 FINISH CARPENTRY           

 UPPER CABINET           

 

45 

Tag W24 30: 

Description: Wall Cabinet w/ Adjustable Shelving 

Size: 12"D x 24"W x 30"H 

 

EA 
 

1 
 

10% 
 

1 
 

1.04 
 

65.00 
 

$ 67.60 
 

$  880.00 
 

$ 947.60 
 

$ 1,042 

46 

Tag W27 30: 

Description: Wall Cabinet w/ Adjustable Shelving 

Size: 12"D x 27"W x 30"H 

EA 1 10% 1 1.20 65.00 $ 77.74 $ 1,012.00 $ 1,089.74 $ 1,199 

47 

Tag WG27 30: 

Description: Wall Cabinet w/ Glazing Adjustable Shelving 

Size: 12"D x 27"W x 30"H 

EA 1 10% 1 1.20 65.00 $ 77.74 $ 1,012.00 $ 1,089.74 $ 1,199 

48 

Tag WG36 30: 

Description: Wall Cabinet w/ Glazing Adjustable Shelving 

Size: 12"D x 36"W x 30"H 

EA 1 10% 1 1.56 65.00 $ 101.40 $ 1,320.00 $ 1,421.40 $ 1,564 

49 

Tag WG30 30: 

Description: Wall Cabinet w/ Glazing Adjustable Shelving 

Size: 12"D x 30"W x 30"H 

EA 3 10% 3 1.56 65.00 $ 101.40 $ 1,320.00 $ 1,421.40 $ 4,691 

50 

Tag CWG24 30: 

Description: Corner Wall Cabinet 

Size: 12"D x 24"W x 30"H 

EA 2 10% 2 1.20 65.00 $ 77.74 $ 1,012.00 $ 1,089.74 $ 2,397 

51 

Tag WG12 30: 

Description: Wall Cabinet w/ Glazing Adjustable Shelving 

Size: 12"D x 12"W x 30"H 

EA 1 10% 1 1.20 65.00 $ 77.74 $ 1,012.00 $ 1,089.74 $ 1,199 

52 

Tag 06 41 19.15: 

Description: Plastic Laminate Exam Cabinet 

Size: 12"D x 24"W x 30"H 

EA 7 10% 8 0.96 65.00 $ 62.40 $  700.00 $ 762.40 $ 5,870 

 BASE CABINET           

 

53 

Tag LS36: 

Description: lazy Susan Bottom Cabinet 

Size: 24"D x 36"W x 34"H 

 

EA 

 

2 

 

10% 

 

2 

 

1.62 

 

65.00 

 

$ 105.30 

 

$ 1,380.00 

 

$ 1,485.30 

 

$ 3,268 

54 

Tag SB24: 

Description: Sink Base Cabinet 

Size: 24"D x 24"W x 34"H 

EA 1 10% 1 1.08 65.00 $ 70.20 $  920.00 $ 990.20 $ 1,089 

55 

Tag SB36: 

Description: Sink Base Cabinet 

Size: 324"D x 36"W x 34"H 

EA 1 10% 1 1.62 65.00 $ 105.30 $ 1,380.00 $ 1,485.30 $ 1,634 

56 

Tag B27: 

Description: Base Cabinet 

Size: 24"D x 27"W x 34"H 

EA 3 10% 3 1.24 65.00 $ 80.73 $ 1,058.00 $ 1,138.73 $ 3,758 

57 

Tag B36: 

Description: Base Cabinet 

Size: 24"D x 36"W x 34"H 

EA 1 10% 1 1.62 65.00 $ 105.30 $ 1,380.00 $ 1,485.30 $ 1,634 

58 

Tag DB21: 

Description: Drawer base Cabinet 

Size: 24"D x 21"W x 34"H 

EA 2 10% 2 1.03 65.00 $ 66.69 $  874.00 $ 940.69 $ 2,070 

            

 

59 

Tag 06 41 16.21: 

Description: Plastic Laminate Base Cabinet w/ Trash Flap 

Size: 24"D x 21"W x 34"H 

 

EA 

 

7 

 

10% 

 

8 

 

0.95 

 

65.00 

 

$ 61.75 

 

$  722.00 

 

$ 783.75 

 

$ 6,035 

60 

Tag 06 41 16.02: 

Description: Plastic Laminate Drawer Base Cabinet 

Size: 24"D x 14"W x 34"H 

EA 7 10% 8 0.60 65.00 $ 39.00 $  456.00 $ 495.00 $ 3,812 
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SUBTOTAL $ 44,602 

 
OPENING 

   DOOR          

61 
 

 

 

 

 

 

 

 

A-601 

 

 

 

 

 

 

 

 

Plan Notes 

3'-0" x 6'-8" X 1-3/4" Solid Core Plastic Laminate Door w/ Knock Down Steel Frame w/ 32" 
x 6" Tempered Glass Lite EA 13 10% 14 3.30 65.00 $ 214.50 $ 1,680.00 $ 1,894.50 $ 27,091 

62 
2'-6" X 6'-8" X 1-3/4" Solid Core Plastic Laminate Door w/ Knock Down Steel Frame w/ 32" 
x 6" Tempered Glass Lite EA 1 10% 1 3.30 65.00 $ 214.50 $ 1,680.00 $ 1,894.50 $ 2,084 

            

 DOOR HARDWARE           

 

63 

Passage Hardware: 

(1) Latch Set/ Lever Handle 
(1) 1-1/2" PR Butts 

 

EA 
 

13 
 

10% 
 

14 
 

0.90 
 

65.00 
 

$ 58.50 
 

$  222.78 
 

$ 281.28 
 

$ 4,022 

 

64 

Store Room Hardware: 

(1) Store Room latch Set/ Lever handle 

(1) 1-1/2" PR NRP Butts 
(1) Closer Where Specified 

 

EA 

 

1 

 

10% 

 

1 

 

1.25 

 

65.00 

 

$ 81.25 

 

$  394.42 

 

$ 475.67 

 

$ 523 

            

65 Wall Bumper EA 12 10% 13 0.25 65.00 $ 16.25 $ 6.95 $ 23.20 $ 306 
 WINDOW          

66 2'-8" x 3'-9" Window w/ Frame EA 1 10% 1 1.85 65.00 $ 120.25 $  450.00 $ 570.25 $ 627 

SUBTOTAL $ 34,654 

 
FINISHES 

   DRYWALL ASEEMBLIES           

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

A-102 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

A-601/ Drywall 

Assemblies 

Wall Tag P-9: (3 LF, 10'-0" H)  3  10       

67 (1) Layer Of 5/8" Gypsum Wall Board (On Each Side) SF 66 10% 73       

68 No of Sheets (4'x8') EA 3 0% 3 0.33 $ 65.00 $ 21.45 $ 18.25 $ 39.70 $ 119 

69 Tapping LF 33 10% 36 0.01 $ 65.00 $ 0.65 $ 0.12 $ 0.77 $ 28 

70 Mudding LBs 3 10% 4 0.15 $ 65.00 $ 9.95 $ 1.53 $ 11.48 $ 43 

71 Screws EA 144 0% 144 0.00 $ 65.00 $ 0.03 $ 0.01 $ 0.04 $ 5 
            

72 (20 GA.) 3-5/8" Metal Stud @ 16" O.C (10'-0" H) EA 3 0% 3 0.16 $ 65.00 $ 10.40 $ 14.50 $ 24.90 $ 68 

73 
(20 GA.) 3-5/8" Metal Brace @ 48" O.C (5' L) 
Note: Spacing Assume. EA 1 0% 1 0.08 $ 65.00 $ 5.20 $ 7.25 $ 12.45 $ 11 

74 (20 GA.) 3-5/8" Top & Bottom Runner @ (10'-0" L) EA 1 0% 1 0.16 $ 65.00 $ 10.40 $ 14.50 $ 24.90 $ 18 

75 2-1/2" Fiberglass Sound Attenuation Batt Insulation SF 33 10% 36 0.02 $ 65.00 $ 0.98 $ 0.98 $ 1.96 $ 71 

76 Acoustical Sealant @ All Penetrations LF 13 10% 15 0.01 $ 65.00 $ 0.65 $ 0.40 $ 1.05 $ 15 
            

 Wall Tag P-10: (11 LF, 10'-0" H)  11  10       

77 (1) Layer Of 5/8" Gypsum Wall Board (On Each Side) SF 220 10% 242       

78 No of Sheets (4'x8') EA 8 0% 8 0.33 $ 65.00 $ 21.45 $ 18.25 $ 39.70 $ 318 

79 Tapping LF 110 10% 121 0.01 $ 65.00 $ 0.65 $ 0.12 $ 0.77 $ 93 

80 Mudding LBs 11 10% 13 0.15 $ 65.00 $ 9.95 $ 1.53 $ 11.48 $ 144 

81 Screws EA 384 0% 384 0.00 $ 65.00 $ 0.03 $ 0.01 $ 0.04 $ 14 
            

82 (20 GA.) 3-5/8" Metal Stud @ 16" O.C (10'-0" H) EA 9 0% 9 0.16 $ 65.00 $ 10.40 $ 14.50 $ 24.90 $ 227 

83 
(20 GA.) 3-5/8" Metal Brace @ 48" O.C (5' L) 
Note: Spacing Assume. EA 3 0% 3 0.08 $ 65.00 $ 5.20 $ 7.25 $ 12.45 $ 38 

84 (20 GA.) 3-5/8" Top & Bottom Runner @ (10'-0" L) EA 2 0% 2 0.16 $ 65.00 $ 10.40 $ 14.50 $ 24.90 $ 60 

85 2-1/2" Fiberglass Sound Attenuation Batt Insulation SF 110 10% 121 0.02 $ 65.00 $ 0.98 $ 0.98 $ 1.96 $ 237 

86 Acoustical Sealant @ All Penetrations LF 44 10% 48 0.01 $ 65.00 $ 0.65 $ 0.40 $ 1.05 $ 51 
            

 Wall Tag P-11: (35 LF, 10'-0" H)  35  10       

87 (1) Layer Of 5/8" Gypsum Wall Board (On Each Side) SF 700 10% 770       

88 No of Sheets (4'x8') EA 25 0% 25 0.33 $ 65.00 $ 21.45 $ 18.25 $ 39.70 $ 993 

89 Tapping LF 350 10% 385 0.01 $ 65.00 $ 0.65 $ 0.12 $ 0.77 $ 296 

90 Mudding LBs 36 10% 40 0.15 $ 65.00 $ 9.95 $ 1.53 $ 11.48 $ 459 

91 Screws EA 1200 0% 1200 0.00 $ 65.00 $ 0.03 $ 0.01 $ 0.04 $ 45 
            

92 (20 GA.) 3-5/8" Metal Stud @ 16" O.C (10'-0" H) EA 29 0% 29 0.16 $ 65.00 $ 10.40 $ 14.50 $ 24.90 $ 721 
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93 
  (20 GA.) 3-5/8" Metal Brace @ 48" O.C (5' L) 

Note: Spacing Assume. EA 10 0% 10 0.08 $ 65.00 $ 5.20 $ 7.25 $ 12.45 $ 120 

94 (20 GA.) 3-5/8" Top & Bottom Runner @ (10'-0" L) EA 8 0% 8 0.16 $ 65.00 $ 10.40 $ 14.50 $ 24.90 $ 192 

95 2-1/2" Fiberglass Sound Attenuation Batt Insulation SF 350 10% 385 0.02 $ 65.00 $ 0.98 $ 0.98 $ 1.96 $ 753 

96 Acoustical Sealant @ All Penetrations LF 140 10% 154 0.01 $ 65.00 $ 0.65 $ 0.40 $ 1.05 $ 162 
            

 Wall Tag P-12: (97 LF, 10'-0" H)  97  10       

97 (1) Layer Of 5/8" Gypsum Wall Board (On Each Side) SF 2450 10% 2695       

98 No of Sheets (4'x8') EA 85 0% 85 0.33 $ 65.00 $ 21.45 $ 18.25 $ 39.70 $ 3,375 

99 Tapping LF 1225 10% 1348 0.01 $ 65.00 $ 0.65 $ 0.12 $ 0.77 $ 1,038 

100 Mudding LBs 127 10% 140 0.15 $ 65.00 $ 9.95 $ 1.53 $ 11.48 $ 1,608 

101 Screws EA 4080 0% 4080 0.00 $ 65.00 $ 0.03 $ 0.01 $ 0.04 $ 153 
            

102 (20 GA.) 3-5/8" Metal Stud @ 16" O.C (10'-0" H) EA 80 0% 80 0.16 $ 65.00 $ 10.40 $ 14.50 $ 24.90 $ 1,998 

103 
(20 GA.) 3-5/8" Metal Brace @ 48" O.C (5' L) 
Note: Spacing Assume. EA 27 0% 27 0.08 $ 65.00 $ 5.20 $ 7.25 $ 12.45 $ 332 

104 (20 GA.) 3-5/8" Top & Bottom Runner @ (10'-0" L) EA 21 0% 21 0.16 $ 65.00 $ 10.40 $ 14.50 $ 24.90 $ 531 

105 2-1/2" Fiberglass Sound Attenuation Batt Insulation SF 970 10% 1067 0.02 $ 65.00 $ 0.98 $ 0.98 $ 1.96 $ 2,086 

106 Acoustical Sealant @ All Penetrations LF 388 10% 427 0.01 $ 65.00 $ 0.65 $ 0.40 $ 1.05 $ 448 
            

   CEILING           

  

 

 

 

 

 

 

A-103 

 

 

 

 

 

 

 

Plan Notes 

GYPSUM BOARD CEILING           

107 5/8" Gypsum Board Ceiling SF 31 10% 34       

108 No of Sheets (4'x8') EA 2 0% 2 0.33 $ 65.00 $ 21.45 $ 18.25 $ 39.70 $ 79 

109 Tapping LF 16 10% 17 0.01 $ 65.00 $ 0.65 $ 0.12 $ 0.77 $ 13 

110 Mudding LBs 2 10% 2 0.15 $ 65.00 $ 9.95 $ 1.53 $ 11.48 $ 20 

111 Screws EA 96 0% 96 0.00 $ 65.00 $ 0.03 $ 0.01 $ 0.04 $ 4 
            

 ACT CEILING           

 

112 

24" x 24" Acoustocal Tile Ceiling 

Mfg: Armstrong 
Model: Cirrus #584 (AT-1) 

 

SF 

 

1644 

 

10% 

 

1809 

 

0.06 

 

65.00 

 

$ 3.90 

 

$ 3.84 

 

$ 7.74 

 

$ 13,998 

            

 

113 

24" x 48" Acoustocal Tile Ceiling Type No. 3 

Mfg: Armstrong 
Model: Clean Room VL #870 (AT-3) 

 

SF 

 

150 

 

10% 

 

165 

 

0.06 

 

65.00 

 

$ 3.90 

 

$ 3.84 

 

$ 7.74 

 

$ 1,277 

   FLOORING           

 

114 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

A-105 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Plan Notes 

Tag FL-1: 

Description: Vinyle Floor Tile 

Mfg: Armstrong 
Style/ Color: Natural Collections/ Biome ST270/ Sleva Sylvan 

 

SF 

 

604 

 

10% 

 

665 

 

0.07 

 

68.00 

 

$ 4.42 

 

$ 4.25 

 

$ 8.67 

 

$ 5,763 

 

 

115 

FL-2 

Description: Exam Room Floor Tile 

Mfg: American Olean 

Style/ Color: Danya/ Stream/ #DY01/ Matte 
Note: Size & Material Not Indicated on Plans. 

 

 

SF 

 

 

556 

 

 

10% 

 

 

612 

 

 

0.08 

 

 

68.00 

 

 

$ 5.10 

 

 

$ 7.10 

 

 

$ 12.20 

 

 

$ 7,463 

            

116 Rubber Flooring SF 547 10% 602 0.02 68.00 $ 1.50 $ 1.25 $ 2.75 $ 1,652 
 WALL BASE           

 

117 

Tag B-1: 

Description: 4" Cove Base 195 Ash 

Mfg: Johnsonite 

 

LF 

 

416 

 

10% 

 

458 

 

0.02 

 

68.00 

 

$ 1.50 

 

$ 1.25 

 

$ 2.75 

 

$ 1,257 

            

118 4" Vinyl Base LF 146 10% 161 0.02 68.00 $ 1.50 $ 1.25 $ 2.75 $ 441 
            

 FLOOR TRANSITION STRIP           

119 Exam Room To LVT Floor Transition Strip LF 20 10% 22 0.03 68.00 $ 2.04 $ 3.25 $ 5.29 $ 114 
 Rubber To LVT Floor Transition Strip LF 13   0.03 68.00 $ 2.04 $ 3.25   

120 LVT Floor Transition Strip LF 44 10% 48 0.03 68.00 $ 2.04 $ 3.25 $ 5.29 $ 254 
 WALL TILES           
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121 

  Tag WT: 

Description: Wall Tile 
Note: Details Not Indicated on Plans. 

 

SF 
 

292 
 

10% 
 

321 
 

0.09 
 

68.00 
 

$ 5.78 
 

$ 7.10 
 

$ 12.88 
 

$ 4,137 

            

 PAINT 
(One Coat Of Primer Two Coat Of Finish) 

          

 WALL PAINT           

 

122 

Tag P-1 

Description: Wall Paint 

Mfg: Benjamin Moore 
Style/ Color: #OC-26 Silver Satin, Matte 

 

SF 
 

4550 
 

10% 
 

5005 
 

0.03 
 

68.00 
 

$ 1.90 
 

$ 0.95 
 

$ 2.85 
 

$ 14,284 

            

 CEILING PAINT           

123 Ceiling Paint SF 1809 10% 1990 0.03 68.00 $ 2.18 $ 0.95 $ 3.13 $ 6,220 
            

 DOOR PAINT           

124 Door Paint SF 554 10% 609 0.03 68.00 $ 1.90 $ 1.10 $ 3.00 $ 1,829 

125 Door Frame Paint SF 58 10% 64 0.03 68.00 $ 1.90 $ 0.95 $ 2.85 $ 183 

126 Door Trim Paint LF 353 10% 388 0.03 68.00 $ 1.70 $ 0.88 $ 2.58 $ 1,001 

SUBTOTAL $ 76,860 

 
EQUIPMENT 

   EQUIPMENTS          

 

127 

 

 

 

 

A-102 

A-701 

 

 

 

 

 

Plan Notes 

Tag E1: 

Description: SST. Folding Exam Table 

Note: Owner Furnished, Contractor Install. 

 

EA 

 

6 

 

0% 

 

6 

 

2.65 

 

65.00 

 

$ 172.25 

  

$ 172.25 

 

$ 1,034 

128 

Tag E2: 

Description: Stacked Washer/ Dryer 
Note: Owner Furnished, Contractor Install. 

EA 1 0% 1 3.50 65.00 $ 227.50 

 

$ 227.50 $ 228 

 

129 

Tag E8: 

Description: Cage bank 
Note: Owner Furnished, Contractor Install. 

 

EA 

 

5 

 

0% 

 

5 

 

3.65 

 

65.00 

 

$ 237.25 

  

$ 237.25 

 

$ 1,186 

130 Dryer Vent Box EA 1 0% 1 0.80 65.00 $ 52.00 $ 42.48 $ 94.48 $ 94 

131 Washer Box EA 1 0% 1 1.25 65.00 $ 81.25 $ 45.41 $ 126.66 $ 127 
 

P.501 Plumbing Plans 
LAUNDARY EQUIPMENT (CONENCTION ONLY)          

132 Washer And Dryer EA 1 0% 1 3.75 65.00 $ 243.75 $ 2,398.00 $ 2,641.75 $ 2,642 

SUBTOTAL $ 5,310 

 
FURNISHING 

   COUNTERTOP & Back SPLASH          

133 
 

 

 

 

A-105 

 

 

 

 

Plan Notes 

Tag 06 41 43.01: 
Description: Plastic Laminate Countertop 

SF 102 10% 112 0.20 65.00 $ 13.00 $ 85.00 $ 98.00 $ 10,993 

134 
Tag 06 41 43.02: 
Description: 12"D. Plastic Laminate Countertop 

SF 6 10% 7 0.20 65.00 $ 13.00 $ 85.00 $ 98.00 $ 689 

            

135 
Tag 06 41 43.10: 
Description: 4"H. Plastic laminate Backsplash 

LF 67 10% 74 0.06 65.00 $ 4.03 $ 25.00 $ 29.03 $ 2,135 

            

136 1'-6"H. Counter Support Bracket EA 3 0% 3 0.35 65.00 $ 22.75 $ 46.00 $ 68.75 $ 206 

SUBTOTAL $ 14,023 

 

PLUMBING 
   COLD WATER PIPE (ABOVE GRADE)          

 Copper, Type 'L' Hard Tube, ASTM B88 W/ Soldered Joints           

137 1/2" Dia Domestic Cold Water Pipe LF 24 10% 26 0.099 $ 75.00 $ 7.43 $ 3.69 $ 11.12 $ 293.44 

138 3/4" Dia Domestic Cold Water Pipe LF 12 10% 13 0.105 $ 75.00 $ 7.88 $ 5.40 $ 13.28 $ 175.23 
 1/2" Thick Flexible Closed Cell Elastomeric Insulation           

139 1/2" Dia Domestic Cold Water Pipe LF 24 10% 26 0.022 $ 75.00 $ 1.65 $ 2.18 $ 3.83 $ 101.11 

140 3/4" Dia Domestic Cold Water Pipe LF 12 10% 13 0.022 $ 75.00 $ 1.65 $ 2.18 $ 3.83 $ 50.56 
 HOT WATER PIPE (ABOVE GRADE)          
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P.401, P.402, 

P.501, P.701, 

P.801 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Plumbing Plans 

Copper, Type 'L' Hard Tube, ASTM B88 W/ Soldered Joints           

141 1/2" Dia Domestic Hot Water Pipe LF 24 10% 26 0.099 $ 75.00 $ 7.43 $ 3.69 $ 11.12 $ 293.44 

142 3/4" Dia Domestic Hot Water Pipe LF 12 10% 13 0.105 $ 75.00 $ 7.88 $ 5.40 $ 13.28 $ 175.23 
 1" Thick Flexible Closed Cell Elastomeric Insulation           

143 1/2" Dia Domestic Hot Water Pipe LF 24 10% 26 0.022 $ 75.00 $ 1.65 $ 2.48 $ 4.13 $ 109.03 

144 3/4" Dia Domestic Hot Water Pipe LF 12 10% 13 0.022 $ 75.00 $ 1.65 $ 2.48 $ 4.13 $ 54.52 
 WASTE PIPE (ABOVE GRADE)          

 Hub Less Cast Iron Pipe, ASTM A888 W/ Shielded Coupling W/ Center 
Pipe Stop, ASTM C564 Fittings 

          

145 2" Dia Waste Pipe LF 26 10% 29 0.239 $ 75.00 $ 17.93 $ 11.25 $ 29.18 $ 834.41 
 VENT PIPE (ABOVE GRADE)          

 PVC, SCH. 40 DWV (SOLID), ASTM D 2665 Pipe W/ Socket ASTM D 

2665, ASTM 3311 Fittings 

          

146 1-1/4" Dia Vent Pipe LF 59 10% 65 0.190 $ 75.00 $ 14.25 $ 7.90 $ 22.15 $ 1,431.93 
 GAS PIPE (ABOVE GRADE)          

 Schedule 40 Galvanized Steel Pipe W/ Fittings           

147 2" Dia Gas Pipe LF 85 10% 94 0.250 $ 75.00 $ 18.75 $ 21.00 $ 39.75 $ 3,716.63 
 MEDICAL GAS PIPE (ABOVE GRADE)           

 Type “L” Seamless Drawn Temper Copper Pipe W/ Wrought Copper 

Fittings And Brazed Joints 

          

148 3/4" Dia Medical Gas Pipe LF 9 10% 10 0.105 $ 75.00 $ 7.56 $ 5.40 $ 12.96 $ 123.88 

149 2" Dia Medical Gas Pipe LF 53 10% 59 0.190 $ 75.00 $ 13.68 $ 22.00 $ 35.68 $ 2,095.06 
 PLUMBING FIXTURES          

150 
Sink, ELKAY LR1720SC, ELKAY LK406GN04T4SC 
Provide W/ Shutoff Valve, Two Piece Full Port Copper Alloy, 600 PSI CWP, MSS SP-110 EA 1 0% 1 2.860 $ 75.00 $ 214.50 $  794.97 $ 1,009.47 $ 1,009.47 

 

151 

2" Dia Mop Sink, ELKAY / EFS2523C FIAT 830AA000, Provide With ELKAY MOP 

HOLDER (LK403) AND STRINER LK43 
Provide W/ Shutoff Valve, Two Piece Full Port Copper Alloy, 600 PSI CWP, MSS SP-110 

 

EA 

 

1 

 

0% 

 

1 

 

2.860 

 

$ 75.00 

 

$ 214.50 

 

$ 1,716.43 

 

$ 1,930.93 

 

$ 1,930.93 

152 
Shallow Tub / Tub Table, VSSI / 109-7467-00, PG-2347-WH4-VH 
Provide W/ Shutoff Valve, Two Piece Full Port Copper Alloy, 600 PSI CWP, MSS SP-110 EA 1 0% 1 3.100 $ 75.00 $ 232.50 $  745.00 $ 977.50 $ 977.50 

153 
Sink-2 Bay, ELKAY HDDB332294PWK, ELKAY LK2600CR 
Provide W/ Shutoff Valve, Two Piece Full Port Copper Alloy, 600 PSI CWP, MSS SP-110 EA 1 0% 1 2.860 $ 75.00 $ 214.50 $  707.99 $ 922.49 $ 922.49 

 MEDICAL GAS PIPING EQUIPMENTS          

154 3/4" Dia O2, Outlets EA 2 0% 2 0.450 $ 75.00 $ 33.75 $ 48.60 $ 82.35 $ 164.70 

155 1" Dia AE-Medical Gas Outlet EA 1 0% 1 0.250 $ 75.00 $ 18.75 $ 33.00 $ 51.75 $ 51.75 

156 SUPERA Model EVC3000 Waste Gas Evacuation Fan Box EA 1 0% 1 3.660 $ 75.00 $ 274.50 $ 1,400.09 $ 1,674.59 $ 1,674.59 

 WATER HAMMER ARRESSTOR           

157 1/2" Dia Water Hammer Arrestor, WATTS LF15M2-A EA 1 0% 1 0.400 $ 75.00 $ 30.00 $ 40.79 $ 70.79 $ 70.79 
 ALLOWANCE          

158 Allowance For Plumbing Piping Fittings And Joints (304 LF Pipe) LS 1 0% 1 0.000 $ 75.00 $ 945.45 $ 1,418.17 $ 2,363.61 $ 2,363.61 

SUBTOTAL $ 18,620 
 

HVAC 
  

 

 

 

 

 

 

 

 

M.001, M.401, 

M.801 

 

 

 

 

 

 

 

 

 

Mechanical Plans 

FLEXIBLE DUCT          

159 6" Dia Flexible Duct-Size Assumed LF 24 10% 26 0.065 $ 78.00 $ 5.07 $ 6.00 $ 11.07 $ 292.25 
 AIR DEVICES          

 

160 

CD, Ceiling Mounted Supply Air Diffuser, 6" Dia Neck Size, 24"x24" Face Size, 100 CFM- 

Size Assumed 
Provided W/ Volume Damper 

 

EA 

 

6 

 

0% 

 

6 

 

1.320 

 

$ 78.00 

 

$ 102.96 

 

$  148.00 

 

$ 250.96 

 

$ 1,505.76 

 ROOF TOP UNIT          

 

161 

RTU, Roof Top Unit, 

Note: Not Shown On Mechanical Plan But Shows As New RTU On Plumbing P.701 Plans 

But Quantity is Not Given So We Have Included And Assumed Quantity Of Roof Top Unit. 

 

EA 

 

1 

 

0% 

 

1 

 

6.450 

 

$ 78.00 

 

$ 503.10 

 

$ 5,500.00 

 

$ 6,003.10 

 

$ 6,003.10 

 DUCT WEIGHT          

162 G-60, Galvanized Sheet Metal Duct LB 22 10% 24 0.038 $ 78.00 $ 2.96 $ 4.10 $ 7.06 $ 170.95 

 MISCELLANEOUS          

 DUCT END CAP           
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163   4" Dia Exhaust Vent Duct Termination Cap EA 1 0% 1 1.200 $ 78.00 $ 93.60 $  132.00 $ 225.60 $ 225.60 
 ALLOWANCE          

164 Testing And Balancing Of HVAC System LS 1 0% 1 0.000 $ 78.00 $ - $ - $ 3,200.00 $ 3,200.00 

165 Provide Fire Stoping LS 1 0% 1 0.000 $ 78.00 $ - $ - $ 800.00 $ 800.00 

SUBTOTAL $ 12,198 
 

ELECTRICAL 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

E301-E801 

 DISTRIBUTION          

  CIRCUIT BREAKER           

166  

E401 

1P/20A Circuit breakers EA 3 0% 3 0.420 $ 78.00 $ 32.76 $ 33.00 $ 65.76 $ 197.28 

167 1P/15A Circuit Breaker EA 2 0% 2 0.420 $ 78.00 $ 32.76 $ 28.00 $ 60.76 $ 121.52 

168 2P/30A Circuit Breaker EA 1 0% 1 0.480 $ 78.00 $ 37.44 $ 59.00 $ 96.44 $ 96.44 

  POWER          

  DEVICE           

 

169 

 

 

 

 

 

E401 

Duplex Receptacle 

Manufacturer/ Model: Leviton Decora 

 
Note: "Mfg & Model are given on sheet A104. Please Verify" 

 

EA 

 

14 

 

0% 

 

14 

 

0.350 

 

$ 78.00 

 

$ 27.30 

 

$ 44.00 

 

$ 71.30 

 

$ 998.20 

170 Re Install Duplex Receptacle EA 1 0% 1 0.550 $ 78.00 $ 42.90 $ - $ 42.90 $ 42.90 

 

171 

Duplex GFCI Receptacle 

Manufacturer/ Model: Leviton Decora 

 
Note: "Mfg & Model are given on sheet A104. Please Verify" 

 

EA 

 

10 

 

0% 

 

10 

 

0.350 

 

$ 78.00 

 

$ 27.30 

 

$ 44.00 

 

$ 71.30 

 

$ 713.00 

172 Power Receptacle 14-30R Nema Designation EA 1 0% 1 0.350 $ 78.00 $ 27.30 $ 44.00 $ 71.30 $ 71.30 

173 Single Pole Switch EA 1 0% 1 0.250 $ 78.00 $ 19.50 $ 32.00 $ 51.50 $ 51.50 
  LIGHTING          

  LIGHTING FIXTURES           

174 E301,E501 Re-Install 2' x 4' Recessed LED Light Fixture EA 24 0% 24 1.250 $ 78.00 $ 97.50 $ - $ 97.50 $ 2,340.00 

 

175 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

E501/Details on 

E801 

Type L2- Recessed Mount LED Fixture 

Manufacturer: Spectrum Lighting Inc. 

Model: SGE6LEDFX15L35KDX/BH27/AR6223FXSGSO 
1500 Lumesn, 3500K Color, 120V, 13.1W, 0-10V Dimming Type 

 

EA 

 

1 

 

0% 

 

1 

 

0.850 

 

$ 78.00 

 

$ 66.30 

 

$ 89.99 

 

$ 156.29 

 

$ 156.29 

 

 

 

176 

Type L4- LED Emergecny Sconce For Egress Lighting, With Battery Backup & Optional 

Heater 

Manufacturer: Dual Lite 

Model: PGZ 

405 Lumens, 6350K Color, 120V, 2.78W 

 
Note: Note Shown on Electrical Lighting Plan, but shown on Architecture RCP. 

 

 

 

EA 

 

 

 

1 

 

 

 

0% 

 

 

 

1 

 

 

 

2.100 

 

 

 

$ 78.00 

 

 

 

$ 163.80 

 

 

 

$  402.93 

 

 

 

$ 566.73 

 

 

 

$ 566.73 

 

 

 

 

 

 

 

 

177 

Type L7- Ceiling Mount Exam Light OFCI 

Manufacturer: Bovie 

Model: MI-1000 

4300K Color, 120V, 16W 

Remarks: Task Lighting at Medical Stations 

 

Type L6- Ceiling Mount Surgery Light OFCI 

Manufacturer: Bovie 

Model: MI-1000 

4300K Color, 120V, 54W 

Remarks: Task Lighting at Medical Stations 

 

Note There is a contradiction in Electrcial & RCP Plans, In RCP Plan It is showing Surgery 

Light but in Electrical Plan it is hsowing Exam Light. Please Verify, I have added mfg and 

model of both lights. Please Verify 

 

 

 

 

 

 

 

 

EA 

 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

0% 

 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

4.250 

 

 

 

 

 

 

 

 

$ 78.00 

 

 

 

 

 

 

 

 

$ 331.50 

 

 

 

 

 

 

 

 

$ 4,720.00 

 

 

 

 

 

 

 

 

$ 5,051.50 

 

 

 

 

 

 

 

 

$ 5,051.50 

 

178 

Type L8- Exit/Emergency Light Combo Fixture 

Manufacturer: Best Lighting Products 

Model: CEU3RW 
120V, 1.4W 

 

EA 
 

3 
 

0% 
 

3 
 

0.800 
 

$ 78.00 
 

$ 62.40 
 

$ 66.06 
 

$ 128.46 
 

$ 385.38 

 LIGHTING CONTROL           
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179 

  C2- Switchbox Mounted 

Manufacturer: Leviton 

Vacancy, Manual On/Off, 3 Way Multi Location, PIR, 900 SF Coverage, 20' Mounting 
Height, 120-277V 

 

EA 
 

9 
 

0% 
 

9 
 

0.880 
 

$ 78.00 
 

$ 68.64 
 

$ 92.40 
 

$ 161.04 
 

$ 1,449.36 

 

180 

C4- Ceiling Mounted 

Manufacturer: Leviton 

Occupancy, Ambient light override, Manual On/Off, 3 Way Multi Location, PIR, 900 SF 
Coverage, 20' Mounting Height, 120-277V 

 

EA 
 

2 
 

0% 
 

2 
 

0.880 
 

$ 78.00 
 

$ 68.64 
 

$ 92.40 
 

$ 161.04 
 

$ 322.08 

  ALLOWANCES          

 

181 

 Allowance for Wiring & Conduits (1707 SF) 

 
Note: 4 Panels are existing, their wiring is to be done new. 

 

LS 

 

1 

 

0% 

 

1 

 

0.000 

 

$ 78.00 

 

$  4,369.92 

 

$ 6,554.88 

 

$ 10,924.80 

 

$  10,924.80 

SUBTOTAL $ 23,488 
 

COMMUNICATION 
  

 

 

 

E302,A104 

 

E302 

TELECOMMUNICATION          

 DEVICES           

182 Data Jack (RJ-45) EA 7 0% 7 0.100 $ 78.00 $ 7.80 $ 7.65 $ 15.45 $ 108 
 

 

A104/ Material 

on E801 

MISCELLANEOUS          

 

183 

Junction Box For Low Voltage 

Material: Cast Metal, Nema FB1, Type FD 
Note: " Shown On Architecture Sheet A104, Please Verify" 

 

EA 
 

7 
 

0% 
 

7 
 

0.400 
 

$ 78.00 
 

$ 31.20 
 

$ 45.00 
 

$ 76.20 
 

$ 533.40 

 ALLOWANCES          

184  Allowance for Wiring & Conduits (1707 SF) LS 1 0% 1 0.000 $ 78.00 $ 64.16 $ 96.23 $ 160.39 $ 160.39 

SUBTOTAL $ 802 

 

ELECTRONIC SAFETY & SECURITY 
  

 

 

FA001,FA401 

 

 

 

FA401 

FIRE ALARM          

 DEVICES           

185 Smoke Detector EA 6 0% 6 0.880 $ 78.00 $ 68.64 $ 99.00 $ 167.64 $ 1,006 

186 Pull Station EA 1 0% 1 1.100 $ 78.00 $ 85.80 $  122.00 $ 207.80 $ 208 

187 Visual Alarm EA 9 0% 9 1.350 $ 78.00 $ 105.30 $  132.00 $ 237.30 $ 2,136 
 ALLOWANCES          

188 Allowance for Wiring & Conduits (1707 SF) LS 1 0% 1 0.000 $ 78.00 $ 334.93 $  502.40 $ 837.34 $ 837.34 

SUBTOTAL $ 4,187 
 

PROJECTED COST  $279,864 

OVERHEAD AND PROFIT 20% $55,973 

LABOR SUBCONCRACTOR FEE 10% $27,986 

INSURANCE 3% $8,396 

CONTINGENCY 5% $13,993 

TAX 9% $13,356 

SUGGESTED BID $399,568 



 

GENERAL SUMMARY 

Prepared for: 
Innovaetive Petcare 406 West Jericho 

TPKE. Huntington , NY 11743 

Project ID: 

Scope: G.C 

No. Of Floors: 1 

Date: 27-Aug-24 

BUILDING GSF 8,132    

 

DIVISION COST COMPARISON 
 

 
General Requirements Existing Condition Concrete 

Masonry Metals Wood, Plastics & Composites 

Thermal & Moisture Protection Opening Finishes 

Specialties Equipments Furnishing 

Plumbing Hvac Electrical 

Communication Electrionic Safety & Security  Earthwork 

Site Improvements Utilities 

DIVISION NO DESCRIPTION 
TOTAL DIV. TOTAL DIV. 

COST COST (PER SF) 

1000 General Requirements $ 139,500 $ 17.15 

2000 Existing Condition $ 38,986 $ 4.79 

3000 Concrete $ 17,912 $ 2.20 

4000 Masonry $ 2,001 $ 0.25 

5000 Metals $ 82,612 $ 10.16 

6000 Wood, Plastics & Composites $ 129,379 $ 15.91 

7000 Thermal & Moisture Protection $ 5,891 $ 0.72 

8000 Opening $ 52,033 $ 6.40 

9000 Finishes $ 189,241 $ 23.27 

10000 Specialties $ 5,816 $ 0.72 

11000 Equipments $ 3,876 $ 0.48 

12000 Furnishing $ 17,348 $ 2.13 

22000 Plumbing $ 129,339 $ 15.90 

23000 Hvac $ 111,296 $ 13.69 

26000 Electrical $ 237,845 $ 29.25 

27000 Communication $ 4,925 $ 0.61 

28000 Electrionic Safety & Security $ 14,236 $ 1.75 

31000 Earthwork $ 12,461 $ 1.53 

32000 Site Improvements $ 104,124 $ 12.80 

33000 Utilities $ 211,211 $ 25.97 

TOTAL TRADE COST $ 1,510,032 $ 186 

 

OVERHEAD AND PROFIT 20% $ 302,006 $ 37.14 

BOR SUBCONTRACTOR F 10% $ 151,003  

INSURANCE 3% $ 45,301 $ 6 

CONTINGENCY 5% $ 75,502 $ 9 

TAX 9% $ 57,599 $ 16 

SUGGESTED BID $ 2,141,444 $ 254 
 



 

DETAILED BREAKDOWN OF ITEMS 

Prepared for: 

Project ID: 

Scope: 

Innovaetive Petcare 406 West Jericho TPKE. Huntington , NY 11743 

G.C 

         

 

 

 

 

 
Date: 

 

 

 

 

 

 
27-Aug-24 

 

SR # 

 

Drawing # 

 

Detail # 

 

DESCRIPTION 

 

UNIT 

 

QUANTITY 

 

WASTAGE 

 

QUANTITY W/ 

WASTAGE 

 

UNIT 

MANHOUR 

 

HOURLY 

WAGE 

 

LABOR COST 

 

MAT. COST 

 

UNIT COST 

 

SUB COST 

GENERAL REQUIREMENTS 

1   Permits LS 1 0% 1 0.000 $  - $ - $ - $ 7,500.00 $ 7,500.00 

2   Supervision and Coordination LS 1 0% 1 0.000 $  - $ - $ - $ 50,000.00 $ 50,000.00 

3   Submittals and Shop drawings LS 1 0% 1 0.000 $  - $ - $ - $ 5,000.00 $ 5,000.00 

4   Final Cleaning LS 1 0% 1 0.000 $  - $ - $ - $ 12,000.00 $ 12,000.00 

5   Mobilization Costs LS 1 0% 1 0.000 $  - $ - $ - $ 40,000.00 $ 40,000.00 

6   Temporary Control & Facilities LS 1 0% 1 0.000 $  - $ - $ - $ 10,000.00 $ 10,000.00 

7   Scaffolding LS 1 0% 1 0.000 $  - $ - $ - $ 15,000.00 $  15,000 

$ 139,500 
 

EXISTING CONDITIONS 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

A101 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Plan Notes 

DEMOLITION          

8 Demo Existing Concrete Slab on Grade SF 282 0% 282 0.060 58.00 $ 3.48 $ - $ 3.48 $  981.36 

8 Sawcut Concrete Slab LF 177 0% 177 0.067 58.00 $ 3.89 $ - $ 3.89 $  687.82 

8 Remove Existing Overhead Door EA 1 0% 1 2.500 58.00 $  145.00  $  145.00 $  145.00 

9 Remove Existing Stairs SF 34 0% 34 0.800 58.00 $  46.40  $  46.40 $ 1,566.00 

10 Remove Existing Tank EA 1 0% 1 4.500 58.00 $  261.00  $  261.00 $  261.00 

11 Remove Existing Post At Stair Opening EA 1 0% 1 0.450 58.00 $  26.10  $  26.10 $  26.10 

12 Remove Existing Column To Be Removed (9' H) EA 2 0% 2 1.250 58.00 $  72.50  $  72.50 $  145.00 

13 Remove Existing Stair To Be Removed SF 27 0% 27 0.800 58.00 $  46.40  $  46.40 $ 1,236.56 

14 Remove Existing Column To Be Removed (15' H) EA 4 0% 4 1.350 58.00 $  78.30  $  78.30 $  313.20 

15 Remove Existing Partition Wall SF 1959 0% 1959 0.025 58.00 $ 1.45  $ 1.45 $ 2,840.46 

16 Remove Existing Partition Wall SF 4112 0% 4112 0.025 58.00 $ 1.45  $ 1.45 $ 5,962.76 

17 Remove Existing Furring Wall SF 662 0% 662 0.010 58.00 $ 0.58  $ 0.58 $  384.11 

18 Remove Existing Electrical Panel EA 2 0% 2 2.000 58.00 $  116.00  $  116.00 $  232.00 

19 Remove Existing Double Panel Door EA 5 0% 5 1.500 58.00 $  87.00  $  87.00 $  435.00 

20 Remove Existing Single Panel Door EA 12 0% 12 1.200 58.00 $  69.60  $  69.60 $  835.20 

21 Remove Existing Mezzanine Floor SF 3597 0% 3597 0.022 58.00 $ 1.28  $ 1.28 $ 4,590.33 

22 Remove Existing Gypsum Ceiling SF 3597 0% 3597 0.012 58.00 $ 0.70  $ 0.70 $ 2,503.82 

23 Remove Existing Window EA 1 0% 1 0.950 58.00 $  55.10  $  55.10 $  55.10 

24 Remove Existing Brick Pier Wall SF 67 0% 67 0.045 58.00 $ 2.61  $ 2.61 $  175.39 

25 Remove Existing Masonary Wall SF 40 0% 40 0.045 58.00 $ 2.61  $ 2.61 $  105.03 

26 Remove Existing Roof SF 8158 0% 8158 0.015 58.00 $ 0.87  $ 0.87 $ 7,097.12 

27 Remove Roof Drain Leader EA 3 0% 3 0.650 58.00 $  37.70  $  37.70 $  113.10 

28 Remove Drain Downspout LF 46 0% 46 0.020 58.00 $ 1.16  $ 1.16 $  52.90 

29 Remove Stucco Band LF 16 0% 16 0.045 58.00 $ 2.61  $ 2.61 $  41.37 

30 Remove Awning LF 20 0% 20 0.150 58.00 $ 8.70  $ 8.70 $  177.22 

 RELOCATION          

31 Relocate Cage Bank EA 1 0% 1 3.500 58.00 $  203.00 $ - $  203.00 $  203.00 

   MEP DEMOLITION          

32  

 

 

 

 

 

 

E301 

 

 

 

 

 

 

 

 

E701 

 Demolition and Removal of Existing CT Cabinet EA 1 0% 1 1.500 58.00 $  87.00 $ - $  87.00 $  87.00 

33  Demolition and Removal of Existing Meter EA 1 0% 1 0.650 58.00 $  37.70 $ - $  37.70 $  37.70 

34  Demolition and Removal of Existing Main Service Switch EA 1 0% 1 0.200 58.00 $  11.60 $ - $  11.60 $  11.60 

35  Demolition and Removal of Existing Panel EA 1 0% 1 1.650 58.00 $  95.70 $ - $  95.70 $  95.70 

36  Demolition and Removal of Existing 60A Panel EA 1 0% 1 0.850 58.00 $  49.30 $ - $  49.30 $  49.30 

37  Demolition and Removal of Existing 100A Panel EA 1 0% 1 1.000 58.00 $  58.00 $ - $  58.00 $  58.00 

38 Electrical Demo Demolition and Removal of Existing 100A Panel on Second Floor EA 1 0% 1 1.100 58.00 $  63.80 $ - $  63.80 $  63.80 

39 Plan Demolition and Removal of Existing 60A Disconnect Switch EA 1 0% 1 0.200 58.00 $  11.60 $ - $  11.60 $  11.60 

40 Demolition and Removal of Existing 100A Disconnect Switch EA 1 0% 1 0.200 58.00 $  11.60 $ - $  11.60 $  11.60 

41 Demolition and Removal of Existing 30A Disconnect Switch EA 3 0% 3 0.200 58.00 $  11.60 $ - $  11.60 $  34.80 

42 Demolition and Removal of Existing 30A Disconnect Switch on Second Floor EA 1 0% 1 0.200 58.00 $  11.60 $ - $  11.60 $  11.60 

43 Demolition and Removal of Existing 200A Panel, 3 Pole, 120/208 High Leg EA 1 0% 1 1.350 58.00 $  78.30 $ - $  78.30 $  78.30 

44 
Demolition and Removal of All Existing Branch Circuit Wiring, Lighting Fixtures & 
Electrical Devices in this area. SF 8044 0% 8044 0.009 58.00 $ 0.52 $ - $ 0.52 $ 4,198.97 

45 
Electrical Riser 

Allowance for Removal of Existing Service Entrance Conductor on Existing utility Pole EA 1 0% 1 0.150 58.00 $ 8.70 $ - $ 8.70 $  8.70 
Diagram 

46   Remove Existing Fuel Piping W/ All Fittings And Accessories LF 23 0% 23 0.090 58.00 $ 5.22 $ - $ 5.22 $  119.75 

47   Remove Existing Plumbing Piping W/ All Fittings And Accessories LF 42 0% 42 0.060 58.00 $ 3.48 $ - $ 3.48 $  145.36 

48   Remove Existing Roof Drain W/ It Associate Pipe EA 2 0% 2 0.600 58.00 $  34.80 $ - $  34.80 $  69.60 

49   Remove Existing Sanitary Pit W/ All Fittings And Accessories EA 1 0% 1 2.500 58.00 $  145.00 $ - $  145.00 $  145.00 

50   Remove Existing Vacuum Pump W/ All Fittings And Accessories EA 1 0% 1 2.650 58.00 $  153.70 $ - $  153.70 $  153.70 

51 
 

P.301, M.301 

Plumbing And 

MEC. 

Remove Existing Fuel Oil Tanks W/ All Fittings And Accessories EA 

EA 

2 0% 2 4.500 58.00 $  261.00 $ - $  261.00 $  522.00 

52 Remove Existing 5-Ton Split System, AHU, Air Handling Unit 1 0% 1 3.500 58.00 $  203.00 $ - $  203.00 $  203.00 

53 Remove Existing Boiler W/ All Fittings And Accessories EA 1 0% 1 3.850 58.00 $  223.30 $ - $  223.30 $  223.30  Demolition Plan 

54   Remove Existing Condensing Unit W/ All Fittings And Accessories EA 4 0% 4 3.500 58.00 $  203.00 $ - $  203.00 $  812.00 

55   Remove Existing Fuel Oil Fired HVAC Unit W/ All Fittings And Accessories EA 1 0% 1 3.750 58.00 $  217.50 $ - $  217.50 $  217.50 

56   Remove Existing Split System AHU W/ All Fittings And Accessories EA 1 0% 1 2.450 58.00 $  142.10 $ - $  142.10 $  142.10 

57   Remove Existing VTR, Vent Through Roof W/ All Fittings And Accessories EA 1 0% 1 0.650 58.00 $  37.70 $ - $  37.70 $  37.70 

58   Remove Existing Water Heater W/ All Fittings And Accessories EA 1 0% 1 1.850 58.00 $  107.30 $ - $  107.30 $  107.30 

59   Remove Mechanical Piping W/ All Fittings And Accessories LF 47 0% 47 0.060 58.00 $ 3.48 $ - $ 3.48 $  163.28 

$  38,986 
 

CONCRETE 
   CAST IN PLACE CONCRETE          

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

S-1.0 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

S-2.0/Details 

CONTI. FOOTING           

60 2'-0" W x 1'-0" D Concrete Conti. Footing (74 LF) - 4000psi CY 5 10% 6 2.780 78.00 $  216.84 $  203.00 $  419.84 $  2,531 

61 
Reinforcement 
(3) #4 Conti. (Assumed) LBS 148 10% 163 0.015 58.00 $ 0.87 $  1.10 $ 1.97 $ 321 

62 Excavation (Conti. Footing & Concrete Wall) CY 35 10% 38 1.100 60.00 $  66.00 $ - $  66.00 $  2,531 

63 Formwork SF 148 10% 163 0.090 50.00 $ 4.50 $ - $ 4.50 $ 733 

64 Backfill CY 26 10% 29 0.785 60.00 $  47.10 $ - $  47.10 $  1,367 
           

 PAD FOOTING           

65 4'-0" x 4'-0" x 1'-0" D Concrete Pad Footing (4 EA) - 4000psi CY 2 10% 3 2.780 78.00 $  216.84 $  203.00 $  419.84 $  1,095 

66 
Reinforcement 
(5) #5 Both Ways LBS 42 10% 46 0.015 58.00 $ 0.87 $  1.10 $ 1.97 $ 90 

67 Excavation (Pad Footing & Piers) CY 12 10% 13 1.100 60.00 $  66.00 $ - $  66.00 $ 855 

68 Formwork SF 64 10% 70 0.090 50.00 $ 4.50 $ - $ 4.50 $ 317 

69 Backfill CY 9 10% 10 0.785 60.00 $  47.10 $ - $  47.10 $ 471 
            

70 4'-0" x 2'-2" x 1'-0" D Concrete Pad Footing (4 EA) - 4000psi CY 1 10% 1 2.780 78.00 $  216.84 $  203.00 $  419.84 $ 597 

71 
Reinforcement 
(5) #5 Both Ways LBS 42 10% 46 0.015 58.00 $ 0.87 $  1.10 $ 1.97 $ 90 

72 Excavation (Pad Footing & Piers) CY 2 10% 3 1.100 60.00 $  66.00 $ - $  66.00 $ 171 

73 Formwork SF 48 10% 53 0.090 50.00 $ 4.50 $ - $ 4.50 $ 238 

74 Backfill CY 1 10% 1 0.785 60.00 $  47.10 $ - $  47.10 $ 43 
            

 PIER           

75 1'-0" x 1'-0" x 2'-2" D Concrete Pier (4 EA) - 4000psi CY 0.3 10% 0 2.780 78.00 $  216.84 $  203.00 $  419.84 $ 149 

76 
Reinforcement 
(4) #4 Vertical (Assumed) LBS 6 10% 6 0.015 58.00 $ 0.87 $  1.10 $ 1.97 $ 13 

77 (3) #4 Ties (Assumed) LBS 7 10% 8 0.015 58.00 $ 0.87 $  1.10 $ 1.97 $ 15 

78 Formwork SF 35 10% 38 0.090 50.00 $ 4.50 $ - $ 4.50 $ 173 
            

79 1'-0" x 0'-8 1/2" x 2'-2" D Concrete Pier (4 EA) - 4000psi CY 0.2 10% 0 2.780 78.00 $  216.84 $  203.00 $  419.84 $ 104 

80 
Reinforcement 
(4) #4 Vertical (Assumed) LBS 6 10% 6 0.015 58.00 $ 0.87 $  1.10 $ 1.97 $ 13 

81 (3) #4 Ties (Assumed) LBS 7 10% 8 0.015 58.00 $ 0.87 $  1.10 $ 1.97 $ 15 

82 Formwork SF 22 10% 24 0.090 50.00 $ 4.50 $ - $ 4.50 $ 109 
            

 SLABS           

 4" Thick Slab on Grade SF 281         

83 Concrete CY 3 10% 4 2.780 78.00 $  216.84 $  203.00 $  419.84 $  1,588 
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83   6x6 - W1.4xW1.4 WWM SF 281 10% 310 0.012 58.00 $ 0.70 $  0.86 $ 1.56 $ 482 

83 10 Mil Vapor Barrier SF 281 10% 310 0.008 58.00 $ 0.46 $  0.54 $ 1.00 $ 311 

84 6" Thick Gravel Base CY 5 10% 6 0.625 50.00 $  31.25 $  45.00 $  76.25 $ 437 

 WALL           

85 6" W x 2'-2" H Concrete Wall (74 LF) - 4000psi CY 3 10% 3 2.780 78.00 $  216.84 $  203.00 $  419.84 $  1,380 

86 
Reinforcement 
#5 Bar @ 12" O.C. LBS 35 10% 39 0.015 58.00 $ 0.87 $  1.10 $ 1.97 $ 77 

87 Formwork SF 323 10% 355 0.090 50.00 $ 4.50 $ - $ 4.50 $  1,597 
  \            

$  17,912 
 

MASONARY 
  

 

 

A201 

 

 

 

Plan Notes 

BRICK VENEER          

 THIN BRICK VENEER           

88 1/2" Thick Brick Veneer SF 71 10% 78 0.100 55.00 $ 5.50 $  14.20 $  19.70 $  1,539 

89 1/2" Rib Expanded Metal Lath for Brick Attachment SF 51 10% 56 0.012 55.00 $ 0.66 $  1.42 $ 2.08 $ 117 

90 1 1/2" Thk. Insulation Board SF 51 10% 56 0.015 55.00 $ 0.83 $  2.29 $ 3.12 $ 175 

91 Continuous Air Water Barrier SF 51 10% 56 0.007 55.00 $ 0.39 $  0.32 $ 0.71 $ 40 

92 Metal Flashing LF 20 10% 22 0.025 55.00 $ 1.38 $  2.25 $ 3.63 $ 80 

93 5/8" Gold Bond Sheathing LF 20 10% 22 0.012 55.00 $ 0.66 $  1.63 $ 2.29 $ 50 

$  2,001 
 

METALS 
   STRUCTURAL STEEL          

   BASE PLATE           

 

94 

  10" x 10" x 3/4" THK Steel Base Plate w/ (4) 3/4" Dia. Anchor Bolts & 1 1/2" THK Grout 

Base 
- 8" Embedded into Concrete 

 

EA 

 

4 

 

0% 

 

4 

 

1.150 

 

58.00 

 

$  66.70 

 

$  101.33 

 

$  168.03 

 

$ 672 

 

95 

  10" x 8 1/2" x 3/4" THK Steel Base Plate w/ (4) 3/4" Dia. Anchor Bolts & 1 1/2" THK Grout 

Base 
- 8" Embedded into Concrete 

 

EA 

 

4 

 

0% 

 

4 

 

0.950 

 

58.00 

 

$  55.10 

 

$  87.19 

 

$  142.29 

 

$ 569 

   COLUMN           

96   HSS 5x5x1/2 (15'- H) LBS 4265 10% 4691 0.020 58.00 $ 1.16 $  1.73 $ 2.89 $  13,557 
   COLUMN CAP           

97   5x5x1/4" Column Cap EA 10 0% 10 0.350 58.00 $  20.30 $  15.78 $  36.08 $ 361 
   COLUMN PLATE           

98   1'-0" x 1'-0" Steel Plate w/ (4) 3/4" Dia. A325-SC Bolts EA 10 0% 10 1.250 58.00 $  72.50 $  142.73 $  215.23 $  2,152 
   BEAM           

99   WT 12x81 LBS 16027 10% 17630 0.020 58.00 $ 1.16 $  1.73 $ 2.89 $  50,951 
   LINTEL           

100   W 12x16 LBS 358 10% 394 0.020 58.00 $ 1.16 $  1.73 $ 2.89 $  1,137 
   ANGLE           

101   L5x5x3/8 Steel Angle LBS 765 10% 841 0.020 58.00 $ 1.16 $  1.73 $ 2.89 $  2,432 

102   L6x6x5/8 Steel Angle LBS 1523 10% 1675 0.020 58.00 $ 1.16 $  1.73 $ 2.89 $  4,841 
   ANGLE CONNECTION PLATE           

103 
  1/2" THK Steel Plate @ Angle Joints w/ 

(2) 1/2" Dia. A325 Bolts EA 22 0% 22 0.900 58.00 $  52.20 $  97.15 $  149.35 $  3,286 

 

A201 Plan Notes 
GUARDRAIL          

104 36"H Guardrail LF 38 10% 42 0.200 58.00 $  11.60 $  51.90 $  63.50 $  2,654 

$  82,612 

 

WOOD & PLASTIC 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

A102 , A701-A702 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Plan Notes 

FINISH CARPENTRY          

 CABINETRY & MILLWORK           

 SHELVING           

105 1'-0" D Wall Hung Shelving LF 58 10% 64 0.200 65.00 $  13.00 $  72.00 $  85.00 $  5,429 

106 1'-0" D Wall Hung Shelving LF 232 10% 255 0.200 65.00 $  13.00 $  72.00 $  85.00 $  21,646 

107 1'-0" D Wall Hung Shelving LF 46 10% 51 0.200 65.00 $  13.00 $  72.00 $  85.00 $  4,341 

108 2'-0" D Wall Hung Shelving LF 55 10% 61 0.200 65.00 $  13.00 $  72.00 $  85.00 $  5,143 
 BASE CABINETS           

109 2'-0" D x 2'-0" H Base Cabinet w/ Hardware's & Door Panels LF 21 10% 23 0.540 65.00 $  35.10 $  460.00 $  495.10 $  11,584 

110 2'-0" D x 2'-4" H Base Cabinet w/ Hardwares & Door Panels LF 12 10% 13 0.540 65.00 $  35.10 $  460.00 $  495.10 $  6,590 

111 2'-0" D x 2'-6" H Base Cabinet w/ Hardwares & Door Panels LF 8 10% 9 0.540 65.00 $  35.10 $  460.00 $  495.10 $  4,466 
 UPPER CABINETS           

112 1'-0" D x 2'-6" H Upper Cabinet w/ Hardwares & Door Panels LF 45 10% 49 0.540 65.00 $  35.10 $  460.00 $  495.10 $  24,355 

113 2'-0" D x 1'-4" H Upper Cabinet w/ Hardwares & Door Panels LF 3 10% 3 0.540 65.00 $  35.10 $  460.00 $  495.10 $  1,634 

114 2'-0" D x 2'-4" H Upper Cabinet w/ Hardwares & Door Panels LF 33 10% 36 0.540 65.00 $  35.10 $  460.00 $  495.10 $  17,831 

115 2'-0" D x 2'-4" H Upper Cabinet w/ Hardwares & Door Panels LF 2 10% 2 0.540 65.00 $  35.10 $  460.00 $  495.10 $  1,084 

116 1'-0" D x 2'-6" H Upper Cabinet w/ Hardwares & Door Panels LF 15 10% 17 0.540 65.00 $  35.10 $  460.00 $  495.10 $  8,349 
 WALL CABINETS           

117 2'-0" D x 6'-8" H Wall Cabinet w/ Hardwares & Door Panels LF 12 10% 13 0.540 65.00 $  35.10 $  460.00 $  495.10 $  6,546 
            

 LAMINATE           

 

118 

Tag L1: Laminate 

Mfr.: WILSONARD 
Style/Color: Shadow Zephyr #4857-60 / Matt Finish 

 

SF 

 

709 

 

10% 

 

780 

 

0.025 

 

65.00 

 

$ 1.63 

 

$  2.83 

 

$ 4.46 

 

$  3,474 

 

119 

Tag L2: Laminate 

Mfr.: WILSONARD 
Style/Color: Daintree #8235K-05 / Timber Grain Finish 

 

SF 

 

1103 

 

10% 

 

1213 

 

0.025 

 

65.00 

 

$ 1.63 

 

$  2.83 

 

$ 4.46 

 

$  5,405 

 

120 

Tag L3: Laminate 

Mfr.: WILSONARD 

Style/Color: Classic Linen #4943-38 / Fine Velvet Finish 

 

SF 

 

271 

 

10% 

 

298 

 

0.025 

 

65.00 

 

$ 1.63 

 

$  2.83 

 

$ 4.46 

 

$  1,328 

 

121 

Tag L4: Laminate 

Mfr.: WILSONARD 
Style/Color: Natural Cotton #4946-38 / Fine Velvet Finish 

 

SF 

 

36 

 

10% 

 

39 

 

0.025 

 

65.00 

 

$ 1.63 

 

$  2.83 

 

$ 4.46 

 

$ 175 

            

$ 129,379 

 

THERMAL & MOISTURE PROTECTION 
  

 

 

 

 

A201 

 

 

 

 

 

Plan Notes 

EIFS          

122 
EIFS Band Scooted 
Color: Dark Green 

SF 108 10% 119 0.160 65.00 $  10.40 $  9.20 $  19.60 $  2,323 

 CEILING INSULATION          

123 6" Batt Insulation SF 1099 10% 1209 0.015 65.00 $ 0.98 $  1.45 $ 2.43 $  2,932 

 METAL PANELS          

124 
Aluminum Panel 
Color: Dark Bronze 

SF 53 10% 58 0.035 65.00 $ 2.28 $  7.16 $ 9.44 $ 552 

 FLASHING          

125 Metal Flashing @ Top Of Brick Pier LF 20 10% 22 0.025 65.00 $ 1.63 $  2.25 $ 3.88 $ 85 

$  5,891 

 

OPENINGS 
   DOORS          

 

126 

Dimension: 3'-0" X 6'-8" 

Door & Frame Material : Solid Core 

Type: Solid Core Plastic Laminate Finish 

 

EA 

 

11 

 

0% 

 

11 

 

3.300 

 

65.00 

 

$  214.50 

 

$ 1,200.00 

 

$ 1,414.50 

 

$  15,560 

 

127 

Dimension: 3'-4" X 7'-0" 

Door & Frame Material: Solid Core 

Type: Plastic Laminate Finish 

 

EA 

 

6 

 

0% 

 

6 

 

3.300 

 

65.00 

 

$  214.50 

 

$ 1,200.00 

 

$ 1,414.50 

 

$  8,487 

 

128 

Dimension: (2) 3'-4" x 7'-4" 

Door & Frame Material: Aluminum 

Type: Single Breakaway Door & Frame 'Stanley Access Technologies' Dura-Care ICU Series 

 

EA 

 

1 

 

0% 

 

1 

 

7.000 

 

65.00 

 

$  455.00 

 

$ 2,700.00 

 

$ 3,155.00 

 

$  3,155 

 

129 

Dimension: 3'-4" x 7'-4" 

Door & Frame Material: Aluminum 

Type: Single Breakaway Door & Frame 'Stanley Access Technologies' Dura-Care ICU Series 

 

EA 

 

1 

 

0% 

 

1 

 

3.500 

 

65.00 

 

$  227.50 

 

$ 1,350.00 

 

$ 1,577.50 

 

$  1,578 

130 
Dimension: 3'-0" X 6'-8" 

Door & Frame Material : Hollow Metal EA 2 0% 2 3.500 65.00 $  227.50 $ 1,350.00 $ 1,577.50 $  3,155 

 

131 

Dimension: 3'-0" X 6'-8" 

Door Material: Solid Core 

Frame Material: Knock Down Steel Frame 

 

EA 

 

1 

 

0% 

 

1 

 

3.300 

 

65.00 

 

$  214.50 

 

$ 1,200.00 

 

$ 1,414.50 

 

$  1,415 
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132 
 

 

 

 

A102 

 

 

 

 

A301 

Dimension: 3'-0" X 6'-10" 

Door & Frame Material: Aluminum Glass 
EA 1 0% 1 4.200 65.00 $  273.00 $ 2,150.00 $ 2,423.00 $  2,423 

 HARDWARE          

 

133 

Hardware Set 1: 

Passage Latch Set / Lever Handle 

1 1/2" PR Butts 

 

EA 

 

5 

 

0% 

 

5 

 

0.900 

 

65.00 

 

$  58.50 

 

$  222.78 

 

$  281.28 

 

$  1,406 

 

134 

Hardware Set 2: 

Classroom Lock Set / Lever Handle 

1 1/2" PR Butts 

Closer Where Specified 

 

EA 

 

2 

 

0% 

 

2 

 

1.250 

 

65.00 

 

$  81.25 

 

$  394.42 

 

$  475.67 

 

$ 951 

 

 

 

135 

Hardware Set 3: 

Entry Lockset / Lever Handle 

1 1/2" PR NRP Butts 

Closer 

Weather Stripping All Around 

PEMCO 315 Neoprene Door Sweep 

Aluminum Threshold 

 

 

 

EA 

 

 

 

3 

 

 

 

0% 

 

 

 

3 

 

 

 

1.500 

 

 

 

65.00 

 

 

 

$  97.50 

 

 

 

$  465.25 

 

 

 

$  562.75 

 

 

 

$  1,688 

 

136 

Hardware Set 5: 

Storeroom Latch set / Lever Handle 

1 1/2" PR NRP Butts 

Closer where Specified 

 

EA 

 

3 

 

0% 

 

3 

 

1.250 

 

65.00 

 

$  81.25 

 

$  394.42 

 

$  475.67 

 

$  1,427 

 

137 

Hardware Set 6: 

Privacy Latch Set / Lever Handle 

1 1/2 PR Butts 

Closer 

 

EA 

 

2 

 

0% 

 

2 

 

1.250 

 

65.00 

 

$  81.25 

 

$  394.42 

 

$  475.67 

 

$ 951 

 GLASS          

138 Spandrel Panel w/ Dark Bronze Aluminum Frame SF 130 10% 143 0.200 65.00 $  13.00 $  56.00 $  69.00 $  9,837 

SUBTOTAL 
$  52,033 

 

FINISHES 
   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

A601 

DRY WALL ASSEMBLIES          

 Type P1: 3 5/8" 25 GA. Interior Metal Stud Wall (328LF, 10'-0"H)  328         

139 5/8'' Gypsum Board On Both Side SF 5740 10% 6314 0.000 65.00 $ - $ - $ - $ - 

140 No. of Sheets (4'x8') EA 197 0% 197 0.330 65.00 $  21.45 $  18.25 $  39.70 $  7,833 

141 Tapping LF 2870 10% 3157 0.010 65.00 $ 0.65 $  0.12 $ 0.77 $  2,431 

142 Mudding LBS 298 10% 328 0.153 65.00 $ 9.95 $  1.53 $  11.48 $  3,768 

143 Screws EA 9471 0% 9471 0.001 65.00 $ 0.03 $  0.01 $ 0.04 $ 355 

144 5/8'' Moisture Resistant Gypsum Board On One Side SF 380 10% 418 0.000 65.00 $ - $ - $ - $ - 

145 No. of Sheets (4'x8') EA 13 0% 13 0.330 65.00 $  21.45 $  19.35 $  40.80 $ 533 

146 Tapping LF 190 10% 209 0.010 65.00 $ 0.65 $  0.12 $ 0.77 $ 161 

147 Mudding LBS 20 10% 22 0.153 65.00 $ 9.95 $  1.53 $  11.48 $ 249 

148 Screws EA 627 0% 627 0.001 65.00 $ 0.03 $  0.01 $ 0.04 $ 24 

149 3 5/8" 25 GA. 362S125-18 Metal Stud @ 16" O.C: 10' H EA 247 0% 247 0.160 65.00 $  10.40 $  14.50 $  24.90 $  6,141 

150 3 5/8" 25 GA. 362S125-18 Metal Runner @ Top & Bottom LF 656 10% 722 0.016 65.00 $ 1.04 $  1.45 $ 2.49 $  1,797 

151 2 1/2" Fiberglass Sound Atten. Batts Insulation SF 3280 10% 3608 0.015 65.00 $ 0.98 $  0.98 $ 1.96 $  7,054 

152 Sealants @ All Penetrations LF 1312 10% 1443 0.010 65.00 $ 0.65 $  0.40 $ 1.05 $  1,515 
            

 Type P1: 3 5/8" 25 GA. Interior Metal Stud Wall (15LF, 10'-0"H)  15         

153 5/8'' Gypsum Board On Single Side SF 150 10% 165 0.000 0.00 $ - $ - $ - $ - 

154 No. of Sheets (4'x8') EA 5 0% 5 0.330 65.00 $  21.45 $  18.25 $  39.70 $ 205 

155 Tapping LF 75 10% 83 0.010 65.00 $ 0.65 $  0.12 $ 0.77 $ 64 

156 Mudding LBS 8 10% 9 0.153 65.00 $ 9.95 $  1.53 $  11.48 $ 98 

157 Screws EA 248 0% 248 0.001 65.00 $ 0.03 $  0.01 $ 0.04 $ 9 

158 3 5/8" 25 GA. 362S125-18 Metal Stud @ 16" O.C: 10' H EA 11 0% 11 0.160 65.00 $  10.40 $  14.50 $  24.90 $ 281 

159 3 5/8" 25 GA. 362S125-18 Metal Runner @ Top & Bottom LF 30 10% 33 0.016 65.00 $ 1.04 $  1.45 $ 2.49 $ 82 

160 2 1/2" Fiberglass Sound Atten. Batts Insulation SF 150 10% 165 0.015 65.00 $ 0.98 $  0.98 $ 1.96 $ 323 

161 Sealants @ All Penetrations LF 60 10% 66 0.010 65.00 $ 0.65 $  0.40 $ 1.05 $ 69 
            

 Type P2: 3 5/8" 25 GA. Interior Metal Stud Wall (60LF, 10'-0"H)  60         

162 5/8'' Quietrock 530 Sound Dampening Gypsum Panel On Single Side SF 564 10% 620 0.000 0.00 $ - $ - $ - $ - 

163 No. of Sheets (4'x8') EA 19 0% 19 0.330 $ 65.00 $  21.45 $  84.60 $  106.05 $  2,056 

164 Tapping LF 282 10% 310 0.010 $ 65.00 $ 0.65 $  0.12 $ 0.77 $ 239 

165 Mudding LBS 29 10% 32 0.153 $ 65.00 $ 9.95 $  1.53 $  11.48 $ 370 

166 Screws EA 931 0% 931 0.001 $ 65.00 $ 0.03 $  0.01 $ 0.04 $ 35 

167 5/8'' Gypsum Board On Single Side SF 564 10% 620 0.000 $ 65.00 $ - $ - $ - $ - 

168 No. of Sheets (4'x8') EA 19 0% 19 0.330 $ 65.00 $  21.45 $  18.25 $  39.70 $ 770 

169 Tapping LF 282 10% 310 0.010 $ 65.00 $ 0.65 $  0.12 $ 0.77 $ 239 

170 Mudding LBS 29 10% 32 0.153 $ 65.00 $ 9.95 $  1.53 $  11.48 $ 370 

171 Screws EA 931 0% 931 0.001 $ 65.00 $ 0.03 $  0.01 $ 0.04 $ 35 

172 3 5/8" 25 GA. 362S125-18 Metal Stud @ 16" O.C: 10' H EA 45 0% 45 0.160 $ 65.00 $  10.40 $  14.50 $  24.90 $  1,123 

173 3 5/8" 25 GA. 362S125-18 Metal Runner @ Top & Bottom LF 120 10% 132 0.016 $ 65.00 $ 1.04 $  1.45 $ 2.49 $ 329 

174 2 1/2" Fiberglass Sound Atten. Batts Insulation SF 564 10% 620 0.015 $ 65.00 $ 0.98 $  0.98 $ 1.96 $  1,213 

175 Sealants @ All Penetrations LF 240 10% 264 0.010 $ 65.00 $ 0.65 $  0.40 $ 1.05 $ 277 
            

 Type P3: 3 5/8" 25 GA. Interior Metal Stud Wall (36LF, 10'-0"H)  36         

176 5/8'' Gypsum Board On Both Side SF 690 10% 759 0.000 0.00 $ - $ - $ - $ - 

177 No. of Sheets (4'x8') EA 24 0% 24 0.330 65.00 $  21.45 $  18.25 $  39.70 $ 942 

178 Tapping LF 345 10% 380 0.010 65.00 $ 0.65 $  0.12 $ 0.77 $ 292 

179 Mudding LBS 36 10% 39 0.153 65.00 $ 9.95 $  1.53 $  11.48 $ 453 

180 Screws EA 1139 0% 1139 0.001 65.00 $ 0.03 $  0.01 $ 0.04 $ 43 

181 3 5/8" 25 GA. 362S125-18 Metal Stud @ 16" O.C: 10' H EA 27 0% 27 0.160 65.00 $  10.40 $  14.50 $  24.90 $ 674 

182 3 5/8" 25 GA. 362S125-18 Metal Runner @ Top & Bottom LF 72 10% 79 0.016 65.00 $ 1.04 $  1.45 $ 2.49 $ 197 

183 2 1/2" Fiberglass Sound Atten. Batts Insulation SF 330 10% 363 0.015 65.00 $ 0.98 $  0.98 $ 1.96 $ 710 

184 Lead Lining For Shielding SF 252 10% 277 0.040 65.00 $ 2.60 $  24.11 $  26.71 $  7,403 

185 Sealants @ All Penetrations LF 144 10% 158 0.010 65.00 $ 0.65 $  0.40 $ 1.05 $ 166 
            

 Type P4: 6" 20 GA. Interior Metal Stud Wall (78LF, 15'-0"H)  78         

186 5/8'' Type X Gypsum Board On Both Side SF 2294 10% 2523 0.000 0.00 $ - $ - $ - $ - 

187 No. of Sheets (4'x8') EA 79 0% 79 0.330 $ 65.00 $  21.45 $  22.55 $  44.00 $  3,470 

188 Tapping LF 1147 10% 1262 0.010 $ 65.00 $ 0.65 $  0.12 $ 0.77 $ 972 

189 Mudding LBS 119 10% 131 0.153 $ 65.00 $ 9.95 $  1.53 $  11.48 $  1,506 

190 Screws EA 3785 0% 3785 0.001 $ 65.00 $ 0.03 $  0.01 $ 0.04 $ 142 

191 6" 20 GA. 600S125-33 Metal Stud @ 16" O.C: 15' H EA 59 0% 59 0.270 $ 65.00 $  17.55 $  27.00 $  44.55 $  2,613 

192 6" 20 GA. 600S125-33 Metal Runner @ Top & Bottom LF 156 10% 172 0.018 $ 65.00 $ 1.17 $  1.80 $ 2.97 $ 510 

193 6" THK. R-21 Fiberglass Thermal Batt Insulation SF 1124 10% 1236 0.015 $ 65.00 $ 0.98 $  2.35 $ 3.33 $  4,111 

194 Sealants @ All Penetrations LF 312 10% 343 0.010 $ 65.00 $ 0.65 $  0.40 $ 1.05 $ 360 
            

 Type P5: 3 5/8" 20 GA. Interior Metal Stud Wall (5LF, 15'-0"H)  5         

195 (2) Layer of 5/8'' Type X Gypsum Board On Both Side SF 278 10% 306 0.000 0.00 $ - $ - $ - $ - 

196 No. of Sheets (4'x8') EA 10 0% 10 0.330 $ 65.00 $  21.45 $  22.55 $  44.00 $ 420 

197 Tapping LF 139 10% 153 0.010 $ 65.00 $ 0.65 $  0.12 $ 0.77 $ 118 

198 Mudding LBS 14 10% 16 0.153 $ 65.00 $ 9.95 $  1.53 $  11.48 $ 182 

199 Screws EA 459 0% 459 0.001 $ 65.00 $ 0.03 $  0.01 $ 0.04 $ 17 

200 3 5/8" 20 GA. 362S125-18 Metal Stud @ 16" O.C: 15' H EA 4 0% 4 0.240 $ 65.00 $  15.60 $  21.75 $  37.35 $ 140 

201 3 5/8" 20 GA. 362S125-18 Metal Runner @ Top & Bottom LF 10 10% 11 0.016 $ 65.00 $ 1.04 $  1.45 $ 2.49 $ 27 

202 2 1/2" Fiberglass Sound Atten. Batts Insulation SF 53 10% 58 0.015 $ 65.00 $ 0.98 $  0.98 $ 1.96 $ 114 

203 Sealants @ All Penetrations LF 20 10% 22 0.010 $ 65.00 $ 0.65 $  0.40 $ 1.05 $ 23 
            

 Type P6: 3 5/8" 25 GA. Interior Metal Stud Wall (12LF, 10'-0"H)  12         

204 5/8'' Gypsum Board On Single Side SF 120 10% 132 0.000 0.00 $ - $ - $ - $ - 

205 No. of Sheets (4'x8') EA 4 0% 4 0.330 $ 65.00 $  21.45 $  18.25 $  39.70 $ 164 

206 Tapping LF 60 10% 66 0.010 $ 65.00 $ 0.65 $  0.12 $ 0.77 $ 51 

207 Mudding LBS 6 10% 7 0.153 $ 65.00 $ 9.95 $  1.53 $  11.48 $ 79 

208 Screws EA 198 0% 198 0.001 $ 65.00 $ 0.03 $  0.01 $ 0.04 $ 7 

209 3 5/8" 25 GA. 362S125-18 Metal Stud @ 16" O.C: 10' H EA 9 0% 9 0.160 $ 65.00 $  10.40 $  14.50 $  24.90 $ 225 

210 3 5/8" 25 GA. 362S125-18 Metal Runner @ Top & Bottom LF 24 10% 26 0.016 $ 65.00 $ 1.04 $  1.45 $ 2.49 $ 66 

211 2 1/2" Fiberglass Sound Atten. Batts Insulation SF 120 10% 132 0.015 $ 65.00 $ 0.98 $  0.98 $ 1.96 $ 258 

212 Sealants @ All Penetrations LF 48 10% 53 0.010 $ 65.00 $ 0.65 $  0.40 $ 1.05 $ 55 
            

 Type P7: 3 5/8" 25 GA. Interior Metal Stud Wall (30LF, 10'-0"H)  30         

213 5/8'' Gypsum Board On Single Side SF 300 10% 330 0.000 0.00 $ - $ - $ - $ - 
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 No. of Sheets (4'x8') EA 10 0% 10 0.330 $ 65.00 $  21.45 $  18.25 $  39.70 $ 409 

215 Tapping LF 150 10% 165 0.010 $ 65.00 $ 0.65 $  0.12 $ 0.77 $ 127 

216 Mudding LBS 16 10% 17 0.153 $ 65.00 $ 9.95 $  1.53 $  11.48 $ 197 

217 Screws EA 495 0% 495 0.001 $ 65.00 $ 0.03 $  0.01 $ 0.04 $ 19 

218 3 5/8" 25 GA. 362S125-18 Metal Stud @ 16" O.C: 10' H EA 23 0% 23 0.160 $ 65.00 $  10.40 $  14.50 $  24.90 $ 562 

219 3 5/8" 25 GA. 362S125-18 Metal Runner @ Top & Bottom LF 60 10% 66 0.016 $ 65.00 $ 1.04 $  1.45 $ 2.49 $ 164 

220 3 1/2" THK. R-13 Fiberglass Batts Insulation SF 300 10% 330 0.012 $ 65.00 $ 0.78 $  1.65 $ 2.43 $ 802 

221 Sealants @ All Penetrations LF 120 10% 132 0.010 $ 65.00 $ 0.65 $  0.40 $ 1.05 $ 139 
            

 Type P8: 6" 25 GA. Interior Metal Stud Wall (38LF, 10'-0"H)  30         

222 5/8'' Gypsum Board On Single Side SF 300 10% 330 0.000 0.00 $ - $ - $ - $ - 

223 No. of Sheets (4'x8') EA 10 0% 10 0.330 $ 65.00 $  21.45 $  18.25 $  39.70 $ 409 

224 Tapping LF 150 10% 165 0.010 $ 65.00 $ 0.65 $  0.12 $ 0.77 $ 127 

225 Mudding LBS 16 10% 17 0.153 $ 65.00 $ 9.95 $  1.53 $  11.48 $ 197 

226 Screws EA 495 0% 495 0.001 $ 65.00 $ 0.03 $  0.01 $ 0.04 $ 19 

227 6" 25 GA. 600S15-18 Metal Stud @ 16" O.C: 10' H EA 23 0% 23 0.180 $ 65.00 $  11.70 $  18.00 $  29.70 $ 670 

228 6" 25 GA. 600S15-18 Metal Runner @ Top & Bottom LF 60 10% 66 0.018 $ 65.00 $ 1.17 $  1.80 $ 2.97 $ 196 

229 6" THK. R-21 Fiberglass Batts Insulation SF 300 10% 330 0.015 $ 65.00 $ 0.98 $  2.35 $ 3.33 $  1,097 

230 Sealants @ All Penetrations LF 120 10% 132 0.010 $ 65.00 $ 0.65 $  0.40 $ 1.05 $ 139 
            

 Type P13: 3 5/8" 25 GA. Interior Metal Stud Wall (32LF, 10'-0"H)  32         

231 (1) Layer of 5/8'' Type X Gypsum Board On Both Side SF 617 10% 679 0.000 0.00 $ - $ - $ - $ - 

232 No. of Sheets (4'x8') EA 21 0% 21 0.330 $ 65.00 $  21.45 $  22.55 $  44.00 $ 933 

233 Tapping LF 309 10% 339 0.010 $ 65.00 $ 0.65 $  0.12 $ 0.77 $ 261 

234 Mudding LBS 32 10% 35 0.153 $ 65.00 $ 9.95 $  1.53 $  11.48 $ 405 

235 Screws EA 1018 0% 1018 0.001 $ 65.00 $ 0.03 $  0.01 $ 0.04 $ 38 

236 3 5/8" 25 GA. 362S125-18 Metal Stud @ 16" O.C: 10' H EA 24 0% 24 0.160 $ 65.00 $  10.40 $  14.50 $  24.90 $ 599 

237 3 5/8" 25 GA. 362S125-18 Metal Runner @ Top & Bottom LF 64 10% 70 0.016 $ 65.00 $ 1.04 $  1.45 $ 2.49 $ 175 

238 2 1/2" Fiberglass Sound Atten. Batts Insulation SF 297 10% 327 0.015 $ 65.00 $ 0.98 $  0.98 $ 1.96 $ 639 

239 Sealants @ All Penetrations LF 128 10% 141 0.010 $ 65.00 $ 0.65 $  0.40 $ 1.05 $ 148 
            

 Type P14: 3 5/8" 25 GA. Interior Metal Stud Wall (12LF, 3'-6"H)  12         

240 (1) Layer of 5/8'' Type X Gypsum Board On Both Side SF 84 10% 92 0.000 65.00 $ - $ - $ - $ - 

241 No. of Sheets (4'x8') EA 3 0% 3 0.330 65.00 $  21.45 $  22.55 $  44.00 $ 127 

242 Tapping LF 42 10% 46 0.010 65.00 $ 0.65 $  0.12 $ 0.77 $ 36 

243 Mudding LBS 4 10% 5 0.153 65.00 $ 9.95 $  1.53 $  11.48 $ 55 

244 Screws EA 139 0% 139 0.001 65.00 $ 0.03 $  0.01 $ 0.04 $ 5 

245 3 5/8" 25 GA. USG358ST25 Metal Stud @ 16" O.C: 3'-6" H EA 9 0% 9 0.058 65.00 $ 3.74 $  5.22 $ 8.96 $ 81 

246 3 5/8" 25 GA. USG358ST25 Metal Runner @ Top & Bottom LF 24 10% 26 0.016 65.00 $ 1.04 $  1.45 $ 2.49 $ 66 

247 2 1/2" Fiberglass Sound Atten. Batts Insulation SF 42 10% 46 0.015 65.00 $ 0.98 $  0.98 $ 1.96 $ 90 

248 Sealants @ All Penetrations LF 48 10% 53 0.010 65.00 $ 0.65 $  0.40 $ 1.05 $ 55 
            

            

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

A105 

FLOORING &WALL BASE          

 FLOORING           

249 Polished Concrete SF 162 10% 178 0.050 68.00 $ 3.40 $  1.44 $ 4.84 $ 861 

250 Mfg.: Armstrong SF 2936 10% 3230 0.065 68.00 $ 4.42 $  4.25 $ 8.67 $  28,005 

 

251 

EP-1: Epoxy Flooring 

Mfg.: Dur-A-Flex 
Description: Shop Floor MR / Concrete Grey 

 

SF 

 

363 

 

10% 

 

399 

 

0.065 

 

68.00 

 

$ 4.42 

 

$  5.25 

 

$ 9.67 

 

$  3,861 

 

252 

B-1: Wall Base 

Mfg.: Johnsonite 

Description: 4" Cove Base 195 Ash 

 

LF 

 

684 

 

10% 

 

753 

 

0.022 

 

68.00 

 

$ 1.50 

 

$  1.25 

 

$ 2.75 

 

$  2,067 

 

253 

B-2: Wall Base 

Mfg.: Johnsonite 
Description: 4" Cove Base 32 Pebble WG 

 

LF 

 

67 

 

10% 

 

74 

 

0.022 

 

68.00 

 

$ 1.50 

 

$  1.25 

 

$ 2.75 

 

$ 202 

254 WALL TILES   10% 0     $ - $ - 

255 
Ceramic Wall Tile @ Bath 
Note: No Details are given SF 525 10% 578 0.085 68.00 $ 5.78 $  7.10 $  12.88 $  7,439 

 CEILINGS          

 GWB CEILING           

256 5/8" Gypsum Board Ceiling SF 112 10% 123 0.000 0.00 $ - $ - $ - $ - 

257 No. of Sheets (4'x8') EA 4 0% 4 0.330 65.00 $  21.45 $  18.25 $  39.70 $ 153 

258 Tapping LF 56 10% 62 0.010 65.00 $ 0.65 $  0.12 $ 0.77 $ 47 

259 Mudding LBS 6 10% 6 0.153 65.00 $ 9.95 $  1.53 $  11.48 $ 74 

260 Screws EA 185 0% 185 0.001 65.00 $ 0.03 $  0.01 $ 0.04 $ 7 

256 5/8" Type 'X' Gypsum Board Ceiling SF 190 10% 209 0.000 0.00 $ - $ - $ - $ - 

261 No. of Sheets (4'x8') EA 7 0% 7 0.330 65.00 $  21.45 $  22.55 $  44.00 $ 287 

262 Tapping LF 95 10% 105 0.010 65.00 $ 0.65 $  0.12 $ 0.77 $ 80 

263 Mudding LBS 10 10% 11 0.153 65.00 $ 9.95 $  1.53 $  11.48 $ 125 

264 Screws EA 314 0% 314 0.001 65.00 $ 0.03 $  0.01 $ 0.04 $ 12 

 ACT CEILING           

 

265 

ACT -3 

Mfg.: Armstrong 

Size: 24" x 48" 
Description: Clean Room VL #870 (AT-3) 

 

SF 

 

1100 

 

10% 

 

1210 

 

0.060 

 

65.00 

 

$ 3.90 

 

$  3.84 

 

$ 7.74 

 

$  9,362 

 

266 

ACT -2 

Mfg.: Armstrong 

Size: 24" x 48" 
Description: Ultima #1913 (AT-2) 

 

SF 

 

2228 

 

10% 

 

2450 

 

0.000 

 

65.00 

 

$ 3.90 

 

$  3.84 

 

$ 7.74 

 

$  18,966 

 PAINT 
(One Coat Of Primer Two Coat Of Finish) 

         

 WALL PAINT           

 

267 

P-1: Wall Paint 

Mfg.: Benjamin Moore 
Style/Color: #OC-26 Silver Satin , Matte 

 

SF 

 

4785 

 

10% 

 

5264 

 

0.028 

 

68.00 

 

$ 1.90 

 

$  0.95 

 

$ 2.85 

 

$  15,022 

 

268 

P-2: Wall Paint 

Mfg.: Benjamin Moore 
Style/Color: #1563 Quiet Moments , Matte 

 

SF 

 

1417 

 

10% 

 

1559 

 

0.028 

 

68.00 

 

$ 1.90 

 

$  0.95 

 

$ 2.85 

 

$  4,449 

 

269 

P-3: Wall Paint 

Mfg.: Benjamin Moore 
Style/Color: #OC-20 Pale Oak , Matte 

 

SF 

 

1637 

 

10% 

 

1800 

 

0.028 

 

68.00 

 

$ 1.90 

 

$  0.95 

 

$ 2.85 

 

$  5,138 

 CEILING PAINT           

270 Paint @ Gypsum Board Ceiling SF 110 10% 121 0.032 68.00 $ 2.18 $  0.95 $ 3.13 $ 378 

 EXTERIOR FINISHES          

271 Refinish Existing EIFS SF 207 0% 207 0.160 58.00 $ 9.28 $  9.20 $  18.48 $ 3,820.74 

272 Infill EIFS SF 278 0% 278 0.160 58.00 $ 9.28 $  9.20 $  18.48 $ 5,137.44 

 INTERIOR FINISHES          

 EPOXY WALL COATING           

 

273 

EP-2: Epoxy Wall Coating 

Mfg.: Dur-A-Flex 
Description: Shop Floor MR / Concrete Grey 

 

SF 

 

601 

 

10% 

 

661 

 

0.025 

 

68.00 

 

$ 1.70 

 

$  1.90 

 

$ 3.60 

 

$  2,380 

 WALL COVERING           

 

274 

W-1: Wall Covering 

Mfg.: Wolf Gordon 
Description: Angles Silk / Horizon / #GOH 33807771 / 54"W 

 

SF 

 

148 

 

10% 

 

163 

 

0.040 

 

68.00 

 

$ 2.72 

 

$  3.94 

 

$ 6.66 

 

$  1,085 

 

275 

W-2: Wall Covering 

Mfg.: Momentum 

Description: Wickham Stria / AVF08-521 / Silverpointe / Type II 54"W 

 

SF 

 

243 

 

10% 

 

267 

 

0.040 

 

68.00 

 

$ 2.72 

 

$  4.25 

 

$ 6.97 

 

$  1,863 

 

276 

WP-1: Wall Protector 

Mfg.: Inpro 
Description: Morning Sage 0373 / Rolled Palladium Rigid Vinyl 4'-0" / 1mm 

 

SF 

 

347 

 

10% 

 

382 

 

0.040 

 

68.00 

 

$ 2.72 

 

$  4.66 

 

$ 7.38 

 

$  2,817 

 

277 

WP-2: Wall Protector 

Mfg.: Inpro 
Description: Pepper Dust 0119 / Palladium Horizontal Top Cap Board 2" 

 

SF 

 

8 

 

10% 

 

9 

 

0.040 

 

68.00 

 

$ 2.72 

 

$  3.96 

 

$ 6.68 

 

$ 59 

  
Note: Finish Schedule is followed as there is contradiction in plans & interior elevations 

          

$ 189,241 
 

SPECIALTIES 
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A102 

 

 

 

 

 

 

 

 

 

 

 

 

 

Plan Notes 

FIRE EXTINGUISHER          

278 Fire Extinguisher EA 2 0% 2 1.350 68.00 $  91.80 $  235.00 $  326.80 $ 654 

 SIGNAGE          

279 3'-3" x 1'-6" (401 Signage) EA 2 0% 2 0.650 68.00 $  44.20 $  233.00 $  277.20 $ 554 

280 Unisex Bath Signage EA 4 0% 4 0.450 68.00 $  30.60 $  65.80 $  96.40 $ 386 

281 Exit Signage EA 2 0% 2 0.350 68.00 $  23.80 $  55.60 $  79.40 $ 159 

 BATH ACCESSORIES          

282 
42" Horizontal Grab Bar 
1 1/2" Dia Grab Bar EA 2 0% 2 0.420 68.00 $  28.56 $  46.20 $  74.76 $ 150 

283 
24" Horizontal Grab Bar 
1 1/2" Dia Grab Bar EA 2 0% 2 0.240 68.00 $  16.32 $  26.40 $  42.72 $ 85 

284 
18" Horizontal Grab Bar 
1 1/2" Dia Grab Bar EA 2 0% 2 0.180 68.00 $  12.24 $  19.80 $  32.04 $ 64 

285 
Mirror 
Note: Provided by Owner EA 2 0% 2 1.200 68.00 $  81.60 $  850.00 $  931.60 $  1,863 

286 
Recessed Multi Roll Toilet Tissue Paper Dispenser 
Note: Provided by Owner EA 2 0% 2 0.380 68.00 $  25.84 $  89.60 $  115.44 $ 231 

287 
Recessed Paper Towel Dispenser / Waste Receptacle 
Note: Provided by Owner EA 2 0% 2 0.360 68.00 $  24.48 $  61.20 $  85.68 $ 171 

288 
Wall Mounted Soap Dispenser 
Note: Provided by Owner EA 2 0% 2 0.360 68.00 $  24.48 $  62.50 $  86.98 $ 174 

 MOP SINK          

289 Mop Sink EA 1 0% 1 2.350 68.00 $  159.80 $  580.00 $  739.80 $ 740 

 EYE WASH          

290 Eye Wash EA 1 0% 1 2.500 68.00 $  170.00 $  414.99 $  584.99 $ 585 

$  5,816 
 

EQUIPMENT 
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Plan Notes 

KITCHEN EQUIPMENT          

291 
SST. Folding Exam Table 
Note: Furnished by Owner , Installed By Contractor EA 1 0% 1 3.500 68.00 $  238.00 

 
$  238.00 $ 238 

292 
Stacked Washer/Dryer 
Note: Furnished by Owner , Installed By Contractor EA 2 0% 2 3.650 68.00 $  248.20 

 
$  248.20 $ 496 

293 
Gurney 
Note: Furnished & Installed by Owner EA 2 0% 2 

 
68.00 $ - 

 
$ - $ - 

294 
Full Size Refrigerator 
Note: Furnished & Installed by Owner EA 2 0% 2 

 
68.00 $ - 

 
$ - $ - 

295 
SST. Run Gates & Partitions 
Note: Furnished by Owner & Installed by Contractor EA 14 0% 14 2.500 68.00 $  170.00 

 
$  170.00 $  2,380 

296 
Cage Bank 
Note: Furnished by Owner & Installed by Contractor EA 1 0% 1 3.250 68.00 $  221.00 

 
$  221.00 $ 221 

297 
5' SST. Shallow Tub Table 
Note: Furnished by Owner & Installed by Contractor EA 1 0% 1 2.650 68.00 $  180.20 

 
$  180.20 $ 180 

298 
4' SST. Shallow Tub Table 
Note: Furnished by Owner & Installed by Contractor EA 1 0% 1 2.650 68.00 $  180.20 

 
$  180.20 $ 180 

299 
Oxygen Cage Bank 
Note: Furnished & Installed by Owner EA 1 0% 1 

 
68.00 $ - 

 
$ - $ - 

300 
Imaging Table 
Note: Furnished by Owner & Installed by Contractor EA 1 0% 1 2.650 68.00 $  180.20 

 
$  180.20 $ 180 

301 
Storage Shelves 
Note: Furnished & Installed by Owner EA 3 0% 3 

 
68.00 $ - 

 
$ - $ - 

302 
Modular Work Stations 
Note: Furnished & Installed by Owner EA 1 0% 1 

 
68.00 $ - 

 
$ - $ - 

  

P.701 

 

Plumbing Plan 

EQUIPMENT (CONNECTION ONLY)          

303 Washer And Dryer EA 2 0% 2 0.000 68.00 $ - $ - $ - $ - 

304 Fridge EA 2 0% 2 0.000 68.00 $ - $ - $ - $ - 

SUBTOTAL 
$  3,876 

 

FURNISHING 
  

 

 

 

 

A701-A702 

 

 

 

 

 

A105 

COUNTER TOP & BACK SPLASH          

 

305 

SS-1: Solid Surface Top 

Mfg.: WilsonArt 
Description: Chilled Earth 9228SS /1.5" Thickness 

 

SF 

 

80 

 

10% 

 

88 

 

0.200 

 

65.00 

 

$  13.00 

 

$  92.00 

 

$  105.00 

 

$  9,240 

 

306 

SS-1: Backsplash 

Mfg.: WilsonArt 
Description: Chilled Earth 9228SS /0.5" Thickness 

 

SF 

 

55 

 

10% 

 

61 

 

0.030 

 

65.00 

 

$ 1.95 

 

$  30.50 

 

$  32.45 

 

$  1,963 

 MELAMINE WOOD SHELF          

307 
Wood Shelf w/ Melamine Top 
w/ Supporting 30"D Shelf Support Bracket 

SF 105 10% 116 0.080 65.00 $ 5.20 $  48.00 $  53.20 $  6,145 

SUBTOTAL 
$  17,348 

 

PLUMBING 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

P.401, P.402, 

P.501, P.701, 

P.701, P.702, 

P.801, P.901 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Plumbing Plan 

PLUMBING FIXTURES          

 

308 

WC, Water Closet, AMERICAN STANDARD 3641.001, SELECTRONIC DC POWER 

#6065.161.002 
Provide W/ Shutoff Valve, 2 Piece Full Port Copper Alloy, 600 PSI CWP, MSS SP-110 

 

EA 

 

2 

 

0% 

 

2 

 

3.440 

 

$ 75.00 

 

$  258.00 

 

$  513.00 

 

$  771.00 

 

$ 1,542.00 

309 
LAV, Lavatory, ZURN ELKAY ONE Z.L2.M, ZURN Z8-1000-XL-3M 
Provide W/ Shutoff Valve, 2 Piece Full Port Copper Alloy, 600 PSI CWP, MSS SP-110 

EA 2 0% 2 3.250 $ 75.00 $  243.75 $  288.99 $  532.74 $ 1,065.48 

 

310 

3" Dia Mop Sink, ELKAY / EFS2523C FIAT 830AA000, Provide With ELKAY MOP 

Holder LK403, STRAINER (LK43) 
Provide W/ Shutoff Valve, 2 Piece Full Port Copper Alloy, 600 PSI CWP, MSS SP-110 

 

EA 

 

1 

 

0% 

 

1 

 

2.860 

 

$ 75.00 

 

$  214.50 

 

$ 1,716.43 

 

$ 1,930.93 

 

$ 1,930.93 

311 
Sink, Single Drop In Sink, ELKAY LR1720SC ELKAY LK406GN04T4SC 
Provide W/ Shutoff Valve, 2 Piece Full Port Copper Alloy, 600 PSI CWP, MSS SP-110 

EA 5 0% 5 2.650 $ 75.00 $  198.75 $ 1,513.00 $ 1,711.75 $ 8,558.75 

 

312 

Sink, 2-Bay Double Drop In Sink, ELKAY HDDB332294PWK ELKAY LK2600CR. 

Furnish With Guardian Equipment G1805 EYE WASH 
Provide W/ Shutoff Valve, 2 Piece Full Port Copper Alloy, 600 PSI CWP, MSS SP-110 

 

EA 

 

1 

 

0% 

 

1 

 

2.860 

 

$ 75.00 

 

$  214.50 

 

$  707.99 

 

$  922.49 

 

$  922.49 

313 
DF, Drinking Fountain, ELKAY LZSTL8WSLK 
Provide W/ Shutoff Valve, 2 Piece Full Port Copper Alloy, 600 PSI CWP, MSS SP-110 

EA 1 0% 1 4.880 $ 75.00 $  366.00 $ 3,305.00 $ 3,671.00 $ 3,671.00 

 

 

314 

Wet Table/ Tub VSSI / 109-7467-00, PG-2347-WH4-VH, 48" Stainless Steel Cut-Away 

Wet/Prep. Cabinet 

Provide W/ Shutoff Valve, 2 Piece Full Port Copper Alloy, 600 PSI CWP, MSS SP-110 

OR: VSSI / 109-7467-00, PG-2347-WH4-VH, 60" Stainless Steel Cut-Away Wet/Prep. 

Cabinet 

 

 

EA 

 

 

2 

 

 

0% 

 

 

2 

 

 

2.650 

 

 

$ 75.00 

 

 

$  198.75 

 

 

$  745.00 

 

 

$  943.75 

 

 

$ 1,887.50 

315 
Eye Wash , Schedule Not Given 
Provide W/ Shutoff Valve, 2 Piece Full Port Copper Alloy, 600 PSI CWP, MSS SP-110 

EA 1 0% 1 1.200 $ 75.00 $  90.00 $  165.01 $  255.01 $  255.01 

 

316 

4" Dia HIS, Hair And Sediment Interceptor, WATTS SI-742-L 

TOP ACCESS. 
Provide W/ Shutoff Valve, 2 Piece Full Port Copper Alloy, 600 PSI CWP, MSS SP-110 

 

EA 

 

3 

 

0% 

 

3 

 

3.250 

 

$ 75.00 

 

$  243.75 

 

$ 1,566.00 

 

$ 1,809.75 

 

$ 5,429.25 

 WATER HEATER          

317 
WH-1, Water Heater, Gas Fired, AO SMITH BTH-120 (A), 120 BTU/HR, 5A, 60 Gallon. 
Provide W/ Condensate Neutralizer Kit EA 1 0% 1 6.990 $ 75.00 $  524.25 $ 7,325.00 $ 7,849.25 $ 7,849.25 

 WATER HEATER DETAIL          

318 4" Dia Concentric Vent Kit EA 1 0% 1 0.880 $ 75.00 $  66.00 $  156.23 $  222.23 $  222.23 

319 1-1/2" Dia Ball Valve 2 Piece Full Port Copper Alloy, 600 PSI CWP, MSS SP-110 EA 8 0% 8 2.100 $ 75.00 $  157.50 $  815.98 $  973.48 $ 7,787.84 

320 1-1/2" Dia Check Valve, Bronze, Class 125, MSS SP-80 EA 4 0% 4 1.500 $ 75.00 $  112.50 $  228.27 $  340.77 $ 1,363.08 

321 1-1/2" Dia Mixing Valve W/ Guage, HOLBY EA 1 0% 1 3.200 $ 75.00 $  240.00 $ 1,453.28 $ 1,693.28 $ 1,693.28 

322 Temperature Guage EA 1 0% 1 1.000 $ 75.00 $  75.00 $  122.00 $  197.00 $  197.00 

323 3/4" Dia Temperature And Pressure Relief Valve W/ 6' FT Copper Pipe EA 1 0% 1 1.850 $ 75.00 $  138.75 $  276.46 $  415.21 $  415.21 

324 3/4" Dia Drain Valve W/ 6' FT Copper Pipe EA 1 0% 1 0.400 $ 75.00 $  30.00 $  32.67 $  62.67 $  62.67 

325 30"x30" House Keeping Pad-Size Assumed EA 1 0% 1 0.650 $ 75.00 $  48.75 $  88.78 $  137.53 $  137.53 

 TANK          

326 Expansion Tank, Diaphragm Type AMTROL ST-12C-DD, 6.4 Gallon, 11"x9", 9 LBS. EA 1 0% 1 4.250 $ 75.00 $  318.75 $ 2,290.40 $ 2,609.15 $ 2,609.15 

 PUMP          

327 Hot Water Recirculation Pump, Schedule Not Given EA 1 0% 1 6.550 $ 75.00 $  491.25 $ 6,905.00 $ 7,396.25 $ 7,396.25 

 HOSE REEL          

328 1/2" Dia HR, Hose Reel EA 2 0% 2 1.200 $ 75.00 $  90.00 $  307.99 $  397.99 $  795.98 

 MEDICAL GAS & VACCUM SYSTEM EQUIPMENTS          
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QUANTITY 

 

WASTAGE 
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329 
  1/2" Dia , AE Outlet 

Provide W/ Shutoff Valve, 2 Piece Full Port Copper Alloy, 600 PSI CWP, MSS SP-110 
EA 8 0% 8 1.200 $ 75.00 $  90.00 $  159.01 $  249.01 $ 1,992.08 

330 
1/2" Dia O2, Outlet 
Provide W/ Shutoff Valve, 2 Piece Full Port Copper Alloy, 600 PSI CWP, MSS SP-110 

EA 13 0% 13 1.200 $ 75.00 $  90.00 $  159.01 $  249.01 $ 3,237.13 

331 
Medical Gas Tank 
Provide W/ Shutoff Valve, 2 Piece Full Port Copper Alloy, 600 PSI CWP, MSS SP-110 EA 6 0% 6 1.650 $ 75.00 $  123.75 $  234.00 $  357.75 $ 2,146.50 

332 SUPERA Model EVC3000 Waste Gas Evacuation Fan Box EA 1 0% 1 3.200 $ 75.00 $  240.00 $ 1,400.09 $ 1,640.09 $ 1,640.09 

 MISCELLANEOUS          

 CLEANOUTS & DRAINS           

333 2" Dia FD, Floor Drain, WATTS FD-100-A-7, Provide Barrier Style Trap Seal EA 16 0% 16 0.800 $ 75.00 $  60.00 $  87.99 $  147.99 $ 2,367.84 

334 2" Dia CO, Cleanout EA 1 0% 1 0.850 $ 75.00 $  63.75 $  98.20 $  161.95 $  161.95 

335 4" Dia CO, Cleanout EA 1 0% 1 1.350 $ 75.00 $  101.25 $  165.00 $  266.25 $  266.25 

336 4" Dia Roof Drain, JAY R. SMITH 1800, Provide Adjustable Extension EA 3 0% 3 2.100 $ 75.00 $  157.50 $  581.49 $  738.99 $ 2,216.97 

337 4" Dia Secondary Roof Drain, JAY R. SMITH 1800, Provide Adjustable Extension EA 3 0% 3 2.100 $ 75.00 $  157.50 $  581.49 $  738.99 $ 2,216.97 

338 4" Dia Downspout Cover, JAY R. Smith 1775 EA 3 0% 3 2.650 $ 75.00 $  198.75 $  873.37 $ 1,072.12 $ 3,216.36 

 VALVES           

339 3/4" Dia Ball Valve, 2 Piece Full Port Copper Alloy, 600 PSI CWP, MSS SP-110 EA 6 0% 6 0.800 $ 75.00 $  60.00 $  77.27 $  137.27 $  823.62 

340 2" Dia Ball Valve 2 Piece Full Port Copper Alloy, 600 PSI CWP, MSS SP-110 EA 1 0% 1 1.320 $ 75.00 $  99.00 $  159.01 $  258.01 $  258.01 

341 2" Dia RPZ-1, Reduced Pressure Zone Back Flow Preventer Assembly EA 1 0% 1 2.600 $ 75.00 $  195.00 $  732.15 $  927.15 $  927.15 

 VENT THROUGH ROOF           

342 3" Dia VTR, Vent Through Roof EA 1 0% 1 1.650 $ 75.00 $  123.75 $  322.00 $  445.75 $  445.75 

 WATER HAMMER ARRESSTOR           

343 1/2" Dia WHA-A1, WATTS LF15M2-A. EA 2 0% 2 0.450 $ 75.00 $  33.75 $  40.79 $  74.54 $  149.08 

 ALLOWANCE          

344 
Allowance For Plumbing Piping W/ All Fittings And Accessories And Trenching For Below 
Grade Pipes (8044 SF) 

LS 1 0% 1 0.000 $ 75.00 $ 20,592.64 $ 30,888.96 $ 51,481.60 $ 51,481.60 

$ 129,339 
 

HVAC 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

M.401, M.4.02, 

M.801 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Mechanical Plans 

AIR DEVICES          

345 
CD, Ceiling Mounted Supply Air Diffuser, 6" Dia Neck Size, 24"x24" Face Size, 100 CFM 
Provide W/ Volume Damper 

EA 6 0% 6 1.250 $ 78.00 $  97.50 $  148.00 $  245.50 $ 1,473.00 

346 
CD, Ceiling Mounted Supply Air Diffuser, 6" Dia Neck Size, 24"x24" Face Size, 100 CFM, 
Provide W/ Volume Damper 

EA 1 0% 1 1.250 $ 78.00 $  97.50 $  148.00 $  245.50 $  245.50 

347 
CD, Ceiling Mounted Supply Air Diffuser, 6" Dia Neck Size, 24"x24" Face Size, 115 CFM, 
Provide W/ Volume Damper EA 1 0% 1 1.250 $ 78.00 $  97.50 $  148.00 $  245.50 $  245.50 

348 
CD, Ceiling Mounted Supply Air Diffuser, 6" Dia Neck Size, 24"x24" Face Size, 120 CFM, 
Provide W/ Volume Damper 

EA 1 0% 1 1.250 $ 78.00 $  97.50 $  148.00 $  245.50 $  245.50 

349 
CD, Ceiling Mounted Supply Air Diffuser, 6" Dia Neck Size, 24"x24" Face Size, 120 CFM, 
Provide W/ Volume Damper 

EA 2 0% 2 1.250 $ 78.00 $  97.50 $  148.00 $  245.50 $  491.00 

350 
CD, Ceiling Mounted Supply Air Diffuser, 6" Dia Neck Size, 24"x24" Face Size, 50 CFM, 
Provide W/ Volume Damper 

EA 1 0% 1 1.250 $ 78.00 $  97.50 $  148.00 $  245.50 $  245.50 

351 
CD, Ceiling Mounted Supply Air Diffuser, 6" Dia Neck Size, 24"x24" Face Size, 65 CFM, 
Provide W/ Volume Damper EA 1 0% 1 1.250 $ 78.00 $  97.50 $  148.00 $  245.50 $  245.50 

352 
CD, Ceiling Mounted Supply Air Diffuser, 6" Dia Neck Size, 24"x24" Face Size, 70 CFM, 
Provide W/ Volume Damper 

EA 1 0% 1 1.250 $ 78.00 $  97.50 $  148.00 $  245.50 $  245.50 

353 
CD, Ceiling Mounted Supply Air Diffuser, 6" Dia Neck Size, 24"x24" Face Size, 80 CFM, 
Provide W/ Volume Damper 

EA 2 0% 2 1.250 $ 78.00 $  97.50 $  148.00 $  245.50 $  491.00 

354 
CD, Ceiling Mounted Supply Air Diffuser, 8" Dia Neck Size, 24"x24" Face Size, 120 CFM, 
Provide W/ Volume Damper 

EA 1 0% 1 1.250 $ 78.00 $  97.50 $  148.00 $  245.50 $  245.50 

355 
CD, Ceiling Mounted Supply Air Diffuser, 8" Dia Neck Size, 24"x24" Face Size, 125 CFM, 
Provide W/ Volume Damper EA 1 0% 1 1.250 $ 78.00 $  97.50 $  148.00 $  245.50 $  245.50 

356 
CD, Ceiling Mounted Supply Air Diffuser, 8" Dia Neck Size, 24"x24" Face Size, 150 CFM, 
Provide W/ Volume Damper 

EA 1 0% 1 1.250 $ 78.00 $  97.50 $  148.00 $  245.50 $  245.50 

357 
CD, Ceiling Mounted Supply Air Diffuser, 8" Dia Neck Size, 24"x24" Face Size, 155 CFM, 
Provide W/ Volume Damper 

EA 3 0% 3 1.250 $ 78.00 $  97.50 $  148.00 $  245.50 $  736.50 

358 
CD, Ceiling Mounted Supply Air Diffuser, 8" Dia Neck Size, 24"x24" Face Size, 160 CFM, 
Provide W/ Volume Damper 

EA 2 0% 2 1.250 $ 78.00 $  97.50 $  148.00 $  245.50 $  491.00 

359 
CD, Ceiling Mounted Supply Air Diffuser, 8" Dia Neck Size, 24"x24" Face Size, 200 CFM, 
Provide W/ Volume Damper EA 2 0% 2 1.250 $ 78.00 $  97.50 $  148.00 $  245.50 $  491.00 

360 
CD, Ceiling Mounted Supply Air Diffuser, 8" Dia Neck Size, 24"x24" Face Size, 220 CFM, 
Provide W/ Volume Damper 

EA 3 0% 3 1.250 $ 78.00 $  97.50 $  148.00 $  245.50 $  736.50 

361 
CD, Ceiling Mounted Supply Air Diffuser, 8" Dia Neck Size, 24"x24" Face Size, 225 CFM, 
Provide W/ Volume Damper 

EA 2 0% 2 1.250 $ 78.00 $  97.50 $  148.00 $  245.50 $  491.00 

362 
CD, Ceiling Mounted Supply Air Diffuser, 8" Dia Neck Size, 24"x24" Face Size, 250 CFM, 
Provide W/ Volume Damper 

EA 4 0% 4 1.250 $ 78.00 $  97.50 $  148.00 $  245.50 $  982.00 

363 
CG, Ceiling Grill, 16"x16" Neck Size, 24"x24" Face Size, 700 CFM, Provide W/ Volume 
Damper EA 4 0% 4 1.200 $ 78.00 $  93.60 $  137.00 $  230.60 $  922.40 

364 
CG, Ceiling Grill, 6" Dia Neck Size, 24"x24" Face Size, 50 CFM, Provide W/ Volume 
Damper 

EA 2 0% 2 1.100 $ 78.00 $  85.80 $  117.00 $  202.80 $  405.60 

365 
CG, Ceiling Grill, 8" Dia Neck Size, 24"x24" Face Size, 100 CFM, Provide W/ Volume 
Damper 

EA 1 0% 1 1.150 $ 78.00 $  89.70 $  127.00 $  216.70 $  216.70 

366 
CG, Ceiling Grill, 8" Dia Neck Size, 24"x24" Face Size, 155 CFM, Provide W/ Volume 
Damper 

EA 1 0% 1 1.150 $ 78.00 $  89.70 $  127.00 $  216.70 $  216.70 

367 
CG, Ceiling Grill, 8" Dia Neck Size, 24"x24" Face Size, 170 CFM, Provide W/ Volume 
Damper EA 2 0% 2 1.150 $ 78.00 $  89.70 $  127.00 $  216.70 $  433.40 

368 CG, Ceiling Grill, 8" Neck Size, 24"x24" Face Size, 200 CFM, Provide W/ Volume Damper EA 1 0% 1 1.630 $ 78.00 $  127.14 $  165.00 $  292.14 $  292.14 

369 Eggcrate Grille, 22"x22" Neck Size, 24"x24" Face Size, (Size Assumed) EA 20 0% 20 1.630 $ 78.00 $  127.14 $  165.00 $  292.14 $ 5,842.80 

 ROOF TOP UNIT          

 

 

 

 

 

 

 

370 

 

RTU-1, Roof Top Unit, RHEEM RGECZT060ACU 122ACAA1, Minimum Outside Air 

CFM: 960 Via ERV-1, 2000 Supply Air CFM, 1040 Return Air CFM, 1 ESP, 1.3 BHP, 

Cooling Coil Data: 2 Stages, Sensible MBH: 43.1, Total MBH: 56.5, 410A Refrigerant, 12.5 

EER, Fuel: Natural Gas, 4-14 Supply Pressure, Fuel Gas Heating Data: 4-14 Supply 

Pressure, 2 Stages, 120 Input MBH, 97.2 Output MBH, Filter: MERV, Electrical Data: 

208/3, 38 MCA, 50 MOCP, Unit Dimension: 79.1875” x 46.75” x 41.375” LxWxH , 583 

LBS. 

1. Provide Roof Curb, 12" Above Finished Surface 

2. Provide Unit W/ Hot Gas Reheat And Economizer. 

3. Provide T1, Thermostat, HONEYWELL TC500A-N, 365-Day Scheduling, Sensor 

Options: Indoor, Occupancy, Humidity, CO2, Control Function: Heating, Cooling, 

Dehumidification And Humidification. 

 

 

 

 

 

 

 

EA 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

0% 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

5.665 

 

 

 

 

 

 

 

$ 78.00 

 

 

 

 

 

 

 

$  441.87 

 

 

 

 

 

 

 

$ 4,322.00 

 

 

 

 

 

 

 

$ 4,763.87 

 

 

 

 

 

 

 

$ 4,763.87 

 

 

 

 

 

371 

RTU-2, Roof Top Unit, RHEEM RGECZT060ACU 122ACAA1, Minimum Outside Air 

CFM: 100 Via ERV-1, 2000 Supply Air CFM, 1900 Return Air CFM, 1 ESP, 1.3 BHP, 

Cooling Coil Data: 2 Stages, Sensible MBH: 42.8, Total MBH: 50, 410A Refrigerant, 12.5 

EER, Fuel: Natural Gas, 4-14 Supply Pressure, Fuel Gas Heating Data: 4-14 Supply 

Pressure, 2 Stages, 120 Input MBH, 97.2 Output MBH, Filter: MERV, Electrical Data: 

208/3, 38 MCA, 50 MOCP, Unit Dimension: 79.1875” x 46.75” x 41.375” LxWxH , 583 

LBS. 

1. Provide Roof Curb, 12" Above Finished Surface 

2. Provide Unit W/ Hot Gas Reheat And Economizer. 

3. Provide T2, Thermostat, HONEYWELL TC500A-N, 365-Day Scheduling, Sensor 

Options: Indoor, Occupancy, Humidity, CO2, Control Function: Heating, Cooling, 

 

 

 

 

 

EA 

 

 

 

 

 

1 

 

 

 

 

 

0% 

 

 

 

 

 

1 

 

 

 

 

 

5.665 

 

 

 

 

 

$ 78.00 

 

 

 

 

 

$  441.87 

 

 

 

 

 

$ 4,322.00 

 

 

 

 

 

$ 4,763.87 

 

 

 

 

 

$ 4,763.87 

 ENERGY RECOVERY VENTILATOR          

 

 

372 

ERV-1, Energy Recovery Ventilator, RENEWAIRE / HE1.5XRT, Outdoor Air Fan: 1275 

CFM, 0.59 ESP, 1.0 HP, 2.2 FLA, Exhaust Fan: 1275 CFM, 0.59 ESP, 1.0 HP, 2.2 FLA, 

Electrical: 208/3, 5.0 MCA, 15 MOPD, 347-548 LBS, Filter: (2) 14"x20"x2", (2) 

16"x20"x2", Controller: Time lock And Occupancy Sensor, Disconnect: Manufacturers 

Standard On Board Non Fused Disconnect. 
1. Provide Roof Curb, 12" Above Finished Surface 

 

 

EA 

 

 

1 

 

 

0% 

 

 

1 

 

 

7.630 

 

 

$ 78.00 

 

 

$  595.14 

 

 

$ 6,276.00 

 

 

$ 6,871.14 

 

 

$ 6,871.14 

 EXHAUST FANS          

 

373 

F-1, Exhaust Fan, GREENHECK G-095-E, Centrif Type Wheel, BI Blade Design, 225 CFM, 

0.3 WG Static Pressure, 10.875" Wheel, 1050 RPM, 193 FPM, Down blast, Motor: 0.3000 

Fan BHP, 1/30 HP, 1050 RPM, 120/1/0.2, Starter Controller: Constant On 
1. Provide Roof Curb, 12" Above Finished Surface 

 

EA 

 

1 

 

0% 

 

1 

 

2.880 

 

$ 78.00 

 

$  224.64 

 

$  992.73 

 

$ 1,217.37 

 

$ 1,217.37 
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374 

  F-2, Exhaust Fan, GREENHECK G-140, Centrif Type Wheel, BI Blade Design, 1400 CFM, 

0.5 WG Static Pressure, 14..625" Wheel, 1044 RPM, 1061 FPM, Down blast, Motor: 0.2 Fan 

BHP, 1/3 HP, 1044 RPM, 208/1/5., Starter Controller: GREENHECK MS-1P. 
1. Provide Roof Curb, 12" Above Finished Surface 

 

EA 

 

1 

 

0% 

 

1 

 

3.650 

 

$ 78.00 

 

$  284.70 

 

$ 1,846.91 

 

$ 2,131.61 

 

$ 2,131.61 

 

375 

F-3, Exhaust Fan, GREENHECK G-140, Centrif Type Wheel, BI Blade Design, 1400 CFM, 

0.5 WG Static Pressure, 14..625" Wheel, 1044 RPM, 1061 FPM, Down blast, Motor: 0.2 Fan 

BHP, 1/3 HP, 1044 RPM, 208/1/5., Starter Controller: GREENHECK MS-1P. 
1. Provide Roof Curb, 12" Above Finished Surface 

 

EA 

 

1 

 

0% 

 

1 

 

3.650 

 

$ 78.00 

 

$  284.70 

 

$ 1,846.91 

 

$ 2,131.61 

 

$ 2,131.61 

 ELECTRIC UNIT HEATER          

376 
EUH-1, Electric Unit Heater, MARKEL F2F5103N, 3.3 KW, 208/3/9.17, Disconnect: 
MARKEL DCS 403, Thermostat: MARKEL T5102, Wall Mounted. 

EA 1 0% 1 1.850 $ 78.00 $  144.30 $  740.48 $  884.78 $  884.78 

 DAMPERS          

377 14"x14" Volume Damper EA 2 0% 2 1.660 $ 78.00 $  129.48 $  204.65 $  334.13 $  668.26 

 MISCELLANEOUS          

 DUCT TERMINATION CAPS           

378 4" Dia Duct Termination Cap EA 2 0% 2 1.680 $ 78.00 $  131.04 $  381.02 $  512.06 $ 1,024.12 
 ALLOWANCE          

379 
Provide For HVAC Ducts And Mechanical Condensate Drain Piping W/ All Fittings And 

Accessories-(8044 SF) 
LS 1 0% 1 0.000 $ 78.00 $ 23,166.72 $ 34,750.08 $ 57,916.80 $ 57,916.80 

380 Testing And Balancing Of HVAC System LS 1 0% 1 0.000 $ 78.00 $ - $ - $ 8,000.00 $ 8,000.00 

381 Provide Fire Stoping LS 1 0% 1 0.000 $ 78.00 $ - $ - $ 4,000.00 $ 4,000.00 

$ 111,296 
 

ELECTRICAL 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

E401-E802 

 DISTRIBUTION          

  CIRCUIT BREAKER           

382  

 

 

 

 

Panel 

Schedules/E802 

3P/50A Circuit Breaker EA 2 0% 2 0.630 $ 78.00 $  49.14 $  94.00 $  143.14 $  286.28 

383 3P/15A Circuit Breaker EA 2 0% 2 0.510 $ 78.00 $  39.78 $  52.00 $  91.78 $  183.56 

384 3P/150A Main Circuit Breaker EA 4 0% 4 1.400 $ 78.00 $  109.20 $  534.00 $  643.20 $ 2,572.80 

385 3P/150A Circuit Breaker EA 1 0% 1 1.400 $ 78.00 $  109.20 $  534.00 $  643.20 $  643.20 

386 1P/20A Circuit Breaker EA 38 0% 38 0.420 $ 78.00 $  32.76 $  33.00 $  65.76 $ 2,498.88 

387 1P/15A Circuit Breaker EA 4 0% 4 0.420 $ 78.00 $  32.76 $  28.00 $  60.76 $  243.04 

388 2P/20A Circuit Breaker EA 1 0% 1 0.450 $ 78.00 $  21.69 $  43.18 $  64.87 $  64.87 

389 2P/30A Circuit Breaker EA 2 0% 2 0.480 $ 78.00 $  23.13 $  59.00 $  82.13 $  164.26 

390 2P/15A Circuit Breaker EA 3 0% 3 0.450 $ 78.00 $  35.10 $  37.00 $  72.10 $  216.30 

391 1P/15A GFCI Circuit Breaker EA 1 0% 1 0.420 $ 78.00 $  32.76 $  28.00 $  60.76 $  60.76 

  PANEL           

 

392 

 

 

 

 

 

Riser/E701 

Panel " MDP" 208Y/120VAC, 3P, 800A, Cabinet/Mounting : Nema 1- Surface, 65000 AIC 

Ratings 

Panel Options: SE Service Entrance Rated, 
PD Typed Panel Directory 

 

EA 

 

2 

 

0% 

 

2 

 

15.000 

 

$ 78.00 

 

$ 1,170.00 

 

$ 11,364.00 

 

$ 12,534.00 

 

$ 25,068.00 

 

393 

Panel "PP5" 208Y/120VAC 3 Pole, 400A, Cabinet/Mounting: Nema1 Surface, 22000 AIC 

Rating 

Panel Options: SUB- Sub Panel (Isolated G & N Bus) 
PD Typed Panel Directory 

 

EA 

 

1 

 

0% 

 

1 

 

7.650 

 

$ 78.00 

 

$  596.70 

 

$ 6,635.00 

 

$ 7,231.70 

 

$ 7,231.70 

 DEVICES           

394 800A Trans "S" Cabinet EA 1 0% 1 3.850 $ 78.00 $  300.30 $ 2,049.00 $ 2,349.30 $ 2,349.30 

  DISCONNECT SWITCH           

 

395 

 

 

 

E401 

3P/200A Safety Switch/ Heavy Duty 

Note: " X-ray Machine Disconnect. Owner's Vender Shall Make Final Power Connection. 

Material Cost Only" 

 

EA 

 

1 

 

0% 

 

1 

 

3.250 

 

$ 78.00 

 

$  253.50 

 

$  969.00 

 

$ 1,222.50 

 

$ 1,222.50 

 

396 

2P/30A Safety Switch/ Heavy Duty 

Note: "Disconnect Switch for new CT Machine. Coordinate Exact Installation Location With 

Owner". 

 

EA 

 

1 

 

0% 

 

1 

 

1.350 

 

$ 78.00 

 

$  105.30 

 

$  248.25 

 

$  353.55 

 

$  353.55 

397 E402 3P/60A WP Safety Switch/ Heavy Duty EA 2 0% 2 2.100 $ 78.00 $  163.80 $  445.10 $  608.90 $ 1,217.80 

  GROUNDING           

 

398 

 

E701 

5/8" x 10' Copper Clad Ground Rods W/ Listed Direct Burial Clamps Driven 8' 

 
Please Verify, if Existing 

 

EA 

 

2 

 

0% 

 

2 

 

0.350 

 

$ 78.00 

 

$  27.30 

 

$  38.00 

 

$  65.30 

 

$  130.60 

  POWER          

  DEVICE           

 

399 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

E401 

Duplex Receptacle 

Manufacturer/ Model: Leviton Decora 

 
Note: "Mfg & Model are given on sheet A104. Please Verify" 

 

EA 

 

38 

 

0% 

 

38 

 

0.350 

 

$ 78.00 

 

$  27.30 

 

$  44.00 

 

$  71.30 

 

$ 2,709.40 

 

 

400 

Duplex Receptacle 

 

Notes: 

1) Outlet For Power Strip Unit 
2) Mfg & Model are given on sheet A104. Please Verify 

 

 

EA 

 

 

2 

 

 

0% 

 

 

2 

 

 

0.350 

 

 

$ 78.00 

 

 

$  27.30 

 

 

$  44.00 

 

 

$  71.30 

 

 

$  142.60 

401 Duplex Receptacle Ceiling Mounted EA 12 0% 12 0.350 $ 78.00 $  27.30 $  44.00 $  71.30 $  855.60 

 

402 

Duplex Receptacle Fascia Mounted 

 
Notes: "All Outlets are to be located in Fascia Above Cages, Mounted Horizontally" 

 

EA 

 

7 

 

0% 

 

7 

 

0.350 

 

$ 78.00 

 

$  27.30 

 

$  44.00 

 

$  71.30 

 

$  499.10 

 

403 

Duplex GFCI Receptacle 

Manufacturer/ Model: Leviton Decora 

 
Note: "Mfg & Model are given on sheet A104. Please Verify" 

 

EA 

 

38 

 

0% 

 

38 

 

0.350 

 

$ 78.00 

 

$  27.30 

 

$  44.00 

 

$  71.30 

 

$ 2,709.40 

404 WP Duplex GFCI Receptacle EA 2 0% 2 0.350 $ 78.00 $  27.30 $  44.00 $  71.30 $  142.60 

405 Power Receptacle 14-30R Nema EA 2 0% 2 0.350 $ 78.00 $  27.30 $  44.00 $  71.30 $  142.60 

406 Single Pole Switch EA 1 0% 1 0.250 $ 78.00 $  19.50 $  32.00 $  51.50 $  51.50 

407 WP Single Pole Switch EA 2 0% 2 0.250 $ 78.00 $  19.50 $  32.00 $  51.50 $  103.00 

408 Garage Door Automatic Opener EA 1 0% 1 2.150 $ 78.00 $  167.70 $  355.00 $  522.70 $  522.70 

 

409 

Power Strip Mounted on Millwork Countertop, Each W/ 3 Power Outlet & 4 USB Ports. 

Manufacturer: Kable Kontrol 

Model:KK-EC-BK or Approved Equal 
Color: Black 

 

EA 

 

2 

 

0% 

 

2 

 

1.250 

 

$ 78.00 

 

$  97.50 

 

$  125.00 

 

$  222.50 

 

$  445.00 

 

410 

Motorated Switch 

Note: "No legend was given for this, We have assumed this as per wiring connections. Please 

Verify" 

 

EA 

 

2 

 

0% 

 

2 

 

0.250 

 

$ 78.00 

 

$  19.50 

 

$  32.00 

 

$  51.50 

 

$  103.00 

411 Equipment Connection (2 RTU, 3 Exhuast Fan, 1 ERV Unit) EA 6 0% 6 0.850 $ 78.00 $  66.30 $ - $  66.30 $  397.80 

  LIGHTING          

  LIGHTING FIXTURES           

 

 

412 

 Type L1 - 2' x 4' Recessed LED Light Fixture 

Manufacturer: Above All Lighting 

Model: TRS24D-SP2-SW1 

4760 Lumens, 4000K Color, 120V, 38W, 0-10V Dimming Type 

Remarks: 1) Provide 90140 Flange Kit Where Required 

 

 

EA 

 

 

23 

 

 

0% 

 

 

23 

 

 

1.250 

 

 

$ 78.00 

 

 

$  97.50 

 

 

$  136.52 

 

 

$  234.02 

 

 

$ 5,382.46 

 

 

413 

Type L1-EM 2' x 4' Recessed LED Light Fixture W/ EM Battery Backup 

Manufacturer: Above All Lighting 

Model: TRS24D-SP2-SW1 

4760 Lumens, 4000K Color, 120V, 38W, 0-10V Dimming Type 

Remarks: 1) Provide 90140 Flange Kit Where Required 
2) Provide Emergency Battery Backup Option (EBU) 

 

 

EA 

 

 

25 

 

 

0% 

 

 

25 

 

 

1.250 

 

 

$ 78.00 

 

 

$  97.50 

 

 

$  136.52 

 

 

$  234.02 

 

 

$ 5,850.50 

 

414 

Type L2- Recessed Mount LED Fixture 

Manufacturer: Spectrum Lighting Inc. 

Model: SGE6LEDFX15L35KDX/BH27/AR6223FXSGSO 
1500 Lumesn, 3500K Color, 120V, 13.1W, 0-10V Dimming Type 

 

EA 

 

3 

 

0% 

 

3 

 

0.850 

 

$ 78.00 

 

$  66.30 

 

$  89.99 

 

$  156.29 

 

$  468.87 

 

415 

Type L3- 1' x 2' Indirect Wall Mounted LED Light Fixture 

Manufacturer: Lithonia 

Model: FMVCCLS 36IN MVOLT 30K35K40K 90 CRI KR M4 
2650 Lumens, 3500K Color, 120V, 36W, 0-10V Dimming Type 

 

EA 

 

2 

 

0% 

 

2 

 

1.650 

 

$ 78.00 

 

$  128.70 

 

$  216.65 

 

$  345.35 

 

$  690.70 



 

DETAILED BREAKDOWN OF ITEMS 

Prepared for: Innovaetive Petcare 406 West Jericho TPKE. Huntington , NY 11743 

Project ID: 

Scope: G.C 

 

 
Date: 27-Aug-24 

 

SR # 
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UNIT 
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416 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

E501/ Details on 

E801 

Type L4- LED Emergecny Sconce For Egress Lighting, With Battery Backup & Optional 

Heater 

Manufacturer: Dual Lite 

Model: PGZ 

405 Lumens, 6350K Color, 120V, 2.78W 

 
Note: Note Shown on Electrical Lighting Plan, but shown on Architecture RCP. 

 

 

 

EA 

 

 

 

2 

 

 

 

0% 

 

 

 

2 

 

 

 

2.100 

 

 

 

$ 78.00 

 

 

 

$  163.80 

 

 

 

$  402.93 

 

 

 

$  566.73 

 

 

 

$ 1,133.46 

 

 

 

417 

Type L4- WP LED Emergecny Sconce For Egress Lighting, With Battery Backup & 

Optional Heater @Exterior 

Manufacturer: Dual Lite 

Model: PGZ 

405 Lumens, 6350K Color, 120V, 2.78W 

 
Note: Note Shown on Electrical Lighting Plan, but shown on Architecture RCP. 

 

 

 

EA 

 

 

 

1 

 

 

 

0% 

 

 

 

1 

 

 

 

2.100 

 

 

 

$ 78.00 

 

 

 

$  163.80 

 

 

 

$  402.93 

 

 

 

$  566.73 

 

 

 

$  566.73 

 

418 

Type L5- 4'l Vapour Tight LED Strip Ligt @Garage 

Manufacturer: Lithonia 

Model: CSVT L48 AL03 MVOLT SWW3 80CRI 
3106-4946 Lumens, 4000K Color, 120V, 27-42W, 0-10V Dimming Type 

 

EA 

 

15 

 

0% 

 

15 

 

1.100 

 

$ 78.00 

 

$  85.80 

 

$  113.60 

 

$  199.40 

 

$ 2,991.00 

 

 

 

419 

Type L6- Ceiling Mount Surgery Light OFCI 

Manufacturer: Bovie 

Model: MI-1000 

4300K Color, 120V, 54W 

Remarks: Task Lighting at Medical Stations 

 
Note: " Assumed 1 QTY in ICU, Not Shown on Plans, Please Verify." 

 

 

 

EA 

 

 

 

1 

 

 

 

0% 

 

 

 

1 

 

 

 

4.250 

 

 

 

$ 78.00 

 

 

 

$  331.50 

 

 

 

$ 4,720.00 

 

 

 

$ 5,051.50 

 

 

 

$ 5,051.50 

 

 

420 

Type L7- Ceiling Mount Exam Light OFCI 

Manufacturer: Bovie 

Model: MI-1000 

4300K Color, 120V, 16W 
Remarks: Task Lighting at Medical Stations 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

4.250 

 

 

$ 78.00 

 

 

$  331.50 

 

 

$ 4,720.00 

 

 

$ 5,051.50 

 

 

$ 30,309.00 

 

421 

Type L8- Exit/Emergency Light Combo Fixture 

Manufacturer: Best Lighting Products 

Model: CEU3RW 
120V, 1.4W 

 

EA 

 

8 

 

0% 

 

8 

 

0.800 

 

$ 78.00 

 

$  62.40 

 

$  66.06 

 

$  128.46 

 

$ 1,027.68 

 LIGHTING CONTROL           

 

422 

TC-1 Electric Time ClocK Controller 

Manufacturer: Intermatic 

Model: ET2815CP 
7 Day, Astronomic, 120-277V, 30A Trating, Nema 1 

 

EA 

 

1 

 

0% 

 

1 

 

2.100 

 

$ 78.00 

 

$  163.80 

 

$  471.05 

 

$  634.85 

 

$  634.85 

 

 

423 

IC-143 Integrated Network Lighting Controls 

Integrated Room Wall Station 

Mnaufacturer: Acuity 

Model: nLight 
Manual On/Off, Dimming, OCC Sesnor 

 

 

EA 

 

 

6 

 

 

0% 

 

 

6 

 

 

1.600 

 

 

$ 78.00 

 

 

$  124.80 

 

 

$  228.00 

 

 

$  352.80 

 

 

$ 2,116.80 

 

 

424 

IC-143 Integrated Network Lighting Controls 

Integrated Room Ceiling Sensor 

Mnaufacturer: Acuity 

Model: nLight 
U/S, 400 Coverage (SF), 360 Deg View. 

 

 

EA 

 

 

9 

 

 

0% 

 

 

9 

 

 

1.600 

 

 

$ 78.00 

 

 

$  124.80 

 

 

$  228.00 

 

 

$  352.80 

 

 

$ 3,175.20 

 

425 

C1- Switchbox Mounted 

Manufacturer: Leviton 

Occupancy, Ambient light override, Manual On/Off, 3 Way Multi Location, PIR, 900 SF 
Coverage, 20' Mounting Height, 120-277V 

 

EA 

 

2 

 

0% 

 

2 

 

0.880 

 

$ 78.00 

 

$  68.64 

 

$  92.40 

 

$  161.04 

 

$  322.08 

 

426 

C2- Switchbox Mounted 

Manufacturer: Leviton 

Vacancy,Manual Dimming, Manual On/Off, 3 Way Multi Location, PIR, 900 SF Coverage, 
20' Mounting Height, 120-277V 

 

EA 

 

5 

 

0% 

 

5 

 

0.880 

 

$ 78.00 

 

$  68.64 

 

$  92.40 

 

$  161.04 

 

$  805.20 

 

427 

C3- Switchbox Mounted 

Manufacturer: Leviton 

Vacancy,Manual Dimming, Manual On/Off, 3 Way Multi Location, PIR, 900 SF Coverage, 
20' Mounting Height, 120-277V 

 

EA 

 

10 

 

0% 

 

10 

 

0.880 

 

$ 78.00 

 

$  68.64 

 

$  92.40 

 

$  161.04 

 

$ 1,610.40 

428 2 Way Dimmer Switch EA 1 0% 1 0.350 $ 78.00 $  27.30 $  48.00 $  75.30 $  75.30 

  MISCELLANEOUS          

429 E301 Junction Box AHC for Power Wiremold Along Counter EA 1 0% 1 0.450 $ 78.00 $  35.10 $  45.00 $  80.10 $  80.10 

430 A103 Junction Box for Medical/Exam Light EA 7 0% 7 0.450 $ 78.00 $  35.10 $  45.00 $  80.10 $  560.70 

  ALLOWANCES          

431 
 Allowance for New Service Entrance Conductors from utility Pole to MCB 

Run (2 Set ((4) 500 MCM, 4" C)) 
EA 1 0% 1 0.000 $ 78.00 $ 2,600.00 $ 3,900.00 $ 6,500.00 $  6,500 

432 
 Allowance for Grounding Electrode Conductors, Bonding Jumpers, Ground Wire, Ground 

Bushing and other related items (8044 SF) LS 1 0% 1 0.000 $ 78.00 $ 7,497.01 $ 11,245.51 $ 18,742.52 $ 18,742.52 

433  Allowance for Wiring & Conduits (8044 SF) LS 1 0% 1 0.000 $ 78.00 $ 30,567.20 $ 45,850.80 $ 76,418.00 $ 76,418.00 

434  Allowance for Saw Cut & Repair Concrete Floor For Conduit Installation (8044 SF) LS 1 0% 1 0.000 $ 78.00 $ 3,200.00 $ 4,800.00 $ 8,000.00 $ 8,000.00 

435  Allowance for Excavation & Backfilling of Trenching for Conduits and Wiring (8044 SF) LS 1 0% 1 0.000 $ 78.00 $ 4,800.00 $ 7,200.00 $ 12,000.00 $ 12,000.00 

$ 237,845 
 

COMMUNICATION 
  

 

 

 

 

 

E401,A103,A104 

 TELECOMMUNICATION          

  DEVICES           

436 E401 Data Jack (RJ-45) EA 38 0% 38 0.100 $ 78.00 $ 7.80 $  7.65 $  15.45 $ 587 

  MISCELLANEOUS          

 

437 

 

A103 

Junction Box In Ceiling For Camera 

(Camera Furnished & Installed By owner) 

Material: Cast Metal, Nema FB1, Type FD 
Note: " Shown On Architecture Sheet A103, Please Verify" 

 

EA 

 

8 

 

0% 

 

8 

 

0.400 

 

$ 78.00 

 

$  31.20 

 

$  45.00 

 

$  76.20 

 

$  609.60 

 

438 

 

A104 

Junction Box For Low Voltage 

Material: Cast Metal, Nema FB1, Type FD 
Note: " Shown On Architecture Sheet A104, Please Verify" 

 

EA 

 

36 

 

0% 

 

36 

 

0.400 

 

$ 78.00 

 

$  31.20 

 

$  45.00 

 

$  76.20 

 

$ 2,743.20 

  ALLOWANCES          

439  Allowance for Wiring & Conduits (8044 SF) LS 1 0% 1 0.000 $ 78.00 $  393.99 $  590.99 $  984.98 $  984.98 

SUBTOTAL 
$  4,925 

 

ELECTRONIC SAFETY & SECURITY 
  

 

 

 

 

 

 

FA001,FA401 

 

 

 

 

 

 

 

FA401 

FIRE ALARM          

 DEVICES           

440 Smoke Detector EA 24 0% 24 0.880 $ 78.00 $  68.64 $  96.00 $  164.64 $  3,951 

441 Carbon Monoxide Deetctor W/ Temporal 4 PAtterm Sounder Base EA 2 0% 2 0.950 $ 78.00 $  74.10 $  101.00 $  175.10 $ 350 

442 
Heat Detector AHC 
Install Above Hung Ceiling 

EA 6 0% 6 0.650 $ 78.00 $  50.70 $  72.77 $  123.47 $ 741 

443 Visual Alarm EA 7 0% 7 1.100 $ 78.00 $  85.80 $  166.67 $  252.47 $  1,767 

444 Fire Alarm Horn Strobe EA 11 0% 11 1.000 $ 78.00 $  78.00 $  122.00 $  200.00 $  2,200 

445 Fire Alarm Horn Strobe WP EA 1 0% 1 1.000 $ 78.00 $  78.00 $  122.00 $  200.00 $ 200 

446 Remote Annunciator EA 1 0% 1 1.200 $ 78.00 $  93.60 $  144.00 $  237.60 $ 238 

447 Remote Indicator Lamp EA 2 0% 2 1.600 $ 78.00 $  124.80 $  165.00 $  289.80 $ 580 

448 Control Relay EA 2 0% 2 1.850 $ 78.00 $  144.30 $  220.00 $  364.30 $ 729 

449 Duct Detector EA 2 0% 2 1.650 $ 78.00 $  128.70 $  188.00 $  316.70 $ 633 

 ALLOWANCES          

450 Allowance for Wiring & Conduits (8044 SF) LS 1 0% 1 0.000 $ 78.00 $ 1,138.89 $ 1,708.33 $ 2,847.22 $ 2,847.22 

$  14,236 
 

PROJECTED COST  $1,182,237 

OVERHEAD AND PROFIT 20% $236,447 

LABOR SUBCONCRACTOR FEE 10% $118,224 

INSURANCE 3% $35,467 

CONTINGENCY 5% $59,112 

TAX 9% $57,599 

SUGGESTED BID $1,689,086 

Notes:  

1. Online sources are used for pricing. 
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DETAILED BREAKDOWN OF ITEMS 

Prepared for: West Hills Animal Hospital, 406 W Jericho Turnpike, Town Of Huntington 

Project ID: 

Scope: Renovation 

 

 
Date: 27-Aug-24 

 

SR # 

 

Drawing # 

 

Detail # 

 

DESCRIPTION 

 

UNIT 

 

QUANTITY 

 

WASTAGE 

 

QUANTITY W/ 

WASTAGE 

 

UNIT 

MANHOUR 

 

HOURLY 

WAGE 

 

LABOR COST 

 

MAT. COST 

 

UNIT COST 

 

SUB COST 

EARTHWORK 
   GRADING          

1 C-103 Plan Details Allowance For Rough Grading SF 5557 10% 6113 0.010 $ 60.00 $ 0.60 $ - $ 0.60 $  3,668 
            

   EROSIN & SEDIMENT CONTROL          

   SILT FENCE LF 182         

2 
  4'-6" H Posts @ 10'-0" O.C. 

EA 21 0% 21 0.400 $ 60.00 $ 24.00 $  30.78 $ 54.78 $  1,153   Material: T Or U Steel Or 2" Wooden 

3  Silt Fence Detail Woven Wire Fence: 14 1/2 Ga. Min., Max. 6" Mesh Spacing SF 728 10% 801 0.010 $ 60.00 $ 0.60 $ 0.41 $ 1.01 $ 809 

4 
  Filter Cloth: A Woven Geotextile Composed Of Polypropylene 

SF 728 10% 801 0.010 $ 60.00 $ 0.60 $ 0.59 $ 1.19 $ 950   Conforming To Aashto M288. 
 C-105  CONSTRUCTION ENTRANCE SF 780         

5  Stabilized Filter Geotextile Filter Fabric SF 780 10% 858 0.008 $ 60.00 $ 0.48 $ 0.32 $ 0.80 $ 686 

6  Construction 6" Thick, 2" Stone Or Recycled Concrete Base CY 14 10% 16 0.625 $ 60.00 $ 37.50 $  45.00 $ 82.50 $  1,311 

7  Entrance Detail 6" Mountable Berm LF 25 10% 27 0.080 $ 60.00 $ 4.80 $  21.20 $ 26.00 $ 701 
   INLET PROTECTION           

8  Plan Details Inlet Protection SF 214 10% 235 0.065 $ 60.00 $ 3.90 $ 9.64 $ 13.54 $  3,183 
            SUBTOTAL $  12,461 

 

SITE IMPROVEMENTS 
   DEMOLITION & RELOCATION          

9   Remove 2'-0" W Drainage Structure EA 2 0% 2 3.500 $ 78.00 $  273.00 $ - $  273.00 $ 546 

10   Remove Concrete Walkway SF 531 0% 531 0.048 $ 78.00 $ 3.74 $ - $ 3.74 $  1,989 

11   Remove Asphalt Pavement SF 2144 0% 2144 0.028 $ 78.00 $ 2.18 $ - $ 2.18 $  4,684 

12 
C-101 

Demolition Plan 

Details & Legend 

Remove Site Signage EA 1 0% 1 0.600 $ 78.00 $ 46.80 $ - $ 46.80 $ 47 

13 Remove 3'-6" x 2'-0" Drainage Inlet To Be Readjusted EA 1 0% 1 1.200 $ 78.00 $ 93.60 $ - $ 93.60 $ 94 

14   Remove Pavement Striping LF 156 0% 156 0.013 $ 78.00 $ 1.01 $ - $ 1.01 $ 158 

15   Relocate Electrical Panel EA 1 0% 1 2.450 $ 78.00 $  191.10 $ - $  191.10 $ 191 

16   Remove & Relocate Columns (17'-0" H) EA 4 0% 4 1.925 $ 78.00 $  150.15 $ - $  150.15 $ 601 
            

   SITE          

   PAVEMENTS & SIDE WALKS           

17 C-101 Demolition Notes Mill & Overlay Existing Asphalt SF 2512 10% 2763 0.016 $ 78.00 $ 1.25 $ 2.38 $ 3.63 $  10,025 
   H-20 Rated Floor Slab / Concrete Pavement:           

   - Top Course: 1 1/2" N.Y.S.D.O.T. Type 6FRA           

   
- Binder Course: 3" N.Y.S.D.O.T. Type 3RA 

          

18  
 

Concrete Curb 

 

- Base Course: 5" Stone Blend Or 6" Recycled Concrete Aggregate 
SF 3825 10% 4207 0.045 $ 78.00 $ 3.51 $ 4.90 $ 8.41 $  35,384 

  & Pavement 

Detail / C-108 
- Tack Coat (Per N.Y.S.D.O.T. Item 407.0101) Emulsified Asphalt 

Placed At A Rate Of Between 0.05 And 0.15 Gal/Sq. Yd. 

          

   N.Y.S.D.O.T. Class D Fiber Reinforced Portland Cement Concrete           

19   4000 PSI Curb LF 327 10% 359 0.078 $ 78.00 $ 6.08 $  17.80 $ 23.88 $  8,581 
   Size: 8"/6" W x 18"/6" Reveal (1 1/2" Radius)           

20 
  1/2" Expansion Joints @ Curb Filled W/ Rigid Bituminous Material 

EA 30 0% 30 0.035 $ 60.00 $ 2.10 $ 2.24 $ 4.34 $ 130   @ 12'-0" O.C. 

21 
  4" Thick Concrete Sidewalk (4000 PSI) 

SF 165 10% 182 0.048 $ 78.00 $ 3.74 $ 4.25 $ 7.99 $  1,454 
 

Concrete Side 
Finish: Broomed, Tooled Edge All Around 

22 4" Thick Compacted Granular Base @ Sidewalk CY 2 10% 2 0.625 $ 60.00 $ 37.50 $  45.00 $ 82.50 $ 183 
 Walk Detail / 

23 1/4" Contraction Joint @ 5'-0" O.C. LF 33 10% 36 0.020 $ 60.00 $ 1.20 $ 0.17 $ 1.37 $ 50 
 C-108 

24 
Expansion Joint @ 20'-0" O.C. 

LF 8 10% 9 0.020 $ 60.00 $ 1.20 $ 3.25 $ 4.45 $ 40   1/2" x 3 3/4" Premoulded Ridged Bituminous Material 

25   5'-0" Wide Pedestrain Curb Ramp W/ Landing SF 133 10% 146 0.044 $ 78.00 $ 3.43 $ 4.32 $ 7.75 $  1,130 

26 
 C-110 24"Deep Detectable Warning Surface W/ 5/8" Dome Spacing @ 

SF 20 10% 22 0.100 $ 60.00 $ 6.00 $  11.00 $ 17.00 $ 367 
  Pedestrain Curb Ramp 

 

C-102 
 MISC.           

  Bicycle Rack           

27 
 Bike Rack Detail 

/ C-108 

Material: Stainless Steel "U" Bike Rack (11 GA) 

Size: 22" Wide x 36" H EA 2 0% 2 1.400 $ 60.00 $ 84.00 $  220.00 $  304.00 $ 608 

  - Connected W/ 5/8" Dia Bolt W/ Epoxy Embedment           

28   4" White Parking Striping LF 1073 10% 1181 0.018 $ 60.00 $ 1.08 $ 0.65 $ 1.73 $  2,043 

29   12" Wide Cross Walk LF 60 10% 66 0.018 $ 60.00 $ 1.08 $ 0.65 $ 1.73 $ 115 

30  C-109 3'-9" x 3'-4" ADA Parking Striping Pavement Sign EA 1 0% 1 0.450 $ 60.00 $ 27.00 $  45.00 $ 72.00 $ 72 

31   4" White Asphalt Striping LF 204 10% 224 0.018 $ 60.00 $ 1.08 $ 0.65 $ 1.73 $ 388 
   Note: All Parking Striping To Receive "2 Coats" Of Paint Min 15 Mils Thick.         

              

   SITE SIGNAGE          

   Sign 1: R7-8 "Reserved Parking" Sign           

   Size: 12"x18"           

32 
  Color: White Symbol With Blue Background 

W/ EA 1 0% 1 0.450 $ 60.00 $ 27.00 $  42.00 $ 69.00 $ 69 

   R7-8A "Van Accessible" Sign           

   Size: 12"x6"           

33 
  Sign 2: R7-1 "No Parking Anytime" Sign 

EA 1 0% 1 0.450 $ 60.00 $ 27.00 $  42.00 $ 69.00 $ 69   Size: 12"x18" 

34 
  Sign 3: R1-1 "STOP" Sign 

EA 1 0% 1 0.450 $ 60.00 $ 27.00 $  51.00 $ 78.00 $ 78   Size: 30"x30" 

35 
  Sign 1: "Employee & Physician Parking Only" Sign 

EA 1 0% 1 0.450 $ 60.00 $ 27.00 $  42.00 $ 69.00 $ 69  C-109 Size: 12"x18" 
   MOUNTING DETAIL           

36 
  7'-0" H "U" Channel Metal Post As Manufactured By Eastern Metal 

EA 4 0% 4 0.650 $ 60.00 $ 39.00 $  57.60 $ 96.60 $ 386   Of Elmira Or Approved Equal 

37 
  7'-0" H 6" Dia Sch 80 Steel Pipe Bollard Filled W/ Concrete, Painted 

EA 1 0% 1 1.320 $ 60.00 $ 79.20 $  209.09 $  288.29 $ 288   Yellow 
   Concrete Footing           

38   Note: 15" Dia x 3'-0" D Footing @ All Signage Is Assumed Where CY 1 10% 1 3.200 $ 60.00 $  192.00 $  235.00 $  427.00 $ 411 
   Detail Not Given           

39   Excavation CY 2 10% 2 1.100 $ 60.00 $ 66.00 $ - $ 66.00 $ 144 

40   Backfill CY 1 10% 1 0.785 $ 60.00 $ 47.10 $ - $ 47.10 $ 57 

41  
 Formwork SF 37 10% 41 0.090 $ 50.00 $ 4.50 $ - $ 4.50 $ 183 

             

   LANDSCAPING          

   GROUND COVER           

 

 

 

42 

  Hydroseed A: Long Island Sun & Shade Mix Seed Coverage 

Long Island Sun And Shade Grass Seed Mix Shall Be By All Pro 

Horticulture Or 

Approved Equal Consisting Of The Following : 

· 70% Tall Fescue 

· 25% Rye Grass 

· 5% Bluegrass 

Applied At A Rate Of 10 - 15 Lbs Per Acre 

 

 

 

SF 

 

 

 

605 

 

 

 

10% 

 

 

 

665 

 

 

 

0.010 

 

 

 

$ 60.00 

 

 

 

$ 0.60 

 

 

 

$ 0.10 

 

 

 

$ 0.70 

 

 

 

$ 466 
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43 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

C-106 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Planting 

Schedule, Details 

/ C-106 

Seeded Wildflower: 

Butterfly And Hummingbord Habitat Wildflower Meadow Seed Mix 

Shall Be By Pineland Nursery Or Approved Equal (Refer To C-106 

For Mix Detail) 

Applied At A Rate Of 20 Lbs Per Acre 

 

 

SF 

 

 

1756 

 

 

10% 

 

 

1932 

 

 

0.010 

 

 

$ 60.00 

 

 

$ 0.60 

 

 

$ 0.10 

 

 

$ 0.70 

 

 

$  1,352 

44 4" Double-Shredded Hardwood Mulch Of A Natural Color (Assumed) CY 29 10% 32 0.500 $ 60.00 $ 30.00 $  45.00 $ 75.00 $  2,380 
 GRASSES           

 

45 

Symbol: FG 

Botanical Name: Festuca Glauca 

Common Name: Blue Fescue 

Size / Spacing: 1 GAL/ 18" O.C. 

 

EA 

 

10 

 

0% 

 

10 

 

0.350 

 

$ 60.00 

 

$ 21.00 

 

$  26.39 

 

$ 47.39 

 

$ 474 

 

46 

Symbol: SH 

Botanical Name: Sporobolus Heterolepis 

Common Name: Prairie Dropseed 

Size / Spacing: 1 GAL/ 18" O.C. 

 

EA 

 

10 

 

0% 

 

10 

 

0.350 

 

$ 60.00 

 

$ 21.00 

 

$  29.99 

 

$ 50.99 

 

$ 510 

 

47 

Symbol: SS 

Botanical Name: Schizachyrium Scoparium 

Common Name: Little Bluestem 

Size / Spacing: 1 GAL/ 18" O.C. 

 

EA 

 

10 

 

0% 

 

10 

 

0.350 

 

$ 60.00 

 

$ 21.00 

 

$  33.99 

 

$ 54.99 

 

$ 550 

 SHRUBS / PERENNIALS           

 

48 

Symbol: CA 

Botanical Name: Clethra Alnifolia 'Hummingbird' 

Common Name: Dwarf Summersweet 

Size / Spacing: 2 GAL/ 4' O.C. 

 

EA 

 

11 

 

0% 

 

11 

 

0.400 

 

$ 60.00 

 

$ 24.00 

 

$  36.95 

 

$ 60.95 

 

$ 670 

 

49 

Symbol: IG 

Botanical Name: Ilex Glabra 'Compacta' 

Common Name: Compact Inkberry 

Size / Spacing: 2 GAL/ 4' O.C. 

 

EA 

 

13 

 

0% 

 

13 

 

0.400 

 

$ 60.00 

 

$ 24.00 

 

$  64.99 

 

$ 88.99 

 

$  1,157 

 

50 

Symbol: IV 

Botanical Name: Itea Virginica 'Henry's Garnet' 

Common Name: Dwarf Sweetspire 

Size / Spacing: 3 GAL/ 4' O.C. 

 

EA 
 

4 
 

0% 
 

4 
 

0.400 
 

$ 60.00 
 

$ 24.00 
 

$  59.99 
 

$ 83.99 
 

$ 336 

 

51 

Symbol: JH 

Botanical Name: Juniperus Horizontalis 'Plumosa Compacta' 

Common Name: Creeping Juniper 

Size / Spacing: 3 GAL/ 5' O.C. 

 

EA 
 

15 
 

0% 
 

15 
 

0.400 
 

$ 60.00 
 

$ 24.00 
 

$  56.99 
 

$ 80.99 
 

$  1,215 

 

52 

Symbol: JV 

Botanical Name: Juniperus Virginiana 

Common Name: Eastern Red Cedar 

Size / Spacing: 6'-8" H / 6' O.C. 

 

EA 
 

8 
 

0% 
 

8 
 

0.400 
 

$ 60.00 
 

$ 24.00 
 

$  54.95 
 

$ 78.95 
 

$ 632 

 

53 

Symbol: PS 

Botanical Name: Phlox Subulata 

Common Name: Creeping Phlox 

Size / Spacing: 1 QT. / 2' O.C. 

 

EA 
 

110 
 

0% 
 

110 
 

0.400 
 

$ 60.00 
 

$ 24.00 
 

$  36.99 
 

$ 60.99 
 

$  6,709 

 

54 

Symbol: TO 

Botanical Name: Thuja Occidentalis 'Smaragd' 

Common Name: Smaragd Arborvitae 

Size / Spacing: 6'-8" H / 6' O.C. 

 

EA 
 

9 
 

0% 
 

9 
 

0.400 
 

$ 60.00 
 

$ 24.00 
 

$  69.99 
 

$ 93.99 
 

$ 846 

 TREES           

 

55 

Symbol: CC 

Botanical Name: Cercis Canadensis 

Common Name: Eastern Rebud 

Size: 2.5 - 3" Cal. B&B 

 

EA 

 

3 

 

0% 

 

3 

 

4.850 

 

$ 60.00 

 

$  291.00 

 

$  350.00 

 

$  641.00 

 

$  1,923 

 MULCH @ TREES, SHRUBS & GRASSES           

56 3" Watering Basin Topsoil CY 6 10% 7 0.078 $ 60.00 $ 4.68 $  13.55 $ 18.23 $ 121 

57 4" Double-Shredded Hardwood Mulch Of A Natural Color CY 8 10% 9 0.500 $ 60.00 $ 30.00 $  45.00 $ 75.00 $ 655 

58 
6" Compacted Un-Amended Backfill; Form Pedestal To Prevent 
Settling CY 12 10% 13 0.685 $ 60.00 $ 41.10 $  42.00 $ 83.10 $  1,099 

59 Excavation CY 55 10% 61 1.100 $ 60.00 $ 66.00 $ - $ 66.00 $  4,002 

60 Backfill CY 30 10% 33 0.785 $ 60.00 $ 47.10 $ - $ 47.10 $  1,561 
              

   ELECTRICAL          

61 
 

 

 

 

 

 

 

 

 

 

 

 

C-107 

 

 

 

 

Luminaire 

Schedule / C-107 

G: Lithonia Lighting, 124 W LED Lamp 

Description: VCPG LED P7 30K T5W MVOLT EA 2 0% 2 1.850 $ 60.00 $  111.00 $  445.38 $  556.38 $  1,113 

 

62 

SP 1: Lithonia Lighting, 33 W LED Lamp 

Description: DSX0 LED P1 30K 70CRI RCCO SPA 

Mounting: 18' Pole Cat. # SSA 18 4G DM19AS FBC W/ Anti- 

Corrive Coating 

 

EA 

 

1 

 

0% 

 

1 

 

2.650 

 

$ 60.00 

 

$  159.00 

 

$ 1,045.30 

 

$ 1,204.30 

 

$  1,204 

 

63 

SP 2: Lithonia Lighting, 33 W LED Lamp 

Description: DSX0 LED P1 30K 70CRI LCCO SPA 

Mounting: 18' Pole Cat. # SSA 18 4G DM19AS FBC W/ Anti- 

Corrive Coating 

 

EA 

 

1 

 

0% 

 

1 

 

2.650 

 

$ 60.00 

 

$  159.00 

 

$ 1,045.30 

 

$ 1,204.30 

 

$  1,204 

 

64 

 

 

 

 

 

Light Pole 

Foundation 

Detail / C-107 

Non-Corresive Stainless Steel Base Plates & Anchor Bolts @ 18' H 

Poles 

Note: Lighting Pole & Base Plates Provided By Lighting 

 

EA 
 

2 
 

0% 
 

2 
 

1.990 
 

$ 60.00 
 

$  119.40 
 

$  463.75 
 

$  583.15 
 

$  1,166 

65 High Strength Non-Shrink Grout @ Base SF 8 10% 9 0.020 $ 60.00 $ 1.20 $ 2.20 $ 3.40 $ 30 
 LIGHT POLE FOUNDATION           

 

66 

Augured Or Formed Cast-In-Place Or Precast Concrete Pier 

Foundation. 4,000 PSI Air-Entrained Concrete. 

Size: 2'-0" Dia x 7'-0" D 

 

CY 
 

2 
 

10% 
 

2 
 

3.200 
 

$ 78.00 
 

$  249.60 
 

$  235.00 
 

$  484.60 
 

$ 868 

67 (6) #5 Bars Vertical Hooked Reinforcement LBS 105 10% 116 0.015 $ 58.00 $ 0.87 $ 1.10 $ 1.97 $ 228 

68 #4 Ties @ 10" O.C. LBS 121 10% 133 0.015 $ 60.00 $ 0.90 $ 1.10 $ 2.00 $ 266 

69 Excavation CY 3 10% 4 1.100 $ 60.00 $ 66.00 $ - $ 66.00 $ 236 

70 
Backfill (Compacted To 95% Opt Dry Proctor Density In 9" Loose 
Lifts) CY 2 10% 2 0.785 $ 60.00 $ 47.10 $ - $ 47.10 $ 84 

71 Formwork SF 88 10% 97 0.090 $ 50.00 $ 4.50 $ - $ 4.50 $ 435 

SUBTOTAL $ 104,124 
 

UTILITIES 
   UTILITIES          

   DRAINAGE STRUCTURES           

72 
  

 

 

 

Type 1 Catch 

Basin Detail / C- 

111 

CB-1: Catch Basin (NYSDOT Item # 10604.0210) 
Size: 4'-0" x 2'-8" EA 1 0% 1 8.500 $ 78.00 $  663.00 $ 2,400.00 $ 3,063.00 $  3,063 

73 
CB-2/3: Catch Basin (NYSDOT Item # 10604.0210) VIF 

Size: 4'-0" x 2'-8" EA 2 0% 2 8.500 $ 78.00 $  663.00 $ 2,400.00 $ 3,063.00 $  6,126 

74 8" Concrete Walls & Slab (3'-0" Depth Assumed) CY 5 10% 6 2.780 $ 78.00 $  216.84 $  203.00 $  419.84 $  2,472 

75 Wire Fabric Reinforcement SF 120 10% 132 0.012 $ 58.00 $ 0.70 $ 0.86 $ 1.56 $ 205 

76 #5 Bars @ 12" EW LBS 160 10% 176 0.015 $ 58.00 $ 0.87 $ 1.10 $ 1.97 $ 348 

77 
C.I. Frame & Recticuline Grate Campbell Foundry No. 2611 Non- 
Mountable Or Approved EA 3 0% 3 1.200 $ 78.00 $ 93.60 $  112.00 $  205.60 $ 617 

 Note: CB-2 & 3 Tags Not Found On Plans But Given In Schedule. Details 

Assumed Same As CB-1. 

         

78 
Plan Details 

AD-1/2: Area Drain EA 2 0% 2 3.500 $ 78.00 $  273.00 $  488.00 $  761.00 $  1,522 

79 DW-1: 20' E.D. Drywell x 100.9 CF/FT EA 1 0% 1 22.000 $ 78.00 $ 1,716.00 $ 12,000.00 $ 13,716.00 $  13,716 
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QUANTITY W/ 
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80 

 

 

C-103 

 

 

 

 

C-112 

Hydro-Action AN-500 Pre-Cast Treatment Unit 

Working Gallons: 992+515 

Base Unit: 12,250 LBS 

Roof Slab: 4,100 LBS 

 

EA 

 

1 

 

0% 

 

1 

 

15.000 

 

$ 78.00 

 

$ 1,170.00 

 

$ 9,799.00 

 

$ 10,969.00 

 

$  10,969 

81 Concrete Walls & Slabs CY 8 10% 9 2.780 $ 78.00 $  216.84 $  203.00 $  419.84 $  3,852 

82 Welded Wire Mesh SF 328 10% 361 0.012 $ 58.00 $ 0.70 $ 0.86 $ 1.56 $ 561 

83 #4 Bars & Dowels LBS 897 10% 986 0.015 $ 58.00 $ 0.87 $ 1.10 $ 1.97 $  1,943 

84 #5 Bars @ Top Slab LBS 250 10% 275 0.015 $ 58.00 $ 0.87 $ 1.10 $ 1.97 $ 542 

 Concrete 5000 PSI 
All Steel To Be ASTM A-615 Grade 60 

          

  PRE-CAST STRUCTURES           

 

85 

Precast Leaching 

Basin With 
Dome / C-111 

LP-1: 10' Dia 9' ED Leaching Pool W/ Brick Collar 

- C.I. Frame & Grate Campbell Foundry No. 1184 

 

EA 
 

2 
 

0% 
 

2 
 

32.000 
 

$ 78.00 
 

$ 2,496.00 
 

$ 22,000.00 
 

$ 24,496.00 
 

$  48,992 

  PIPES           

86  

 

 

 

 

 

 

 

 

 

 

 

C-110, C-111, C- 

112 

(2) 42" Dia HDPE Pipe W/ Geotectile Fabric Around Perimeter LF 65 10% 72 0.250 $ 75.00 $ 18.75 $  52.45 $ 71.20 $  5,091 

87 15" Dia CPP LF 35 10% 38 0.200 $ 75.00 $ 15.00 $  44.10 $ 59.10 $  2,262 

88 Roof Drain: 10" Dia ADS N-12 Smooth Interior CPP LF 43 10% 48 0.080 $ 75.00 $ 6.00 $  13.16 $ 19.16 $ 915 

89  

 

 

 

 

 

 

 

 

 

 

C-104 

ADS HDPE Pipe LF 137 10% 151 0.250 $ 75.00 $ 18.75 $  52.45 $ 71.20 $  10,727 

90 2'-6" Cast Iron Pipe LF 18 10% 20 0.500 $ 75.00 $ 37.50 $  220.00 $  257.50 $  5,149 

91 Electrical Service To Aerator Coordinate Size LF 11 10% 12 0.220 $ 75.00 $ 16.50 $  11.00 $ 27.50 $ 318 

92 3/4" Dia Conduit Or Flexible Piping For Air Supply LF 15 10% 17 0.060 $ 75.00 $ 4.50 $ 2.03 $ 6.53 $ 108 

93 1.5" Domestic Water Service W/ Insulation LF 52 10% 57 0.220 $ 75.00 $ 16.50 $ 8.20 $ 24.70 $  1,400 

94 2" Fire Water Service LF 51 10% 57 0.190 $ 75.00 $ 14.25 $  22.00 $ 36.25 $  2,052 

95 Maintain Existing OHW LF 50 10% 55 0.220 $ 75.00 $ 16.50 $  11.00 $ 27.50 $  1,503 

96 Gas Pipeline W/ Connection LF 66 10% 72 0.190 $ 75.00 $ 14.25 $  22.00 $ 36.25 $  2,626 

97 6" PVC SDR-35 Pipe LF 18 10% 20 0.410 $ 75.00 $ 30.75 $  46.00 $ 76.75 $  1,535 
 ACCESSORIES           

98 Sanitary POE EA 1 0% 1 8.500 $ 78.00 $  663.00 $ 2,600.00 $ 3,263.00 $  3,263 

99 Control Panel EA 1 0% 1 4.660 $ 78.00 $  363.48 $ 3,200.00 $ 3,563.48 $  3,563 

100 
6" Sanitary Cleanout W/ 
8" Thk. Concrete Slab & 6Wx6W / 6x6x WWF T&B EA 1 0% 1 4.500 $ 78.00 $  351.00 $ 2,400.00 $ 2,751.00 $  2,751 

101 Air Blower Vent W/ Enclosure On 2'x2' Concrete Pad EA 1 0% 1 1.650 $ 78.00 $  128.70 $  233.00 $  361.70 $ 362 

102 Water Meter EA 2 0% 2 2.850 $ 75.00 $  213.75 $  385.00 $  598.75 $  1,198 
 EXCAVATION & BACKFILL           

103 Excavation For Structures CY 662 10% 728 1.100 $ 60.00 $ 66.00 $ - $ 66.00 $  48,055 

104 Backfill CY 111 10% 122 0.785 $ 60.00 $ 47.10 $ - $ 47.10 $  5,747 
            

105 Excavation For Piping CY 169 10% 186 1.100 $ 60.00 $ 66.00 $ - $ 66.00 $  12,269 

106 Backfill CY 104 10% 114 0.785 $ 60.00 $ 47.10 $ - $ 47.10 $  5,388 

SUBTOTAL $ 211,211 
 

PROJECTED COST  $327,796 

OVERHEAD AND PROFIT 15% $49,169 

LABOR SUBCONCRACTOR FEE 10% $32,780 

INSURANCE 3% $9,834 

CONTINGENCY 5% $16,390 

TAX 9% $14,818 

SUGGESTED BID $450,787 

Notes:  

1. Online sources are used for pricing. 

2. Prices can vary depending upon field conditions. 

 



 

BREAKDOWN OF DUCT ITEMS 

 

Prepared for: 

 

Project ID: 

Scope: 

4139-01, Gold Coast Center for 

Veterinary Care, 770 West Jericho TPKE. 

Huntington, NY 11743 

 

MEP 

   

 

 

 

 

 

 

 
Date: 

 

 

 

 

 

 

 

 
27-Aug-24 

 

SR # 

 

DESCRIPTION 

 

UNIT 

 

QUANTIT 

Y 

 

WASTAGE 

QUANTITY 

W/ 

WASTAGE 

HVAC 

 GALVANIZED SHEET METAL DUCT    

1 4" Dia Exhaust Vent Duct LF 10 10% 11 

      

 


